**LOW BIDDER** | **2ND BIDDER** | **3RD BIDDER**
---|---|---
**ITEM NO.** | **ITEM DESCRIPTION** | **UNIT MEAS** | **EST. QUANTITY** | **PRICE PER UNIT/ TOTAL AMOUNT** | **PRICE PER UNIT/ TOTAL AMOUNT** | **% DIFF.** | **PRICE PER UNIT/ TOTAL AMOUNT** | **% DIFF.** | **PRICE PER UNIT/ TOTAL AMOUNT** | **% DIFF.**
1 | MOBILIZATION | L.S. | | | | -37.16% | -20.07% | 59.85%
2 | REMOVING DRAINAGE STRUCTURE | EACH | 1,000 | 300.0000 | 2,000.0000 | 566.67% | 500.0000 | 66.67% | 300.0000 | 0.00%
3 | REMOVING ASPHALT CONC. CURB | m | 270.0000 | 5.0000 | 7.0000 | 40.00% | 5.7500 | 15.00% | 9.0000 | 80.00%
4 | REMOVING GUARDRAIL | m | 44.0000 | 15.0000 | 10.5000 | -30.00% | 14.0000 | -6.67% | 0.0000 | 0.00%
5 | REMOVING GUARDRAIL ANCHOR | EACH | 4.0000 | 150.0000 | 160.0000 | 6.67% | 150.0000 | 0.00% | 175.0000 | 16.67%
6 | REMOVING PAINT LINE | m | 1755.0000 | 1.0000 | 1.1500 | 15.00% | 2.0000 | 100.00% | 1.2000 | 20.00%
7 | REMOVING PLASTIC LINE | m | 295.0000 | 4.0000 | 1.5000 | -62.50% | 5.0000 | 25.00% | 2.0000 | -50.00%
8 | REMOVING PLASTIC TRAFFIC MARKING | EACH | 12.0000 | 40.0000 | 35.0000 | -12.50% | 55.0000 | 37.50% | 35.0000 | 20.00%
9 | REMOVING PLASTIC CROSSWALK LINE | m2 | 77.0000 | 17.0000 | 16.0000 | -5.88% | 15.0000 | -11.76% | 16.0000 | -5.88%
10 | REMOVING RAISED PAVEMENT MARKER | HUND | 6.4000 | 90.0000 | 100.0000 | 11.11% | 100.0000 | 11.11% | 100.0000 | 11.11%
### Washington State Department of Transportation

#### Bid Check Report

**PS&E Job No:** 00A007  
**Revision No:** 1  
**Bids Opened On:** Apr 17 2002  
**Awarded On:** Apr 22 2002

#### Ps&E Job No: 00A007

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td><strong>Gradings</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>11</td>
<td>Roadway Excavation Incl. Haul</td>
<td>m3</td>
<td>17.0000</td>
<td>-11.76%</td>
<td>20.0000</td>
<td>17.65%</td>
<td>18.0000</td>
<td>5.88%</td>
</tr>
<tr>
<td>12</td>
<td>PAVEMENT REPAIR EXCAVATION INCL. Haul</td>
<td>m2</td>
<td>20.0000</td>
<td>-10.00%</td>
<td>32.0000</td>
<td>60.00%</td>
<td>45.0000</td>
<td>125.00%</td>
</tr>
<tr>
<td>13</td>
<td>GRAVEL BORROW INCL. Haul</td>
<td>m3</td>
<td>23.0000</td>
<td>-13.04%</td>
<td>26.0000</td>
<td>13.04%</td>
<td>18.0000</td>
<td>-21.74%</td>
</tr>
<tr>
<td>14</td>
<td>Streambed Gravel</td>
<td>t</td>
<td>26.0000</td>
<td>53.85%</td>
<td>30.0000</td>
<td>15.38%</td>
<td>35.0000</td>
<td>34.62%</td>
</tr>
<tr>
<td>15</td>
<td>Gravel Backfill for Culvert</td>
<td>m3</td>
<td>20.0000</td>
<td>85.00%</td>
<td>32.0000</td>
<td>60.00%</td>
<td>50.0000</td>
<td>150.00%</td>
</tr>
<tr>
<td>16</td>
<td>Precast Box Culvert</td>
<td>L.S.</td>
<td>119,500.00</td>
<td>-31.75%</td>
<td>81,560.00</td>
<td>-45.61%</td>
<td>-29.29%</td>
<td></td>
</tr>
<tr>
<td>17</td>
<td>Crushed Surfacing Base Course</td>
<td>t</td>
<td>20.0000</td>
<td>-10.00%</td>
<td>18.5000</td>
<td>-7.50%</td>
<td>31.0000</td>
<td>55.00%</td>
</tr>
<tr>
<td>18</td>
<td>Anti-Stripping Additive</td>
<td>est.</td>
<td>0.00%</td>
<td></td>
<td>0.00%</td>
<td></td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>19</td>
<td>Asphalt Concrete Paving</td>
<td>est.</td>
<td>1,500.00</td>
<td>0.00%</td>
<td>1,500.00</td>
<td>0.00%</td>
<td>1,500.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>20</td>
<td>CRACK SEALING</td>
<td>est.</td>
<td>4,500.00</td>
<td>0.00%</td>
<td>4,500.00</td>
<td>0.00%</td>
<td>4,500.00</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td>Planing Bituminous Pavement</td>
<td>m2</td>
<td>7.0000</td>
<td>-17.43%</td>
<td>7.0000</td>
<td>0.00%</td>
<td>4.5000</td>
<td>-35.71%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>10,780.00</td>
<td>-1,879%</td>
<td>8,901.20</td>
<td>-3,850%</td>
<td>6,930.00</td>
<td>1,970.00</td>
</tr>
</tbody>
</table>

**Contract No:** 006347  
**Region No:** 1  
**Contractor Number:** 044002, 892000, 100263  
**County:** Snohomish  
**Project:** SR 9  
**WY:** SR 009, 9  
**Title:** SR 9 204TH ST NE VIC TO SR 530 ACP OVERLAY AND CULVERT REPLACEMENT  
**Contractor Address:**  
- Rinker Materials West, LLC  
  6300 Glenwood Ave  
  Everett WA 98203-4247  
- Wilder Construction Company  
  3315 15th St  
  Everett WA 98201-1900  
- Pacific Road & Bridge Co.  
  5802 Cemetery Rd  
  Arlington WA 98223-7781  
**Project Address:**  
- Everett WA 98203-4247  
- Everett WA 98201-1900  
**DOT: RGGB01**  
**Project Manager:**  
- John Rinkenberger  
  425-357-4981  
- (425) 357-4981  
- John.Rinkenberger@wsdot.wa.gov
### Bid Check Report

**PS&E Job No:** 00A007  
**Contract No:** 006347  
**Bid Reference No:** 0L3501  

**Bid Details:**
- **Bids Opened On:** Apr 17 2002  
- **Awarded On:** Apr 22 2002  
- **Project:** SR 9 204TH ST NE VIC TO SR 530 ACP OVLRY AND CULVERT REPLACEMENT  
- **Low Bidder:** RINKER MATERIALS WEST, LLC DBA WILDER CONSTRUCTION COMPANY  
- **Designated Contractor:** PACIFIC ROAD & BRIDGE CO.  

**Price Breakdown:**

<table>
<thead>
<tr>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Price Per Unit/</th>
<th>Price Per Unit/</th>
<th>% Diff.</th>
<th>Price Per Unit/</th>
<th>% Diff.</th>
<th>Price Per Unit/</th>
<th>% Diff.</th>
<th>Price Per Unit/</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>asphalt concrete pavement</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>21 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22</td>
<td>t</td>
<td>35.000</td>
<td>39.250</td>
<td>12.14%</td>
<td>43.000</td>
<td>22.86%</td>
<td>42.000</td>
<td>20.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>42,700.00</td>
<td>47,885.00</td>
<td>5,185</td>
<td>52,460.00</td>
<td>9,760</td>
<td>51,240.00</td>
<td>8,540</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>22 ASPHALT CONC. FOR PAVEMENT REPAIR</td>
<td>t</td>
<td>70.000</td>
<td>100.000</td>
<td>42.86%</td>
<td>69.000</td>
<td>-1.43%</td>
<td>100.000</td>
<td>42.86%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>10,500.00</td>
<td>15,000.00</td>
<td>4,500</td>
<td>10,350.00</td>
<td>-150</td>
<td>15,000.00</td>
<td>4,500</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>23 ASPHALT CONC. PAVEMENT CL. B PG 58-22</td>
<td>t</td>
<td>40.000</td>
<td>39.250</td>
<td>-1.88%</td>
<td>45.000</td>
<td>12.50%</td>
<td>42.000</td>
<td>5.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>160,400.00</td>
<td>157,392.50</td>
<td>-3,008</td>
<td>180,450.00</td>
<td>20,050</td>
<td>168,420.00</td>
<td>8,020</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>24 JOB MIX COMPLIANCE PRICE ADJUSTMENT</td>
<td>CALC</td>
<td></td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>25 COMPACTION PRICE ADJUSTMENT</td>
<td>CALC</td>
<td></td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>26 TRANSVERSE JOINT SEAL</td>
<td>m</td>
<td>36.000</td>
<td>100.000</td>
<td>177.78%</td>
<td>100.000</td>
<td>177.78%</td>
<td>135.000</td>
<td>275.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1,080.00</td>
<td>3,000.00</td>
<td>1,920</td>
<td>3,000.00</td>
<td>1,920</td>
<td>4,050.00</td>
<td>2,970</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>erosion control and planting</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>27 ESC LEAD</td>
<td>DAY</td>
<td>70.000</td>
<td>150.000</td>
<td>114.29%</td>
<td>125.000</td>
<td>78.57%</td>
<td>0.000</td>
<td>-100.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1,400.00</td>
<td>3,000.00</td>
<td>1,600</td>
<td>2,500.00</td>
<td>1,100</td>
<td>0.00</td>
<td>-1,400</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>28 EROSION CONTROL SEEDING AND FERTILIZING BY HAND</td>
<td>m2</td>
<td>1.700</td>
<td>4.000</td>
<td>135.29%</td>
<td>4.000</td>
<td>135.29%</td>
<td>4.000</td>
<td>135.29%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>85.00</td>
<td>200.00</td>
<td>115</td>
<td>200.00</td>
<td>115</td>
<td>200.00</td>
<td>115</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>29 COMPOST</td>
<td>m3</td>
<td>65.000</td>
<td>250.000</td>
<td>284.62%</td>
<td>250.000</td>
<td>284.62%</td>
<td>250.000</td>
<td>284.62%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>65.00</td>
<td>250.00</td>
<td>185</td>
<td>250.00</td>
<td>185</td>
<td>250.00</td>
<td>185</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>30 EROSION CONTROL BLANKET</td>
<td>m2</td>
<td>20.000</td>
<td>11.600</td>
<td>-42.00%</td>
<td>12.000</td>
<td>-40.00%</td>
<td>12.000</td>
<td>-40.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1,000.00</td>
<td>580.00</td>
<td>-420</td>
<td>600.00</td>
<td>-400</td>
<td>600.00</td>
<td>-400</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
## EROSION CONTROL AND PLANTING

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/MEAS.</th>
<th>PRICE PER UNIT/EST.</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>31</td>
<td>STREET CLEANING</td>
<td>HR</td>
<td>100.0000</td>
<td>100.0000</td>
<td>0.00</td>
<td>100.0000</td>
<td>0.00</td>
<td>110.0000</td>
<td>10.00</td>
<td>2,000.00</td>
<td>200.00</td>
</tr>
<tr>
<td>32</td>
<td>INLET PROTECTION</td>
<td>EACH</td>
<td>75.0000</td>
<td>75.0000</td>
<td>-25.00</td>
<td>90.0000</td>
<td>-10.00</td>
<td>100.0000</td>
<td>0.00</td>
<td>225.00</td>
<td>-30.00</td>
</tr>
<tr>
<td>33</td>
<td>SILT FENCE</td>
<td>m</td>
<td>14.0000</td>
<td>14.0000</td>
<td>-44.00</td>
<td>19.0000</td>
<td>-24.00</td>
<td>16.0000</td>
<td>-36.00</td>
<td>840.00</td>
<td>-540.00</td>
</tr>
<tr>
<td>34</td>
<td>TEMPORARY WATER POLLUTION/EROSION CONTROL</td>
<td>EST.</td>
<td>3,500.00</td>
<td>3,500.00</td>
<td>0.00</td>
<td>3,500.00</td>
<td>0.00</td>
<td>3,500.00</td>
<td>0.00</td>
<td>3,500.00</td>
<td>0.00</td>
</tr>
<tr>
<td>35</td>
<td>PSIPE RED-OSIER DOGWOOD, 450MM HT., BR</td>
<td>EACH</td>
<td>14.0000</td>
<td>36.0000</td>
<td>157.14</td>
<td>36.0000</td>
<td>157.14</td>
<td>36.0000</td>
<td>157.14</td>
<td>432.00</td>
<td>264.00</td>
</tr>
<tr>
<td>36</td>
<td>PSIPE SITKA WILLOW, 450MM HT., BR</td>
<td>EACH</td>
<td>14.0000</td>
<td>36.0000</td>
<td>157.14</td>
<td>36.0000</td>
<td>157.14</td>
<td>36.0000</td>
<td>157.14</td>
<td>432.00</td>
<td>264.00</td>
</tr>
<tr>
<td>37</td>
<td>PSIPE SITKA WILLOW, 1M HT., LIVE STAKE</td>
<td>EACH</td>
<td>6.0000</td>
<td>36.0000</td>
<td>500.00</td>
<td>36.0000</td>
<td>500.00</td>
<td>36.0000</td>
<td>500.00</td>
<td>432.00</td>
<td>2160.00</td>
</tr>
<tr>
<td>38</td>
<td>PSIPE NOOTKA ROSE, 450MM HT., BR</td>
<td>EACH</td>
<td>14.0000</td>
<td>36.0000</td>
<td>157.14</td>
<td>36.0000</td>
<td>157.14</td>
<td>36.0000</td>
<td>157.14</td>
<td>432.00</td>
<td>264.00</td>
</tr>
<tr>
<td>39</td>
<td>PLANT ESTABLISHMENT - SECOND YEAR</td>
<td>EST.</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00</td>
</tr>
<tr>
<td>40</td>
<td>PLANT ESTABLISHMENT - THIRD YEAR</td>
<td>EST.</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00</td>
</tr>
<tr>
<td>31</td>
<td>STREET CLEANING</td>
<td>HR</td>
<td>100.0000</td>
<td>100.0000</td>
<td>0.00</td>
<td>100.0000</td>
<td>0.00</td>
<td>110.0000</td>
<td>10.00</td>
<td>2,000.00</td>
<td>200.00</td>
</tr>
<tr>
<td>32</td>
<td>INLET PROTECTION</td>
<td>EACH</td>
<td>75.0000</td>
<td>75.0000</td>
<td>-25.00</td>
<td>90.0000</td>
<td>-10.00</td>
<td>100.0000</td>
<td>0.00</td>
<td>225.00</td>
<td>-30.00</td>
</tr>
<tr>
<td>33</td>
<td>SILT FENCE</td>
<td>m</td>
<td>14.0000</td>
<td>14.0000</td>
<td>-44.00</td>
<td>19.0000</td>
<td>-24.00</td>
<td>16.0000</td>
<td>-36.00</td>
<td>840.00</td>
<td>-540.00</td>
</tr>
<tr>
<td>34</td>
<td>TEMPORARY WATER POLLUTION/EROSION CONTROL</td>
<td>EST.</td>
<td>3,500.00</td>
<td>3,500.00</td>
<td>0.00</td>
<td>3,500.00</td>
<td>0.00</td>
<td>3,500.00</td>
<td>0.00</td>
<td>3,500.00</td>
<td>0.00</td>
</tr>
<tr>
<td>35</td>
<td>PSIPE RED-OSIER DOGWOOD, 450MM HT., BR</td>
<td>EACH</td>
<td>14.0000</td>
<td>36.0000</td>
<td>157.14</td>
<td>36.0000</td>
<td>157.14</td>
<td>36.0000</td>
<td>157.14</td>
<td>432.00</td>
<td>264.00</td>
</tr>
<tr>
<td>36</td>
<td>PSIPE SITKA WILLOW, 450MM HT., BR</td>
<td>EACH</td>
<td>14.0000</td>
<td>36.0000</td>
<td>157.14</td>
<td>36.0000</td>
<td>157.14</td>
<td>36.0000</td>
<td>157.14</td>
<td>432.00</td>
<td>264.00</td>
</tr>
<tr>
<td>37</td>
<td>PSIPE SITKA WILLOW, 1M HT., LIVE STAKE</td>
<td>EACH</td>
<td>6.0000</td>
<td>36.0000</td>
<td>500.00</td>
<td>36.0000</td>
<td>500.00</td>
<td>36.0000</td>
<td>500.00</td>
<td>432.00</td>
<td>2160.00</td>
</tr>
<tr>
<td>38</td>
<td>PSIPE NOOTKA ROSE, 450MM HT., BR</td>
<td>EACH</td>
<td>14.0000</td>
<td>36.0000</td>
<td>157.14</td>
<td>36.0000</td>
<td>157.14</td>
<td>36.0000</td>
<td>157.14</td>
<td>432.00</td>
<td>264.00</td>
</tr>
<tr>
<td>39</td>
<td>PLANT ESTABLISHMENT - SECOND YEAR</td>
<td>EST.</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00</td>
</tr>
<tr>
<td>40</td>
<td>PLANT ESTABLISHMENT - THIRD YEAR</td>
<td>EST.</td>
<td>0.0000</td>
<td>0.0000</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00</td>
<td>0.0000</td>
<td>0.00</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

--- BID CHECK REPORT ---

- **PS&E JOB NO**: 00A007
- **REVISION NO**: 1
- **BIDS OPENED ON**: Apr 17 2002
- **AWARDED ON**: Apr 22 2002
- **CONTRACT NO**: 006347
- **REGION NO**: 1
- **WORK ORDER#**: OL3501
- **REGION**: 1

--- LOW BIDDER --- 2ND BIDDER --- 3RD BIDDER ---

**PROJECT**
- **EVERETT W A 98203**
- **EVERETT W A 98223**
- **ARLINGTON W A 98223**

**CONTRACTOR NUMBER**: 040002
- **RINKER MATERIALS WEST, LLC DBA WILDER CONSTRUCTION COMPANY**
- **PACIFIC ROAD & BRIDGE CO.**
- **EVERETT WA 98203-4247**
- **EVERETT WA 98201-1900**
- **ARLINGTON WA 98223-3393**

**PRICE PER UNIT/PRICE PER UNIT/PRICE PER UNIT/PRICE PER UNIT**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>41</td>
<td>BEAM GUARDRAIL TYPE 1</td>
<td>m</td>
<td>173.0000</td>
<td>40.0000</td>
<td>0.00 %</td>
<td>1.75 %</td>
<td>41.0000</td>
<td>2.50 %</td>
<td>40.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>6,920.00</td>
<td></td>
<td>7,041.10</td>
<td></td>
<td>7,093.00</td>
<td></td>
</tr>
<tr>
<td>42</td>
<td>BEAM GUARDRAIL FLARED TERMINAL</td>
<td>EACH</td>
<td>2,000.0000</td>
<td>1,850.0000</td>
<td>-7.50 %</td>
<td>1,850.0000</td>
<td>-7.50 %</td>
<td>1,900.0000</td>
<td>-5.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>8,000.00</td>
<td></td>
<td>7,400.00</td>
<td></td>
<td>7,600.00</td>
<td></td>
</tr>
<tr>
<td>43</td>
<td>BEAM GUARDRAIL NON-FLARED TERMINAL</td>
<td>EACH</td>
<td>2,000.0000</td>
<td>2,000.0000</td>
<td>-4.76 %</td>
<td>2,000.0000</td>
<td>-4.76 %</td>
<td>2,000.0000</td>
<td>-4.76 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>4,200.00</td>
<td></td>
<td>4,000.00</td>
<td></td>
<td>4,000.00</td>
<td></td>
</tr>
<tr>
<td>44</td>
<td>BEAM GUARDRAIL BURIED TERMINAL TYPE 2</td>
<td>m</td>
<td>68.0000</td>
<td>89.5500</td>
<td>37.77 %</td>
<td>65.0000</td>
<td>38.46 %</td>
<td>90.0000</td>
<td>43.08 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>4,420.00</td>
<td></td>
<td>6,089.40</td>
<td></td>
<td>6,120.00</td>
<td></td>
</tr>
<tr>
<td>45</td>
<td>REMOVING AND RESETING BEAM GUARDRAIL</td>
<td>m</td>
<td>25.0000</td>
<td>33.3000</td>
<td>33.20 %</td>
<td>33.5000</td>
<td>34.00 %</td>
<td>30.0000</td>
<td>20.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,000.00</td>
<td></td>
<td>1,332.00</td>
<td></td>
<td>1,340.00</td>
<td></td>
</tr>
<tr>
<td>46</td>
<td>TEMPORARY CONC. BARRIER</td>
<td>m</td>
<td>80.0000</td>
<td>36.1000</td>
<td>64.09 %</td>
<td>36.0000</td>
<td>18.18 %</td>
<td>33.0000</td>
<td>50.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>4,200.00</td>
<td></td>
<td>6,089.40</td>
<td></td>
<td>6,120.00</td>
<td></td>
</tr>
<tr>
<td>47</td>
<td>TEMPORARY IMPACT ATTENUATOR</td>
<td>EACH</td>
<td>3.0000</td>
<td>5,000.0000</td>
<td>0.00 %</td>
<td>5,000.0000</td>
<td>0.00 %</td>
<td>4,500.0000</td>
<td>-10.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>15,000.00</td>
<td></td>
<td>15,000.00</td>
<td></td>
<td>13,500.00</td>
<td>-1,500 %</td>
</tr>
<tr>
<td>48</td>
<td>REPAIR IMPACT ATTENUATOR</td>
<td>EST.</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td>0.00 %</td>
<td>5,000.00</td>
<td>0.00 %</td>
<td>5,000.00</td>
<td>0.00 %</td>
</tr>
<tr>
<td>49</td>
<td>RESETTING IMPACT ATTENUATOR</td>
<td>EACH</td>
<td>3.0000</td>
<td>820.0000</td>
<td>17.14 %</td>
<td>800.0000</td>
<td>14.29 %</td>
<td>800.0000</td>
<td>14.29 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>2,100.00</td>
<td></td>
<td>2,460.00</td>
<td></td>
<td>2,400.00</td>
<td></td>
</tr>
<tr>
<td>50</td>
<td>TRUCK MOUNTED IMPACT ATTENUATOR</td>
<td>EACH</td>
<td>5,000.0000</td>
<td>4,500.0000</td>
<td>-10.00 %</td>
<td>4,500.0000</td>
<td>-10.00 %</td>
<td>4,000.0000</td>
<td>-20.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>10,000.00</td>
<td></td>
<td>9,000.00</td>
<td></td>
<td>7,000.00</td>
<td></td>
</tr>
<tr>
<td>51</td>
<td>OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR</td>
<td>HR</td>
<td>40.0000</td>
<td>35.0000</td>
<td>-12.50 %</td>
<td>45.0000</td>
<td>12.50 %</td>
<td>40.0000</td>
<td>-100.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>8,000.00</td>
<td></td>
<td>7,000.00</td>
<td></td>
<td>9,000.00</td>
<td></td>
</tr>
</tbody>
</table>
## Traffic

| Item No. | Item Description               | Unit Description | Unit of Measure | Est. Quantity | Price Per Unit/Price Per Unit/ % Diff./Price Per Unit/Price Per Unit/ % Diff./Price Per Unit/Price Per Unit/ % Diff. |
|---------|--------------------------------|------------------|-----------------|---------------|-----------------------------------|-----------------------------------|-----------------------------------|-----------------------------------|-----------------------------------|-----------------------------------|-----------------------------------|-----------------------------------|
| 52      | Paint Line                     |                  | m              | 0.5000        | 0.3000 -40.00 % 0.4000 -20.00 % 0.3000 -40.00 % | 2,985.00 1,791.00 -1,194 2,388.00 -597 1,791.00 -1,194 |
| 53      | Plastic Wide Line              |                  | m              | 4.0000        | 6.0000 50.00 % 6.0000 50.00 % 6.0000 50.00 % | 1,632.00 2,448.00 816 2,448.00 816 2,448.00 816 |
| 54      | Plastic Crosswalk Line         |                  | m              | 22.0000       | 45.0000 104.55 % 45.0000 104.55 % 45.0000 104.55 % | 1,694.00 3,465.00 1,771 3,465.00 1,771 3,465.00 1,771 |
| 55      | Plastic Stop Line              |                  | m              | 18.0000       | 17.0000 -5.56 % 17.0000 -5.56 % 17.0000 -5.56 % | 378.00 357.00 -21 357.00 -21 357.00 -21 |
| 56      | Plastic Traffic Arrow          |                  | EACH           | 18.0000       | 95.0000 137.50 % 50.0000 25.00 % 95.0000 137.50 % | 720.00 1,710.00 990 900.00 180 1,710.00 990 |
| 57      | Plastic Drainage Marking       |                  | EACH           | 20.0000       | 25.0000 25.00 % 30.0000 50.00 % 25.0000 25.00 % | 40.00 50.00 10 60.00 20 50.00 10 |
| 58      | Raised Pavement Marker Type 2  |                  | HUND           | 7.1500        | 350.0000 300.0000 -14.29 % 300.0000 -14.29 % | 350.0000 290.0000 -17.14 % 300.0000 -14.29 % | 2,502.50 2,073.50 -14.29 % 2,145.00 -358 2,145.00 -358 |
| 59      | Temporary Pavement Marking     |                  | m              | 0.5000        | 0.7500 50.00 % 1.0000 100.00 % 0.8000 60.00 % | 4,005.00 6,007.50 2,003 8,010.00 4,005 6,408.00 2,403 |
| 60      | Permanent Signing               |                  | L.S.           |              | 0.00 % 5.00 % 0.00 % | 4,000.00 4,000.00 0 4,200.00 200 4,000.00 0 |
| 61      | Temporary Illumination System  |                  | SUA 4835 L.S.  |              | 10.23 % 63.40 % 10.23 % | 15,300.00 16,865.00 1,565 25,000.00 9,700 16,865.00 1,565 |
| 62      | Illumination System Sab 4729   |                  | L.S.           |              | 1.65 % 50.15 % 1.65 % | 33,300.00 33,850.00 550 50,000.00 16,700 33,850.00 550 |
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**PS&E JOB NO**: 00A007  
**REVISION NO**: 1  
**REGION NO**: 1  
**VERSION NO**: 1  
**WORK ORDER**: 0L3501

**HWY**: SR 009, 9  
**TITLE**: SR 9 204TH ST NE VIC TO SR 530 ACP OVERLAY AND CULVERT REPLACEMENT 00A007  
**COUNTY(S)**: SNOHOMISH

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>63</td>
<td>LOOP REPLACEMENT TYPE R3</td>
<td>EACH</td>
<td>5,000.0000</td>
<td>1,496.0000</td>
<td></td>
<td>1,825.0000</td>
<td>21.99%</td>
<td>1,500.0000</td>
<td>0.27%</td>
<td>1,825.0000</td>
<td>21.99%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>64</td>
<td>FORCE ACCOUNT LOOP TESTING</td>
<td>EST.</td>
<td>1,000.00</td>
<td>0.00%</td>
<td>1,000.00</td>
<td>1,000.00</td>
<td>0.00%</td>
<td>1,000.00</td>
<td>0.00%</td>
<td>1,000.00</td>
<td>0.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>65</td>
<td>PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>EACH</td>
<td>2,000.0000</td>
<td>2,200.0000</td>
<td>42.50%</td>
<td>3,200.0000</td>
<td>60.00%</td>
<td>2,000.0000</td>
<td>2,400.0000</td>
<td>3,400.0000</td>
<td>60.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>66</td>
<td>OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>HR</td>
<td>4,000.0000</td>
<td>5,000.0000</td>
<td>25.00%</td>
<td>5,000.0000</td>
<td>25.00%</td>
<td>0.0000</td>
<td>-100.0000</td>
<td>-100.0000</td>
<td>0.0000</td>
<td>-800.0000</td>
<td>-100.0000</td>
<td>0.0000</td>
<td>-800.0000</td>
</tr>
<tr>
<td>67</td>
<td>TYPE III BARRICADE</td>
<td>EACH</td>
<td>11,000.00</td>
<td>90.0000</td>
<td>-82.00%</td>
<td>110.0000</td>
<td>-78.00%</td>
<td>150.0000</td>
<td>-70.00%</td>
<td>1,000.0000</td>
<td>-100.0000</td>
<td>0.0000</td>
<td>-800.0000</td>
<td>-100.0000</td>
<td>0.0000</td>
</tr>
<tr>
<td>68</td>
<td>TEMPORARY TRAFFIC CONTROL DEVICES</td>
<td>L.S.</td>
<td>520.0000</td>
<td>300.0000</td>
<td>16.67%</td>
<td>300.0000</td>
<td>16.67%</td>
<td>0.0000</td>
<td>-100.0000</td>
<td>-100.0000</td>
<td>0.0000</td>
<td>-20,800.0000</td>
<td>-100.0000</td>
<td>0.0000</td>
<td>-20,800.0000</td>
</tr>
<tr>
<td>69</td>
<td>CONTRACTOR PILOTED TRAFFIC CONTROL</td>
<td>HR</td>
<td>64.0000</td>
<td>40.0000</td>
<td>12.50%</td>
<td>45.0000</td>
<td>12.50%</td>
<td>50.0000</td>
<td>25.00%</td>
<td>2,880.0000</td>
<td>320.0000</td>
<td>2,880.0000</td>
<td>320.0000</td>
<td>2,880.0000</td>
<td>320.0000</td>
</tr>
<tr>
<td>70</td>
<td>TRAFFIC CONTROL LABOR</td>
<td>HR</td>
<td>1200.0000</td>
<td>35.0000</td>
<td>0.00%</td>
<td>35.0000</td>
<td>0.00%</td>
<td>35.0000</td>
<td>0.00%</td>
<td>2,880.0000</td>
<td>320.0000</td>
<td>2,880.0000</td>
<td>320.0000</td>
<td>2,880.0000</td>
<td>320.0000</td>
</tr>
<tr>
<td>71</td>
<td>TRAFFIC CONTROL VEHICLE</td>
<td>DAY</td>
<td>50.0000</td>
<td>60.0000</td>
<td>16.67%</td>
<td>70.0000</td>
<td>16.67%</td>
<td>75.0000</td>
<td>25.00%</td>
<td>2,880.0000</td>
<td>320.0000</td>
<td>2,880.0000</td>
<td>320.0000</td>
<td>2,880.0000</td>
<td>320.0000</td>
</tr>
<tr>
<td>72</td>
<td>TRAFFIC CONTROL SUPERVISOR</td>
<td>HR</td>
<td>520.0000</td>
<td>40.0000</td>
<td>17.50%</td>
<td>40.0000</td>
<td>0.00%</td>
<td>40.0000</td>
<td>0.00%</td>
<td>2,880.0000</td>
<td>320.0000</td>
<td>2,880.0000</td>
<td>320.0000</td>
<td>2,880.0000</td>
<td>320.0000</td>
</tr>
<tr>
<td>73</td>
<td>CONSTRUCTION SIGNS CLASS A</td>
<td>m2</td>
<td>47.2500</td>
<td>120.0000</td>
<td>4.17%</td>
<td>125.0000</td>
<td>4.17%</td>
<td>160.0000</td>
<td>33.33%</td>
<td>200.0000</td>
<td>66.67%</td>
<td>200.0000</td>
<td>66.67%</td>
<td>200.0000</td>
<td>66.67%</td>
</tr>
</tbody>
</table>
### Bid Check Report

**Washington State Department of Transportation**

**Job No:** 00A007  
**Revision No:** 1  
**Contract No:** 006347  
**Region No:** 1  
**Version No:** 1  
**Work Order No:** OL3501

---

**Low Bidder**

1. **Rinker Materials West, LLC DBA Wilder Construction Company**  
2. **Pacific Road & Bridge Co.**  
3. **Everett WA 98203037**  
4. **Arlington WA 98233393**

**Project:** SR 9204TH ST NE VIC TO SR 530  
**Description:** ACP OVERLAY AND CULVERT REPLACEMENT

**Contractor Numbers:**  
- 044002  
- 892000  
- 100263

**Dates:**  
- Bids Opened: Apr 17, 2002  
- Awarded: Apr 22, 2002

---

### Engr's Est.

<table>
<thead>
<tr>
<th>No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Price Per Unit/ Est.</th>
<th>Price Per Unit</th>
<th>% Diff./ Est.</th>
<th>Price Per Unit/</th>
<th>% Diff./ Est.</th>
<th>Price Per Unit/</th>
<th>% Diff./ Est.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>74</td>
<td>Structure Excavation Class B Incl. Haul</td>
<td>m3</td>
<td>12,000</td>
<td>9.5000</td>
<td>6.5000</td>
<td>-20.83%</td>
<td>20,000</td>
<td>66.67%</td>
<td>13,000</td>
<td>8.33%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>7,800.00</td>
<td>6,175.00</td>
<td>1,625</td>
<td>3,100.00</td>
<td>5,200</td>
<td>8,450.00</td>
<td>650</td>
<td></td>
</tr>
<tr>
<td>75</td>
<td>Shoring or Extra Excavation Class B</td>
<td>m2</td>
<td>10,000</td>
<td>10.0000</td>
<td>0.0000</td>
<td>0.00%</td>
<td>15,500</td>
<td>55.00%</td>
<td>50,000</td>
<td>400.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>710.00</td>
<td>710.00</td>
<td>0.0000</td>
<td>1,100.50</td>
<td>391</td>
<td>3,550.00</td>
<td>2,840</td>
<td></td>
</tr>
<tr>
<td>76</td>
<td>Plugging Existing Pipe</td>
<td>EACH</td>
<td>300.0000</td>
<td>600.0000</td>
<td>66.67%</td>
<td>400.0000</td>
<td>33.33%</td>
<td>300.0000</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>900.00</td>
<td>1,500.00</td>
<td>600.00</td>
<td>1,200.00</td>
<td>300</td>
<td>900.00</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>77</td>
<td>Roadway Surveying</td>
<td>L.S.</td>
<td>7,000.00</td>
<td>5,760.00</td>
<td>-1,240</td>
<td>5,000.00</td>
<td>-2,000</td>
<td>14,000.00</td>
<td>7,000</td>
<td></td>
</tr>
<tr>
<td>78</td>
<td>Adjust Monument Case and Cover</td>
<td>EACH</td>
<td>200.0000</td>
<td>250.0000</td>
<td>25.00%</td>
<td>150.0000</td>
<td>-25.00%</td>
<td>300.0000</td>
<td>50.00%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>600.00</td>
<td>750.00</td>
<td>150.00</td>
<td>450.00</td>
<td>-150</td>
<td>900.00</td>
<td>300</td>
<td></td>
</tr>
<tr>
<td>79</td>
<td>Adjust Catch Basin</td>
<td>EACH</td>
<td>300.0000</td>
<td>500.0000</td>
<td>66.67%</td>
<td>150.0000</td>
<td>-50.00%</td>
<td>600.0000</td>
<td>100.00%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>300.00</td>
<td>500.00</td>
<td>200.00</td>
<td>150.00</td>
<td>-150</td>
<td>600.00</td>
<td>300</td>
<td></td>
</tr>
<tr>
<td>80</td>
<td>Roadside Cleanup</td>
<td>EST.</td>
<td>2,000.00</td>
<td>2,000.00</td>
<td>0.00%</td>
<td>2,000.00</td>
<td>0.00%</td>
<td>2,000.00</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>81</td>
<td>Reimbursement for Third Party Damage</td>
<td>EST.</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td>0.00%</td>
<td>5,000.00</td>
<td>0.00%</td>
<td>5,000.00</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>82</td>
<td>Minor Change</td>
<td>CALC</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>0.00%</td>
<td></td>
</tr>
</tbody>
</table>
**DOT_RGGB01**

**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

---

**PS&E JOB NO:** 00A007  
**CONTRACT NO:** 006347  
**REGION NO:** 1  
**VERSION NO:** 1  
**WORK ORDER#:** OL3501

**BIDS OPENED ON:** Apr 17 2002  
**AWARDED ON:** Apr 22 2002

**HWY:** SR 009,9  
**TITLE:** SR 9  
**PROJECT:** EVERETT WA 98203-4247  
**COUNTY(S):** SNOHOMISH

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>032</td>
<td>SPCC PLAN</td>
<td>L.S.</td>
<td>2,000.00</td>
<td>2,000.00</td>
<td>0.00 %</td>
<td>0</td>
<td>500.00</td>
<td>-1,500</td>
<td>2,600.00</td>
<td>30.00 %</td>
<td>2,600.00</td>
<td>600</td>
</tr>
</tbody>
</table>

**OTHER ITEMS**

**CONTRACT TOTAL**

- **LOW BIDDER**
  - **TOTAL AMOUNT:** $758,091.50
- **2ND BIDDER**
  - **TOTAL AMOUNT:** $740,003.20
- **3RD BIDDER**
  - **TOTAL AMOUNT:** $780,086.00

**PROJECT:** EVERETT WA 98203-4247  
**COUNTY(S):** SNOHOMISH

**CONTRACTOR NUMBER:** 044002  
**CONTRACTOR NUMBER:** 892000  
**CONTRACTOR NUMBER:** 100263

**DOT_RGGB01**

**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

---

**PS&E JOB NO:** 00A007  
**CONTRACT NO:** 006347  
**REGION NO:** 1  
**VERSION NO:** 1  
**WORK ORDER#:** OL3501

**BIDS OPENED ON:** Apr 17 2002  
**AWARDED ON:** Apr 22 2002

**HWY:** SR 009,9  
**TITLE:** SR 9  
**PROJECT:** EVERETT WA 98203-4247  
**COUNTY(S):** SNOHOMISH

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>032</td>
<td>SPCC PLAN</td>
<td>L.S.</td>
<td>2,000.00</td>
<td>2,000.00</td>
<td>0.00 %</td>
<td>0</td>
<td>500.00</td>
<td>-1,500</td>
<td>2,600.00</td>
<td>30.00 %</td>
<td>2,600.00</td>
<td>600</td>
</tr>
</tbody>
</table>

**OTHER ITEMS**

**CONTRACT TOTAL**

- **LOW BIDDER**
  - **TOTAL AMOUNT:** $758,091.50
- **2ND BIDDER**
  - **TOTAL AMOUNT:** $740,003.20
- **3RD BIDDER**
  - **TOTAL AMOUNT:** $780,086.00

**PROJECT:** EVERETT WA 98203-4247  
**COUNTY(S):** SNOHOMISH

**CONTRACTOR NUMBER:** 044002  
**CONTRACTOR NUMBER:** 892000  
**CONTRACTOR NUMBER:** 100263

**DOT_RGGB01**

**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

---

**PS&E JOB NO:** 00A007  
**CONTRACT NO:** 006347  
**REGION NO:** 1  
**VERSION NO:** 1  
**WORK ORDER#:** OL3501

**BIDS OPENED ON:** Apr 17 2002  
**AWARDED ON:** Apr 22 2002

**HWY:** SR 009,9  
**TITLE:** SR 9  
**PROJECT:** EVERETT WA 98203-4247  
**COUNTY(S):** SNOHOMISH

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>032</td>
<td>SPCC PLAN</td>
<td>L.S.</td>
<td>2,000.00</td>
<td>2,000.00</td>
<td>0.00 %</td>
<td>0</td>
<td>500.00</td>
<td>-1,500</td>
<td>2,600.00</td>
<td>30.00 %</td>
<td>2,600.00</td>
<td>600</td>
</tr>
</tbody>
</table>

**OTHER ITEMS**

**CONTRACT TOTAL**

- **LOW BIDDER**
  - **TOTAL AMOUNT:** $758,091.50
- **2ND BIDDER**
  - **TOTAL AMOUNT:** $740,003.20
- **3RD BIDDER**
  - **TOTAL AMOUNT:** $780,086.00

**PROJECT:** EVERETT WA 98203-4247  
**COUNTY(S):** SNOHOMISH

**CONTRACTOR NUMBER:** 044002  
**CONTRACTOR NUMBER:** 892000  
**CONTRACTOR NUMBER:** 100263

**DOT_RGGB01**

**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

---

**PS&E JOB NO:** 00A007  
**CONTRACT NO:** 006347  
**REGION NO:** 1  
**VERSION NO:** 1  
**WORK ORDER#:** OL3501

**BIDS OPENED ON:** Apr 17 2002  
**AWARDED ON:** Apr 22 2002

**HWY:** SR 009,9  
**TITLE:** SR 9  
**PROJECT:** EVERETT WA 98203-4247  
**COUNTY(S):** SNOHOMISH

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>032</td>
<td>SPCC PLAN</td>
<td>L.S.</td>
<td>2,000.00</td>
<td>2,000.00</td>
<td>0.00 %</td>
<td>0</td>
<td>500.00</td>
<td>-1,500</td>
<td>2,600.00</td>
<td>30.00 %</td>
<td>2,600.00</td>
<td>600</td>
</tr>
</tbody>
</table>

**OTHER ITEMS**

**CONTRACT TOTAL**

- **LOW BIDDER**
  - **TOTAL AMOUNT:** $758,091.50
- **2ND BIDDER**
  - **TOTAL AMOUNT:** $740,003.20
- **3RD BIDDER**
  - **TOTAL AMOUNT:** $780,086.00

**PROJECT:** EVERETT WA 98203-4247  
**COUNTY(S):** SNOHOMISH

**CONTRACTOR NUMBER:** 044002  
**CONTRACTOR NUMBER:** 892000  
**CONTRACTOR NUMBER:** 100263
<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>TOTAL AMOUNT</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td>50,046.00</td>
<td>64,800.00</td>
<td>14,754</td>
</tr>
<tr>
<td>2</td>
<td>REMOVING DRAINAGE STRUCTURE</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>50,046.00</td>
<td>64,800.00</td>
<td>14,754</td>
</tr>
<tr>
<td>3</td>
<td>REMOVING ASPHALT CONC. CURB</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>60,064.00</td>
<td>77,088.00</td>
<td>17,024</td>
</tr>
<tr>
<td>4</td>
<td>REMOVING GUARDRAIL</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>60,064.00</td>
<td>77,088.00</td>
<td>17,024</td>
</tr>
<tr>
<td>5</td>
<td>REMOVING GUARDRAIL ANCHOR</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>60,064.00</td>
<td>77,088.00</td>
<td>17,024</td>
</tr>
<tr>
<td>6</td>
<td>REMOVING PAINT LINE</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>60,064.00</td>
<td>77,088.00</td>
<td>17,024</td>
</tr>
<tr>
<td>7</td>
<td>REMOVING PLASTIC LINE</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>60,064.00</td>
<td>77,088.00</td>
<td>17,024</td>
</tr>
<tr>
<td>8</td>
<td>REMOVING PLASTIC TRAFFIC MARKING</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>60,064.00</td>
<td>77,088.00</td>
<td>17,024</td>
</tr>
<tr>
<td>9</td>
<td>REMOVING PLASTIC CROSSWALK LINE</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>60,064.00</td>
<td>77,088.00</td>
<td>17,024</td>
</tr>
<tr>
<td>10</td>
<td>REMOVING RAISED PAVEMENT MARKER</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>60,064.00</td>
<td>77,088.00</td>
<td>17,024</td>
</tr>
</tbody>
</table>
## Bid Check Report

**Washington State Department of Transportation**

### Project Information
- **Job No:** 00A007
- **Revision No:** 1
- **Bids Opened On:** Apr 17, 2002
- **Contract No:** 006347
- **Region No:** 1
- **Awarded On:** Apr 22, 2002
- **Version No:** 1
- **Work Order:** 0L3501
- **Highway:** SR 009.9
- **Title:** SR 9 204th St NE Vic to SR 530 ACP Overlay and Culvert Replacement 00A007
- **Project:** Oak Harbor WA 982770481
- **County:** Snohomish
- **Contractor Number:** 100294

### Items

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Price Per Unit</th>
<th>Total Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>11</td>
<td>Roadway Excavation Incl. Haul</td>
<td>m3</td>
<td>720.0000</td>
<td>17.0000</td>
<td>19,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>11.76 %</td>
</tr>
<tr>
<td>12</td>
<td>Pavement Repair Excavation Incl. Haul</td>
<td>m2</td>
<td>210.0000</td>
<td>20.0000</td>
<td>12,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>-40.00 %</td>
</tr>
<tr>
<td>13</td>
<td>Gravel Borrow Incl. Haul</td>
<td>m3</td>
<td>293.0000</td>
<td>23.0000</td>
<td>29,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>26.09 %</td>
</tr>
<tr>
<td>14</td>
<td>Streambed Gravel</td>
<td>t</td>
<td>188.0000</td>
<td>26.0000</td>
<td>34,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>30.77 %</td>
</tr>
<tr>
<td>15</td>
<td>Gravel Backfill for Culvert</td>
<td>m3</td>
<td>198.0000</td>
<td>20.0000</td>
<td>25,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>25.00 %</td>
</tr>
<tr>
<td>16</td>
<td>Precast Box Culvert</td>
<td>L.S.</td>
<td>3,960.00</td>
<td>4,950.00</td>
<td>990</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>9.62 %</td>
</tr>
<tr>
<td>17</td>
<td>Crushed Surfacing Base Course</td>
<td>t</td>
<td>1008.0000</td>
<td>20.0000</td>
<td>19,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>-5.00 %</td>
</tr>
<tr>
<td>18</td>
<td>Anti-Stripping Additive</td>
<td>EST.</td>
<td>1,500.00</td>
<td>1,500.00</td>
<td>0.00 %</td>
</tr>
<tr>
<td>19</td>
<td>Crack Sealing</td>
<td>EST.</td>
<td>4,500.00</td>
<td>4,500.00</td>
<td>0.00 %</td>
</tr>
<tr>
<td>20</td>
<td>Planing Bituminous Pavement</td>
<td>m2</td>
<td>1540.0000</td>
<td>7.0000</td>
<td>4,250.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>-39.29 %</td>
</tr>
</tbody>
</table>

### Notes
- **Date:** 03/20/2002
- **Time:** 14:51
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * *  BID CHECK REPORT  * * *

**DOT_RGGB01**  
**PS&E JOB NO:** 00A007  
**REVISION NO:** 1  
**CONTRACT NO:** 006347  
**REGION NO:** 1  
**VERSION NO:** 1  
**WORK ORDER#:** 0L3501  
**HWY:** SR 009.9  
**TITLE:**  
204TH ST NE VIC TO SR 530  
ACP OVERLAY AND CULVERT REPLACEMENT  
00A007  
**PROJECT:** STP-9002 (001)  
**COUNTY(S):** SNOHOMISH  
**CONTRACTOR NUMBER:** 100294  

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>ENGR’S. EST.</th>
</tr>
</thead>
<tbody>
<tr>
<td>21</td>
<td>ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22</td>
<td>t</td>
<td>35.0000</td>
<td>44.0000</td>
<td>25.71 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>22</td>
<td>ASPHALT CONC. FOR PAVEMENT REPAIR</td>
<td>t</td>
<td>70.0000</td>
<td>105.0000</td>
<td>50.00 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>23</td>
<td>ASPHALT CONC. PAVEMENT CL. B PG 58-22</td>
<td>t</td>
<td>40.0000</td>
<td>44.0000</td>
<td>10.00 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>24</td>
<td>JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>25</td>
<td>COMPACTION PRICE ADJUSTMENT CALC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>26</td>
<td>TRANSVERSE JOINT SEAL</td>
<td>m</td>
<td>36.0000</td>
<td>50.0000</td>
<td>38.89 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>27</td>
<td>ESC LEAD</td>
<td>DAY</td>
<td>70.0000</td>
<td>400.0000</td>
<td>471.43 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>28</td>
<td>EROSION CONTROL SEEDING AND FERTILIZING BY HAND</td>
<td>m2</td>
<td>1.7000</td>
<td>20.0000</td>
<td>1,076.47 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>29</td>
<td>COMPOST</td>
<td>m3</td>
<td>65.0000</td>
<td>500.0000</td>
<td>669.23 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>30</td>
<td>EROSION CONTROL BLANKET</td>
<td>m2</td>
<td>20.0000</td>
<td>15.0000</td>
<td>-25.00 %</td>
<td></td>
</tr>
</tbody>
</table>

---

**DATE:** 03/20/2002  
**TIME:** 14:51  
**BIDS OPENED ON:** Apr 17 2002  
**AWARDED ON:** Apr 22 2002
<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/PRICE PER UNIT/% DIFF./EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>31</td>
<td>STREET CLEANING</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>20.0000 HR</td>
<td>100.0000</td>
<td>90.0000</td>
<td>-10.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>2,000.00</td>
<td>1,800.00</td>
<td>-200</td>
</tr>
<tr>
<td>32</td>
<td>INLET PROTECTION</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>3.0000 EACH</td>
<td>100.0000</td>
<td>75.0000</td>
<td>-25.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>300.00</td>
<td>225.00</td>
<td>-75</td>
</tr>
<tr>
<td>33</td>
<td>SILT FENCE</td>
<td></td>
<td></td>
<td>60.0000</td>
<td>25.0000</td>
<td>-52.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,500.00</td>
<td>720.00</td>
<td>-780</td>
</tr>
<tr>
<td>34</td>
<td>TEMPORARY WATER POLLUTION/EROSION CONTROL</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>35</td>
<td>PSIPE RED-OISER DOGWOOD, 450MM HT., BR</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>36</td>
<td>PSIPE SITKA WILLOW, 450MM HT., BR</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>37</td>
<td>PSIPE SITKA WILLOW, 1M HT., LIVE STAKE</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>38</td>
<td>PSIPE NOOTKA ROSE, 450MM HT., BR</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>39</td>
<td>PLANT ESTABLISHMENT - SECOND YEAR EST.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>40</td>
<td>PLANT ESTABLISHMENT - THIRD YEAR EST.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
### TRAFFIC

<table>
<thead>
<tr>
<th>NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>TOTAL AMOUNT</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>41</td>
<td>BEAM GUARDRAIL TYPE 1</td>
<td>m</td>
<td>40.0000</td>
<td>44.0000</td>
<td>10.00</td>
<td>6,920.00</td>
<td>7,612.00</td>
<td>692</td>
</tr>
<tr>
<td>42</td>
<td>BEAM GUARDRAIL FLARED TERMINAL</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>4.0000 EACH</td>
<td></td>
<td>2,000.0000</td>
<td>2,000.0000</td>
<td>0.00</td>
<td>8,000.00</td>
<td>8,000.00</td>
<td>0</td>
</tr>
<tr>
<td>43</td>
<td>BEAM GUARDRAIL NON-FLARED TERMINAL</td>
<td>2.0000 EACH</td>
<td>2,100.0000</td>
<td>2,000.0000</td>
<td>-4.76</td>
<td>4,200.00</td>
<td>4,000.00</td>
<td>-200</td>
</tr>
<tr>
<td>44</td>
<td>BEAM GUARDRAIL BURIED TERMINAL TYPE 2</td>
<td>68.0000 m</td>
<td>65.0000</td>
<td>95.0000</td>
<td>46.15</td>
<td>4,420.00</td>
<td>6,460.00</td>
<td>2,040</td>
</tr>
<tr>
<td>45</td>
<td>REMOVING AND RESETTING BEAM GUARDRAIL</td>
<td>40.0000 m</td>
<td>25.0000</td>
<td>36.0000</td>
<td>44.00</td>
<td>1,000.00</td>
<td>1,440.00</td>
<td>440</td>
</tr>
<tr>
<td>46</td>
<td>TEMPORARY CONC. BARRIER</td>
<td>m</td>
<td>22.0000</td>
<td>37.0000</td>
<td>68.18</td>
<td>17,600.00</td>
<td>29,600.00</td>
<td>12,000</td>
</tr>
<tr>
<td>47</td>
<td>TEMPORARY IMPACT ATTENUATOR</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>3.0000 EACH</td>
<td></td>
<td>5,000.0000</td>
<td>5,000.0000</td>
<td>0.00</td>
<td>15,000.00</td>
<td>15,000.00</td>
<td>0</td>
</tr>
<tr>
<td>48</td>
<td>REPAIR IMPACT ATTENUATOR</td>
<td>EST.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>EST.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>49</td>
<td>RESETTING IMPACT ATTENUATOR</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>3.0000 EACH</td>
<td></td>
<td>700.0000</td>
<td>900.0000</td>
<td>28.57</td>
<td>2,100.00</td>
<td>2,700.00</td>
<td>600</td>
</tr>
<tr>
<td>50</td>
<td>TRUCK MOUNTED IMPACT ATTENUATOR</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>2.0000 EACH</td>
<td></td>
<td>5,000.0000</td>
<td>4,100.0000</td>
<td>-18.00</td>
<td>10,000.00</td>
<td>8,200.00</td>
<td>-1,800</td>
</tr>
<tr>
<td>51</td>
<td>OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR</td>
<td>200.0000 HR</td>
<td>40.0000</td>
<td>42.0000</td>
<td>5.00</td>
<td>8,000.00</td>
<td>8,400.00</td>
<td>400</td>
</tr>
</tbody>
</table>
## Bid Check Report

**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**PS&E JOB NO:** 00A007  
**REGION NO:** 1  
**WORK ORDER:** 0L3501  
**version NO:** 1

### Project Information
- **HWY:** SR 009,9  
- **TBIT:** SR 9  
- **PROJECT:** SR 9 204TH ST NE VIC TO SR 530 ACP OVERLAY AND CULVERT REPLACEMENT  
- **COUNTY:** SNOHOMISH  
- **CONTRACTOR NUMBER:** 100294  
- **AWARDED ON:** Apr 22 2002

### Item Details

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>TOTAL AMOUNT</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>52</td>
<td>PAINT LINE</td>
<td>m</td>
<td>5970.0000</td>
<td>m</td>
<td>0.5000</td>
<td>0.3000</td>
<td>-40.00 %</td>
<td>2,985.00</td>
<td>1,791.00</td>
<td>-1,194</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>53</td>
<td>PLASTIC WIDE LINE</td>
<td>m</td>
<td>408.0000</td>
<td>m</td>
<td>4.0000</td>
<td>6.0000</td>
<td>50.00 %</td>
<td>1,632.00</td>
<td>2,448.00</td>
<td>816</td>
</tr>
<tr>
<td>54</td>
<td>PLASTIC CROSSWALK LINE</td>
<td>m2</td>
<td>77.0000</td>
<td>m2</td>
<td>22.0000</td>
<td>50.0000</td>
<td>127.27 %</td>
<td>1,694.00</td>
<td>3,850.00</td>
<td>2,156</td>
</tr>
<tr>
<td>55</td>
<td>PLASTIC STOP LINE</td>
<td>m</td>
<td>21.0000</td>
<td>m</td>
<td>18.0000</td>
<td>18.0000</td>
<td>0.00 %</td>
<td>378.00</td>
<td>378.00</td>
<td>0</td>
</tr>
<tr>
<td>56</td>
<td>PLASTIC TRAFFIC ARROW</td>
<td>EACH</td>
<td>18.0000</td>
<td>EACH</td>
<td>40.0000</td>
<td>100.0000</td>
<td>150.00 %</td>
<td>720.00</td>
<td>1,800.00</td>
<td>1,080</td>
</tr>
<tr>
<td>57</td>
<td>PLASTIC DRAINAGE MARKING</td>
<td>EACH</td>
<td>2.0000</td>
<td>EACH</td>
<td>20.0000</td>
<td>25.0000</td>
<td>25.00 %</td>
<td>40.00</td>
<td>50.00</td>
<td>10</td>
</tr>
<tr>
<td>58</td>
<td>RAISED PAVEMENT MARKER TYPE 2</td>
<td>HUND</td>
<td>7.1500</td>
<td>HUND</td>
<td>350.0000</td>
<td>300.0000</td>
<td>-14.29 %</td>
<td>2,502.50</td>
<td>2,145.00</td>
<td>-358</td>
</tr>
<tr>
<td>59</td>
<td>TEMPORARY PAVEMENT MARKING</td>
<td>m</td>
<td>8010.0000</td>
<td>m</td>
<td>0.5000</td>
<td>0.8000</td>
<td>60.00 %</td>
<td>4,005.00</td>
<td>6,408.00</td>
<td>2,403</td>
</tr>
<tr>
<td>60</td>
<td>PERMANENT SIGNING</td>
<td>L.S.</td>
<td>4,000.00</td>
<td>L.S.</td>
<td>4,000.00</td>
<td>5.00 %</td>
<td></td>
<td>4,200.00</td>
<td>200</td>
<td></td>
</tr>
<tr>
<td>61</td>
<td>TEMPORARY ILLUMINATION SYSTEM SUA 4835</td>
<td>L.S.</td>
<td>15,300.00</td>
<td>L.S.</td>
<td>15,300.00</td>
<td>20.92 %</td>
<td></td>
<td>18,500.00</td>
<td>3,200</td>
<td></td>
</tr>
<tr>
<td>62</td>
<td>ILLUMINATION SYSTEM SAB 4729</td>
<td>L.S.</td>
<td>33,300.00</td>
<td>L.S.</td>
<td>33,300.00</td>
<td>8.11 %</td>
<td></td>
<td>36,000.00</td>
<td>2,700</td>
<td></td>
</tr>
</tbody>
</table>

---

**DATE:** 03/20/2002  
**TIME:** 14:51
### TRAFFIC

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/MEAS</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>63</td>
<td>LOOP REPLACEMENT TYPE R3</td>
<td>EACH</td>
<td>1,496.0000</td>
<td>1,700.0000</td>
<td>13.64%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>7,480.00</td>
<td>8,500.00</td>
<td>1,020</td>
</tr>
<tr>
<td>64</td>
<td>FORCE ACCOUNT LOOP TESTING</td>
<td>EST.</td>
<td>1,000.00</td>
<td>1,000.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>65</td>
<td>PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>EACH</td>
<td>2,000.0000</td>
<td>3,900.0000</td>
<td>95.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>4,000.00</td>
<td>7,800.00</td>
<td>3,800</td>
</tr>
<tr>
<td>66</td>
<td>OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>HR</td>
<td>40.0000</td>
<td>35.0000</td>
<td>775.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>800.00</td>
<td>7,000.00</td>
<td>6,200</td>
</tr>
<tr>
<td>67</td>
<td>TYPE III BARRICADE</td>
<td>EACH</td>
<td>500.0000</td>
<td>125.0000</td>
<td>-75.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>5,500.00</td>
<td>1,375.00</td>
<td>-4,125</td>
</tr>
<tr>
<td>68</td>
<td>TEMPORARY TRAFFIC CONTROL DEVICES</td>
<td>L.S.</td>
<td>4,585.00</td>
<td>4,700.00</td>
<td>115</td>
</tr>
<tr>
<td>69</td>
<td>CONTRACTOR PILOTED TRAFFIC CONTROL</td>
<td>HR</td>
<td>40.0000</td>
<td>50.0000</td>
<td>25.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2,560.00</td>
<td>3,200.00</td>
<td>640</td>
</tr>
<tr>
<td>70</td>
<td>TRAFFIC CONTROL LABOR</td>
<td>HR</td>
<td>35.0000</td>
<td>35.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>42,000.00</td>
<td>42,000.00</td>
<td>0</td>
</tr>
<tr>
<td>71</td>
<td>TRAFFIC CONTROL VEHICLE</td>
<td>DAY</td>
<td>60.0000</td>
<td>65.0000</td>
<td>8.33%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>3,000.00</td>
<td>3,250.00</td>
<td>250</td>
</tr>
<tr>
<td>72</td>
<td>TRAFFIC CONTROL SUPERVISOR</td>
<td>HR</td>
<td>40.0000</td>
<td>37.0000</td>
<td>-7.50%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>20,800.00</td>
<td>19,240.00</td>
<td>-1,560</td>
</tr>
<tr>
<td>73</td>
<td>CONSTRUCTION SIGNS CLASS A</td>
<td>m2</td>
<td>120.0000</td>
<td>122.0000</td>
<td>1.67%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>5,670.00</td>
<td>5,764.50</td>
<td>95</td>
</tr>
</tbody>
</table>
### Item List

<table>
<thead>
<tr>
<th>NO.</th>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/MEAS</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>74</td>
<td>74</td>
<td>STRUCTURE EXCAVATION CLASS B INCL. HAUL</td>
<td>650.0000 m³</td>
<td>12.0000</td>
<td>4.0000</td>
<td>-66.67 %</td>
<td>-5,200</td>
</tr>
<tr>
<td>75</td>
<td>75</td>
<td>SHORING OR EXTRA EXCAVATION CLASS B</td>
<td>71.0000 m²</td>
<td>10.0000</td>
<td>40.0000</td>
<td>300.00 %</td>
<td>2,130</td>
</tr>
<tr>
<td>76</td>
<td>76</td>
<td>PLUGGING EXISTING PIPE</td>
<td>3.0000 EACH</td>
<td>300.0000</td>
<td>125.0000</td>
<td>-58.33 %</td>
<td>-525</td>
</tr>
<tr>
<td>77</td>
<td>77</td>
<td>ROADWAY SURVEYING</td>
<td>L.S.</td>
<td>7,000.00</td>
<td>9,300.00</td>
<td>32.86 %</td>
<td>2,300</td>
</tr>
<tr>
<td>78</td>
<td>78</td>
<td>ADJUST MONUMENT CASE AND COVER</td>
<td>3.0000 EACH</td>
<td>200.0000</td>
<td>215.0000</td>
<td>7.50 %</td>
<td>45</td>
</tr>
<tr>
<td>79</td>
<td>79</td>
<td>ADJUST CATCH BASIN</td>
<td>1.0000 EACH</td>
<td>600.00</td>
<td>645.00</td>
<td>7.50 %</td>
<td>45</td>
</tr>
<tr>
<td>80</td>
<td>80</td>
<td>ROADSIDE CLEANUP</td>
<td>EST.</td>
<td>300.0000</td>
<td>300.0000</td>
<td>0.00 %</td>
<td>0</td>
</tr>
<tr>
<td>81</td>
<td>81</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td>EST.</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td>0.00 %</td>
<td>0</td>
</tr>
<tr>
<td>82</td>
<td>82</td>
<td>MINOR CHANGE</td>
<td>CALC</td>
<td>-1.00</td>
<td>-1.00</td>
<td>0.00 %</td>
<td>0</td>
</tr>
</tbody>
</table>
**4TH BIDDER**

**PROJECT**: SR 9, 204TH ST NE VIC TO SR 530

**TITLE**: SR 9 ACP OVERLAY AND CULVERT REPLACEMENT

**CONTRACTOR**: SRV CONSTRUCTION, INC.

**ADDRESS**: 2920 N HELLER RD 98277-9254

**COUNTY**: SNOHOMISH

**CONTRACTOR NUMBER**: 100294

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>83</td>
<td>SPCC PLAN</td>
<td>L.S.</td>
<td>2,000.00</td>
<td>250.00</td>
<td>-1750</td>
<td>12.96%</td>
</tr>
</tbody>
</table>

**DATE**: 03/20/2002

**TIME**: 14:51

**CONTRACT NO**: 006347

**REGION NO**: 1

**WORK ORDER#**: 0L3501

**AWARDED ON**: Apr 22 2002

**BIDS OPENED ON**: Apr 17 2002

**HWY**: SR 009,9

**CONTRACT TOTAL**: $758,091.50

**CONTRACTOR TOTAL**: $856,326.25

**% DIFF.**: 12.96%