
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A025 REVISION NO : 1 BIDS OPENED ON : Jul  6 2000
CONTRACT NO: 005905 REGION NO : 1 AWARDED ON : Jul 19 2000
VERSION NO : 3 WORK ORDER# : XL1044
HWY : SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 20
VICINITY MP 90.1
DEBRIS CHANNEL STRUCTURE
00A025

PACIFIC ROAD & BRIDGE CO. ONE WAY CONSTRUCTION, INC. CALLEN CONSTRUCTION COMPANY, INC.
5802 CEMETERY RD 24635 HWY 20 8632 STEIN ROAD
98223-7781 98240-

PROJECT : ARLINGTON   WA  982233393 SEDRO WOOLLEY   WA  982848012 CUSTER   WA  982400498

COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 100080

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/22/2000
13:40

DOT_RGGB01

  , ER-0001(101)

PREPARATION
1 MOBILIZATION

L.S. -10.46% -45.07 % -1.96 %
153,000.00 137,000.00 -16,000 84,045.00 -68,955 150,000.00 -3,000

2 CLEARING AND GRUBBING
0.1000 ha 13,000.0000 25,000.0000 92.31% 1,000.0000 -92.31 % 8,500.0000 -34.62 %

1,300.00 2,500.00 1,200 100.00 -1,200 850.00 -450
3 REMOVING DRAINAGE STRUCTURE

3.0000 EACH 300.0000 600.0000 100.00% 100.0000 -66.67 % 3,000.0000 900.00 %
900.00 1,800.00 900 300.00 -600 9,000.00 8,100

4  REMOVING CONC. HEADWALL
1.0000 EACH 500.0000 2,200.0000 340.00% 200.0000 -60.00 % 500.0000 0.00 %

500.00 2,200.00 1,700 200.00 -300 500.00 0
5 REMOVING ASPHALT CONC. PAVEMENT

5800.0000 m2 5.0000 3.0000 -40.00% 1.2500 -75.00 % 3.0000 -40.00 %
29,000.00 17,400.00 -11,600 7,250.00 -21,750 17,400.00 -11,600

6 REMOVING CONC. BARRIER
50.0000 m 30.0000 13.0000 -56.67% 47.8500 59.50 % 15.0000 -50.00 %

1,500.00 650.00 -850 2,392.50 893 750.00 -750
7 REMOVING GUARDRAIL

366.6000 m 20.0000 7.0000 -65.00% 6.5500 -67.25 % 10.0000 -50.00 %
7,332.00 2,566.20 -4,766 2,401.23 -4,931 3,666.00 -3,666

8 REMOVING TEMPORARY PAVEMENT MARKING
500.0000 m 0.4000 2.0000 400.00% 1.0500 162.50 % 0.1500 -62.50 %

200.00 1,000.00 800 525.00 325 75.00 -125
9 REMOVING PAINT STRIPE

1300.0000 m 1.2000 2.0000 66.67% 2.6500 120.83 % 3.0000 150.00 %
1,560.00 2,600.00 1,040 3,445.00 1,885 3,900.00 2,340

10 REMOVING PAINTED TRAFFIC MARKING
4.3200 m2 10.0000 25.0000 150.00% 30.0000 200.00 % 10.8800 8.80 %

43.20 108.00 65 129.60 86 47.00 4
GRADING

11 ROADWAY EXCAVATION INCL. HAUL
2970.0000 m3 18.0000 12.4000 -31.11% 5.8500 -67.50 % 9.7000 -46.11 %

53,460.00 36,828.00 -16,632 17,374.50 -36,086 28,809.00 -24,651
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GRADING
12 SELECT BORROW INCL. HAUL

11300.0000 t 9.0000 4.5000 -50.00% 11.1500 23.89 % 7.0000 -22.22 %
101,700.00 50,850.00 -50,850 125,995.00 24,295 79,100.00 -22,600

13 EMBANKMENT COMPACTION
5760.0000 m3 4.0000 4.0000 0.00% 1.3000 -67.50 % 3.5000 -12.50 %

23,040.00 23,040.00 0 7,488.00 -15,552 20,160.00 -2,880
DRAINAGE

14 DRAIN PIPE 300 MM DIAM.
9.0000 m 90.0000 150.0000 66.67% 66.7000 -25.89 % 180.0000 100.00 %

810.00 1,350.00 540 600.30 -210 1,620.00 810
15 SCHEDULE A CULV. PIPE 300 MM DIAM.

200.0000 m 55.0000 66.0000 20.00% 59.1000 7.45 % 63.0000 14.55 %
11,000.00 13,200.00 2,200 11,820.00 820 12,600.00 1,600

16 SCHEDULE A CULV. PIPE 450 MM DIAM.
80.0000 m 75.0000 90.0000 20.00% 72.3000 -3.60 % 92.0000 22.67 %

6,000.00 7,200.00 1,200 5,784.00 -216 7,360.00 1,360
17  SANDBAG WINGWALL

2.0000 EACH 300.0000 1,600.0000 433.33% 640.0000 113.33 % 900.0000 200.00 %
600.00 3,200.00 2,600 1,280.00 680 1,800.00 1,200

STORM SEWER
18 CATCH BASIN TYPE 1

3.0000 EACH 1,000.0000 1,000.0000 0.00% 800.0000 -20.00 % 750.0000 -25.00 %
3,000.00 3,000.00 0 2,400.00 -600 2,250.00 -750

19 CORRUGATED POLYETHYLENE STORM SEWER PIPE 900 MM DIAM.
5.4000 m 300.0000 430.0000 43.33% 135.0000 -55.00 % 250.0000 -16.67 %

1,620.00 2,322.00 702 729.00 -891 1,350.00 -270
20  CONC. HEADWALL FOR POLYETHYLENE STORM SEWER PIPE

1.0000 EACH 500.0000 2,500.0000 400.00% 500.0000 0.00 % 1,000.0000 100.00 %
500.00 2,500.00 2,000 500.00 0 1,000.00 500

STRUCTURE
21 STRUCTURE EXCAVATION CLASS A INCL. HAUL

160.0000 m3 20.0000 18.0000 -10.00% 10.0000 -50.00 % 9.0000 -55.00 %
3,200.00 2,880.00 -320 1,600.00 -1,600 1,440.00 -1,760
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STRUCTURE
22 SHORING OR EXTRA EXCAVATION CL. A

L.S. 0.00% 1,950.00% 1,400.00%
1,000.00 1,000.00 0 20,500.00 19,500 15,000.00 14,000

23 SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT
L.S. -92.00% -80.00 % 300.00 %

5,000.00 400.00 -4,600 1,000.00 -4,000 20,000.00 15,000
24  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

63.0000 m3 300.0000 700.0000 133.33% 840.0000 180.00 % 325.0000 8.33 %
18,900.00 44,100.00 25,200 52,920.00 34,020 20,475.00 1,575

25 GRAVEL BACKFILL FOR WALL
72.0000 m3 30.0000 32.0000 6.67% 26.1500 -12.83 % 35.0000 16.67 %

2,160.00 2,304.00 144 1,882.80 -277 2,520.00 360
26 EPOXY-COATED ST. REINF. BAR FOR SUBSTRUCTURE

96.0000 kg 1.5000 2.0000 33.33% 2.2000 46.67 % 5.0000 233.33 %
144.00 192.00 48 211.20 67 480.00 336

27 ST. REINF. BAR FOR BRIDGE
11063.0000 kg 1.0000 1.2000 20.00% 1.3000 30.00 % 2.0000 100.00 %

11,063.00 13,275.60 2,213 14,381.90 3,319 22,126.00 11,063
28 ST. REINF. BAR FOR SHAFT

10812.0000 kg 1.0000 1.4200 42.00% 1.2000 20.00 % 3.0000 200.00 %
10,812.00 15,353.04 4,541 12,974.40 2,162 32,436.00 21,624

29 CONC. CLASS 28 FOR BRIDGE
56.0000 m3 450.0000 600.0000 33.33% 414.9500 -7.79 % 820.0000 82.22 %

25,200.00 33,600.00 8,400 23,237.20 -1,963 45,920.00 20,720
30  CONC. CLASS 28P FOR SHAFT

63.0000 m3 250.0000 150.0000 -40.00% 160.0000 -36.00 % 350.0000 40.00 %
15,750.00 9,450.00 -6,300 10,080.00 -5,670 22,050.00 6,300

31 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
32 SUPERSTRUCTURE DEBRIS FLOW STRUCTURE

L.S. 98.00% 106.79 % 100.00 %
150,000.00 297,000.00 147,000 310,180.00 160,180 300,000.00 150,000
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STRUCTURE
33 CONDUIT PIPE 53 MM DIAM.

88.0000 m 35.0000 108.0000 208.57% 65.2000 86.29 % 105.0000 200.00 %
3,080.00 9,504.00 6,424 5,737.60 2,658 9,240.00 6,160

34  BRIDGE TRAFFIC AND BRIDGE TRANSITION  BARRIER
92.0000 m 250.0000 335.0000 34.00% 324.6000 29.84 % 250.0000 0.00 %

23,000.00 30,820.00 7,820 29,863.20 6,863 23,000.00 0
35  FURNISH AND PLACE TEMP. CASING FOR 0.915 DIAM. SHAFT

66.0000 m 250.0000 180.0000 -28.00% 150.0000 -40.00 % 170.0000 -32.00 %
16,500.00 11,880.00 -4,620 9,900.00 -6,600 11,220.00 -5,280

36  CSL ACCESS TUBE
195.0000 m 15.0000 20.0000 33.33% 9.8500 -34.33 % 25.0000 66.67 %

2,925.00 3,900.00 975 1,920.75 -1,004 4,875.00 1,950
37 FORCE ACCOUNT REMOVING OBSTRUCTIONS

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

38  SHAFT - 0.61 DIAMETER
540.0000 m 300.0000 198.0000 -34.00% 130.0000 -56.67 % 255.0000 -15.00 %

162,000.00 106,920.00 -55,080 70,200.00 -91,800 137,700.00 -24,300
39  FURNISHING AND INSTALLING SOLDIER PILE

720.0000 m 200.0000 65.0000 -67.50% 141.3000 -29.35 % 144.0000 -28.00 %
144,000.00 46,800.00 -97,200 101,736.00 -42,264 103,680.00 -40,320

40  TIMBER LAGGING
40.0000 m3 1,200.0000 350.0000 -70.83% 830.0000 -30.83 % 1,210.0000 0.83 %

48,000.00 14,000.00 -34,000 33,200.00 -14,800 48,400.00 400
41  PREFABRICATED DRAINAGE MATERIAL

380.0000 m2 25.0000 10.0000 -60.00% 9.2500 -63.00 % 7.0000 -72.00 %
9,500.00 3,800.00 -5,700 3,515.00 -5,985 2,660.00 -6,840

42  REMOVAL OF OBSTRUCTIONS FOR SHAFTS
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
43  SAWCUT AND SEAL BRIDGE JOINT

24.0000 m 125.0000 150.0000 20.00% 26.6000 -78.72 % 150.0000 20.00 %
3,000.00 3,600.00 600 638.40 -2,362 3,600.00 600
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SURFACING
44 CRUSHED SURFACING BASE COURSE

2755.0000 t 20.0000 14.7500 -26.25% 15.2500 -23.75 % 15.0000 -25.00 %
55,100.00 40,636.25 -14,464 42,013.75 -13,086 41,325.00 -13,775

LIQUID ASPHALT
45 ASPHALT FOR TACK COAT

3.0000 t 500.0000 400.0000 -20.00% 500.0000 0.00 % 500.0000 0.00 %
1,500.00 1,200.00 -300 1,500.00 0 1,500.00 0

46 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

1,500.00 1,500.00 1,500.00 1,500.00
ASPHALT CONCRETE PAVEMENT

47 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22
25.0000 t 60.0000 50.0000 -16.67% 43.9000 -26.83 % 150.0000 150.00 %

1,500.00 1,250.00 -250 1,097.50 -403 3,750.00 2,250
48 ASPHALT CONC. PAVEMENT CL. B PG 58-22

1465.0000 t 40.0000 42.0000 5.00% 43.0000 7.50 % 55.0000 37.50 %
58,600.00 61,530.00 2,930 62,995.00 4,395 80,575.00 21,975

49 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

520.00 520.00 520.00 520.00
EROSION CONTROL AND PLANTING

50  BIOFILTRATION SWALE SEEDING AND MULCHING
2095.0000 m2 0.5000 0.5000 0.00% 1.4000 180.00 % 2.2000 340.00 %

1,047.50 1,047.50 0 2,933.00 1,886 4,609.00 3,562
51  TRIANGULAR SILT DIKE

33.0000 m 60.0000 50.0000 -16.67% 34.1000 -43.17 % 28.0000 -53.33 %
1,980.00 1,650.00 -330 1,125.30 -855 924.00 -1,056

52 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

20,000.00 20,000.00 20,000.00 20,000.00
53 SOIL AMENDMENT

300.0000 m3 30.0000 60.0000 100.00% 90.0000 200.00 % 60.0000 100.00 %
9,000.00 18,000.00 9,000 27,000.00 18,000 18,000.00 9,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A025 REVISION NO : 1 BIDS OPENED ON : Jul  6 2000
CONTRACT NO: 005905 REGION NO : 1 AWARDED ON : Jul 19 2000
VERSION NO : 3 WORK ORDER# : XL1044
HWY : SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 20
VICINITY MP 90.1
DEBRIS CHANNEL STRUCTURE
00A025

PACIFIC ROAD & BRIDGE CO. ONE WAY CONSTRUCTION, INC. CALLEN CONSTRUCTION COMPANY, INC.
5802 CEMETERY RD 24635 HWY 20 8632 STEIN ROAD
98223-7781 98240-

PROJECT : ARLINGTON   WA  982233393 SEDRO WOOLLEY   WA  982848012 CUSTER   WA  982400498

COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 100080

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/22/2000
13:40

DOT_RGGB01

  , ER-0001(101)

EROSION CONTROL AND PLANTING
54 PSIPE SITKA ALDER 450 MM HT., NO 1 CONT.

465.0000 EACH 7.0000 15.0000 114.29% 9.5000 35.71 % 10.0000 42.86 %
3,255.00 6,975.00 3,720 4,417.50 1,163 4,650.00 1,395

55 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
56 PSIPE OCEANSPRAY, 450 MM HT., #1 CONTAINER

57.0000 EACH 8.0000 18.0000 125.00% 9.5000 18.75 % 7.0000 -12.50 %
456.00 1,026.00 570 541.50 86 399.00 -57

57 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
58 PSIPE SCOULER WILLOW, 2.5 M, LIVE POLE

10.0000 EACH 30.0000 45.0000 50.00% 84.5000 181.67 % 50.0000 66.67 %
300.00 450.00 150 845.00 545 500.00 200

59 PSIPE SCOULER WILLOW, 1.5 M HT., LIVE STAKE
576.0000 EACH 7.0000 9.5000 35.71% 10.2000 45.71 % 10.0000 42.86 %

4,032.00 5,472.00 1,440 5,875.20 1,843 5,760.00 1,728
60 PSIPE SITKA WILLOW, 2.5 M HT., LIVE POLE

7.0000 EACH 7.0000 45.0000 542.86% 84.5000 1,107.14% 50.0000 614.29 %
49.00 315.00 266 591.50 543 350.00 301

61 PSIPE SITKA WILLOW, 1.5 M HT., LIVE STAKE
488.0000 EACH 7.0000 9.5000 35.71% 10.2000 45.71 % 5.0000 -28.57 %

3,416.00 4,636.00 1,220 4,977.60 1,562 2,440.00 -976
62 PSIPE SNOWBERRY, 450 MM HT., NO. 1 CONT.

74.0000 EACH 7.0000 18.0000 157.14% 9.1000 30.00 % 7.0000 0.00 %
518.00 1,332.00 814 673.40 155 518.00 0

63 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
64 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00% 0.00 % 0.00 %
2,500.00 2,500.00 2,500.00 2,500.00
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65 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00% 0.00 % 0.00 %
2,500.00 2,500.00 2,500.00 2,500.00

66 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
67  LIVE FASCINE

75.0000 m 80.0000 38.0000 -52.50% 22.0000 -72.50 % 6.0000 -92.50 %
6,000.00 2,850.00 -3,150 1,650.00 -4,350 450.00 -5,550

68 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
TRAFFIC

69 EXTRUDED CURB
249.0000 m 16.0000 13.0000 -18.75% 45.0000 181.25 % 14.0000 -12.50 %

3,984.00 3,237.00 -747 11,205.00 7,221 3,486.00 -498
70 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST

234.0000 m 48.0000 42.0000 -12.50% 45.0000 -6.25 % 88.0000 83.33 %
11,232.00 9,828.00 -1,404 10,530.00 -702 20,592.00 9,360

71 BEAM GUARDRAIL TYPE 1
111.6000 m 45.0000 38.0000 -15.56% 41.0000 -8.89 % 75.0000 66.67 %

5,022.00 4,240.80 -781 4,575.60 -446 8,370.00 3,348
72 BEAM GUARDRAIL TRANSITION SECTION TYPE 1A

2.0000 EACH 1,300.0000 1,200.0000 -7.69% 1,320.0000 1.54 % 1,100.0000 -15.38 %
2,600.00 2,400.00 -200 2,640.00 40 2,200.00 -400

73 TEMPORARY IMPACT ATTENUATOR
4.0000 EACH 5,500.0000 5,000.0000 -9.09% 5,000.0000 -9.09 % 5,200.0000 -5.45 %

22,000.00 20,000.00 -2,000 20,000.00 -2,000 20,800.00 -1,200
74 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

75 RESETTING IMPACT ATTENUATOR
2.0000 EACH 1,200.0000 750.0000 -37.50% 1,000.0000 -16.67 % 775.0000 -35.42 %

2,400.00 1,500.00 -900 2,000.00 -400 1,550.00 -850



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 00A025 REVISION NO : 1 BIDS OPENED ON : Jul  6 2000
CONTRACT NO: 005905 REGION NO : 1 AWARDED ON : Jul 19 2000
VERSION NO : 3 WORK ORDER# : XL1044
HWY : SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 20
VICINITY MP 90.1
DEBRIS CHANNEL STRUCTURE
00A025

PACIFIC ROAD & BRIDGE CO. ONE WAY CONSTRUCTION, INC. CALLEN CONSTRUCTION COMPANY, INC.
5802 CEMETERY RD 24635 HWY 20 8632 STEIN ROAD
98223-7781 98240-

PROJECT : ARLINGTON   WA  982233393 SEDRO WOOLLEY   WA  982848012 CUSTER   WA  982400498

COUNTY(S) : SKAGIT CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 100080

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/22/2000
13:40

DOT_RGGB01

  , ER-0001(101)

TRAFFIC
76  RESETTING CONCRETE BARRIER

859.0000 m 20.0000 10.5000 -47.50% 12.0000 -40.00 % 20.0000 0.00 %
17,180.00 9,019.50 -8,161 10,308.00 -6,872 17,180.00 0

77 FLEXIBLE GUIDE POST
15.0000 EACH 30.0000 20.0000 -33.33% 30.0000 0.00 % 25.0000 -16.67 %

450.00 300.00 -150 450.00 0 375.00 -75
78 PAINT STRIPE

3100.0000 m 0.5000 0.4500 -10.00% 0.5000 0.00 % 0.3300 -34.00 %
1,550.00 1,395.00 -155 1,550.00 0 1,023.00 -527

79 PLASTIC DRAINAGE MARKING
6.0000 EACH 30.0000 35.0000 16.67% 40.0000 33.33 % 35.0000 16.67 %

180.00 210.00 30 240.00 60 210.00 30
80 PAINTED STOP BAR

7.2000 m 10.0000 30.0000 200.00% 34.7500 247.50 % 30.0000 200.00 %
72.00 216.00 144 250.20 178 216.00 144

81 RAISED PAVEMENT MARKER TYPE 2
1.0900 HUND 300.0000 450.0000 50.00% 500.0000 66.67 % 300.0000 0.00 %

327.00 490.50 164 545.00 218 327.00 0
82 TEMPORARY PAVEMENT MARKING

500.0000 m 3.0000 1.0000 -66.67% 1.1000 -63.33 % 0.2200 -92.67 %
1,500.00 500.00 -1,000 550.00 -950 110.00 -1,390

83 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
84  TUBULAR MARKER

80.0000 EACH 35.0000 42.0000 20.00% 40.0000 14.29 % 32.0000 -8.57 %
2,800.00 3,360.00 560 3,200.00 400 2,560.00 -240

85 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 212.00% -40.00 % 60.00 %

5,000.00 15,600.00 10,600 3,000.00 -2,000 8,000.00 3,000
86 TRAFFIC CONTROL LABOR

576.0000 HR 35.0000 32.0000 -8.57% 35.0000 0.00 % 32.0000 -8.57 %
20,160.00 18,432.00 -1,728 20,160.00 0 18,432.00 -1,728
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  , ER-0001(101)

TRAFFIC
87 TRAFFIC CONTROL VEHICLE

24.0000 DAY 60.0000 60.0000 0.00% 50.0000 -16.67 % 35.0000 -41.67 %
1,440.00 1,440.00 0 1,200.00 -240 840.00 -600

88 TRAFFIC CONTROL SUPERVISOR
288.0000 HR 42.0000 0.0000 -100.00% 40.0000 -4.76 % 33.0000 -21.43 %

12,096.00 0.00 -12,096 11,520.00 -576 9,504.00 -2,592
89 CONSTRUCTION SIGNS CLASS A

36.6400 m2 120.0000 120.0000 0.00% 110.0000 -8.33 % 200.0000 66.67 %
4,396.80 4,396.80 0 4,030.40 -366 7,328.00 2,931

90  WIDE LOAD DETOUR SIGNING
L.S. 414.29% 514.29 % 457.14 %

3,500.00 18,000.00 14,500 21,500.00 18,000 19,500.00 16,000
OTHER ITEMS

91 STRUCTURE EXCAVATION CLASS B INCL. HAUL
70.0000 m3 20.0000 20.0000 0.00% 13.4000 -33.00 % 16.0000 -20.00 %

1,400.00 1,400.00 0 938.00 -462 1,120.00 -280
92 SHORING OR EXTRA EXCAVATION CLASS B

80.0000 m2 5.0000 20.0000 300.00% 10.0000 100.00 % 8.0000 60.00 %
400.00 1,600.00 1,200 800.00 400 640.00 240

93 STRUCTURE SURVEYING
L.S. 60.00% 66.67 % 73.33 %

7,500.00 12,000.00 4,500 12,500.00 5,000 13,000.00 5,500
94 MONUMENT CASE, COVER, AND PIPE

3.0000 EACH 325.0000 400.0000 23.08% 250.0000 -23.08 % 300.0000 -7.69 %
975.00 1,200.00 225 750.00 -225 900.00 -75

95 GABION CRIBBING
65.0000 m3 150.0000 150.0000 0.00% 124.2500 -17.17 % 95.0000 -36.67 %

9,750.00 9,750.00 0 8,076.25 -1,674 6,175.00 -3,575
96 ADJUST CATCH BASIN

1.0000 EACH 500.0000 400.0000 -20.00% 200.0000 -60.00 % 200.0000 -60.00 %
500.00 400.00 -100 200.00 -300 200.00 -300

97 TRAINING
500.0000 HR 1.0000 3.0000 200.00% 2.0000 100.00 % 3.0000 200.00 %

500.00 1,500.00 1,000 1,000.00 500 1,500.00 1,000
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OTHER ITEMS
98 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
500.00 500.00 500.00 500.00

99 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
100 SPILL PREVENTION PLAN

L.S. 20.00% 0.00 % 100.00 %
500.00 600.00 100 500.00 0 1,000.00 500

101 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
102 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

325.0000 m 16.0000 16.0000 0.00% 13.2000 -17.50 % 12.0000 -25.00 %
5,200.00 5,200.00 0 4,290.00 -910 3,900.00 -1,300

103  ECOLOGY BLOCK
24.0000 EACH 85.0000 65.0000 -23.53% 61.2000 -28.00 % 62.0000 -27.06 %

2,040.00 1,560.00 -480 1,468.80 -571 1,488.00 -552
104 FORCE ACCOUNT DEBRIS REMOVAL

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

105  COBBLES
135.0000 t 20.0000 45.0000 125.00% 17.5500 -12.25 % 32.0000 60.00 %

2,700.00 6,075.00 3,375 2,369.25 -331 4,320.00 1,620
106  COIR LOG

21.0000 m 10.0000 55.0000 450.00% 160.0000 1,500.00% 20.0000 100.00 %
210.00 1,155.00 945 3,360.00 3,150 420.00 210

107  STRAW PAD
156.0000 m2 7.5000 4.0000 -46.67% 3.9500 -47.33 % 8.0000 6.67 %

1,170.00 624.00 -546 616.20 -554 1,248.00 78
108  LIVE STAKE ROW

40.0000 m 75.0000 88.0000 17.33% 71.5000 -4.67 % 22.0000 -70.67 %
3,000.00 3,520.00 520 2,860.00 -140 880.00 -2,120
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OTHER ITEMS
109  BRUSHLAYER

188.0000 m 150.0000 93.0000 -38.00% 127.6000 -14.93 % 100.0000 -33.33 %
28,200.00 17,484.00 -10,716 23,988.80 -4,211 18,800.00 -9,400

110 FORCE ACCOUNT WEED CONTROL
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
111 FORCE ACCOUNT EXTENSION OF PLANTING PERIOD

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

112 FORCE ACCOUNT ROADSIDE RESTORATION
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
113 TOPSOIL TYPE A

200.0000 m3 40.0000 52.0000 30.00% 80.0000 100.00 % 75.0000 87.50 %
8,000.00 10,400.00 2,400 16,000.00 8,000 15,000.00 7,000

114 COMPOST
25.0000 m3 40.0000 115.0000 187.50% 106.0000 165.00 % 35.0000 -12.50 %

1,000.00 2,875.00 1,875 2,650.00 1,650 875.00 -125
115  ALDER OVER SEED

130.0000 m2 1.0000 5.0000 400.00% 3.3000 230.00 % 7.0000 600.00 %
130.00 650.00 520 429.00 299 910.00 780

116 EROSION CONTROL BLANKET
1333.0000 m2 5.0000 4.7500 -5.00% 2.3000 -54.00 % 2.0000 -60.00 %

6,665.00 6,331.75 -333 3,065.90 -3,599 2,666.00 -3,999

CONTRACT TOTAL $1,467,300.50 $1,379,870.94 -5.96% $1,424,508.23 -2.92% $1,622,972.00 10.61%


