DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 01/ 2000

* % *  BI D TABULATI ON REPORT * * * TI VE: 16: 36
PS&E JOB NO: 00B001 REVI SION NO : 1 BI DS OPENED ON : Feb 3 2000
CONTRACT NO: 005802 REGION NO : 2 AWARDED ON : Feb 4 2000
VERSI ON NO : 1 WORK ORDER# : OL3671
HY CSR 028 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE : SR 28 BASI N PAVI NG CO. MORRI LL ASPHALT PAVI NG CO., |
VULCAN TO GRANT CO. LINE 320 RIVERVIEWRD S 3515 CHELAN HWY - 98801- 9622
00B001 98802- 5300 PO BOX 99
PROJECT - NH 0028(024) WENATCHEE WA 98807162¢ WENATCHEE WA 98807009¢
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
47, 500. 00 52, 000. 00 17, 800. 00
2 REMOVI NG GUARDRAI L ANCHOR
6. 0000 EACH 200. 0000 155. 0000 150. 0000
1, 200. 00 930. 00 900. 00
3 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
650. 00 1, 100. 00 800. 00
GRADI NG
4 DI TCH NG AND SHAPI NG
775. 0000 w 5. 0000 5. 5000 12. 0000
3, 875. 00 4,262.50 9, 300. 00
5  SHOULDER FI NI SHI NG
7.5800 km 1, 500. 0000 1, 500. 0000 1, 550. 0000
11, 370. 00 11, 370. 00 11, 749. 00
DRAI NAGE
6 DROP I NLET TYPE 1
1. 0000 EACH 2, 500. 0000 2, 450. 0000 4,100. 0000
2, 500. 00 2, 450. 00 4,100. 00
7 SCHEDULE A CULV. PIPE 300 MM DI AM
24. 0000 w 70. 0000 65. 0000 56. 0000
1, 680. 00 1, 560. 00 1, 344. 00
SURFACI NG
8 CRUSHED SURFACI NG TOP COURSE
200. 0000 t 20. 0000 5. 0000 10. 0000
4, 000. 00 1, 000. 00 2, 000. 00

LI QUI D ASPHALT
9 ANTI - STRI PPI NG ADDI TI VE
EST.
5,325.00 5,325.00 5,325.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 01/ 2000
Bl D TABULATI ON REPORT * * * TI VE: 16: 36
PS&E JOB NO: 00B001 REVI SION NO : 1 BI DS OPENED ON : Feb 3 2000
CONTRACT NO: 005802 REGION NO : 2 AWARDED ON : Feb 4 2000
VERSI ON NO : 1 WORK ORDER# : OL3671
HY CSR 028 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE : SR 28 BASI N PAVI NG CO. MORRI LL ASPHALT PAVI NG CO., |
VULCAN TO GRANT CO. LINE 320 RIVERVIEWRD S 3515 CHELAN HWY - 98801- 9622
00B001 98802- 5300 PO BOX 99
PROJECT - NH 0028(024) WENATCHEE WA 98807162¢ WENATCHEE WA 98807009¢
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
10 PLANI NG BI TUM NOUS PAVEMENT
315. 0000 e 10. 0000 7.0000 18. 0000
3, 150. 00 2,205. 00 5, 670. 00
11 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-3.
100. 0000 t 40. 0000 55. 0000 50. 0000
4, 000. 00 5, 500. 00 5, 000. 00
12 ASPHALT CONC. FOR PAVEMENT REPAI
30. 0000 t 50. 0000 55. 0000 50. 0000
1, 500. 00 1, 650. 00 1, 500. 00
13 ASPHALT CONC. PAVEMENT CL. A PG 58-3:
14200. 0000 t 30. 0000 32. 0000 35. 0000
426, 000. 00 454, 400. 00 497, 000. 00
14 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
12, 780. 00 12, 780. 00 12, 780. 00
15 COMPACTI ON PRI CE ADJUSTMENT
CALC
8, 520. 00 8, 520. 00 8, 520. 00
16  ASPHALT CONC. APPROACH
9. 0000 EACH 150. 0000 500. 0000 300. 0000
1, 350. 00 4,500. 00 2, 700. 00
TRAFFI C
17 BEAM GUARDRAI L TYPE 1
98. 0000 w 65. 0000 45. 0000 50. 0000
6, 370. 00 4,410. 00 4, 900. 00
18 BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH 2, 000. 0000 2, 000. 0000 2, 400. 0000
4, 000. 00 4, 000. 00 4,800. 00
19 BEAM GUARDRAI L BURI ED TERM NAL
4. 0000 EACH 500. 0000 630. 0000 575. 0000
2, 000. 00 2,520. 00 2, 300. 00
20 RAI SI NG EXI STI NG BEAM GUARDRAI L
1681. 0000 w 10. 0000 8. 6000 9. 5000
16, 810. 00 14, 456. 60 15, 969. 50



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 01/ 2000
* % *  BI D TABULATI ON REPORT * * * TI VE: 16: 36
PS&E JOB NO: 00B001 REVI SION NO : 1 BI DS OPENED ON : Feb 3 2000
CONTRACT NO: 005802 REGI ON NO 2 AWARDED ON : Feb 4 2000
VERSI ON NO : 1 WORK ORDER# : OL3671
HY CSR 028 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE : SR 28 BASI N PAVI NG CO. MORRI LL ASPHALT PAVI NG CO., |
VULCAN TO GRANT CO. LINE 320 RIVERVIEWRD S 3515 CHELAN HWY - 98801- 9622
00B001 98802- 5300 PO BOX 99
PROJECT NH- 0028( 024) WENATCHEE WA 98807162¢ WENATCHEE WA 98807009¢
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
21 REPAIR | MPACT ATTENUATOR
EST.
1, 000. 00 1, 000. 00 1, 000. 00
22 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 1, 500. 0000 2, 000. 0000 1, 200. 0000
1, 500. 00 2, 000. 00 1, 200. 00
23 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
14. 0000 HR 30. 0000 34. 0000 42.0000
420. 00 476. 00 588. 00
24 FLEXI BLE GUI DE POST
77.0000 EACH 25. 0000 20. 0000 23. 0000
1, 925. 00 1, 540. 00 1,771.00
25 DURABLE STOP BAR
10. 0000 w 8. 0000 37. 0000 36. 0000
80. 00 370. 00 360. 00
26 PAINT STRI PE
17530. 0000 w 0. 3000 0. 2600 0. 2500
5, 259. 00 4,557. 80 4,382.50
27 RECESSED PAVEMENT MARKER
3.3000 HUND 1, 000. 0000 1, 040. 0000 1, 520. 0000
3, 300. 00 3, 432.00 5,016. 00
28 TEMPORARY PAVEMENT MARKI NG
16260. 0000 w 0. 1500 0. 1000 0. 1000
2, 439. 00 1, 626. 00 1, 626. 00
29 TRAFFI C SAFETY DRUM
50. 0000 EACH 40. 0000 27.0000 28. 0000
2, 000. 00 1, 350. 00 1, 400. 00
30 SEQUENTI AL ARROW SI GN
600. 0000 HR 5. 0000 3.0000 3. 0000
3, 000. 00 1, 800. 00 1, 800. 00
31 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 2, 500. 0000 1, 300. 0000 1, 400. 0000
5, 000. 00 2, 600. 00 2, 800. 00



DOT_RGGBO5

PS&E JOB NO: 00B001
CONTRACT NO: 005802
VERSI ON NO : 1

* ok *

REVISION NO : 1
REGION NO : 2
WORK ORDER# : OL3671

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 02/ 01/2000
TI ME: 16: 36

BI DS OPENED ON : Feb 3 2000
AWARDED ON : Feb 4 2000

HAWY LSRR 028 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 28 BASI N PAVI NG CO. MORRI LL ASPHALT PAVI NG CO., |
VULCAN TO GRANT CO. LINE 320 RIVERVIEWRD S 3515 CHELAN HWY - 98801- 9622
00B001 98802- 5300 PO BOX 99
PROJECT NH- 0028( 024) WENATCHEE WA 98807162¢ WENATCHEE WA 98807009¢
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : CONTRACTOR NUMBER : 544000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
480. 0000 HR 7.0000 2. 1000 2.0000
3, 360. 00 1, 008. 00 960. 00
33 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
1, 500. 00 210. 00 250. 00
34 TRAFFI C CONTROL LABOR
1000. 0000 HR 30. 0000 26. 0000 26. 0000
30, 000. 00 26, 000. 00 26, 000. 00
35 TRAFFI C CONTROL VEHI CLE
25. 0000 DAY 40. 0000 45. 0000 40. 0000
1, 000. 00 1, 125. 00 1, 000. 00
36 TRAFFI C CONTROL SUPERVI SOR
325. 0000 HR 32.0000 40. 0000 38. 0000
10, 400. 00 13, 000. 00 12, 350. 00
37 CONSTRUCTI ON SI GNS CLASS A
31. 0000 e 70. 0000 55. 0000 56. 0000
2,170. 00 1, 705. 00 1, 736. 00
OTHER | TEMS
38 ADJUST MONUMENT CASE AND COVEF
12. 0000 EACH 120. 0000 125. 0000 100. 0000
1, 440. 00 1, 500. 00 1, 200. 00
39 ROADSI DE CLEANUP
EST.
1, 000. 00 1, 000. 00 1, 000. 00
40 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00
41 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 01/ 2000
Bl D TABULATI ON REPORT * * * TI VE: 16: 36
PS&E JOB NO: 00B001 REVI SION NO : 1 BI DS OPENED ON : Feb 3 2000
CONTRACT NO: 005802 REGION NO : 2 AWARDED ON : Feb 4 2000
VERSI ON NO : 1 WORK ORDER# : OL3671
W LSRR 028 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 28 BASI N PAVI NG CO. MORRI LL ASPHALT PAVI NG CO., |
VULCAN TO GRANT CO. LI N 320 RIVERVIEWRD S 3515 CHELAN HWY - 98801- 9622
00B001 98802- 5300 PO BOX 99
PROJECT . NH 0028(024) WENATCHEE WA 98807162¢ WENATCHEE WA 98807009¢
COUNTY(S) : DOUGLAS CONTRACTOR NUMBER : 063500 CONTRACTOR NUMBER : 544000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
42 SPILL PREVENTI ON PLAN
L.S.
500. 00 1, 000. 00 3, 500. 00
CONTRACT TOTAL $641, 873. 00 $662, 238. 90 $684, 397. 00



