

PS&E JOB NO: 01A058 REVISION NO : 1
 CONTRACT NO: 006242 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL1119

HWY : SR 513
 TITLE : SR 513
 MONTLAKE BRIDGE 513/12
 BRIDGE PAINTING AND CRACK REPAIR
 01A058

PROJECT : BH-0513(004), NH-0513(004)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 24 2001
 AWARDED ON : Oct 29 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
D.S. PURCELL PAINTING, INC. 6456 S 144TH STREET TUKWILA WA 981684609 CONTRACTOR NUMBER : 100119	LONG PAINTING COMPANY 8025 10TH AVE S 98108-4405 SEATTLE WA 981081335 CONTRACTOR NUMBER : 498750	DUNKIN & BUSH, INC. 4648 PACIFIC HIGHWAY BELLINGHAM WA 982269016 CONTRACTOR NUMBER : 225600

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			87,000.00	-65.52%	30,000.00	-57,000	80,000.00	-7,000	84,450.00	-2,550
STRUCTURE										
2	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC			0.00%				0.00%		0.00%
			1.00		1.00		1.00		1.00	
3	EPOXY CRACK SEALING 300.0000	L.F.	400.0000 120,000.00	-88.75%	45.0000 13,500.00	-106,500	48.3000 14,490.00	-87.93%	52.0000 15,600.00	-87.00%
4	FORCE ACCOUNT CONCRETE SPALL REPAIR EST.		5,000.00	0.00%	5,000.00		5,000.00	0.00%	5,000.00	0.00%
5	CLEANING AND PAINTING - BRIDGE 513/12 L.S.		405,000.00	-16.05%	340,000.00	-65,000	451,077.00	11.38%	476,397.00	17.63%
6	CONTAINMENT OF ABRASIVES L.S.		61,000.00	211.48%	190,000.00	129,000	85,000.00	39.34%	142,930.00	134.31%
7	TESTING AND DISPOSAL OF CONTAINMENT WASTE EST.		5,000.00	0.00%	5,000.00		5,000.00	0.00%	5,000.00	0.00%
EROSION CONTROL AND PLANTING										
8	ESC LEAD 100.0000	HR	30.0000 3,000.00	33.33%	40.0000 4,000.00	1,000	1.0000 100.00	-96.67%	48.0000 4,800.00	60.00%
9	SAND BAG SEDIMENT CONTROL BARRIER 80.0000	L.F.	5.0000 400.00	300.00%	20.0000 1,600.00	1,200	20.0000 1,600.00	300.00%	12.0000 960.00	140.00%
10	SEALED EDGE DRAIN 190.0000	L.F.	8.0000 1,520.00	275.00%	30.0000 5,700.00	4,180	20.0000 3,800.00	150.00%	18.0000 3,420.00	125.00%

PS&E JOB NO: 01A058 REVISION NO : 1
 CONTRACT NO: 006242 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL1119
 HWY : SR 513
 TITLE : SR 513
 MONTLAKE BRIDGE 513/12
 BRIDGE PAINTING AND CRACK REPAIR
 01A058
 PROJECT : BH-0513(004), NH-0513(004)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 24 2001
 AWARDED ON : Oct 29 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
D.S. PURCELL PAINTING, INC. 6456 S 144TH STREET TUKWILA WA 981684609 CONTRACTOR NUMBER : 100119	LONG PAINTING COMPANY 8025 10TH AVE S 98108-4405 SEATTLE WA 981081335 CONTRACTOR NUMBER : 498750	DUNKIN & BUSH, INC. 4648 PACIFIC HIGHWAY BELLINGHAM WA 982269016 CONTRACTOR NUMBER : 225600

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND PLANTING									
11	TEMPORARY WATER POLLUTION/EROSION CONTROL								
	EST.		15,000.00	0.00%	15,000.00	0.00%	15,000.00	0.00%	15,000.00
12	SELECTIVE PRUNING								
	L.S.		6,000.00	16.67%	7,000.00	-39.50%	9,000.00	50.00%	1,000.00
					1,000	-2,370	3,000.00	3,000	
13	FORCE ACCOUNT LANDSCAPE RESTORATION								
	EST.		5,000.00	0.00%	5,000.00	0.00%	5,000.00	0.00%	5,000.00
TRAFFIC									
14	TRAFFIC SAFETY DRUM								
	150.0000	EACH	65.0000	-30.77%	45.0000	-32.31%	15.0000	-76.92%	9,750.00
					9,750.00	-3,000	6,600.00	-7,500	2,250.00
15	SEQUENTIAL ARROW SIGN								
	600.0000	HR	10.0000	-60.00%	4.0000	-78.00%	5.0000	-50.00%	6,000.00
					6,000.00	-3,600	1,320.00	-3,000	3,000.00
16	TYPE III BARRICADE								
	14.0000	EACH	175.0000	-2.86%	170.0000	-74.86%	55.0000	-68.57%	2,450.00
					2,450.00	-70	616.00	-1,680	770.00
17	TEMPORARY TRAFFIC CONTROL DEVICES								
	L.S.		25,000.00	-52.00%	12,000.00	-80.73%	4,300.00	-82.80%	13,000.00
					-13,000	-20,182	4,818.00	-20,700	4,300.00
18	TRAFFIC CONTROL LABOR								
	420.0000	HR	38.0000	5.26%	40.0000	1.32%	35.0000	-7.89%	15,960.00
					15,960.00	840	16,170.00	-1,260	14,700.00
19	TRAFFIC CONTROL VEHICLE								
	25.0000	DAY	50.0000	50.00%	75.0000	32.00%	30.0000	-40.00%	1,250.00
					1,250.00	625	1,650.00	400	750.00
20	TRAFFIC CONTROL SUPERVISOR								
	120.0000	HR	45.0000	-11.11%	40.0000	-12.00%	40.0000	-11.11%	5,400.00
					5,400.00	-600	4,752.00	-648	4,800.00
21	CONSTRUCTION SIGNS CLASS A								
	234.0000	S.F.	20.0000	-40.00%	12.0000	-45.00%	8.0000	-60.00%	4,680.00
					4,680.00	-1,872	2,574.00	-2,106	1,872.00

PS&E JOB NO: 01A058 REVISION NO : 1
 CONTRACT NO: 006242 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL1119
 HWY : SR 513
 TITLE : SR 513
 MONTLAKE BRIDGE 513/12
 BRIDGE PAINTING AND CRACK REPAIR
 01A058
 PROJECT : BH-0513(004), NH-0513(004)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 24 2001
 AWARDED ON : Oct 29 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
D.S. PURCELL PAINTING, INC. 6456 S 144TH STREET TUKWILA WA 981684609 CONTRACTOR NUMBER : 100119	LONG PAINTING COMPANY 8025 10TH AVE S 98108-4405 SEATTLE WA 981081335 CONTRACTOR NUMBER : 498750	DUNKIN & BUSH, INC. 4648 PACIFIC HIGHWAY BELLINGHAM WA 982269016 CONTRACTOR NUMBER : 225600

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/		% DIFF./		PRICE PER UNIT/		% DIFF./	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.		
OTHER ITEMS											
22	FORCE ACCOUNT EXTERIOR WALL REPAIR										
	EST.					0.00%			0.00%		0.00%
			38,000.00	38,000.00	38,000.00			38,000.00	38,000.00		
23	TRAINING										
	400.0000	HR	2.0000	1.0000	1.0000	-50.00%		38.0000	1,800.00%		
			800.00	400.00	400.00	-400		15,200.00	14,400		
24	ROADSIDE CLEANUP										
	EST.					0.00%			0.00%		0.00%
			1,000.00	1,000.00	1,000.00			1,000.00	1,000.00		
25	REIMBURSEMENT FOR THIRD PARTY DAMAGE										
	EST.					0.00%			0.00%		0.00%
			2,500.00	2,500.00	2,500.00			2,500.00	2,500.00		
26	MINOR CHANGE										
	CALC					0.00%			0.00%		0.00%
			-1.00	-1.00	-1.00			-1.00	-1.00		
27	SPILL PREVENTION PLAN										
	L.S.					-62.50%			-97.50%		-12.50%
			4,000.00	1,500.00	100.00	-2,500		3,500.00	-500		
28	EXTERIOR WALL CLEANING AND COATING										
	L.S.					-25.00%			-27.08%		7.26%
			96,000.00	72,000.00	70,000.00	-24,000		102,970.00	6,970		
29	HISTORICAL PLAQUE										
	L.S.					275.00%			-75.00%		-50.00%
			400.00	1,500.00	100.00	1,100		200.00	-200		
	CONTRACT TOTAL		\$927,110.00	\$788,513.00	\$820,297.00	-14.95%		\$963,369.00	3.91%		

PS&E JOB NO: 01A058 REVISION NO : 1
 CONTRACT NO: 006242 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL1119
 HWY : SR 513
 TITLE : SR 513
 MONTLAKE BRIDGE 513/12
 BRIDGE PAINTING AND CRACK REPAIR
 01A058
 PROJECT : BH-0513(004), NH-0513(004)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 24 2001
 AWARDED ON : Oct 29 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 DIAMACO INC CLARA INDUSTRIAL SERVICES LII
 40 LAKE BELLEVUE DR STE 100 754 S CHICAGO ST 98108-4321
 PO BOX 68888
 BELLEVUE WA 980052480 SEATTLE WA 981680888
 CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 100188

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT				
PREPARATION							
1	MOBILIZATION						
		L.S.		87,000.00	14.94%	100,000.00	-5.75%
					13,000	82,000.00	-5,000
STRUCTURE							
2	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC			1.00	0.00%	1.00	0.00%
3	EPOXY CRACK SEALING 300.0000	L.F.		400.0000	-90.00%	90.0000	-77.50%
				120,000.00	-108,000	27,000.00	-93,000
4	FORCE ACCOUNT CONCRETE SPALL REPAIR EST.			5,000.00	0.00%	5,000.00	0.00%
5	CLEANING AND PAINTING - BRIDGE 513/12 L.S.			405,000.00	23.46%	500,000.00	95,000
6	CONTAINMENT OF ABRASIVES L.S.			61,000.00	-67.21%	287,159.00	370.75%
					-41,000		226,159
7	TESTING AND DISPOSAL OF CONTAINMENT WASTE EST.			5,000.00	0.00%	5,000.00	0.00%
EROSION CONTROL AND PLANTING							
8	ESC LEAD 100.0000	HR		30.0000	-96.67%	50.0000	66.67%
				3,000.00	-2,900	5,000.00	2,000
9	SAND BAG SEDIMENT CONTROL BARRIER 80.0000	L.F.		5.0000	300.00%	21.0000	320.00%
				400.00	1,600.00	1,680.00	1,280
10	SEALED EDGE DRAIN 190.0000	L.F.		8.0000	150.00%	12.0000	50.00%
				1,520.00	3,800.00	2,280.00	760

PS&E JOB NO: 01A058 REVISION NO : 1
 CONTRACT NO: 006242 REGION NO : 1
 VERSION NO : 4 WORK ORDER#: XL1119
 HWY : SR 513
 TITLE : SR 513
 MONTLAKE BRIDGE 513/12
 BRIDGE PAINTING AND CRACK REPAIR
 01A058
 PROJECT : BH-0513(004), NH-0513(004)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 24 2001
 AWARDED ON : Oct 29 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 DIAMACO INC CLARA INDUSTRIAL SERVICES LII
 40 LAKE BELLEVUE DR STE 100 754 S CHICAGO ST 98108-4321
 PO BOX 68888
 BELLEVUE WA 980052480 SEATTLE WA 981680888
 CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 100188

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	CONTRACTOR EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
11	TEMPORARY WATER POLLUTION/EROSION CONTROL							
	EST.			15,000.00	0.00%	15,000.00	15,000.00	0.00%
12	SELECTIVE PRUNING							
	L.S.			6,000.00	-50.00%	3,000.00	5,500.00	-8.33%
13	FORCE ACCOUNT LANDSCAPE RESTORATION							
	EST.			5,000.00	0.00%	5,000.00	5,000.00	0.00%
TRAFFIC								
14	TRAFFIC SAFETY DRUM							
	150.0000	EACH		65.0000	-7.69%	60.0000	46.0000	-29.23%
				9,750.00		9,000.00	6,900.00	-2,850
15	SEQUENTIAL ARROW SIGN							
	600.0000	HR		10.0000	-90.00%	1.0000	2.3000	-77.00%
				6,000.00		600.00	1,380.00	-4,620
16	TYPE III BARRICADE							
	14.0000	EACH		175.0000	14.29%	200.0000	46.0000	-73.71%
				2,450.00		2,800.00	644.00	-1,806
17	TEMPORARY TRAFFIC CONTROL DEVICES							
	L.S.							
				25,000.00	-88.00%	3,000.00	5,100.00	-79.60%
								-19,900
18	TRAFFIC CONTROL LABOR							
	420.0000	HR		38.0000	-7.89%	35.0000	41.5000	9.21%
				15,960.00		14,700.00	17,430.00	1,470
19	TRAFFIC CONTROL VEHICLE							
	25.0000	DAY		50.0000	-80.00%	10.0000	70.0000	40.00%
				1,250.00		250.00	1,750.00	500
20	TRAFFIC CONTROL SUPERVISOR							
	120.0000	HR		45.0000	-97.78%	1.0000	43.0000	-4.44%
				5,400.00		120.00	5,160.00	-240
21	CONSTRUCTION SIGNS CLASS A							
	234.0000	S.F.		20.0000	-50.00%	10.0000	19.0000	-5.00%
				4,680.00		2,340.00	4,446.00	-234

PS&E JOB NO: 01A058 REVISION NO : 1
 CONTRACT NO: 006242 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : XL1119
 HWY : SR 513
 TITLE : SR 513
 MONTLAKE BRIDGE 513/12
 BRIDGE PAINTING AND CRACK REPAIR
 01A058
 PROJECT : BH-0513(004), NH-0513(004)
 COUNTY(S) : KING

BIDS OPENED ON : Oct 24 2001
 AWARDED ON : Oct 29 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 DIAMACO INC CLARA INDUSTRIAL SERVICES LIM
 40 LAKE BELLEVUE DR STE 100 754 S CHICAGO ST 98108-4321
 PO BOX 68888
 BELLEVUE WA 980052480 SEATTLE WA 981680888
 CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 100188

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS							
22	FORCE ACCOUNT EXTERIOR WALL REPAIR						
	EST.				0.00%		0.00%
			38,000.00	38,000.00		38,000.00	
23	TRAINING						
	400.0000	HR	2.0000	0.5000	-75.00%	35.0000	1,650.00%
			800.00	200.00	-600	14,000.00	13,200
24	ROADSIDE CLEANUP						
	EST.				0.00%		0.00%
			1,000.00	1,000.00		1,000.00	
25	REIMBURSEMENT FOR THIRD PARTY DAMAGE						
	EST.				0.00%		0.00%
			2,500.00	2,500.00		2,500.00	
26	MINOR CHANGE						
	CALC				0.00%		0.00%
			-1.00	-1.00		-1.00	
27	SPILL PREVENTION PLAN						
	L.S.				-87.50%		-50.00%
			4,000.00	500.00	-3,500	2,000.00	-2,000
28	EXTERIOR WALL CLEANING AND COATING						
	L.S.				160.42%		-41.67%
			96,000.00	250,000.00	154,000	56,000.00	-40,000
29	HISTORICAL PLAQUE						
	L.S.				275.00%		25.00%
			400.00	1,500.00	1,100	500.00	100
CONTRACT TOTAL			\$927,110.00	\$997,010.00	7.54%	\$1,097,429.00	18.37%