

PS&E JOB NO : 01A549 REVISION NO : 1  
 CONTRACT NO : 006376 REGION NO : 9  
 VERSION NO : 2 WORK ORDER# : MS3994  
 HWY : SR 000  
 TITLE : SEATTLE FERRY TERMINAL  
 SLIP NO. 2 & SLIP NO. 3 SAFETY MODIFICATIONS  
 01A549  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : May 8 2002  
 AWARDED ON : May 13 2002

|  |   |   |
|--|---|---|
| ----- LOW BIDDER -----   | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----  |
| MCCLURE & SONS INC<br>16300 MILL CREEK BLVD STE G-4<br>MILL CREEK WA 980121279<br>CONTRACTOR NUMBER : 100277 | HURLEN CONSTRUCTION COMPANY<br>700 S RIVERSIDE DR<br>98108-4366<br>SEATTLE WA 981080945<br>CONTRACTOR NUMBER : 392100 | GENERAL CONSTRUCTION COMPANY<br>3838 WEST MARGINAL WAY SW<br>SEATTLE WA 981061108<br>CONTRACTOR NUMBER : 286000 |

| ITEM NO.       | ITEM DESCRIPTION      | UNIT MEAS | ENGR'S. EST.                    |                       | LOW BIDDER                      |                       | 2ND BIDDER                      |                       | 3RD BIDDER  |          |
|----------------|-----------------------|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|-------------|----------|
|                |                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |             |          |
| PREPARATION    |                       |           |                                 |                       |                                 |                       |                                 |                       |             |          |
| 1              | MOBILIZATION          | L.S.      | 6,000.00                        | -16.67 %              | 5,000.00                        | -1,000                | 12,500.00                       | 108.33 %              | 6,000.00    | 0.00 %   |
| OTHER ITEMS    |                       |           |                                 |                       |                                 |                       |                                 |                       |             |          |
| 2              | SAFETY MODIFICATIONS  | L.S.      | 85,000.00                       | -42.37 %              | 48,984.00                       | -36,016               | 55,830.00                       | -34.32 %              | 62,675.00   | -26.26 % |
| 3              | SPILL PREVENTION PLAN | L.S.      | 500.00                          | -50.00 %              | 250.00                          | -250                  | 251.00                          | -49.80 %              | 1,000.00    | 100.00 % |
| 4              | MINOR CHANGE          | CALC      | -1.00                           | 0.00 %                | -1.00                           | -1.00                 | -1.00                           | 0.00 %                | -1.00       | 0.00 %   |
| CONTRACT TOTAL |                       |           | \$91,499.00                     | -40.73 %              | \$54,233.00                     |                       | \$68,580.00                     | -25.05 %              | \$69,674.00 | -23.85 % |

PS&E JOB NO : 01A549 REVISION NO : 1  
 CONTRACT NO : 006376 REGION NO : 9  
 VERSION NO : 2 WORK ORDER# : MS3994  
 HWY : SR 000  
 TITLE : SEATTLE FERRY TERMINAL  
 SLIP NO. 2 & SLIP NO. 3 SAFETY MODIFICATIONS  
 01A549  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : May 8 2002  
 AWARDED ON : May 13 2002

|  |  |   |
|--|--|---|
| ----- 4TH BIDDER -----                   | ----- 5TH BIDDER -----                     | ----- 6TH BIDDER -----                                    |
| BOSS CONSTRUCTION<br>4945 GUIDE MERIDIAN | DIAMACO INC<br>40 LAKE BELLEVUE DR STE 100 | MOWAT CONSTRUCTION COMPANY<br>20210 142ND AVE NE<br>98072 |
| BELLINGHAM WA 982269109                  | BELLEVUE WA 980052480                      | WOODINVILLE WA 980721330                                  |
| CONTRACTOR NUMBER : 100308               | CONTRACTOR NUMBER : 100065                 | CONTRACTOR NUMBER : 551010                                |

| ITEM NO.       | ITEM DESCRIPTION      | UNIT MEAS | ENGR'S. EST.                    |                       | 4TH BIDDER                      |                       | 5TH BIDDER                      |                       | 6TH BIDDER  |          |
|----------------|-----------------------|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|-------------|----------|
|                |                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |             |          |
| PREPARATION    |                       |           |                                 |                       |                                 |                       |                                 |                       |             |          |
| 1              | MOBILIZATION          | L.S.      | 6,000.00                        | 29.70 %               | 7,782.00                        | 1,782                 | 8,000.00                        | 33.33 %               | 1,000.00    | -83.33 % |
| OTHER ITEMS    |                       |           |                                 |                       |                                 |                       |                                 |                       |             |          |
| 2              | SAFETY MODIFICATIONS  | L.S.      | 85,000.00                       | -15.59 %              | 71,745.00                       | -13,255               | 85,000.00                       | 0.00 %                | 95,000.00   | 11.76 %  |
| 3              | SPILL PREVENTION PLAN | L.S.      | 500.00                          | -40.00 %              | 300.00                          | -200                  | 500.00                          | 0.00 %                | 250.00      | -50.00 % |
| 4              | MINOR CHANGE          | CALC      | -1.00                           | 0.00 %                | -1.00                           |                       | -1.00                           | 0.00 %                | -1.00       | 0.00 %   |
| CONTRACT TOTAL |                       |           | \$91,499.00                     |                       | \$79,826.00                     | -12.76%               | \$93,499.00                     | 2.19%                 | \$96,249.00 | 5.19%    |