

PS&E JOB NO: 01B001 REVISION NO : 1  
 CONTRACT NO: 006016 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : 0L8845  
 HWY : SR 090  
 TITLE : SR 90  
 BRIDGE 90/227 RAISING  
 01B001  
 PROJECT :  
 COUNTY(S) : GRANT

BIDS OPENED ON : Mar 1 2001  
 AWARDED ON : Mar 9 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----  
 DONALD B. MURPHY CONTRACTORS, CONCRETE BARRIER, INC. WEAVER CONSTRUCTION CO.  
 1220 S 356TH ST SUITE 1 2615 W CASINO RD SUITE 2G 2208 MAY LN  
 98003-7467 PO BOX 428  
 FEDERAL WAY WA 980636139 EVERETT WA 982042109 LAGRANDE OR 978500428  
 CONTRACTOR NUMBER : 553800 CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 869910

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.								
			36,193.20	-54.41%	16,500.00	-19,693	35,000.00	-3.30%	35,200.00	-2.74%
2	REMOVING PORTION OF EXISTING STRUCTURE	L.S.								
			24,000.00	-89.58%	2,500.00	-21,500	1,500.00	-93.75%	6,000.00	-75.00%
3	REMOVING PAINT LINE									
	3680.0000	m	1.5000	-33.33%	1.0000	-1,840	1.2500	-16.67%	0.7000	-53.33%
			5,520.00		3,680.00		4,600.00		2,576.00	-2,944
4	REMOVING RUMBLE STRIP									
	612.0000	m	24.5000	-65.31%	8.5000	-20,000	20.0000	-18.37%	16.0000	-34.69%
			14,994.00		5,202.00	-9,792	12,240.00	-2,754	9,792.00	-5,202
GRADING										
5	ROADWAY EXCAVATION INCL. HAUL									
	120.0000	m3	30.0000	-21.67%	23.5000	-780	15.0000	-50.00%	10.0000	-66.67%
			3,600.00		2,820.00		1,800.00	-1,800	1,200.00	-2,400
6	RAILROAD EMBANKMENT									
	915.0000	m3	40.0000	-10.00%	36.0000	-3,660	36.0000	-10.00%	21.5000	-46.25%
			36,600.00		32,940.00		32,940.00	-3,660	19,672.50	-16,928
STRUCTURE										
7	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC		0.00%				0.00%		0.00%
			-1.00		-1.00		-1.00		-1.00	
8	SUPERSTRUCTURE RAISING - BR 90/227	L.S.								
			143,000.00	-49.65%	72,000.00	-58,000	85,000.00	-40.56%	119,000.00	-16.78%
										-24,000
9	PRECAST CONC. PANELS - BR 90/227	L.S.								
			16,000.00	62.50%	26,000.00	10,000	42,000.00	162.50%	20,000.00	25.00%
SURFACING										
10	RAILROAD BALLAST									
	930.0000	t	16.0000	-1.56%	15.7500	-233	12.0000	-25.00%	15.0000	-6.25%
			14,880.00		14,647.50		11,160.00	-3,720	13,950.00	-930

PS&E JOB NO: 01B001 REVISION NO : 1  
 CONTRACT NO: 006016 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : 0L8845  
 HWY : SR 090  
 TITLE : SR 90  
 BRIDGE 90/227 RAISING  
 01B001  
 PROJECT :  
 COUNTY(S) : GRANT

BIDS OPENED ON : Mar 1 2001  
 AWARDED ON : Mar 9 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----  
 DONALD B. MURPHY CONTRACTORS, CONCRETE BARRIER, INC. WEAVER CONSTRUCTION CO.  
 1220 S 356TH ST SUITE 1 2615 W CASINO RD SUITE 2G 2208 MAY LN  
 98003-7467 PO BOX 428  
 FEDERAL WAY WA 980636139 EVERETT WA 982042109 LAGRANDE OR 978500428  
 CONTRACTOR NUMBER : 553800 CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 869910

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
EROSION CONTROL AND PLANTING											
11	TEMPORARY WATER POLLUTION/EROSION CONTROL										
	EST.				0.00%		0.00%				0.00%
			1,500.00	1,500.00		1,500.00		1,500.00		1,500.00	
TRAFFIC											
12	TEMPORARY CONC. BARRIER										
	210.0000 m		33.0000	42.0000	27.27%	40.0000	21.21%	28.5000		-13.64%	
			6,930.00	8,820.00	1,890	8,400.00	1,470	5,985.00		-945	
13	RESTTING CONC. BARRIER										
	292.0000 m		15.0000	20.0000	33.33%	15.0000	0.00%	24.0000		60.00%	
			4,380.00	5,840.00	1,460	4,380.00	0	7,008.00		2,628	
14	TEMPORARY IMPACT ATTENUATOR										
	2.0000 EACH		5,000.0000	3,650.0000	-27.00%	1,500.0000	-70.00%	2,500.0000		-50.00%	
			10,000.00	7,300.00	-2,700	3,000.00	-7,000	5,000.00		-5,000	
15	REPAIR IMPACT ATTENUATOR										
	EST.				0.00%		0.00%				0.00%
			7,000.00	7,000.00		7,000.00		7,000.00			
16	TRUCK MOUNTED IMPACT ATTENUATOR										
	2.0000 EACH		10,000.0000	2,915.0000	-70.85%	3,500.0000	-65.00%	2,000.0000		-80.00%	
			20,000.00	5,830.00	-14,170	7,000.00	-13,000	4,000.00		-16,000	
17	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR										
	40.0000 HR		35.0000	73.0000	108.57%	40.0000	14.29%	50.0000		42.86%	
			1,400.00	2,920.00	1,520	1,600.00	200	2,000.00		600	
18	PAINT LINE										
	3680.0000 m		1.0000	0.5000	-50.00%	0.7500	-25.00%	0.3600		-64.00%	
			3,680.00	1,840.00	-1,840	2,760.00	-920	1,324.80		-2,355	
19	TEMPORARY PAINTED STRIPE										
	1840.0000 m		0.4000	0.5000	25.00%	0.7500	87.50%	0.3600		-10.00%	
			736.00	920.00	184	1,380.00	644	662.40		-74	
20	PERMANENT SIGNING										
	L.S.				0.00%		0.00%				200.00%
			500.00	500.00	0	500.00	0	1,500.00		1,000	
21	TRAFFIC SAFETY DRUM										
	110.0000 EACH		60.0000	43.5000	-27.50%	35.0000	-41.67%	30.0000		-50.00%	
			6,600.00	4,785.00	-1,815	3,850.00	-2,750	3,300.00		-3,300	

PS&E JOB NO: 01B001 REVISION NO : 1  
 CONTRACT NO: 006016 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : 0L8845  
 HWY : SR 090  
 TITLE : SR 90  
 BRIDGE 90/227 RAISING  
 01B001  
 PROJECT :  
 COUNTY(S) : GRANT

BIDS OPENED ON : Mar 1 2001  
 AWARDED ON : Mar 9 2001

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 DONALD B. MURPHY CONTRACTORS, CONCRETE BARRIER, INC. WEAVER CONSTRUCTION CO.  
 1220 S 356TH ST SUITE 1 2615 W CASINO RD SUITE 2G 2208 MAY LN  
 98003-7467 PO BOX 428  
 FEDERAL WAY WA 980636139 EVERETT WA 982042109 LAGRANDE OR 978500428  
 CONTRACTOR NUMBER : 553800 CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 869910

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
22	SEQUENTIAL ARROW SIGN									
	360.0000	HR	5.5000	5.0000	-9.09%	4.0000	-27.27%	3.2500	-40.91%	
			1,980.00	1,800.00	-180	1,440.00	-540	1,170.00	-810	
23	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000	EACH	4,000.0000	2,185.0000	-45.38%	2,500.0000	-37.50%	1,500.0000	-62.50%	
			8,000.00	4,370.00	-3,630	5,000.00	-3,000	3,000.00	-5,000	
24	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	568.0000	HR	5.5000	5.0000	-9.09%	3.0000	-45.45%	3.0000	-45.45%	
			3,124.00	2,840.00	-284	1,704.00	-1,420	1,704.00	-1,420	
25	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			-51.33%		-66.67%		-66.67%	
			1,500.00	730.00	-770	500.00	-1,000	500.00	-1,000	
26	TRAFFIC CONTROL LABOR									
	360.0000	HR	29.0000	45.0000	55.17%	25.0000	-13.79%	31.0000	6.90%	
			10,440.00	16,200.00	5,760	9,000.00	-1,440	11,160.00	720	
27	TRAFFIC CONTROL VEHICLE									
	19.0000	DAY	40.0000	95.0000	137.50%	100.0000	150.00%	65.0000	62.50%	
			760.00	1,805.00	1,045	1,900.00	1,140	1,235.00	475	
28	TRAFFIC CONTROL SUPERVISOR									
	196.0000	HR	34.0000	47.0000	38.24%	1.0000	-97.06%	32.0000	-5.88%	
			6,664.00	9,212.00	2,548	196.00	-6,468	6,272.00	-392	
29	CONSTRUCTION SIGNS CLASS A									
	44.0000	m2	65.0000	72.5000	11.54%	30.0000	-53.85%	50.0000	-23.08%	
			2,860.00	3,190.00	330	1,320.00	-1,540	2,200.00	-660	
OTHER ITEMS										
30	SURVEYING									
		L.S.			138.46%		53.85%		84.62%	
			6,500.00	15,500.00	9,000	10,000.00	3,500	12,000.00	5,500	
31	ROADSIDE CLEANUP									
		EST.			0.00%		0.00%		0.00%	
			10,000.00	10,000.00		10,000.00		10,000.00		
32	TRIMMING AND CLEANUP									
		L.S.			-25.00%		-50.00%		35.00%	
			1,000.00	750.00	-250	500.00	-500	1,350.00	350	

PS&E JOB NO: 01B001 REVISION NO : 1  
 CONTRACT NO: 006016 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : 0L8845  
 HWY : SR 090  
 TITLE : SR 90  
 BRIDGE 90/227 RAISING  
 01B001  
 PROJECT :  
 COUNTY(S) : GRANT

BIDS OPENED ON : Mar 1 2001  
 AWARDED ON : Mar 9 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
DONALD B. MURPHY CONTRACTORS, 1220 S 356TH ST SUITE 1 98003-7467 FEDERAL WAY WA 980636139 CONTRACTOR NUMBER : 553800	CONCRETE BARRIER, INC. 2615 W CASINO RD SUITE 2G EVERETT WA 982042109 CONTRACTOR NUMBER : 100183	WEAVER CONSTRUCTION CO. 2208 MAY LN PO BOX 428 LAGRANDE OR 978500428 CONTRACTOR NUMBER : 869910

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
33	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.		5.00	5.00	0.00%	5.00	0.00%	5.00	0.00%
34	MINOR CHANGE								
	CALC		-1.00	-1.00	0.00%	-1.00	0.00%	-1.00	0.00%
35	SPILL PREVENTION PLAN								
	L.S.		1,000.00	800.00	-20.00%	1,000.00	0	1,000.00	0
36	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE								
	740.0000	m	11.0000	7.5000	-31.82%	6.0000	-45.45%	8.5000	-22.73%
			8,140.00	5,550.00	-2,590	4,440.00	-3,700	6,290.00	-1,850
37	RAILROAD TRACK WORK								
	L.S.		73,325.00	81,500.00	11.15%	65,000.00	-11.35%	56,700.00	-22.67%
					8,175		-8,325		-16,625
CONTRACT TOTAL			\$492,809.20	\$377,794.50	-23.34%	\$379,613.00	-22.97%	\$381,254.70	-22.64%

PS&E JOB NO: 01B001 REVISION NO : 1  
 CONTRACT NO: 006016 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : 0L8845  
 HWY : SR 090  
 TITLE : SR 90  
 BRIDGE 90/227 RAISING  
 01B001  
 PROJECT :  
 COUNTY(S) : GRANT

BIDS OPENED ON : Mar 1 2001  
 AWARDED ON : Mar 9 2001

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
N.A. DEGERSTROM, INC. 3303 N SULLIVAN RD 99216-1676 SPOKANE WA 992100426 CONTRACTOR NUMBER : 214002	WESPAC CONSTRUCTION, INC. 1725 268TH AVE NE REDMOND WA 980533222 CONTRACTOR NUMBER : 873730	DIAMACO INC 40 LAKE BELLEVUE DR STE 100 BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		22.95%		38.15%				38.15%
			36,193.20	8,307	44,500.00	13,807	50,000.00	13,807	50,000.00	13,807
2	REMOVING PORTION OF EXISTING STRUCTURE	L.S.		-79.17%		-77.08%				108.33%
			24,000.00	-19,000	5,000.00	-18,500	5,500.00	-18,500	50,000.00	26,000
3	REMOVING PAINT LINE 3680.0000	m	1.5000	-53.33%	0.7000	-50.00%	1.0000	-33.33%	3,680.00	-1,840
			5,520.00	-2,944	2,576.00	-2,760	2,760.00	-2,760	3,680.00	-1,840
4	REMOVING RUMBLE STRIP 612.0000	m	24.5000	-34.69%	16.0000	-18.37%	6.0000	-75.51%	14,994.00	-11,322
			14,994.00	-5,202	9,792.00	-2,754	12,240.00	-2,754	3,672.00	-11,322
GRADING										
5	ROADWAY EXCAVATION INCL. HAUL 120.0000	m3	30.0000	-46.67%	16.0000	-28.33%	35.0000	16.67%	3,600.00	600
			3,600.00	-1,680	1,920.00	-1,020	2,580.00	-1,020	4,200.00	600
6	RAILROAD EMBANKMENT 915.0000	m3	40.0000	-15.00%	34.0000	7.50%	30.0000	-25.00%	36,600.00	-9,150
			36,600.00	-5,490	31,110.00	2,745	39,345.00	2,745	27,450.00	-9,150
STRUCTURE										
7	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC			0.00%		0.00%				0.00%
			-1.00	-1.00	-1.00	-1.00	-1.00	-1.00	-1.00	-1.00
8	SUPERSTRUCTURE RAISING - BR 90/227 L.S.			43.01%		8.39%				67.03%
			143,000.00	61,500	204,500.00	12,000	155,000.00	12,000	238,852.00	95,852
9	PRECAST CONC. PANELS - BR 90/227 L.S.			62.50%		196.13%				87.50%
			16,000.00	10,000	26,000.00	31,380	47,380.00	31,380	30,000.00	14,000
SURFACING										
10	RAILROAD BALLAST 930.0000	t	16.0000	-31.25%	11.0000	78.13%	35.0000	118.75%	14,880.00	17,670
			14,880.00	-4,650	10,230.00	11,625	26,505.00	11,625	32,550.00	17,670

PS&E JOB NO: 01B001 REVISION NO : 1  
 CONTRACT NO: 006016 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : 0L8845  
 HWY : SR 090  
 TITLE : SR 90  
 BRIDGE 90/227 RAISING  
 01B001  
 PROJECT :  
 COUNTY(S) : GRANT

BIDS OPENED ON : Mar 1 2001  
 AWARDED ON : Mar 9 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 N.A. DEGERSTROM, INC. WESPAC CONSTRUCTION, INC. DIAMACO INC  
 3303 N SULLIVAN RD 1725 268TH AVE NE 40 LAKE BELLEVUE DR STE 100  
 99216-1676  
 SPOKANE WA 992100426 REDMOND WA 980533222 BELLEVUE WA 980052480  
 CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 873730 CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT						
EROSION CONTROL AND PLANTING													
11	TEMPORARY WATER POLLUTION/EROSION CONTROL												
	EST.				0.00%			0.00%					0.00%
			1,500.00	1,500.00		1,500.00	1,500.00		1,500.00	1,500.00		1,500.00	1,500.00
TRAFFIC													
12	TEMPORARY CONC. BARRIER												
	210.0000 m		33.0000	28.5000	-13.64%	30.0000	-9.09%	12.0000	-63.64%				
			6,930.00	5,985.00	-945	6,300.00	-630	2,520.00	-4,410				
13	RESTTING CONC. BARRIER												
	292.0000 m		15.0000	13.5000	-10.00%	14.3000	-4.67%	8.0000	-46.67%				
			4,380.00	3,942.00	-438	4,175.60	-204	2,336.00	-2,044				
14	TEMPORARY IMPACT ATTENUATOR												
	2.0000 EACH		5,000.0000	2,500.0000	-50.00%	2,650.0000	-47.00%	500.0000	-90.00%				
			10,000.00	5,000.00	-5,000	5,300.00	-4,700	1,000.00	-9,000				
15	REPAIR IMPACT ATTENUATOR												
	EST.				0.00%		0.00%		0.00%				0.00%
			7,000.00	7,000.00		7,000.00	7,000.00		7,000.00	7,000.00		7,000.00	7,000.00
16	TRUCK MOUNTED IMPACT ATTENUATOR												
	2.0000 EACH		10,000.0000	2,000.0000	-80.00%	2,100.0000	-79.00%	500.0000	-95.00%				
			20,000.00	4,000.00	-16,000	4,200.00	-15,800	1,000.00	-19,000				
17	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR												
	40.0000 HR		35.0000	50.0000	42.86%	55.0000	57.14%	1.0000	-97.14%				
			1,400.00	2,000.00	600	2,200.00	800	40.00	-1,360				
18	PAINT LINE												
	3680.0000 m		1.0000	0.3600	-64.00%	0.3800	-62.00%	1.8000	80.00%				
			3,680.00	1,324.80	-2,355	1,398.40	-2,282	6,624.00	2,944				
19	TEMPORARY PAINTED STRIPE												
	1840.0000 m		0.4000	0.3600	-10.00%	0.3800	-5.00%	1.5000	275.00%				
			736.00	662.40	-74	699.20	-37	2,760.00	2,024				
20	PERMANENT SIGNING												
	L.S.				200.00%		220.00%		900.00%				
			500.00	1,500.00	1,000	1,600.00	1,100	5,000.00	4,500				
21	TRAFFIC SAFETY DRUM												
	110.0000 EACH		60.0000	30.0000	-50.00%	32.0000	-46.67%	5.0000	-91.67%				
			6,600.00	3,300.00	-3,300	3,520.00	-3,080	550.00	-6,050				

PS&E JOB NO: 01B001 REVISION NO : 1  
 CONTRACT NO: 006016 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : 0L8845

BIDS OPENED ON : Mar 1 2001  
 AWARDED ON : Mar 9 2001

HWY : SR 090	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE : SR 90	N.A. DEGERSTROM, INC.	WESPAC CONSTRUCTION, INC.	DIAMACO INC
BRIDGE 90/227 RAISING	3303 N SULLIVAN RD	1725 268TH AVE NE	40 LAKE BELLEVUE DR STE 100
01B001	99216-1676		
PROJECT :	SPOKANE WA 992100426	REDMOND WA 980533222	BELLEVUE WA 980052480
COUNTY(S) : GRANT	CONTRACTOR NUMBER : 214002	CONTRACTOR NUMBER : 873730	CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
22	SEQUENTIAL ARROW SIGN									
	360.0000	HR	5.5000	3.2500	-40.91%	3.5000	-36.36%	1.0000	-81.82%	
			1,980.00	1,170.00	-810	1,260.00	-720	360.00	-1,620	
23	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000	EACH	4,000.0000	1,500.0000	-62.50%	1,600.0000	-60.00%	500.0000	-87.50%	
			8,000.00	3,000.00	-5,000	3,200.00	-4,800	1,000.00	-7,000	
24	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	568.0000	HR	5.5000	3.0000	-45.45%	3.2500	-40.91%	1.0000	-81.82%	
			3,124.00	1,704.00	-1,420	1,846.00	-1,278	568.00	-2,556	
25	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			-66.67%		-60.00%		233.33%	
			1,500.00	500.00	-1,000	600.00	-900	5,000.00	3,500	
26	TRAFFIC CONTROL LABOR									
	360.0000	HR	29.0000	31.0000	6.90%	32.5000	12.07%	25.0000	-13.79%	
			10,440.00	11,160.00	720	11,700.00	1,260	9,000.00	-1,440	
27	TRAFFIC CONTROL VEHICLE									
	19.0000	DAY	40.0000	65.0000	62.50%	69.0000	72.50%	10.0000	-75.00%	
			760.00	1,235.00	475	1,311.00	551	190.00	-570	
28	TRAFFIC CONTROL SUPERVISOR									
	196.0000	HR	34.0000	32.0000	-5.88%	34.0000	0.00%	1.0000	-97.06%	
			6,664.00	6,272.00	-392	6,664.00	0	196.00	-6,468	
29	CONSTRUCTION SIGNS CLASS A									
	44.0000	m2	65.0000	50.0000	-23.08%	53.0000	-18.46%	80.0000	23.08%	
			2,860.00	2,200.00	-660	2,332.00	-528	3,520.00	660	
OTHER ITEMS										
30	SURVEYING									
		L.S.			-23.08%		100.00%		23.08%	
			6,500.00	5,000.00	-1,500	13,000.00	6,500	8,000.00	1,500	
31	ROADSIDE CLEANUP									
		EST.			0.00%		0.00%		0.00%	
			10,000.00	10,000.00		10,000.00		10,000.00		
32	TRIMMING AND CLEANUP									
		L.S.			-50.00%		60.00%		300.00%	
			1,000.00	500.00	-500	1,600.00	600	4,000.00	3,000	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/05/2001

\* \* \* BID CHECK REPORT \* \* \*

TIME: 12:50

PS&E JOB NO: 01B001 REVISION NO : 1  
 CONTRACT NO: 006016 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : 0L8845  
 HWY : SR 090  
 TITLE : SR 90  
 BRIDGE 90/227 RAISING  
 01B001  
 PROJECT :  
 COUNTY(S) : GRANT

BIDS OPENED ON : Mar 1 2001  
 AWARDED ON : Mar 9 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 N.A. DEGERSTROM, INC. WESPAC CONSTRUCTION, INC. DIAMACO INC  
 3303 N SULLIVAN RD 1725 268TH AVE NE 40 LAKE BELLEVUE DR STE 100  
 99216-1676  
 SPOKANE WA 992100426 REDMOND WA 980533222 BELLEVUE WA 980052480  
 CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 873730 CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	
OTHER ITEMS									
33	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.			5.00	0.00%	5.00	0.00%	5.00	0.00%
34	MINOR CHANGE								
	CALC			-1.00	0.00%	-1.00	0.00%	-1.00	0.00%
35	SPILL PREVENTION PLAN								
	L.S.			1,000.00	-50.00%	500.00	400.00%	1,000.00	0.00%
36	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE								
	740.0000 m			11.0000	-18.18%	9.0000	-51.82%	6.0000	-45.45%
				8,140.00	-1,480	6,660.00	-4,218	4,440.00	-3,700
37	RAILROAD TRACK WORK								
	L.S.			73,325.00	-22.95%	56,500.00	7.74%	50,000.00	-31.81%
					-16,825	79,000.00	5,675		-23,325
CONTRACT TOTAL				\$492,809.20	-2.96%	\$478,246.20	5.65%	\$568,011.00	15.26%