

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 01C526  
 PROJECT :  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	134,900.00	48.26 %	200,000.00	65,100	150,000.00	11.19 %	210,000.00	55.67 %
2	CLEARING AND GRUBBING	L.S.	1,360.00	444.12 %	7,400.00	6,040	5,000.00	267.65 %	4,000.00	194.12 %
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	10,000.00	-80.00 %	2,000.00	-8,000	20,000.00	100.00 %	10,056.00	0.56 %
4	REMOVING PORTION OF EXISTING BRIDGE NO. 5/314	L.S.	100,000.00	-12.00 %	88,000.00	-12,000	65,000.00	-35.00 %	61,000.00	-39.00 %
5	REMOVING TRAFFIC ISLAND	S.Y.	6.0000	-33.33 %	4.0000	-636	10.0000	66.67 %	10.0000	66.67 %
	318.0000		1,908.00		1,272.00		3,180.00		3,180.00	1,272
6	REMOVING GUARDRAIL	L.F.	5.0000	-18.00 %	4.1000	-108	5.0000	0.00 %	4.0000	-20.00 %
	120.0000		600.00		492.00		600.00		480.00	-120
7	REMOVING GUARDRAIL ANCHOR	EACH	200.0000	-20.00 %	160.0000	-640.00	160.0000	-20.00 %	160.0000	-20.00 %
	4.0000		800.00		640.00		640.00		640.00	-160
8	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	2,000.00	100.00 %	4,000.00	2,000	4,500.00	125.00 %	5,000.00	150.00 %
GRADING										
9	ROADWAY EXCAVATION INCL. HAUL	C.Y.	15.0000	6.67 %	16.0000	425	10.0000	-33.33 %	15.0000	0.00 %
	425.0000		6,375.00		6,800.00		4,250.00		6,375.00	0
10	GRAVEL BORROW INCL. HAUL	TON	10.0000	50.00 %	15.0000	1,700	25.0000	150.00 %	21.0000	110.00 %
	340.0000		3,400.00		5,100.00		8,500.00		7,140.00	3,740

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 01C526  
 PROJECT :  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
GRADING										
11	EMBANKMENT COMPACTION 606.0000	C.Y.	5.0000 3,030.00	100.00 % 3,030	10.0000 6,060.00	100.00 % 3,030	5.0000 3,030.00	0.00 % 0	8.0000 4,848.00	60.00 % 1,818
DRAINAGE										
12	UNDERDRAIN PIPE 8 IN. DIAM. 100.0000	L.F.	20.0000 2,000.00	50.00 % 1,000	30.0000 3,000.00	50.00 % 1,000	5.0000 500.00	-75.00 % -1,500	11.0000 1,100.00	-45.00 % -900
13	SCHEDULE A CULV. PIPE 12 IN. DIAM. 37.0000	L.F.	18.0000 666.00	288.89 % 1,924	70.0000 2,590.00	288.89 % 1,924	15.0000 555.00	-16.67 % -111	26.0000 962.00	44.44 % 296
STORM SEWER										
14	CATCH BASIN TYPE 1 5.0000	EACH	800.0000 4,000.00	25.00 % 1,000	1,000.0000 5,000.00	25.00 % 1,000	800.0000 4,000.00	0.00 % 0	880.0000 4,400.00	10.00 % 400
15	TESTING STORM SEWER PIPE 274.0000	L.F.	1.0000 274.00	100.00 % 274	2.0000 548.00	100.00 % 274	5.0000 1,370.00	400.00 % 1,096	2.0000 548.00	100.00 % 274
16	PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM. 259.0000	L.F.	80.0000 20,720.00	-50.00 % -10,360	40.0000 10,360.00	-50.00 % -10,360	59.0000 15,281.00	-26.25 % -5,439	70.0000 18,130.00	-12.50 % -2,590
WATER LINES										
17	GATE VALVE 12 IN. 1.0000	EACH	1,000.0000 1,000.00	80.00 % 800	1,800.0000 1,800.00	80.00 % 800	980.0000 980.00	-2.00 % -20	1,000.0000 1,000.00	0.00 % 0
18	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 1480.0000	L.F.	60.0000 88,800.00	26.67 % 23,680	76.0000 112,480.00	26.67 % 23,680	72.0000 106,560.00	20.00 % 17,760	110.0000 162,800.00	83.33 % 74,000
19	FLEX EXPANSION JOINT 2.0000	EACH	500.0000 1,000.00	820.00 % 8,200	4,600.0000 9,200.00	820.00 % 8,200	6,000.0000 12,000.00	1,100.00 % 11,000	5,100.0000 10,200.00	920.00 % 9,200
20	SAMPLING STATION L.S.		7,500.00	-72.00 % -5,400	2,100.00	-72.00 % -5,400	1,000.00	-86.67 % -6,500	1,500.00	-80.00 % -6,000

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 01C526  
 PROJECT :  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
WATER LINES										
21	8 INCH CONNECTION TO EXISTING SYSTEM									
	2.0000	EACH	3,000.0000		1,500.0000	-50.00 %	1,248.0000	-58.40 %	2,000.0000	-33.33 %
			6,000.00		3,000.00	-3,000	2,496.00	-3,504	4,000.00	-2,000
22	10 INCH CONNECTION TO EXISTING SYSTEM									
	1.0000	EACH	4,000.0000		1,800.0000	-55.00 %	1,300.0000	-67.50 %	2,500.0000	-37.50 %
			4,000.00		1,800.00	-2,200	1,300.00	-2,700	2,500.00	-1,500
23	PIPE INSULATION AND ALUMINUM JACKET									
	260.0000	L.F.	25.0000		60.0000	140.00 %	60.0000	140.00 %	60.0000	140.00 %
			6,500.00		15,600.00	9,100	15,600.00	9,100	15,600.00	9,100
STRUCTURE										
24	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	1170.0000	C.Y.	20.0000		15.0000	-25.00 %	15.0000	-25.00 %	14.0000	-30.00 %
			23,400.00		17,550.00	-5,850	17,550.00	-5,850	16,380.00	-7,020
25	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.				40.00 %		-25.00 %		-31.25 %
			80,000.00		112,000.00	32,000	60,000.00	-20,000	55,000.00	-25,000
26	GRAVEL BACKFILL FOR WALL									
	60.0000	C.Y.	50.0000		40.0000	-20.00 %	25.0000	-50.00 %	44.0000	-12.00 %
			3,000.00		2,400.00	-600	1,500.00	-1,500	2,640.00	-360
27	FURNISHING AND DRIVING CONCRETE TEST PILE									
	1.0000	EACH	10,000.0000		8,500.0000	-15.00 %	8,000.0000	-20.00 %	16,000.0000	60.00 %
			10,000.00		8,500.00	-1,500	8,000.00	-2,000	16,000.00	6,000
28	FURNISHING CONC. PILING - 18 INCH DIAM.									
	370.0000	L.F.	50.0000		65.0000	30.00 %	50.0000	0.00 %	80.0000	60.00 %
			18,500.00		24,050.00	5,550	18,500.00	0	29,600.00	11,100
29	DRIVING CONC. PILE - 18 INCH DIAM.									
	5.0000	EACH	5,000.0000		2,500.0000	-50.00 %	1,600.0000	-68.00 %	1,850.0000	-63.00 %
			25,000.00		12,500.00	-12,500	8,000.00	-17,000	9,250.00	-15,750
30	DELETED ITEM									
	0.0100	EACH	0.0001		0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00		0.00	0	0.00	0	0.00	0

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 PROJECT : 01C526  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
31	ST. REINF. BAR FOR BRIDGE 18100.0000	LB.	0.5000 9,050.00	16.00 % 1,448	0.5800 10,498.00	16.00 % 1,448	1.0000 18,100.00	100.00 % 9,050	0.6000 10,860.00	20.00 % 1,810
32	ST. REINF. BAR FOR RETAINING WALL 2600.0000	LB.	0.5000 1,300.00	16.00 % 208	0.5800 1,508.00	16.00 % 208	1.0000 2,600.00	100.00 % 1,300	0.6000 1,560.00	20.00 % 260
33	CONC. CLASS 4000 FOR RETAINING WALL 40.0000	C.Y.	450.0000 18,000.00	33.33 % 6,000	600.0000 24,000.00	33.33 % 6,000	310.0000 12,400.00	-31.11 % -5,600	700.0000 28,000.00	55.56 % 10,000
34	CONC. CLASS 4000 FOR BRIDGE 104.0000	C.Y.	450.0000 46,800.00	33.33 % 15,600	600.0000 62,400.00	33.33 % 15,600	225.0000 23,400.00	-50.00 % -23,400	450.0000 46,800.00	0.00 % 0
35	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC		-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
36	FABRIC PAD BEARING - SUPERSTR. 4.0000	EACH	2,500.0000 10,000.00	-52.00 % -5,200	1,200.0000 4,800.00	-52.00 % -5,200	1,200.0000 4,800.00	-52.00 % -5,200	1,300.0000 5,200.00	-48.00 % -4,800
37	SUPERSTRUCTURE - BRIDGE NO. 5/314 WIDENING L.S.		250,000.00	65.60 %	414,000.00	164,000	450,000.00	80.00 %	330,000.00	32.00 %
38	BRIDGE RAILING TYPE BP 270.0000	L.F.	60.0000 16,200.00	-13.33 % -2,160	52.0000 14,040.00	-13.33 % -2,160	40.0000 10,800.00	-33.33 % -5,400	55.0000 14,850.00	-8.33 % -1,350
39	TRAFFIC BARRIER 270.0000	L.F.	75.0000 20,250.00	6.67 % 1,350	80.0000 21,600.00	6.67 % 1,350	60.0000 16,200.00	-20.00 % -4,050	70.0000 18,900.00	-6.67 % -1,350
40	BRIDGE DECK REPAIR EST.		10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
41	FORCE ACCOUNT LEAN CONCRETE EST.		1,000.00	0.00 %	1,000.00	0.00 %	1,000.00	0.00 %	1,000.00	0.00 %

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 01C526  
 PROJECT :  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
SURFACING										
42	CRUSHED SURFACING BASE COURSE									
	954.0000 TON		14.0000	42.86 %	20.0000	17.0000	21.43 %	21.0000	50.00 %	
			13,356.00	5,724	19,080.00	16,218.00	2,862	20,034.00	6,678	
LIQUID ASPHALT										
43	ANTI-STRIPPING ADDITIVE									
	EST.			0.00 %			0.00 %		0.00 %	
			1,440.00		1,440.00	1,440.00		1,440.00		
CEMENT CONCRETE PAVEMENT										
44	CEMENT CONC. PAVEMENT 3 DAY 0.50' THICK									
	20.0000 S.Y.		50.0000	40.00 %	70.0000	50.0000	0.00 %	55.0000	10.00 %	
			1,000.00	400	1,400.00	1,000.00	0	1,100.00	100	
45	CEMENT CONC. PAVEMENT 3 DAY 0.75' THICK									
	10.0000 S.Y.		75.0000	6.67 %	80.0000	100.0000	33.33 %	60.0000	-20.00 %	
			750.00	50	800.00	1,000.00	250	600.00	-150	
46	CEMENT CONC. APPROACH 7 DAY									
	41.0000 S.Y.		15.0000	266.67 %	55.0000	29.0000	93.33 %	40.0000	166.67 %	
			615.00	1,640	2,255.00	1,189.00	574	1,640.00	1,025	
47	BRIDGE APPROACH SLAB									
	100.0000 S.Y.		250.0000	-20.00 %	200.0000	254.0000	1.60 %	200.0000	-20.00 %	
			25,000.00	-5,000	20,000.00	25,400.00	400	20,000.00	-5,000	
ASPHALT CONCRETE PAVEMENT										
48	PLANING BITUMINOUS PAVEMENT									
	475.0000 S.Y.		20.0000	-35.00 %	13.0000	20.0000	0.00 %	12.0000	-40.00 %	
			9,500.00	-3,325	6,175.00	9,500.00	0	5,700.00	-3,800	
49	ASPHALT CONC. PAVEMENT CL. A PG 58-22									
	1050.0000 TON		45.0000	66.67 %	75.0000	75.0000	66.67 %	75.0000	66.67 %	
			47,250.00	31,500	78,750.00	78,750.00	31,500	78,750.00	31,500	
50	ASPHALT CONC. PAVEMENT CL. G PG 58-22									
	440.0000 TON		45.0000	66.67 %	75.0000	75.0000	66.67 %	67.0000	48.89 %	
			19,800.00	13,200	33,000.00	33,000.00	13,200	29,480.00	9,680	
IRRIGATION AND WATER DISTRIBUTION										
51	DELETED ITEM									
	0.0100 EACH		0.0001	0.00 %	0.0000	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0	0.00	0.00	0	0.00	0	

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 PROJECT : 01C526  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING										
52	SEEDING AND FERTILIZING	L.S.	250.00	180.00 %	700.00	450	1,560.00	524.00 %	5,300.00	2,020.00 %
53	TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN	L.S.	1,000.00	-20.00 %	800.00	-200	1,000.00	0.00 %	500.00	-50.00 %
54	TEMPORARY WATER POLLUTION/EROSION CONTROL	EST.	10,000.00	0.00 %	10,000.00		10,000.00	0.00 %	10,000.00	0.00 %
55	SPCC PLAN	L.S.	1,000.00	-20.00 %	800.00	-200	1,000.00	0.00 %	1,000.00	0.00 %
56	SPCC LEAD	DAY	165.0000	-100.00 %	0.0000	5.0000	16,500.00	-95.00 %	20.0000	-80.00 %
57	ESC LEAD	DAY	165.0000	-100.00 %	0.0000	5.0000	16,500.00	-95.00 %	120.0000	20.00 %
TRAFFIC										
58	CEMENT CONC. BARRIER CURB	L.F.	616.0000	100.00 %	20.0000	6,160	8.0000	-20.00 %	11.0000	10.00 %
59	EXTRUDED CURB	L.F.	50.0000	150.00 %	6.0000	15.0000	300.00	150.00 %	15.0000	150.00 %
60	I-5 MEDIAN BARRIER	L.F.	20.0000	80.00 %	125.0000	2,000	225.0000	260.00 %	300.0000	140.00 %
61	TEMPORARY CONC. BARRIER	L.F.	2666.0000	-42.50 %	20.0000	11.5000	29,992.50	-43.75 %	15.0000	-25.00 %

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 01C526  
 PROJECT :  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
62	TEMPORARY IMPACT ATTENUATOR									
	5.0000 EACH		5,000.0000		2,450.0000	-51.00 %	2,450.0000	-51.00 %	2,600.0000	-48.00 %
			25,000.00		12,250.00	-12,750	12,250.00	-12,750	13,000.00	-12,000
63	REPAIR IMPACT ATTENUATOR									
	EST.					0.00 %		0.00 %		0.00 %
			1,000.00		1,000.00		1,000.00		1,000.00	
64	TRUCK MOUNTED IMPACT ATTENUATOR									
	2.0000 EACH		4,500.0000		4,000.0000	-11.11 %	10,000.0000	122.22 %	8,000.0000	77.78 %
			9,000.00		8,000.00	-1,000	20,000.00	11,000	16,000.00	7,000
65	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	1340.0000 HR		25.0000		0.0000	-100.00 %	10.0000	-60.00 %	37.0000	48.00 %
			33,500.00		0.00	-33,500	13,400.00	-20,100	49,580.00	16,080
66	PAINT LINE									
	9040.0000 L.F.		0.4000		0.1000	-75.00 %	0.1000	-75.00 %	0.2000	-50.00 %
			3,616.00		904.00	-2,712	904.00	-2,712	1,808.00	-1,808
67	PROFILED PLASTIC LINE									
	9630.0000 L.F.		0.8000		0.4500	-43.75 %	0.4500	-43.75 %	0.8000	0.00 %
			7,704.00		4,333.50	-3,371	4,333.50	-3,371	7,704.00	0
68	PLASTIC WIDE LINE									
	5100.0000 L.F.		1.5000		1.2500	-16.67 %	1.2500	-16.67 %	1.2000	-20.00 %
			7,650.00		6,375.00	-1,275	6,375.00	-1,275	6,120.00	-1,530
69	PLASTIC DOTTED WIDE LINE									
	80.0000 L.F.		2.5000		1.0000	-60.00 %	1.0000	-60.00 %	2.0000	-20.00 %
			200.00		80.00	-120	80.00	-120	160.00	-40
70	PLASTIC CROSSWALK LINE									
	224.0000 S.F.		2.0000		3.0000	50.00 %	3.0000	50.00 %	4.0000	100.00 %
			448.00		672.00	224	672.00	224	896.00	448
71	PLASTIC STOP LINE									
	290.0000 L.F.		2.5000		4.0000	60.00 %	4.0000	60.00 %	5.0000	100.00 %
			725.00		1,160.00	435	1,160.00	435	1,450.00	725
72	PLASTIC TRAFFIC ARROW									
	16.0000 EACH		125.0000		45.0000	-64.00 %	45.0000	-64.00 %	75.0000	-40.00 %
			2,000.00		720.00	-1,280	720.00	-1,280	1,200.00	-800

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 01C526  
 PROJECT :  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			ROGNLIN'S, INC.			WILDER CONSTRUCTION COMPANY	
	5802 CEMETERY RD			321 W STATE ST			1525 E MARINE VIEW DR	
	98223-7781			98520-6143				
	ARLINGTON WA 982233393			ABERDEEN WA 985200078			EVERETT WA 982011927	
	CONTRACTOR NUMBER : 100263			CONTRACTOR NUMBER : 706350			CONTRACTOR NUMBER : 892000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
TRAFFIC											
73	PLASTIC TRAFFIC LETTER										
	4.0000	EACH	45.0000	40.0000	-11.11 %	40.0000	-11.11 %	70.0000	55.56 %		
			180.00	160.00	-20	160.00	-20	280.00	100		
74	RAISED PAVEMENT MARKER TYPE 1										
	2.1000	HUND	250.0000	225.0000	-10.00 %	225.0000	-10.00 %	220.0000	-12.00 %		
			525.00	472.50	-53	472.50	-53	462.00	-63		
75	RAISED PAVEMENT MARKER TYPE 2										
	0.9000	HUND	500.0000	350.0000	-30.00 %	350.0000	-30.00 %	450.0000	-10.00 %		
			450.00	315.00	-135	315.00	-135	405.00	-45		
76	TEMPORARY PAVEMENT MARKING										
	11259.0000	L.F.	0.5000	0.9000	80.00 %	0.9000	80.00 %	1.0000	100.00 %		
			5,629.50	10,133.10	4,504	10,133.10	4,504	11,259.00	5,630		
77	PERMANENT SIGNING										
		L.S.			252.00 %		301.00 %		260.00 %		
			5,000.00	17,600.00	12,600	20,050.00	15,050	18,000.00	13,000		
78	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM										
		L.S.			3.33 %		-26.73 %		-40.00 %		
			15,000.00	15,500.00	500	10,990.00	-4,010	9,000.00	-6,000		
79	ILLUMINATION MODIFICATIONS										
		L.S.			108.00 %		120.63 %		110.00 %		
			20,000.00	41,600.00	21,600	44,125.00	24,125	42,000.00	22,000		
80	TEMPORARY ILLUMINATION SYSTEM										
		L.S.			290.00 %		313.70 %		350.00 %		
			10,000.00	39,000.00	29,000	41,370.00	31,370	45,000.00	35,000		
81	DELETED ITEM										
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %		
			0.00	0.00	0	0.00	0	0.00	0		
82	SEQUENTIAL ARROW SIGN										
	1600.0000	HR	5.0000	2.0000	-60.00 %	3.5000	-30.00 %	4.0000	-20.00 %		
			8,000.00	3,200.00	-4,800	5,600.00	-2,400	6,400.00	-1,600		
83	PORTABLE CHANGEABLE MESSAGE SIGN										
	5.0000	EACH	3,000.0000	5,000.0000	66.67 %	4,631.2500	54.37 %	3,000.0000	0.00 %		
			15,000.00	25,000.00	10,000	23,156.25	8,156	15,000.00	0		



PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 01C526  
 PROJECT :  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	ROGNLIN'S, INC. 321 W STATE ST 98520-6143 ABERDEEN WA 985200078 CONTRACTOR NUMBER : 706350	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
84	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	6600.0000	HR	5.0000	-100.00 %	0.0000	6.0000	20.00 %	10.0000	100.00 %	
			33,000.00	0.00	-33,000	39,600.00	6,600	66,000.00	33,000	
85	TYPE III BARRICADE									
	4.0000	EACH	250.0000	-40.00 %	150.0000	150.0000	-40.00 %	200.0000	-20.00 %	
			1,000.00	-400	600.00	600.00	-400	800.00	-200	
86	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.		-52.50 %			60.73 %		-25.00 %	
			40,000.00	-21,000	19,000.00	64,291.50	24,292	30,000.00	-10,000	
87	TRAFFIC CONTROL LABOR									
	8600.0000	HR	35.0000	0.00 %	35.0000	35.0000	0.00 %	35.0000	0.00 %	
			301,000.00	0	301,000.00	301,000.00	0	301,000.00	0	
88	TRAFFIC CONTROL SUPERVISOR									
	1650.0000	HR	50.0000	-100.00 %	0.0000	35.0000	-30.00 %	37.0000	-26.00 %	
			82,500.00	-82,500	0.00	57,750.00	-24,750	61,050.00	-21,450	
89	CONSTRUCTION SIGNS CLASS A									
	667.0000	S.F.	20.0000	0.00 %	20.0000	12.0000	-40.00 %	13.0000	-35.00 %	
			13,340.00	0	13,340.00	8,004.00	-5,336	8,671.00	-4,669	
OTHER ITEMS										
90	GRAVEL BACKFILL FOR DRAIN									
	10.0000	C.Y.	50.0000	60.00 %	80.0000	10.0000	-80.00 %	80.0000	60.00 %	
			500.00	300	800.00	100.00	-400	800.00	300	
91	SHORING OR EXTRA EXCAVATION TRENCH									
	7245.0000	S.F.	1.0000	50.00 %	1.5000	1.0000	0.00 %	0.4000	-60.00 %	
			7,245.00	3,623	10,867.50	7,245.00	0	2,898.00	-4,347	
92	CEMENT CONC. SIDEWALK									
	392.0000	S.Y.	30.0000	-8.33 %	27.5000	23.0000	-23.33 %	30.0000	0.00 %	
			11,760.00	-980	10,780.00	9,016.00	-2,744	11,760.00	0	
93	SEMI-OPEN CONC. MASONRY SLOPE PROTECTION									
	50.0000	S.Y.	75.0000	33.33 %	100.0000	25.0000	-66.67 %	60.0000	-20.00 %	
			3,750.00	1,250	5,000.00	1,250.00	-2,500	3,000.00	-750	

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 01C526  
 PROJECT :  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			ROGNLIN'S, INC.			WILDER CONSTRUCTION COMPANY	
	5802 CEMETERY RD			321 W STATE ST			1525 E MARINE VIEW DR	
	98223-7781			98520-6143				
	ARLINGTON WA 982233393			ABERDEEN WA 985200078			EVERETT WA 982011927	
	CONTRACTOR NUMBER : 100263			CONTRACTOR NUMBER : 706350			CONTRACTOR NUMBER : 892000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
94	CONNECTION TO DRAINAGE STRUCTURE									
	2.0000 EACH		300.0000	0.00 %	300.0000	0.00 %	100.0000	-66.67 %	250.0000	-16.67 %
			600.00	0	600.00	0	200.00	-400	500.00	-100
95	ADJUST CATCH BASIN									
	3.0000 EACH		300.0000	0.00 %	300.0000	0.00 %	100.0000	-66.67 %	320.0000	6.67 %
			900.00	0	900.00	0	300.00	-600	960.00	60
96	ROADSIDE CLEANUP	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			2,000.00		2,000.00		2,000.00		2,000.00	
97	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			1,000.00		1,000.00		1,000.00		1,000.00	
98	MINOR CHANGE	CALC		0.00 %		0.00 %		0.00 %		0.00 %
			-1.00		-1.00		-1.00		-1.00	
99	CONSTRUCTION GEOTEXTILE FOR TEMPORARY EROSION CONTROL	L.F.		20.00 %		20.00 %		-80.00 %		-20.00 %
	680.0000		5.0000	680	6.0000	680	1.0000	-2,720	4.0000	-680
			3,400.00		4,080.00		680.00		2,720.00	
100	TRAFFIC ISLAND NO. 1	L.S.		7.14 %		7.14 %		67.14 %		114.29 %
			7,000.00	500	7,500.00	500	11,700.00	4,700	15,000.00	8,000
101	TRAFFIC ISLAND NO. 2	L.S.		82.50 %		82.50 %		27.50 %		50.00 %
			4,000.00	3,300	7,300.00	3,300	5,100.00	1,100	6,000.00	2,000
102	CONSTRUCTION FENCE	L.F.		0.00 %		0.00 %		33.33 %		-33.33 %
	730.0000		3.0000	0	3.0000	0	4.0000	730	2.0000	-730
			2,190.00		2,190.00		2,920.00		1,460.00	
103	SURVEY AND MEASUREMENT	L.S.		20.00 %		20.00 %		140.00 %		60.00 %
			5,000.00	1,000	6,000.00	1,000	12,000.00	7,000	8,000.00	3,000

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/05/2002

\*\*\* BID CHECK REPORT \*\*\*

TIME: 15:00

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 01C526  
 PROJECT :  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 PACIFIC ROAD & BRIDGE CO. ROGNLIN'S, INC. WILDER CONSTRUCTION COMPANY  
 5802 CEMETERY RD 321 W STATE ST 1525 E MARINE VIEW DR  
 98223-7781 98520-6143  
 ARLINGTON WA 982233393 ABERDEEN WA 985200078 EVERETT WA 982011927  
 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.	LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS									
104	FORCE ACCOUNT IRRIGATION SYSTEM MODIFICATIONS								
	EST.		3,000.00	3,000.00	0.00 %	3,000.00	0.00 %	3,000.00	0.00 %
	CONTRACT TOTAL		\$1,869,384.50	\$2,037,947.60	9.02%	\$2,061,590.35	10.28%	\$2,157,000.00	15.39%

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 PROJECT : 01C526  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 QUIGG BROS., INC.                      TRI-STATE CONSTRUCTION, INC.  
 819 W STATE ST                          320 - 106TH AVE NE  
 98520-5934                                  98004-5732  
 ABERDEEN WA 985200281                  BELLEVUE WA 980093686  
 CONTRACTOR NUMBER : 680000      CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.	134,900.00	57.15 %	212,000.00	77,100	220,000.00	63.08 %	85,100
2	CLEARING AND GRUBBING	L.S.	1,360.00	142.65 %	3,300.00	1,940	20,000.00	1,370.59 %	18,640
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	10,000.00	6.50 %	10,650.00	650	20,000.00	100.00 %	10,000
4	REMOVING PORTION OF EXISTING BRIDGE NO. 5/314	L.S.	100,000.00	-55.00 %	45,000.00	-55,000	50,000.00	-50.00 %	-50,000
5	REMOVING TRAFFIC ISLAND	S.Y.	6.0000	16.67 %	7.0000	318	12.0000	100.00 %	1,908
	318.0000		1,908.00		2,226.00		3,816.00		
6	REMOVING GUARDRAIL	L.F.	5.0000	-10.00 %	4.5000	-60	5.0000	0.00 %	0
	120.0000		600.00		540.00		600.00		
7	REMOVING GUARDRAIL ANCHOR	EACH	200.0000	-10.00 %	180.0000	-80	200.0000	0.00 %	0
	4.0000		800.00		720.00		800.00		
8	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	2,000.00	65.00 %	3,300.00	1,300	4,000.00	100.00 %	2,000
GRADING									
9	ROADWAY EXCAVATION INCL. HAUL	C.Y.	15.0000	46.67 %	22.0000	2,975	26.0000	73.33 %	4,675
	425.0000		6,375.00		9,350.00		11,050.00		
10	GRAVEL BORROW INCL. HAUL	TON	10.0000	-15.00 %	8.5000	-510	10.0000	0.00 %	0
	340.0000		3,400.00		2,890.00		3,400.00		

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 01C526  
 PROJECT :  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 QUIGG BROS., INC.      TRI-STATE CONSTRUCTION, INC.  
 819 W STATE ST      320 - 106TH AVE NE  
 98520-5934      98004-5732  
 ABERDEEN WA 985200281      BELLEVUE WA 980093686  
 CONTRACTOR NUMBER : 680000      CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
GRADING									
11	EMBANKMENT COMPACTION								
	606.0000	C.Y.	5.0000	-60.00 %	2.0000	-60.00 %	2.0000	-60.00 %	
			3,030.00		1,212.00		1,212.00		-1,818
DRAINAGE									
12	UNDERDRAIN PIPE 8 IN. DIAM.								
	100.0000	L.F.	20.0000	-50.00 %	10.0000	-40.00 %	12.0000	-40.00 %	
			2,000.00		1,000.00		1,200.00		-800
13	SCHEDULE A CULV. PIPE 12 IN. DIAM.								
	37.0000	L.F.	18.0000	66.67 %	30.0000	33.33 %	24.0000	33.33 %	
			666.00		1,110.00		888.00		222
STORM SEWER									
14	CATCH BASIN TYPE 1								
	5.0000	EACH	800.0000	12.50 %	900.0000	-6.25 %	750.0000	-6.25 %	
			4,000.00		4,500.00		3,750.00		-250
15	TESTING STORM SEWER PIPE								
	274.0000	L.F.	1.0000	150.00 %	2.5000	-50.00 %	0.5000	-50.00 %	
			274.00		685.00		137.00		-137
16	PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.								
	259.0000	L.F.	80.0000	-58.75 %	33.0000	-62.50 %	30.0000	-62.50 %	
			20,720.00		8,547.00		7,770.00		-12,950
WATER LINES									
17	GATE VALVE 12 IN.								
	1.0000	EACH	1,000.0000	20.00 %	1,200.0000	20.00 %	1,200.0000	20.00 %	
			1,000.00		1,200.00		1,200.00		200
18	DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.								
	1480.0000	L.F.	60.0000	55.00 %	93.0000	50.00 %	90.0000	50.00 %	
			88,800.00		137,640.00		133,200.00		44,400
19	FLEX EXPANSION JOINT								
	2.0000	EACH	500.0000	1,180.00 %	6,400.0000	900.00 %	5,000.0000	900.00 %	
			1,000.00		12,800.00		10,000.00		9,000
20	SAMPLING STATION								
		L.S.		-87.33 %		-73.33 %		-73.33 %	
			7,500.00		950.00		2,000.00		-5,500

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 PROJECT : 01C526  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 QUIGG BROS., INC. TRI-STATE CONSTRUCTION, INC.  
 819 W STATE ST 320 - 106TH AVE NE  
 98520-5934 98004-5732  
 ABERDEEN WA 985200281 BELLEVUE WA 980093686  
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT				
WATER LINES							
21	8 INCH CONNECTION TO EXISTING SYSTEM						
	2.0000 EACH		3,000.0000	1,450.0000	-51.67 %	1,200.0000	-60.00 %
			6,000.00	2,900.00	-3,100	2,400.00	-3,600
22	10 INCH CONNECTION TO EXISTING SYSTEM						
	1.0000 EACH		4,000.0000	2,300.0000	-42.50 %	1,500.0000	-62.50 %
			4,000.00	2,300.00	-1,700	1,500.00	-2,500
23	PIPE INSULATION AND ALUMINUM JACKET						
	260.0000 L.F.		25.0000	41.0000	64.00 %	70.0000	180.00 %
			6,500.00	10,660.00	4,160	18,200.00	11,700
STRUCTURE							
24	STRUCTURE EXCAVATION CLASS A INCL. HAUL						
	1170.0000 C.Y.		20.0000	29.0000	45.00 %	15.0000	-25.00 %
			23,400.00	33,930.00	10,530	17,550.00	-5,850
25	SHORING OR EXTRA EXCAVATION CL. A						
	L.S.				-86.25 %		-6.25 %
			80,000.00	11,000.00	-69,000	75,000.00	-5,000
26	GRAVEL BACKFILL FOR WALL						
	60.0000 C.Y.		50.0000	25.0000	-50.00 %	30.0000	-40.00 %
			3,000.00	1,500.00	-1,500	1,800.00	-1,200
27	FURNISHING AND DRIVING CONCRETE TEST PILE						
	1.0000 EACH		10,000.0000	11,600.0000	16.00 %	75,000.0000	650.00 %
			10,000.00	11,600.00	1,600	75,000.00	65,000
28	FURNISHING CONC. PILING - 18 INCH DIAM.						
	370.0000 L.F.		50.0000	84.0000	68.00 %	39.0000	-22.00 %
			18,500.00	31,080.00	12,580	14,430.00	-4,070
29	DRIVING CONC. PILE - 18 INCH DIAM.						
	5.0000 EACH		5,000.0000	1,100.0000	-78.00 %	2,000.0000	-60.00 %
			25,000.00	5,500.00	-19,500	10,000.00	-15,000
30	DELETED ITEM						
	0.0100 EACH		0.0001	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0	0.00	0

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 PROJECT : 01C526  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 QUIGG BROS., INC. TRI-STATE CONSTRUCTION, INC.  
 819 W STATE ST 320 - 106TH AVE NE  
 98520-5934 98004-5732  
 ABERDEEN WA 985200281 BELLEVUE WA 980093686  
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
31	ST. REINF. BAR FOR BRIDGE							
	18100.0000	LB.	0.5000	0.6200	24.00 %	0.6000	20.00 %	
			9,050.00	11,222.00	2,172	10,860.00	1,810	
32	ST. REINF. BAR FOR RETAINING WALL							
	2600.0000	LB.	0.5000	0.6000	20.00 %	0.6000	20.00 %	
			1,300.00	1,560.00	260	1,560.00	260	
33	CONC. CLASS 4000 FOR RETAINING WALL							
	40.0000	C.Y.	450.0000	440.0000	-2.22 %	750.0000	66.67 %	
			18,000.00	17,600.00	-400	30,000.00	12,000	
34	CONC. CLASS 4000 FOR BRIDGE							
	104.0000	C.Y.	450.0000	305.0000	-32.22 %	750.0000	66.67 %	
			46,800.00	31,720.00	-15,080	78,000.00	31,200	
35	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
36	FABRIC PAD BEARING - SUPERSTR.							
	4.0000	EACH	2,500.0000	1,600.0000	-36.00 %	2,000.0000	-20.00 %	
			10,000.00	6,400.00	-3,600	8,000.00	-2,000	
37	SUPERSTRUCTURE - BRIDGE NO. 5/314 WIDENING							
		L.S.			66.00 %		90.00 %	
			250,000.00	415,000.00	165,000	475,000.00	225,000	
38	BRIDGE RAILING TYPE BP							
	270.0000	L.F.	60.0000	52.0000	-13.33 %	20.0000	-66.67 %	
			16,200.00	14,040.00	-2,160	5,400.00	-10,800	
39	TRAFFIC BARRIER							
	270.0000	L.F.	75.0000	62.0000	-17.33 %	123.0000	64.00 %	
			20,250.00	16,740.00	-3,510	33,210.00	12,960	
40	BRIDGE DECK REPAIR							
		EST.			0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		
41	FORCE ACCOUNT LEAN CONCRETE							
		EST.			0.00 %		0.00 %	
			1,000.00	1,000.00		1,000.00		

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 01C526  
 PROJECT :  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 QUIGG BROS., INC.                      TRI-STATE CONSTRUCTION, INC.  
 819 W STATE ST                          320 - 106TH AVE NE  
 98520-5934                                  98004-5732  
 ABERDEEN WA 985200281                  BELLEVUE WA 980093686  
 CONTRACTOR NUMBER : 680000      CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
SURFACING								
42	CRUSHED SURFACING BASE COURSE							
	954.0000	TON	14.0000	15.2500	8.93 %	15.0000	7.14 %	
			13,356.00	14,548.50	1,193	14,310.00	954	
LIQUID ASPHALT								
43	ANTI-STRIPPING ADDITIVE							
		EST.			0.00 %		0.00 %	
			1,440.00	1,440.00		1,440.00		
CEMENT CONCRETE PAVEMENT								
44	CEMENT CONC. PAVEMENT 3 DAY 0.50' THICK							
	20.0000	S.Y.	50.0000	58.0000	16.00 %	60.0000	20.00 %	
			1,000.00	1,160.00	160	1,200.00	200	
45	CEMENT CONC. PAVEMENT 3 DAY 0.75' THICK							
	10.0000	S.Y.	75.0000	85.0000	13.33 %	60.0000	-20.00 %	
			750.00	850.00	100	600.00	-150	
46	CEMENT CONC. APPROACH 7 DAY							
	41.0000	S.Y.	15.0000	47.0000	213.33 %	30.0000	100.00 %	
			615.00	1,927.00	1,312	1,230.00	615	
47	BRIDGE APPROACH SLAB							
	100.0000	S.Y.	250.0000	160.0000	-36.00 %	500.0000	100.00 %	
			25,000.00	16,000.00	-9,000	50,000.00	25,000	
ASPHALT CONCRETE PAVEMENT								
48	PLANING BITUMINOUS PAVEMENT							
	475.0000	S.Y.	20.0000	12.7500	-36.25 %	12.0000	-40.00 %	
			9,500.00	6,056.25	-3,444	5,700.00	-3,800	
49	ASPHALT CONC. PAVEMENT CL. A PG 58-22							
	1050.0000	TON	45.0000	72.2500	60.56 %	75.0000	66.67 %	
			47,250.00	75,862.50	28,613	78,750.00	31,500	
50	ASPHALT CONC. PAVEMENT CL. G PG 58-22							
	440.0000	TON	45.0000	73.0000	62.22 %	75.0000	66.67 %	
			19,800.00	32,120.00	12,320	33,000.00	13,200	
IRRIGATION AND WATER DISTRIBUTION								
51	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0	0.00	0	



PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 PROJECT : 01C526  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 QUIGG BROS., INC. TRI-STATE CONSTRUCTION, INC.  
 819 W STATE ST 320 - 106TH AVE NE  
 98520-5934 98004-5732  
 ABERDEEN WA 985200281 BELLEVUE WA 980093686  
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND PLANTING									
52	SEEDING AND FERTILIZING	L.S.							
			250.00	620.00 %	1,800.00	1,550	2,000.00	700.00 %	1,750
53	TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN	L.S.							
			1,000.00	380.00 %	4,800.00	3,800	10,000.00	900.00 %	9,000
54	TEMPORARY WATER POLLUTION/EROSION CONTROL	EST.							
			10,000.00	0.00 %	10,000.00		10,000.00	0.00 %	
55	SPCC PLAN	L.S.							
			1,000.00	50.00 %	1,500.00	500	5,000.00	400.00 %	4,000
56	SPCC LEAD	DAY							
	165.0000		100.0000	340.00 %	440.0000	340.00 %	0.0100	-99.99 %	
			16,500.00	56,100	72,600.00	56,100	1.65	-16,498	
57	ESC LEAD	DAY							
	165.0000		100.0000	340.00 %	440.0000	340.00 %	50.0000	-50.00 %	
			16,500.00	56,100	72,600.00	56,100	8,250.00	-8,250	
TRAFFIC									
58	CEMENT CONC. BARRIER CURB	L.F.							
	616.0000		10.0000	32.50 %	13.2500	32.50 %	10.0000	0.00 %	
			6,160.00	2,002	8,162.00	2,002	6,160.00	0	
59	EXTRUDED CURB	L.F.							
	50.0000		6.0000	158.33 %	15.5000	158.33 %	15.0000	150.00 %	
			300.00	475	775.00	475	750.00	450	
60	I-5 MEDIAN BARRIER	L.F.							
	20.0000		125.0000	48.80 %	186.0000	48.80 %	200.0000	60.00 %	
			2,500.00	1,220	3,720.00	1,220	4,000.00	1,500	
61	TEMPORARY CONC. BARRIER	L.F.							
	2666.0000		20.0000	-37.50 %	12.5000	-37.50 %	15.0000	-25.00 %	
			53,320.00	-19,995	33,325.00	-19,995	39,990.00	-13,330	

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 PROJECT : 01C526  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 QUIGG BROS., INC.                      TRI-STATE CONSTRUCTION, INC.  
 819 W STATE ST                          320 - 106TH AVE NE  
 98520-5934                                  98004-5732  
 ABERDEEN WA 985200281                  BELLEVUE WA 980093686  
 CONTRACTOR NUMBER : 680000      CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	CONTRACTOR EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
62	TEMPORARY IMPACT ATTENUATOR							
	5.0000	EACH	5,000.0000	2,700.0000	-46.00 %	1,500.0000	-70.00 %	
			25,000.00	13,500.00	-11,500	7,500.00	-17,500	
63	REPAIR IMPACT ATTENUATOR							
		EST.			0.00 %		0.00 %	
			1,000.00	1,000.00		1,000.00		
64	TRUCK MOUNTED IMPACT ATTENUATOR							
	2.0000	EACH	4,500.0000	16,500.0000	266.67 %	10,000.0000	122.22 %	
			9,000.00	33,000.00	24,000	20,000.00	11,000	
65	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR							
	1340.0000	HR	25.0000	33.0000	32.00 %	38.0000	52.00 %	
			33,500.00	44,220.00	10,720	50,920.00	17,420	
66	PAINT LINE							
	9040.0000	L.F.	0.4000	0.1200	-70.00 %	0.1000	-75.00 %	
			3,616.00	1,084.80	-2,531	904.00	-2,712	
67	PROFILED PLASTIC LINE							
	9630.0000	L.F.	0.8000	0.2800	-65.00 %	0.4500	-43.75 %	
			7,704.00	2,696.40	-5,008	4,333.50	-3,371	
68	PLASTIC WIDE LINE							
	5100.0000	L.F.	1.5000	1.1000	-26.67 %	1.2600	-16.00 %	
			7,650.00	5,610.00	-2,040	6,426.00	-1,224	
69	PLASTIC DOTTED WIDE LINE							
	80.0000	L.F.	2.5000	1.1000	-56.00 %	1.0000	-60.00 %	
			200.00	88.00	-112	80.00	-120	
70	PLASTIC CROSSWALK LINE							
	224.0000	S.F.	2.0000	3.3000	65.00 %	3.0000	50.00 %	
			448.00	739.20	291	672.00	224	
71	PLASTIC STOP LINE							
	290.0000	L.F.	2.5000	4.4000	76.00 %	4.0000	60.00 %	
			725.00	1,276.00	551	1,160.00	435	
72	PLASTIC TRAFFIC ARROW							
	16.0000	EACH	125.0000	50.0000	-60.00 %	45.0000	-64.00 %	
			2,000.00	800.00	-1,200	720.00	-1,280	

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 PROJECT : 01C526  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 QUIGG BROS., INC.                      TRI-STATE CONSTRUCTION, INC.  
 819 W STATE ST                          320 - 106TH AVE NE  
 98520-5934                                  98004-5732  
 ABERDEEN WA 985200281                  BELLEVUE WA 980093686  
 CONTRACTOR NUMBER : 680000      CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
73	PLASTIC TRAFFIC LETTER							
	4.0000	EACH	45.0000	44.0000	-2.22 %	40.0000	-11.11 %	
			180.00	176.00	-4	160.00	-20	
74	RAISED PAVEMENT MARKER TYPE 1							
	2.1000	HUND	250.0000	225.0000	-10.00 %	225.0000	-10.00 %	
			525.00	472.50	-53	472.50	-53	
75	RAISED PAVEMENT MARKER TYPE 2							
	0.9000	HUND	500.0000	385.0000	-23.00 %	315.0000	-37.00 %	
			450.00	346.50	-104	283.50	-167	
76	TEMPORARY PAVEMENT MARKING							
	11259.0000	L.F.	0.5000	1.0000	100.00 %	1.0000	100.00 %	
			5,629.50	11,259.00	5,630	11,259.00	5,630	
77	PERMANENT SIGNING							
		L.S.			290.00 %		60.00 %	
			5,000.00	19,500.00	14,500	8,000.00	3,000	
78	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM							
		L.S.			16.67 %		-33.33 %	
			15,000.00	17,500.00	2,500	10,000.00	-5,000	
79	ILLUMINATION MODIFICATIONS							
		L.S.			129.00 %		100.00 %	
			20,000.00	45,800.00	25,800	40,000.00	20,000	
80	TEMPORARY ILLUMINATION SYSTEM							
		L.S.			330.00 %		300.00 %	
			10,000.00	43,000.00	33,000	40,000.00	30,000	
81	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0	0.00	0	
82	SEQUENTIAL ARROW SIGN							
	1600.0000	HR	5.0000	5.5000	10.00 %	5.0000	0.00 %	
			8,000.00	8,800.00	800	8,000.00	0	
83	PORTABLE CHANGEABLE MESSAGE SIGN							
	5.0000	EACH	3,000.0000	8,250.0000	175.00 %	2,500.0000	-16.67 %	
			15,000.00	41,250.00	26,250	12,500.00	-2,500	

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 PROJECT : 01C526  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 QUIGG BROS., INC. TRI-STATE CONSTRUCTION, INC.  
 819 W STATE ST 320 - 106TH AVE NE  
 98520-5934 98004-5732  
 ABERDEEN WA 985200281 BELLEVUE WA 980093686  
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
84	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN								
	6600.0000	HR	5.0000	10.00 %	5.5000	3.0000	-40.00 %		
			33,000.00		36,300.00	19,800.00	-13,200		
85	TYPE III BARRICADE								
	4.0000	EACH	250.0000	-20.00 %	200.0000	150.0000	-40.00 %		
			1,000.00		800.00	600.00	-400		
86	TEMPORARY TRAFFIC CONTROL DEVICES								
		L.S.		-64.00 %			25.00 %		
			40,000.00		14,400.00	50,000.00	10,000		
87	TRAFFIC CONTROL LABOR								
	8600.0000	HR	35.0000	4.29 %	36.5000	35.0000	0.00 %		
			301,000.00		313,900.00	301,000.00	0		
88	TRAFFIC CONTROL SUPERVISOR								
	1650.0000	HR	50.0000	-16.00 %	42.0000	36.0000	-28.00 %		
			82,500.00		69,300.00	59,400.00	-23,100		
89	CONSTRUCTION SIGNS CLASS A								
	667.0000	S.F.	20.0000	-60.00 %	8.0000	15.0000	-25.00 %		
			13,340.00		5,336.00	10,005.00	-3,335		
OTHER ITEMS									
90	GRAVEL BACKFILL FOR DRAIN								
	10.0000	C.Y.	50.0000	0.00 %	50.0000	30.0000	-40.00 %		
			500.00		500.00	300.00	-200		
91	SHORING OR EXTRA EXCAVATION TRENCH								
	7245.0000	S.F.	1.0000	10.00 %	1.1000	0.3500	-65.00 %		
			7,245.00		7,969.50	2,535.75	-4,709		
92	CEMENT CONC. SIDEWALK								
	392.0000	S.Y.	30.0000	-13.33 %	26.0000	26.0000	-13.33 %		
			11,760.00		10,192.00	10,192.00	-1,568		
93	SEMI-OPEN CONC. MASONRY SLOPE PROTECTION								
	50.0000	S.Y.	75.0000	-26.67 %	55.0000	45.0000	-40.00 %		
			3,750.00		2,750.00	2,250.00	-1,500		

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 PROJECT : 01C526  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 QUIGG BROS., INC.                      TRI-STATE CONSTRUCTION, INC.  
 819 W STATE ST                        320 - 106TH AVE NE  
 98520-5934                              98004-5732  
 ABERDEEN WA 985200281                BELLEVUE WA 980093686  
 CONTRACTOR NUMBER : 680000      CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	EST. QUANTITY		PRICE PER UNIT/ TOTAL AMOUNT	EST. QUANTITY	
OTHER ITEMS								
94	CONNECTION TO DRAINAGE STRUCTURE							
	2.0000	EACH	300.0000		880.0000	193.33 %	300.0000	0.00 %
			600.00		1,760.00	1,160	600.00	0
95	ADJUST CATCH BASIN							
	3.0000	EACH	300.0000		160.0000	-46.67 %	250.0000	-16.67 %
			900.00		480.00	-420	750.00	-150
96	ROADSIDE CLEANUP							
		EST.				0.00 %		0.00 %
			2,000.00		2,000.00		2,000.00	
97	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.				0.00 %		0.00 %
			1,000.00		1,000.00		1,000.00	
98	MINOR CHANGE							
		CALC				0.00 %		0.00 %
			-1.00		-1.00		-1.00	
99	CONSTRUCTION GEOTEXTILE FOR TEMPORARY EROSION CONTROL							
	680.0000	L.F.	5.0000		3.3000	-34.00 %	4.0000	-20.00 %
			3,400.00		2,244.00	-1,156	2,720.00	-680
100	TRAFFIC ISLAND NO. 1							
		L.S.				108.57 %		71.43 %
			7,000.00		14,600.00	7,600	12,000.00	5,000
101	TRAFFIC ISLAND NO. 2							
		L.S.				100.00 %		37.50 %
			4,000.00		8,000.00	4,000	5,500.00	1,500
102	CONSTRUCTION FENCE							
	730.0000	L.F.	3.0000		3.3000	10.00 %	3.0000	0.00 %
			2,190.00		2,409.00	219	2,190.00	0
103	SURVEY AND MEASUREMENT							
		L.S.				28.00 %		20.00 %
			5,000.00		6,400.00	1,400	6,000.00	1,000

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/05/2002

\*\*\* BID CHECK REPORT \*\*\*

TIME: 15:00

PS&E JOB NO : 01C526 REVISION NO : 1  
 CONTRACT NO : 006306 REGION NO : 3  
 VERSION NO : 3 WORK ORDER# : JC1084  
 HWY : SR 005  
 TITLE : SR 5  
 TROSPER ROAD BRIDGE WIDENING  
 01C526  
 PROJECT :  
 COUNTY(S) : THURSTON

BIDS OPENED ON : Apr 10 2002  
 AWARDED ON : Apr 15 2002

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 QUIGG BROS., INC. TRI-STATE CONSTRUCTION, INC.  
 819 W STATE ST 320 - 106TH AVE NE  
 98520-5934 98004-5732  
 ABERDEEN WA 985200281 BELLEVUE WA 980093686  
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 829961

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS							
104	FORCE ACCOUNT IRRIGATION SYSTEM MODIFICATIONS						
	EST.				0.00 %		0.00 %
			3,000.00	3,000.00		3,000.00	
	CONTRACT TOTAL		\$1,869,384.50	\$2,250,075.15	20.36%	\$2,352,545.90	25.85%