

PS&E JOB NO : 01C529 REVISION NO : 1
 CONTRACT NO : 006477 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1579
 HWY : SR 101
 TITLE : US 101
 TRUCK ROUTE BRIDGE
 TO FRONT STREET-PAVING
 01C529
 PROJECT : NH-0101 (252)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Jan 8 2003
 AWARDED ON : Jan 13 2003

----- LOW BIDDER -----
 LAKESIDE INDUSTRIES
 50 ECLIPSE WEST DR
 98363-9406
 PORT ANGELES WA 983620127
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION					
1	MOBILIZATION	L.S.			-27.64 %
			53,900.00	39,000.00	-14,900.00
2	REMOVING GUARDRAIL 250.0000	L.F.	4.0000	3.6000	-10.00 %
			1,000.00	900.00	-100.00
3	REMOVING GUARDRAIL ANCHOR 5.0000	EACH	200.0000	160.0000	-20.00 %
			1,000.00	800.00	-200.00
4	REMOVING PLASTIC LINE 1400.0000	L.F.	0.8500	0.6000	-29.41 %
			1,190.00	840.00	-350.00
5	REMOVING PLASTIC TRAFFIC MARKING 88.0000	EACH	35.0000	27.0000	-22.86 %
			3,080.00	2,376.00	-704.00
6	REMOVING PLASTIC CROSSWALK LINE 4229.0000	S.F.	1.5000	1.0000	-33.33 %
			6,343.50	4,229.00	-2,114.50
7	REMOVING MISCELLANEOUS TRAFFIC ITEM L.S.				75.00 %
			2,000.00	3,500.00	1,500.00
GRADING					
8	ROADWAY EXCAVATION 50.0000	C.Y.	30.0000	60.0000	100.00 %
			1,500.00	3,000.00	1,500.00
9	PAVEMENT REPAIR EXCAVATION INCL. HAUL 100.0000	S.Y.	25.0000	45.0000	80.00 %
			2,500.00	4,500.00	2,000.00

PS&E JOB NO : 01C529 REVISION NO : 1
 CONTRACT NO : 006477 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1579
 HWY : SR 101
 TITLE : US 101
 TRUCK ROUTE BRIDGE
 TO FRONT STREET-PAVING
 01C529
 PROJECT : NH-0101 (252)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Jan 8 2003
 AWARDED ON : Jan 13 2003

----- LOW BIDDER -----
 LAKESIDE INDUSTRIES
 50 ECLIPSE WEST DR
 98363-9406
 PORT ANGELES WA 983620127
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
GRADING					
10	EMBANKMENT COMPACTION				
	50.0000	C.Y.	8.0000	30.0000	275.00 %
			400.00	1,500.00	1,100.00
SURFACING					
11	CRUSHED SURFACING TOP COURSE				
	60.0000	TON	25.0000	55.0000	120.00 %
			1,500.00	3,300.00	1,800.00
12	SHOULDER FINISHING				
	0.9000	MI.	1,500.0000	6,000.0000	300.00 %
			1,350.00	5,400.00	4,050.00
LIQUID ASPHALT					
13	ANTI-STRIPPING ADDITIVE				
		EST.			0.00 %
			7,500.00	7,500.00	
14	ASPHALT FOR FOG SEAL				
	0.6000	TON	500.0000	2,000.0000	300.00 %
			300.00	1,200.00	900.00
ASPHALT CONCRETE PAVEMENT					
15	PLANING BITUMINOUS PAVEMENT				
	8000.0000	S.Y.	4.0000	4.7500	18.75 %
			32,000.00	38,000.00	6,000.00
16	ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22				
	240.0000	TON	73.0000	75.0000	2.74 %
			17,520.00	18,000.00	480.00
17	ASPHALT CONC. FOR PAVEMENT REPAIR				
	40.0000	TON	85.0000	95.0000	11.76 %
			3,400.00	3,800.00	400.00

PS&E JOB NO : 01C529 REVISION NO : 1
 CONTRACT NO : 006477 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1579
 HWY : SR 101
 TITLE : US 101
 TRUCK ROUTE BRIDGE
 TO FRONT STREET-PAVING
 01C529
 PROJECT : NH-0101 (252)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Jan 8 2003
 AWARDED ON : Jan 13 2003

----- LOW BIDDER -----
 LAKESIDE INDUSTRIES
 50 ECLIPSE WEST DR
 98363-9406
 PORT ANGELES WA 983620127
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
ASPHALT CONCRETE PAVEMENT					
18	ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 58-22				
	5500.0000	TON	52.0000	52.5500	1.06 %
			286,000.00	289,025.00	3,025.00
19	JOB MIX COMPLIANCE PRICE ADJUSTMENT				
	CALC				0.00 %
			8,570.00	8,570.00	
20	COMPACTION PRICE ADJUSTMENT				
	CALC				0.00 %
			3,850.00	3,850.00	
EROSION CONTROL AND PLANTING					
21	ESC LEAD				
	2.0000	DAY	350.0000	500.0000	42.86 %
			700.00	1,000.00	300.00
22	TESC PLAN				
		L.S.			33.33 %
			1,500.00	2,000.00	500.00
TRAFFIC					
23	CEMENT CONC. BARRIER CURB AND GUTTER				
	400.0000	L.F.	20.0000	18.0000	-10.00 %
			8,000.00	7,200.00	-800.00
24	BEAM GUARDRAIL TYPE 1				
	50.0000	L.F.	15.0000	21.1000	40.67 %
			750.00	1,055.00	305.00
25	BEAM GUARDRAIL BURIED TERMINAL TYPE 1				
	1.0000	EACH	650.0000	615.0000	-5.38 %
			650.00	615.00	-35.00
26	BEAM GUARDRAIL BURIED TERMINAL TYPE 2				
	200.0000	L.F.	25.0000	28.4000	13.60 %
			5,000.00	5,680.00	680.00

PS&E JOB NO : 01C529 REVISION NO : 1
 CONTRACT NO : 006477 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1579
 HWY : SR 101
 TITLE : US 101
 TRUCK ROUTE BRIDGE
 TO FRONT STREET-PAVING
 01C529
 PROJECT : NH-0101 (252)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Jan 8 2003
 AWARDED ON : Jan 13 2003

----- LOW BIDDER -----
 LAKESIDE INDUSTRIES
 50 ECLIPSE WEST DR
 98363-9406
 PORT ANGELES WA 983620127
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
27	BEAM GUARDRAIL ANCHOR TYPE 5				
	1.0000	EACH	750.0000	640.0000	-14.67 %
			750.00	640.00	-110.00
28	BEAM GUARDRAIL ANCHOR TYPE 7				
	1.0000	EACH	400.0000	410.0000	2.50 %
			400.00	410.00	10.00
29	RAISING EXISTING BEAM GUARDRAIL				
	150.0000	L.F.	4.0000	4.7000	17.50 %
			600.00	705.00	105.00
30	FLEXIBLE GUIDE POST				
	13.0000	EACH	26.0000	24.0000	-7.69 %
			338.00	312.00	-26.00
31	PAINT LINE				
	20400.0000	L.F.	0.1200	0.1200	0.00 %
			2,448.00	2,448.00	0.00
32	PLASTIC WIDE LINE				
	995.0000	L.F.	1.7000	1.0000	-41.18 %
			1,691.50	995.00	-696.50
33	PLASTIC CROSSWALK LINE				
	2400.0000	S.F.	2.0000	1.6000	-20.00 %
			4,800.00	3,840.00	-960.00
34	PLASTIC STOP LINE				
	234.0000	L.F.	4.0000	4.0000	0.00 %
			936.00	936.00	0.00
35	PLASTIC TRAFFIC ARROW				
	51.0000	EACH	45.0000	45.0000	0.00 %
			2,295.00	2,295.00	0.00
36	PLASTIC DRAINAGE MARKING				
	10.0000	EACH	25.0000	15.0000	-40.00 %
			250.00	150.00	-100.00
37	PLASTIC JUNCTION BOX MARKING				
	1.0000	EACH	25.0000	15.0000	-40.00 %
			25.00	15.00	-10.00

PS&E JOB NO : 01C529 REVISION NO : 1
 CONTRACT NO : 006477 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1579
 HWY : SR 101
 TITLE : US 101
 TRUCK ROUTE BRIDGE
 TO FRONT STREET-PAVING
 01C529
 PROJECT : NH-0101 (252)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Jan 8 2003
 AWARDED ON : Jan 13 2003

----- LOW BIDDER -----
 LAKESIDE INDUSTRIES
 50 ECLIPSE WEST DR
 98363-9406
 PORT ANGELES WA 983620127
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
TRAFFIC					
38	PLASTIC PARKING-SPACE MARKING				
	73.0000	EACH	10.0000	18.0000	80.00 %
			730.00	1,314.00	584.00
39	RAISED PAVEMENT MARKER TYPE 1				
	1.6000	HUND	350.0000	400.0000	14.29 %
			560.00	640.00	80.00
40	RAISED PAVEMENT MARKER TYPE 2				
	3.6100	HUND	350.0000	350.0000	0.00 %
			1,263.50	1,263.50	0.00
41	TEMPORARY PAVEMENT MARKING				
	16800.0000	L.F.	0.1600	0.2000	25.00 %
			2,688.00	3,360.00	672.00
42	TRAFFIC SIGNAL DETECTION LOOP				
		L.S.			42.50 %
			2,000.00	2,850.00	850.00
43	PERMANENT SIGNING				
		L.S.			-48.08 %
			7,800.00	4,050.00	-3,750.00
44	PORTABLE CHANGEABLE MESSAGE SIGN				
	2.0000	EACH	3,500.0000	2,500.0000	-28.57 %
			7,000.00	5,000.00	-2,000.00
45	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	120.0000	HR	5.0000	20.0000	300.00 %
			600.00	2,400.00	1,800.00
46	TEMPORARY TRAFFIC CONTROL DEVICES				
		L.S.			-47.58 %
			12,400.00	6,500.00	-5,900.00
47	CONTRACTOR PILOTED TRAFFIC CONTROL				
	120.0000	HR	41.0000	55.0000	34.15 %
			4,920.00	6,600.00	1,680.00
48	TRAFFIC CONTROL LABOR				
	1200.0000	HR	36.0000	39.0000	8.33 %
			43,200.00	46,800.00	3,600.00

PS&E JOB NO : 01C529 REVISION NO : 1
 CONTRACT NO : 006477 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1579
 HWY : SR 101
 TITLE : US 101
 TRUCK ROUTE BRIDGE
 TO FRONT STREET-PAVING
 01C529
 PROJECT : NH-0101 (252)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Jan 8 2003
 AWARDED ON : Jan 13 2003

----- LOW BIDDER -----
 LAKESIDE INDUSTRIES
 50 ECLIPSE WEST DR
 98363-9406
 PORT ANGELES WA 983620127
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC					
49	TRAFFIC CONTROL SUPERVISOR				
	300.0000	HR	42.0000	46.0000	9.52 %
			12,600.00	13,800.00	1,200.00
50	CONSTRUCTION SIGNS CLASS A				
	320.0000	S.F.	14.5000	18.0000	24.14 %
			4,640.00	5,760.00	1,120.00
OTHER ITEMS					
51	ADJUST MONUMENT CASE AND COVER				
	2.0000	EACH	250.0000	500.0000	100.00 %
			500.00	1,000.00	500.00
52	ADJUST MANHOLE				
	40.0000	EACH	500.0000	750.0000	50.00 %
			20,000.00	30,000.00	10,000.00
53	ADJUST CATCH BASIN				
	8.0000	EACH	275.0000	900.0000	227.27 %
			2,200.00	7,200.00	5,000.00
54	ADJUST VALVE BOX				
	7.0000	EACH	250.0000	600.0000	140.00 %
			1,750.00	4,200.00	2,450.00
55	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			0.00 %
			1,000.00	1,000.00	
56	MINOR CHANGE				
		CALC			0.00 %
			-1.00	-1.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/09/2002

* * * BID CHECK REPORT * * *

TIME: 08:57

PS&E JOB NO : 01C529 REVISION NO : 1
 CONTRACT NO : 006477 REGION NO : 3
 VERSION NO : 1 WORK ORDER# : XL1579
 HWY : SR 101
 TITLE : US 101
 TRUCK ROUTE BRIDGE
 TO FRONT STREET-PAVING
 01C529
 PROJECT : NH-0101 (252)
 COUNTY(S) : CLALLAM

BIDS OPENED ON : Jan 8 2003
 AWARDED ON : Jan 13 2003

----- LOW BIDDER -----
 LAKESIDE INDUSTRIES
 50 ECLIPSE WEST DR
 98363-9406
 PORT ANGELES WA 983620127
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
57	SECC PLAN	L.S.	1,000.00	1,500.00	50.00 % 500.00
CONTRACT TOTAL			<u>\$592,887.50</u>	<u>\$614,822.50</u>	<u>3.70%</u>
BASE TOTAL			<u>\$592,887.50</u>	<u>\$614,822.50</u>	<u>3.70%</u>