
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A059 REVISION NO : 1 BIDS OPENED ON : Jun  5 2002
CONTRACT NO :006389 REGION NO : 1 AWARDED ON : Jun 13 2002
VERSION NO :2 WORK ORDER# : 0L3284
HWY :SR 169 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 169
JUNCTION SE 400TH STREET - SIGNAL

01A059

TRI-STATE CONSTRUCTION, INC. R.W. SCOTT CONSTRUCTION CO.
350 - 106TH AVE NE 4005 W VALLEY HWY N SUITE A
98004-5732

PROJECT : BELLEVUE   WA  980093686 AUBURN   WA  980012442

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/05/2002
09:00

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -27.46 % -27.22 %

70,000.00 -26,500.00 70,232.00 -26,268.0096,500.00

2,500.0000
2 CLEARING AND GRUBBING

0.8000 ha -68.75 % 9,500.0000 18.75 %

2,000.00 -4,400.00 7,600.00 1,200.00
8,000.0000
6,400.00

3  SELECTIVE CLEARING, GRUBBING, AND PRUNING
EST. 0.00 % 0.00 %

350.00 350.00350.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -10.20 % -11.67 %

5,000.00 -568.00 4,918.00 -650.005,568.00

16.0000
5 REMOVING CEMENT CONC. PAVEMENT

1011.0000 m2 6.67 % 15.0000 0.00 %

16,176.00 1,011.00 15,165.00 0.00
15.0000

15,165.00
6 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 16.28 % -61.24 %

3,000.00 420.00 1,000.00 -1,580.002,580.00

GRADING

12.0000
7 ROADWAY EXCAVATION INCL. HAUL

1400.0000 m3 -20.00 % 20.9700 39.80 %

16,800.00 -4,200.00 29,358.00 8,358.00
15.0000

21,000.00

14.0000
8  DETENTION POND EXCAVATION INCL. HAUL

2200.0000 m3 40.00 % 19.2500 92.50 %

30,800.00 8,800.00 42,350.00 20,350.00
10.0000

22,000.00

15.0000
9  WETLAND MITIGATION EXCAVATION INCL. HAUL

1600.0000 m3 50.00 % 20.2500 102.50 %

24,000.00 8,000.00 32,400.00 16,400.00
10.0000

16,000.00
10  LANDSCAPE GRADING

EST. 0.00 % 0.00 %

1,250.00 1,250.001,250.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING
11  CLAY LINER

EST. 0.00 % 0.00 %

2,500.00 2,500.002,500.00

40.0000
12 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

18.0000 m3 -60.00 % 25.0000 -75.00 %

720.00 -1,080.00 450.00 -1,350.00
100.0000
1,800.00

4.0000
13 COMMON BORROW INCL. HAUL

1038.0000 m3 -73.33 % 19.5000 30.00 %

4,152.00 -11,418.00 20,241.00 4,671.00
15.0000

15,570.00

3.0000
14  DETENTION POND EMBANKMENT COMPACTION

220.0000 m3 -70.00 % 7.0000 -30.00 %

660.00 -1,540.00 1,540.00 -660.00
10.0000
2,200.00

1.5000
15 EMBANKMENT COMPACTION

1038.0000 m3 -78.57 % 4.0000 -42.86 %

1,557.00 -5,709.00 4,152.00 -3,114.00
7.0000

7,266.00

DRAINAGE

12.0000
16 DITCH EXCAVATION INCL. HAUL

450.0000 m3 -20.00 % 28.0000 86.67 %

5,400.00 -1,350.00 12,600.00 5,850.00
15.0000
6,750.00

1,500.0000
17 GRATE INLET TYPE 1

1.0000 EACH -16.67 % 1,700.0000 -5.56 %

1,500.00 -300.00 1,700.00 -100.00
1,800.0000
1,800.00

140.0000
18 HAND PLACED RIPRAP

5.0000 m3 16.67 % 100.0000 -16.67 %

700.00 100.00 500.00 -100.00
120.0000
600.00

120.0000
19 QUARRY SPALLS

17.0000 m3 300.00 % 50.0000 66.67 %

2,040.00 1,530.00 850.00 340.00
30.0000
510.00
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STORM SEWER

1,000.0000
20 CATCH BASIN TYPE 1

1.0000 EACH -33.33 % 850.0000 -43.33 %

1,000.00 -500.00 850.00 -650.00
1,500.0000
1,500.00

1,500.0000
21 CATCH BASIN TYPE 2 1800 MM DIAM.

1.0000 EACH -57.14 % 7,000.0000 100.00 %

1,500.00 -2,000.00 7,000.00 3,500.00
3,500.0000
3,500.00

2,200.0000
22 CATCH BASIN TYPE 2 2400 MM DIAM.

1.0000 EACH -63.33 % 9,500.0000 58.33 %

2,200.00 -3,800.00 9,500.00 3,500.00
6,000.0000
6,000.00

9.0000
23 TESTING STORM SEWER PIPE

178.0000 m -10.00 % 5.0000 -50.00 %

1,602.00 -178.00 890.00 -890.00
10.0000
1,780.00

60.0000
24 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.

43.0000 m -25.00 % 165.0000 106.25 %

2,580.00 -860.00 7,095.00 3,655.00
80.0000
3,440.00

90.0000
25 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.

22.0000 m -10.00 % 465.0000 365.00 %

1,980.00 -220.00 10,230.00 8,030.00
100.0000
2,200.00

110.0000
26 CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

24.0000 m 4.76 % 180.0000 71.43 %

2,640.00 120.00 4,320.00 1,800.00
105.0000
2,520.00

70.0000
27 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

89.0000 m -46.15 % 180.0000 38.46 %

6,230.00 -5,340.00 16,020.00 4,450.00
130.0000
11,570.00

SURFACING

40.0000
28 GRAVEL BASE

17.0000 m3 100.00 % 50.0000 150.00 %

680.00 340.00 850.00 510.00
20.0000
340.00
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SURFACING

22.0000
29 CRUSHED SURFACING BASE COURSE

973.0000 t 10.00 % 18.0000 -10.00 %

21,406.00 1,946.00 17,514.00 -1,946.00
20.0000

19,460.00

LIQUID ASPHALT
30 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

9,412.00 9,412.009,412.00

ASPHALT CONCRETE PAVEMENT
31 CRACK SEALING

EST. 0.00 % 0.00 %

3,600.00 3,600.003,600.00

5.0000
32 PLANING BITUMINOUS PAVEMENT

982.0000 m2 -37.50 % 6.0000 -25.00 %

4,910.00 -2,946.00 5,892.00 -1,964.00
8.0000

7,856.00

10.0000
33  SELF- ADHERING RUBBERIZED ASPHALT MEMBRANE

295.0000 m2 -50.00 % 12.0000 -40.00 %

2,950.00 -2,950.00 3,540.00 -2,360.00
20.0000
5,900.00

40.0000
34 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22

1800.0000 t 11.11 % 43.0000 19.44 %

72,000.00 7,200.00 77,400.00 12,600.00
36.0000

64,800.00

75.0000
35 ASPHALT CONC. FOR PAVEMENT REPAIR

72.0000 t 7.14 % 78.0000 11.43 %

5,400.00 360.00 5,616.00 576.00
70.0000
5,040.00

37.0000
36 ASPHALT CONC. PAVEMENT CL. B PG 58-22

3175.0000 t -11.90 % 38.5000 -8.33 %

117,475.00 -15,875.00 122,237.50 -11,112.50
42.0000

133,350.00
37 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

3,000.00 3,000.003,000.00
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ASPHALT CONCRETE PAVEMENT
38 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

3,300.00 3,300.003,300.00

1.0000
39 SOIL RESIDUAL HERBICIDE

2250.0000 m2 0.00 % 1.0000 0.00 %

2,250.00 0.00 2,250.00 0.00
1.0000

2,250.00

EROSION CONTROL AND PLANTING

45.0000
40 ESC LEAD

25.0000 DAY -83.93 % 250.0000 -10.71 %

1,125.00 -5,875.00 6,250.00 -750.00
280.0000
7,000.00

2,500.0000
41  EROSION CONTROL SEEDING

0.8000 ha -50.00 % 2,000.0000 -60.00 %

2,000.00 -2,000.00 1,600.00 -2,400.00
5,000.0000
4,000.00

0.2000
42  WETLAND SEEDING AND FERTILIZING BY HAND

4235.0000 m2 -60.00 % 0.2000 -60.00 %

847.00 -1,270.50 847.00 -1,270.50
0.5000

2,117.50

32.0000
43 CHECK DAM

23.0000 m -36.00 % 100.0000 100.00 %

736.00 -414.00 2,300.00 1,150.00
50.0000
1,150.00

12.0000
44 STABILIZED CONSTRUCTION ENTRANCE

70.0000 m2 50.00 % 40.0000 400.00 %

840.00 280.00 2,800.00 2,240.00
8.0000
560.00

85.0000
45 STREET CLEANING

40.0000 HR 183.33 % 250.0000 733.33 %

3,400.00 2,200.00 10,000.00 8,800.00
30.0000
1,200.00

46.0000
46 INLET PROTECTION

3.0000 EACH -77.00 % 100.0000 -50.00 %

138.00 -462.00 300.00 -300.00
200.0000
600.00

10.0000
47 SILT FENCE

700.0000 m 0.00 % 33.0000 230.00 %

7,000.00 0.00 23,100.00 16,100.00
10.0000
7,000.00
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EROSION CONTROL AND PLANTING

10.0000
48 WATTLE

540.0000 m 100.00 % 13.0000 160.00 %

5,400.00 2,700.00 7,020.00 4,320.00
5.0000

2,700.00
49 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

36.0000
50 COMPOST

212.0000 m3 -34.55 % 32.0000 -41.82 %

7,632.00 -4,028.00 6,784.00 -4,876.00
55.0000

11,660.00

40.0000
51 BARK OR WOOD CHIP MULCH

137.0000 m3 -11.11 % 42.0000 -6.67 %

5,480.00 -685.00 5,754.00 -411.00
45.0000
6,165.00

5.0000
52 PSIPE BLACK COTTONWOOD/ LIVE POLE

430.0000 EACH -50.00 % 19.0000 90.00 %

2,150.00 -2,150.00 8,170.00 3,870.00
10.0000
4,300.00

15.0000
53 PSIPE CASCARA/ #2 CONT.

40.0000 EACH 50.00 % 11.0000 10.00 %

600.00 200.00 440.00 40.00
10.0000
400.00

15.0000
54 PSIPE DOUGLAS FIR/ #2 CONT.

75.0000 EACH 50.00 % 11.0000 10.00 %

1,125.00 375.00 825.00 75.00
10.0000
750.00

6.0000
55 PSIPE DOUGLAS HAWTHORN/ #1 CONT.

260.0000 EACH -40.00 % 7.0000 -30.00 %

1,560.00 -1,040.00 1,820.00 -780.00
10.0000
2,600.00

15.0000
56 PSIPE OREGON ASH/ #2 CONT.

450.0000 EACH 87.50 % 11.0000 37.50 %

6,750.00 3,150.00 4,950.00 1,350.00
8.0000

3,600.00

3.0000
57 PSIPE PACIFIC WILLOW/ LIVE STAKE

70.0000 EACH -62.50 % 4.0000 -50.00 %

210.00 -350.00 280.00 -280.00
8.0000
560.00

15.0000
58 PSIPE WESTERN REDCEDAR/ #2 CONT.

530.0000 EACH 87.50 % 11.0000 37.50 %

7,950.00 3,710.00 5,830.00 1,590.00
8.0000

4,240.00
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15.0000
59 PSIPE BEAKED HAZEL/ #2 CONT.

30.0000 EACH 200.00 % 12.0000 140.00 %

450.00 300.00 360.00 210.00
5.0000
150.00

5.0000
60 PSIPE BLACK TWINBERRY/ #1 COUNT

70.0000 EACH 0.00 % 7.0000 40.00 %

350.00 0.00 490.00 140.00
5.0000
350.00

3.0000
61 PSIPE GOOSEBERRY/ LIVE STAKE

400.0000 EACH -40.00 % 8.0000 60.00 %

1,200.00 -800.00 3,200.00 1,200.00
5.0000

2,000.00

4.5000
62 PSIPE NOOTKA ROSE/ #1 CONT.

550.0000 EACH -10.00 % 7.0000 40.00 %

2,475.00 -275.00 3,850.00 1,100.00
5.0000

2,750.00

4.5000
63 PSIPE OREGON GRAPE/ #1 CONT.

160.0000 EACH -10.00 % 7.5000 50.00 %

720.00 -80.00 1,200.00 400.00
5.0000
800.00

5.0000
64 PSIPE RED ELDERBERRY/ #1 CONT.

100.0000 EACH -37.50 % 7.0000 -12.50 %

500.00 -300.00 700.00 -100.00
8.0000
800.00

2.5000
65 PSIPE RED OSIER DOGWOOD/ BARE ROOT

850.0000 EACH -68.75 % 4.0000 -50.00 %

2,125.00 -4,675.00 3,400.00 -3,400.00
8.0000

6,800.00

3.0000
66 PSIPE SALMONBERRY/ BARE ROOT

600.0000 EACH -62.50 % 4.5000 -43.75 %

1,800.00 -3,000.00 2,700.00 -2,100.00
8.0000

4,800.00

15.0000
67 PSIPE SERVICEBERRY/ #2 CONT.

40.0000 EACH 87.50 % 11.0000 37.50 %

600.00 280.00 440.00 120.00
8.0000
320.00

3.0000
68 PSIPE SITKA WILLOW/ LIVE STAKE

530.0000 EACH -40.00 % 4.0000 -20.00 %

1,590.00 -1,060.00 2,120.00 -530.00
5.0000

2,650.00

3.0000
69 PSIPE SNOWBERRY/ BARE ROOT

175.0000 EACH -70.00 % 5.0000 -50.00 %

525.00 -1,225.00 875.00 -875.00
10.0000
1,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A059 REVISION NO : 1 BIDS OPENED ON : Jun  5 2002
CONTRACT NO :006389 REGION NO : 1 AWARDED ON : Jun 13 2002
VERSION NO :2 WORK ORDER# : 0L3284
HWY :SR 169 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 169
JUNCTION SE 400TH STREET - SIGNAL

01A059

TRI-STATE CONSTRUCTION, INC. R.W. SCOTT CONSTRUCTION CO.
350 - 106TH AVE NE 4005 W VALLEY HWY N SUITE A
98004-5732

PROJECT : BELLEVUE   WA  980093686 AUBURN   WA  980012442

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/05/2002
09:00

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT
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15.0000
70 PSIPE VINE MAPLE / #2 CONT.

110.0000 EACH 50.00 % 11.0000 10.00 %

1,650.00 550.00 1,210.00 110.00
10.0000
1,100.00

5.0000
71 PSIPE WESTEREN CRABAPPLE/ #1 CONT.

70.0000 EACH -50.00 % 7.0000 -30.00 %

350.00 -350.00 490.00 -210.00
10.0000
700.00

3.0000
72 PSIPE WILD CLUSTERED ROSE/ BARE ROOT

525.0000 EACH -70.00 % 5.0000 -50.00 %

1,575.00 -3,675.00 2,625.00 -2,625.00
10.0000
5,250.00

2.5000
73 PSIPE COMMON SPIKERUSH / BARE ROOT

50.0000 EACH -68.75 % 2.2000 -72.50 %

125.00 -275.00 110.00 -290.00
8.0000
400.00

3.0000
74 PSIPE DAGGERLEAF RUSH/ BARE ROOT

75.0000 EACH -62.50 % 2.5000 -68.75 %

225.00 -375.00 187.50 -412.50
8.0000
600.00

3.0000
75 PSIPE SAWBEAK SEDGE/ BARE ROOT

75.0000 EACH -62.50 % 2.2000 -72.50 %

225.00 -375.00 165.00 -435.00
8.0000
600.00

3.0000
76 PSIPE SLOUGH SEDGE / BARE ROOT

100.0000 EACH -62.50 % 2.2000 -72.50 %

300.00 -500.00 220.00 -580.00
8.0000
800.00

3.0000
77 PSIPE SMALL-FRUITED BULRUSH/ BARE ROOT

75.0000 EACH -62.50 % 2.2000 -72.50 %

225.00 -375.00 165.00 -435.00
8.0000
600.00

78 FORCE ACCOUNT 2ND YEAR PLANT ESTABLISHMENT
EST. 0.00 % 0.00 %

8,500.00 8,500.008,500.00
79 FORCE ACCOUNT 3RD YEAR PLANT ESTABLISHMENT

EST. 0.00 % 0.00 %

7,500.00 7,500.007,500.00
80 FORCE ACCOUNT 4TH YEAR PLANT ESTABLISHMENT

EST. 0.00 % 0.00 %

6,500.00 6,500.006,500.00
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TITLE :SR 169
JUNCTION SE 400TH STREET - SIGNAL

01A059

TRI-STATE CONSTRUCTION, INC. R.W. SCOTT CONSTRUCTION CO.
350 - 106TH AVE NE 4005 W VALLEY HWY N SUITE A
98004-5732

PROJECT : BELLEVUE   WA  980093686 AUBURN   WA  980012442

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/05/2002
09:00

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
81 FORCE ACCOUNT 5TH YEAR ESTABLISHMENT

EST. 0.00 % 0.00 %

5,500.00 5,500.005,500.00
82 WEED CONTROL

EST. 0.00 % 0.00 %

1,250.00 1,250.001,250.00

32.0000
83 SOIL AMENDMENT

515.0000 m3 -28.89 % 32.0000 -28.89 %

16,480.00 -6,695.00 16,480.00 -6,695.00
45.0000

23,175.00
84 FORCE ACCOUNT EXTENTION OF PLANTING PERIOD

EST. 0.00 % 0.00 %

1,500.00 1,500.001,500.00

60.0000
85  SENSITIVE AREA SIGN

2.0000 EACH -76.00 % 200.0000 -20.00 %

120.00 -380.00 400.00 -100.00
250.0000
500.00

250.0000
86  BRUSH PILE

9.0000 EACH 0.00 % 700.0000 180.00 %

2,250.00 0.00 6,300.00 4,050.00
250.0000
2,250.00

350.0000
87  LOG WITH BRANCHES

6.0000 EACH -46.15 % 500.0000 -23.08 %

2,100.00 -1,800.00 3,000.00 -900.00
650.0000
3,900.00

375.0000
88  RAPTOR PERCH

2.0000 EACH -89.29 % 1,500.0000 -57.14 %

750.00 -6,250.00 3,000.00 -4,000.00
3,500.0000
7,000.00

450.0000
89  STUMP WITH ROOTWAD

6.0000 EACH 80.00 % 600.0000 140.00 %

2,700.00 1,200.00 3,600.00 2,100.00
250.0000
1,500.00

TRAFFIC

35.0000
90 CEMENT CONC. BARRIER CURB AND GUTTER

110.0000 m -12.50 % 44.6600 11.65 %

3,850.00 -550.00 4,912.60 512.60
40.0000
4,400.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

35.0000
91 CEMENT CONC. BARRIER CURB

78.0000 m -30.00 % 44.6600 -10.68 %

2,730.00 -1,170.00 3,483.48 -416.52
50.0000
3,900.00

92 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

4,000.0000
93 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH -20.00 % 8,000.0000 60.00 %

4,000.00 -1,000.00 8,000.00 3,000.00
5,000.0000
5,000.00

40.0000
94 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

360.0000 HR 33.33 % 8.0000 -73.33 %

14,400.00 3,600.00 2,880.00 -7,920.00
30.0000

10,800.00

25.0000
95 FLEXIBLE GUIDE POST

12.0000 EACH 0.00 % 35.0000 40.00 %

300.00 0.00 420.00 120.00
25.0000
300.00

0.3500
96 PAINT LINE

3500.0000 m -65.00 % 0.4500 -55.00 %

1,225.00 -2,275.00 1,575.00 -1,925.00
1.0000

3,500.00

7.0000
97 PLASTIC WIDE LINE

60.0000 m 40.00 % 5.5000 10.00 %

420.00 120.00 330.00 30.00
5.0000
300.00

21.0000
98 PLASTIC CROSSWALK LINE

134.0000 m2 -30.00 % 40.0000 33.33 %

2,814.00 -1,206.00 5,360.00 1,340.00
30.0000
4,020.00

12.0000
99 PLASTIC STOP LINE

26.0000 m -20.00 % 12.0000 -20.00 %

312.00 -78.00 312.00 -78.00
15.0000
390.00

49.0000
100 PLASTIC TRAFFIC ARROW

8.0000 EACH -18.33 % 75.0000 25.00 %

392.00 -88.00 600.00 120.00
60.0000
480.00

150.0000
101 PLASTIC DRAINAGE MARKING

6.0000 EACH 650.00 % 20.0000 0.00 %

900.00 780.00 120.00 0.00
20.0000
120.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.7500
102 TEMPORARY PAVEMENT MARKING

2000.0000 m 16.67 % 2.2500 50.00 %

3,500.00 500.00 4,500.00 1,500.00
1.5000

3,000.00
103 PERMANENT SIGNING

L.S. -34.29 % -17.14 %

2,300.00 -1,200.00 2,900.00 -600.003,500.00
104 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM

L.S. -16.47 % -12.49 %

105,000.00 -20,700.00 110,000.00 -15,700.00125,700.00
105 TRAFFIC SIGNAL CONTROL SYSTEM

L.S. 36.36 % 51.52 %

18,000.00 4,800.00 20,000.00 6,800.0013,200.00

0.0000
106 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0010
0.00

107 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 54.32 % 31.17 %

10,000.00 3,520.00 8,500.00 2,020.006,480.00

35.0000
108 TRAFFIC CONTROL LABOR

1232.0000 HR 25.00 % 35.0000 25.00 %

43,120.00 8,624.00 43,120.00 8,624.00
28.0000

34,496.00

100.0000
109 TRAFFIC CONTROL VEHICLE

77.0000 DAY 33.33 % 100.0000 33.33 %

7,700.00 1,925.00 7,700.00 1,925.00
75.0000
5,775.00

40.0000
110 TRAFFIC CONTROL SUPERVISOR

616.0000 HR 14.29 % 36.0000 2.86 %

24,640.00 3,080.00 22,176.00 616.00
35.0000

21,560.00

130.0000
111 CONSTRUCTION SIGNS CLASS A

18.0000 m2 -48.00 % 40.0000 -84.00 %

2,340.00 -2,160.00 720.00 -3,780.00
250.0000
4,500.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
112 FORCE ACCOUNT HANDLING AND DISPOSAL OF CONTAMINATED SOILS

EST. 0.00 % 0.00 %

9,000.00 9,000.009,000.00

10.0000
113 STRUCTURE EXCAVATION CLASS B INCL. HAUL

146.0000 m3 0.00 % 19.2500 92.50 %

1,460.00 0.00 2,810.50 1,350.50
10.0000
1,460.00

500.0000
114 COMMERCIAL CONCRETE

1.0000 m3 100.00 % 500.0000 100.00 %

500.00 250.00 500.00 250.00
250.0000
250.00

260.0000
115 MONUMENT CASE, COVER, AND PIPE

1.0000 EACH -13.33 % 300.0000 0.00 %

260.00 -40.00 300.00 0.00
300.0000
300.00

35.0000
116 CEMENT CONC. SIDEWALK

200.0000 m2 0.00 % 39.1100 11.74 %

7,000.00 0.00 7,822.00 822.00
35.0000
7,000.00

21.0000
117 CHAIN LINK FENCE TYPE 3

214.0000 m 5.00 % 30.0000 50.00 %

4,494.00 214.00 6,420.00 2,140.00
20.0000
4,280.00

500.0000
118 DOUBLE 4.3 M CHAIN LINK GATE

2.0000 EACH -37.50 % 750.0000 -6.25 %

1,000.00 -600.00 1,500.00 -100.00
800.0000
1,600.00

11.0000
119 WIRE FENCE TYPE 2

358.0000 m 37.50 % 8.5000 6.25 %

3,938.00 1,074.00 3,043.00 179.00
8.0000

2,864.00

8.0000
120  BARBLESS TWO WIRE FENCE

525.0000 m 128.57 % 8.5000 142.86 %

4,200.00 2,362.50 4,462.50 2,625.00
3.5000

1,837.50

300.0000
121  SINGLE BARBLESS-WIRE GATE 1.5M WIDE

1.0000 EACH 140.00 % 200.0000 60.00 %

300.00 175.00 200.00 75.00
125.0000
125.00

500.0000
122 ABANDON EXISTING MANHOLE

1.0000 EACH -50.00 % 500.0000 -50.00 %

500.00 -500.00 500.00 -500.00
1,000.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01A059 REVISION NO : 1 BIDS OPENED ON : Jun  5 2002
CONTRACT NO :006389 REGION NO : 1 AWARDED ON : Jun 13 2002
VERSION NO :2 WORK ORDER# : 0L3284
HWY :SR 169 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 169
JUNCTION SE 400TH STREET - SIGNAL

01A059

TRI-STATE CONSTRUCTION, INC. R.W. SCOTT CONSTRUCTION CO.
350 - 106TH AVE NE 4005 W VALLEY HWY N SUITE A
98004-5732

PROJECT : BELLEVUE   WA  980093686 AUBURN   WA  980012442

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 753800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/05/2002
09:00

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

250.0000
123 ADJUST MANHOLE

3.0000 EACH -50.00 % 750.0000 50.00 %

750.00 -750.00 2,250.00 750.00
500.0000
1,500.00

250.0000
124 ADJUST CATCH BASIN

1.0000 EACH -50.00 % 350.0000 -30.00 %

250.00 -250.00 350.00 -150.00
500.0000
500.00

125 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -83.33 % -33.33 %

500.00 -2,500.00 2,000.00 -1,000.003,000.00

160.0000
126 ADJUST VALVE BOX

4.0000 EACH 60.00 % 300.0000 200.00 %

640.00 240.00 1,200.00 800.00
100.0000
400.00

127 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
128 TRIMMING AND CLEANUP

L.S. -50.00 % 400.00 %

1,000.00 -1,000.00 10,000.00 8,000.002,000.00
129 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
130 MINOR CHANGE

CALC 0.00 % 0.00 %

1.00 1.001.00
131 SPCC PLAN

L.S. 0.00 % -40.00 %

5,000.00 0.00 3,000.00 -2,000.005,000.00
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250.0000
132 MAILBOX SUPPORT TYPE SINGLE

4.0000 EACH -16.67 % 500.0000 66.67 %

1,000.00 -200.00 2,000.00 800.00
300.0000
1,200.00

$896,559.00 -10.28% $1,066,748.08 6.75%$999,263.00CONTRACT TOTAL

$896,559.00 $1,066,748.08BASE TOTAL -10.28% 6.75%$999,263.00


