
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01A542 REVISION NO : 1 BIDS OPENED ON : May 14 2003
CONTRACT NO : 006576 REGION NO : 9 AWARDED ON : May 22 2003
VERSION NO : 3 WORK ORDER# : XL1357
HWY : SR 999 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SHAW ISLAND FERRY TERMINAL
SLIP RECONSTRUCTION
 
01A542

AMERICAN CIVIL CONSTRUCTORS QUIGG BROS., INC. MKB CONSTRUCTORS
700 SOUTH RIVERSIDE DRIVE 819 W STATE ST 3647 STONEWAY NORTH     98103-8003
SEATTLE WA 98108-4364 98520-5934 PO BOX 31449

PROJECT : SEATTLE   WA  981080945 ABERDEEN   WA  985200281 SEATTLE   WA  981031450

COUNTY(S) : SAN JUAN CONTRACTOR NUMBER : 392100 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100137

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/12/2003
09:26

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 28.65 % 22.56 % 27.67 %
629,800.00 140,251.00 600,000.00 110,451.00 625,000.00 135,451.00489,549.00

2  REMOVAL OF STRUCTURES
L.S. 8.17 % 6.34 % 112.68 %

178,000.00 13,437.00 175,000.00 10,437.00 350,000.00 185,437.00164,563.00
3  DISPOSAL OF CREOSOTED MATERIAL

L.S. 61.20 % 46.55 % 119.82 %
44,000.00 16,705.00 40,000.00 12,705.00 60,000.00 32,705.0027,295.00

4  BUILDING PAINTING, ROOFING AND RELOCATION
L.S. 583.23 % 175.29 % 412.16 %

26,680.00 22,775.00 10,750.00 6,845.00 20,000.00 16,095.003,905.00
5  MISCELLANEOUS ITEMS

L.S. 8.15 % 1,777.58 % 200.41 %
2,880.00 217.00 50,000.00 47,337.00 8,000.00 5,337.002,663.00

6  SURVEYING
L.S. 51.52 % 69.70 % -27.27 %

25,000.00 8,500.00 28,000.00 11,500.00 12,000.00 -4,500.0016,500.00

STRUCTURE
7  STRUCTURAL CARBON STEEL - TRANSFER SPAN AND APRON

L.S. 24.61 % 56.66 % 37.67 %
525,000.00 103,700.00 660,000.00 238,700.00 580,000.00 158,700.00421,300.00

8  STRUCTURAL CARBON STEEL - TOWERS, HEADFRAME AND WALKWAY
L.S. 12.21 % 38.53 % 62.48 %

388,800.00 42,300.00 480,000.00 133,500.00 563,000.00 216,500.00346,500.00
9  STRUCTURAL CARBON STEEL - TRESTLE AND BRIDGE SEAT

L.S. 106.72 % 36.99 % 169.61 %
332,000.00 171,400.00 220,000.00 59,400.00 433,000.00 272,400.00160,600.00

10  STRUCTURAL CARBON STEEL - WINGWALLS
L.S. -13.22 % -1.00 % 1.58 %

1,007,980.00 -153,620.00 1,150,000.00 -11,600.00 1,180,000.00 18,400.001,161,600.00
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37.3000
11  FABRICATING ST. PILING 24 INCH DIA. T=1 INCH

2443.0000 L.F. 35.64 % 43.0000 56.36 % 31.5000 14.55 %
91,123.90 23,941.40 105,049.00 37,866.50 76,954.50 9,772.00

27.5000
67,182.50

192.0000
12  FURNISHING  ST. PILING 30 INCH DIA. T=1 INCH

536.0000 L.F. 39.64 % 200.0000 45.45 % 156.0000 13.45 %
102,912.00 29,212.00 107,200.00 33,500.00 83,616.00 9,916.00

137.5000
73,700.00

4,260.0000
13  DRIVING ST. PILE 24 INCH DIA.

35.0000 EACH 54.91 % 3,400.0000 23.64 % 5,500.0000 100.00 %
149,100.00 52,850.00 119,000.00 22,750.00 192,500.00 96,250.00

2,750.0000
96,250.00

6,075.0000
14  DRIVING ST. PILE 30 INCH DIA.

8.0000 EACH 120.91 % 6,300.0000 129.09 % 6,500.0000 136.36 %
48,600.00 26,600.00 50,400.00 28,400.00 52,000.00 30,000.00

2,750.0000
22,000.00

1.6500
15 EPOXY-COATED ST. REINF. BAR

10200.0000 LB. 50.00 % 2.5000 127.27 % 1.5000 36.36 %
16,830.00 5,610.00 25,500.00 14,280.00 15,300.00 4,080.00

1.1000
11,220.00

13,800.0000
16  MICROPILE

27.0000 EACH 96.02 % 18,000.0000 155.68 % 20,000.0000 184.09 %
372,600.00 182,520.00 486,000.00 295,920.00 540,000.00 349,920.00

7,040.0000
190,080.00

5,690.0000
17  CORROSION PROTECTION SHELL

18.0000 EACH 39.80 % 5,300.0000 30.22 % 8,000.0000 96.56 %
102,420.00 29,160.00 95,400.00 22,140.00 144,000.00 70,740.00

4,070.0000
73,260.00

34,250.0000
18  MICROPILE VERIFICATION TEST

1.0000 EACH 211.36 % 29,000.0000 163.64 % 25,000.0000 127.27 %
34,250.00 23,250.00 29,000.00 18,000.00 25,000.00 14,000.00

11,000.0000
11,000.00

14,800.0000
19  MICROPILE PROOF LOAD TEST

1.0000 EACH 124.24 % 8,500.0000 28.79 % 8,000.0000 21.21 %
14,800.00 8,200.00 8,500.00 1,900.00 8,000.00 1,400.00

6,600.0000
6,600.00

11,750.0000
20  PERMANENT ROCK ANCHOR

21.0000 EACH 205.19 % 11,000.0000 185.71 % 8,000.0000 107.79 %
246,750.00 165,900.00 231,000.00 150,150.00 168,000.00 87,150.00

3,850.0000
80,850.00

13,300.0000
21  WINGWALL DOWEL

22.0000 EACH 130.30 % 11,000.0000 90.48 % 8,000.0000 38.53 %
292,600.00 165,550.00 242,000.00 114,950.00 176,000.00 48,950.00

5,775.0000
127,050.00
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7,000.0000
22  ROCK ANCHOR PERFORMANCE TEST

3.0000 EACH 536.36 % 5,700.0000 418.18 % 5,000.0000 354.55 %
21,000.00 17,700.00 17,100.00 13,800.00 15,000.00 11,700.00

1,100.0000
3,300.00

23  FURNISHING AND INSTALLING TEMPORARY INDICATOR PILES
L.S. -7.64 % -6.06 % -24.24 %

30,480.00 -2,520.00 31,000.00 -2,000.00 25,000.00 -8,000.0033,000.00
24  LEFT WINGWALL REINFORCEMENT

L.S. 88.36 % 52.73 % 263.64 %
51,800.00 24,300.00 42,000.00 14,500.00 100,000.00 72,500.0027,500.00

3,300.0000
25  PILE TIP CONNECTION

13.0000 EACH -25.00 % 1,300.0000 -70.45 % 1,800.0000 -59.09 %
42,900.00 -14,300.00 16,900.00 -40,300.00 23,400.00 -33,800.00

4,400.0000
57,200.00

510.0000
26 CONC. CLASS 4000W FOR PILES

10.8000 C.Y. 10.39 % 800.0000 73.16 % 750.0000 62.34 %
5,508.00 518.40 8,640.00 3,650.40 8,100.00 3,110.40

462.0000
4,989.60

220.0000
27  CONC. CLASS 4000P FOR PILES

234.7000 C.Y. -20.00 % 875.0000 218.18 % 375.0000 36.36 %
51,634.00 -12,908.50 205,362.50 140,820.00 88,012.50 23,470.00

275.0000
64,542.50

1,720.0000
28 CONC. CLASS 5000 FOR STRUCTURE

36.3000 C.Y. 73.74 % 2,750.0000 177.78 % 2,000.0000 102.02 %
62,436.00 26,499.00 99,825.00 63,888.00 72,600.00 36,663.00

990.0000
35,937.00

29 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

12,000.0000
30  TIMBER AND LUMBER - ACZA TREATED

9.6000 MBM 98.35 % 11,000.0000 81.82 % 4,000.0000 -33.88 %
115,200.00 57,120.00 105,600.00 47,520.00 38,400.00 -19,680.00

6,050.0000
58,080.00

31  NON-SKID SURFACE COATING
L.S. 56.62 % 59.82 % 59.82 %

19,600.00 7,086.00 20,000.00 7,486.00 20,000.00 7,486.0012,514.00
32  MARINE FENDERS

L.S. -43.92 % -61.59 % -35.98 %
43,800.00 -34,300.00 30,000.00 -48,100.00 50,000.00 -28,100.0078,100.00
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33  POLYETHYLENE RUBBING FACE

L.S. 24.75 % 26.26 % 26.26 %
98,800.00 19,600.00 100,000.00 20,800.00 100,000.00 20,800.0079,200.00

3,350.0000
34  RUBBER END LIP

5.0000 EACH 1.52 % 3,400.0000 3.03 % 3,000.0000 -9.09 %
16,750.00 250.00 17,000.00 500.00 15,000.00 -1,500.00

3,300.0000
16,500.00

35  CAST STEEL BRIDGE SHOES
L.S. 7.07 % 1.01 % 1.01 %

53,000.00 3,500.00 50,000.00 500.00 50,000.00 500.0049,500.00

0.9100
36  LEAD BALANCE BLOCKS

75976.0000 LB. 65.45 % 1.0000 81.82 % 1.0000 81.82 %
69,138.16 27,351.36 75,976.00 34,189.20 75,976.00 34,189.20

0.5500
41,786.80

0.0100
37 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

38 FORCE ACCOUNT REMOVAL OF PILE STUBS
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
39  BIRDWIRE SYSTEM AND BIRDPOINT 3

L.S. -22.08 % 68.83 % 29.87 %
3,000.00 -850.00 6,500.00 2,650.00 5,000.00 1,150.003,850.00

TRAFFIC

420.0000
40 RAISED PAVEMENT MARKER TYPE 1

2.9000 HUND -23.64 % 600.0000 9.09 % 325.0000 -40.91 %
1,218.00 -377.00 1,740.00 145.00 942.50 -652.50

550.0000
1,595.00

OTHER ITEMS
41  CIVIL SITEWORK

L.S. 118.18 % 154.55 % 63.64 %
24,000.00 13,000.00 28,000.00 17,000.00 18,000.00 7,000.0011,000.00
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OTHER ITEMS
42  WAITING ROOM BUILDING

L.S. 236.76 % 42.29 % 42.29 %
42,600.00 29,950.00 18,000.00 5,350.00 18,000.00 5,350.0012,650.00

43  BASIC ELECTRICAL REQUIREMENTS
L.S. -23.31 % 49.99 % -0.95 %

271,000.00 -82,366.00 530,000.00 176,634.00 350,000.00 -3,366.00353,366.00
44  LIFT SYSTEM YARD TEST

L.S. -11.64 % -6.54 % 6.20 %
104,000.00 -13,700.00 110,000.00 -7,700.00 125,000.00 7,300.00117,700.00

45  HOIST AND COUNTERWEIGHT CABLE SYSTEMS
L.S. 45.10 % 54.72 % 40.65 %

464,210.00 144,277.00 495,000.00 175,067.00 450,000.00 130,067.00319,933.00
46  HYDRAULIC SYSTEM FOR VEHICLE TRANSFER SPANS

L.S. -51.64 % -45.45 % -31.82 %
53,200.00 -56,800.00 60,000.00 -50,000.00 75,000.00 -35,000.00110,000.00

47  MECHANICAL AND CONTROLS INTEGRATION
L.S. 57.02 % -81.40 % 3.31 %

38,000.00 13,800.00 4,500.00 -19,700.00 25,000.00 800.0024,200.00
48  TRANSFER SPAN POWER AND CONTROL SYSTEM

L.S. -45.97 % -54.98 % 3.17 %
144,000.00 -122,539.00 120,000.00 -146,539.00 275,000.00 8,461.00266,539.00

49 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
50 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

51 SPCC PLAN
L.S. 240.00 % 20.00 % 0.00 %

3,400.00 2,400.00 1,200.00 200.00 1,000.00 0.001,000.00
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OTHER ITEMS
52 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

$6,477,797.06 21.02% $7,122,139.50 33.06% $7,351,798.50 37.35%$5,352,647.40CONTRACT TOTAL

$7,351,798.50$6,477,797.06 $7,122,139.50BASE TOTAL 21.02% 33.06% 37.35%$5,352,647.40


