

PS&E JOB NO: 01B019 REVISION NO : 1
 CONTRACT NO: 006243 REGION NO : 2
 VERSION NO : 2 WORK ORDER# : 0L3745

BIDS OPENED ON : Oct 25 2001
 AWARDED ON : Oct 29 2001

HWY	: SR 097,285	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 285 & SR 97 COLUMBIA RIVER BRIDGES SEISMIC RETROFIT 01B019	PCT CONSTRUCTION, INC. 7400 THIRD AVE S	CONCRETE BARRIER, INC. 13036 BEVERLY PARK ROAD	DIAMACO INC 40 LAKE BELLEVUE DR STE 100
PROJECT	: BH-9999(370)	SEATTLE WA 981084143	MUKILTEO WA 982755846	BELLEVUE WA 980052480
COUNTY(S)	: CHELAN, DOUGLAS	CONTRACTOR NUMBER : 100262	CONTRACTOR NUMBER : 100183	CONTRACTOR NUMBER : 100065

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.						
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION									
1	MOBILIZATION	L.S.	18,982.00	21,174.00	11.55%	35,000.00	84.39%	50,000.00	163.41%
STRUCTURE									
2	STEEL COLLAR - BR. NO. 285/10	L.S.	54,470.00	120,014.00	120.33%	135,000.00	147.84%	200,000.00	267.17%
3	EARTHQUAKE RESTRAINERS - BR. NO. 97/420	L.S.	82,350.00	74,404.00	-9.65%	125,000.00	51.79%	240,000.00	191.44%
TRAFFIC									
4	TEMPORARY TRAFFIC CONTROL	L.S.	50,000.00	16,825.00	-66.35%	65,000.00	30.00%	35,000.00	-30.00%
5	REPAIR IMPACT ATTENUATOR	EST.	1,000.00	1,000.00	0.00%	1,000.00	0.00%	1,000.00	0.00%
OTHER ITEMS									
6	MINOR CHANGE	CALC	1.00	1.00	0.00%	1.00	0.00%	1.00	0.00%
7	SPILL PREVENTION PLAN	L.S.	2,000.00	501.00	-74.95%	2,500.00	25.00%	500.00	-75.00%
CONTRACT TOTAL			\$208,803.00	\$233,919.00	12.03%	\$363,501.00	74.09%	\$526,501.00	152.15%