
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
1904 SE 6TH PLACE 12011 NE MARX ST 1525 E MARINE VIEW DR
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476 EVERETT   WA  982011927

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -19.71 % 10.24 % -5.07 %
1,124,000.00 -276,000.00 1,543,303.26 143,303.26 1,329,000.00 -71,000.001,400,000.00

2 CLEARING AND GRUBBING
L.S. 78.57 % 158.30 % 792.86 %

30,000.00 13,200.00 43,393.80 26,593.80 150,000.00 133,200.0016,800.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 191.67 % 94.19 % 84.50 %
35,000.00 23,000.00 23,302.40 11,302.40 22,140.00 10,140.0012,000.00

450.0000
4  ABANDON EXISTING CATCH BASIN

5.0000 EACH -10.00 % 158.0000 -68.40 % 700.0000 40.00 %
2,250.00 -250.00 790.00 -1,710.00 3,500.00 1,000.00

500.0000
2,500.00

0.8700
5 REMOVING TEMPORARY PAVEMENT MARKING

2500.0000 m 770.00 % 11.0300 10,930.00 % 1.0000 900.00 %
2,175.00 1,925.00 27,575.00 27,325.00 2,500.00 2,250.00

0.1000
250.00

1.1500
6 REMOVING PAINT LINE

2350.0000 m 43.75 % 1.1000 37.50 % 1.0000 25.00 %
2,702.50 822.50 2,585.00 705.00 2,350.00 470.00

0.8000
1,880.00

77.5000
7 REMOVING PLASTIC TRAFFIC MARKING

2.0000 EACH 3.33 % 57.7500 -23.00 % 200.0000 166.67 %
155.00 5.00 115.50 -34.50 400.00 250.00

75.0000
150.00

105.0000
8 REMOVING RAISED PAVEMENT MARKER

9.3100 HUND -30.00 % 94.5000 -37.00 % 150.0000 0.00 %
977.55 -418.95 879.80 -516.70 1,396.50 0.00

150.0000
1,396.50

3.9000
9 REMOVING CHAIN LINK FENCE

960.0000 m -40.00 % 3.9400 -39.38 % 6.0000 -7.69 %
3,744.00 -2,496.00 3,782.40 -2,457.60 5,760.00 -480.00

6.5000
6,240.00

900.0000
10  REMOVING PERMANANT IMPACT ATTENUATOR

2.0000 EACH 80.00 % 1,800.0000 260.00 % 510.0000 2.00 %
1,800.00 800.00 3,600.00 2,600.00 1,020.00 20.00

500.0000
1,000.00
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NO.

ITEM DESCRIPTION UNIT
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07/16/2003
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

15.0000
11 ROADWAY EXCAVATION INCL. HAUL

18250.0000 m3 87.50 % 7.3200 -8.50 % 8.0000 0.00 %
273,750.00 127,750.00 133,590.00 -12,410.00 146,000.00 0.00

8.0000
146,000.00

9.2500
12  POND EXCAVATION INCLUDING HAUL

8408.0000 m3 -22.92 % 9.6700 -19.42 % 9.0000 -25.00 %
77,774.00 -23,122.00 81,305.36 -19,590.64 75,672.00 -25,224.00

12.0000
100,896.00

5.3000
13 GRAVEL BORROW INCL. HAUL

410113.0000 t -18.46 % 7.7800 19.69 % 6.0000 -7.69 %
2,173,598.90 -492,135.60 3,190,679.14 524,944.64 2,460,678.00 -205,056.50

6.5000
2,665,734.50

1.8000
14 EMBANKMENT COMPACTION

199370.0000 m3 140.00 % 1.2800 70.67 % 3.0000 300.00 %
358,866.00 209,338.50 255,193.60 105,666.10 598,110.00 448,582.50

0.7500
149,527.50

DRAINAGE

1,450.0000
15 GRATE INLET TYPE 1

4.0000 EACH -3.33 % 860.0000 -42.67 % 2,200.0000 46.67 %
5,800.00 -200.00 3,440.00 -2,560.00 8,800.00 2,800.00

1,500.0000
6,000.00

60.0000
16 QUARRY SPALLS

40.0000 m3 71.43 % 49.6900 41.97 % 56.0000 60.00 %
2,400.00 1,000.00 1,987.60 587.60 2,240.00 840.00

35.0000
1,400.00

22.0000
17 UNDERDRAIN PIPE 150 MM DIAM.

2558.8000 m -12.00 % 17.7200 -29.12 % 15.0000 -40.00 %
56,293.60 -7,676.40 45,341.94 -18,628.06 38,382.00 -25,588.00

25.0000
63,970.00

192.0000
18  UNDERDRAIN PIPE 900 MM DIAM.

48.0000 m 92.00 % 387.1900 287.19 % 140.0000 40.00 %
9,216.00 4,416.00 18,585.12 13,785.12 6,720.00 1,920.00

100.0000
4,800.00

310.0000
19  GRATED LINE DRAIN

22.0000 m 55.00 % 387.2500 93.63 % 380.0000 90.00 %
6,820.00 2,420.00 8,519.50 4,119.50 8,360.00 3,960.00

200.0000
4,400.00
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STORM SEWER

1,100.0000
20 CATCH BASIN TYPE 1L

11.0000 EACH -15.38 % 810.0000 -37.69 % 1,700.0000 30.77 %
12,100.00 -2,200.00 8,910.00 -5,390.00 18,700.00 4,400.00

1,300.0000
14,300.00

3,200.0000
21 CATCH BASIN TYPE 2 - 1350 MM WITH FLOW RESTRICTOR

3.0000 EACH -28.89 % 3,800.0000 -15.56 % 3,500.0000 -22.22 %
9,600.00 -3,900.00 11,400.00 -2,100.00 10,500.00 -3,000.00

4,500.0000
13,500.00

850.0000
22 CATCH BASIN TYPE 1

59.0000 EACH -15.00 % 797.0000 -20.30 % 1,200.0000 20.00 %
50,150.00 -8,850.00 47,023.00 -11,977.00 70,800.00 11,800.00

1,000.0000
59,000.00

1,400.0000
23 CATCH BASIN TYPE 2 1200 MM DIAM.

12.0000 EACH -30.00 % 1,296.0000 -35.20 % 2,900.0000 45.00 %
16,800.00 -7,200.00 15,552.00 -8,448.00 34,800.00 10,800.00

2,000.0000
24,000.00

4.2500
24 TESTING STORM SEWER PIPE

2544.0000 m 6.25 % 3.9400 -1.50 % 4.0000 0.00 %
10,812.00 636.00 10,023.36 -152.64 10,176.00 0.00

4.0000
10,176.00

90.0000
25 CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

1346.5000 m 0.00 % 137.8000 53.11 % 76.0000 -15.56 %
121,185.00 0.00 185,547.70 64,362.70 102,334.00 -18,851.00

90.0000
121,185.00

450.0000
26  CL. V REINF. CONC. STORM SEWER PIPE 1350 MM DIAM.

135.0000 m 50.00 % 836.5900 178.86 % 440.0000 46.67 %
60,750.00 20,250.00 112,939.65 72,439.65 59,400.00 18,900.00

300.0000
40,500.00

57.0000
27 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

539.0000 m -24.00 % 183.7300 144.97 % 49.0000 -34.67 %
30,723.00 -9,702.00 99,030.47 58,605.47 26,411.00 -14,014.00

75.0000
40,425.00

125.0000
28 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

510.0000 m 56.25 % 193.5700 141.96 % 69.0000 -13.75 %
63,750.00 22,950.00 98,720.70 57,920.70 35,190.00 -5,610.00

80.0000
40,800.00

130.0000
29 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

29.0000 m 0.00 % 265.6200 104.32 % 110.0000 -15.38 %
3,770.00 0.00 7,702.98 3,932.98 3,190.00 -580.00

130.0000
3,770.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

2,200.0000
30 MOVING EXISTING HYDRANT

1.0000 EACH 25.71 % 1,177.0000 -32.74 % 3,410.0000 94.86 %
2,200.00 450.00 1,177.00 -573.00 3,410.00 1,660.00

1,750.0000
1,750.00

STRUCTURE

437.0000
31  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

823.0000 m3 45.67 % 460.0000 53.33 % 452.0000 50.67 %
359,651.00 112,751.00 378,580.00 131,680.00 371,996.00 125,096.00

300.0000
246,900.00

515.0000
32  FURNISHING & PLACING TEMP.CASING FOR 1.525M DIAM. SHAFT

128.0000 m 106.00 % 522.0000 108.80 % 520.0000 108.00 %
65,920.00 33,920.00 66,816.00 34,816.00 66,560.00 34,560.00

250.0000
32,000.00

772.0000
33  FURNISHING & PLACING TEMP.CASING FOR 2.440M DIAM. SHAFT

126.0000 m 157.33 % 777.0000 159.00 % 770.0000 156.67 %
97,272.00 59,472.00 97,902.00 60,102.00 97,020.00 59,220.00

300.0000
37,800.00

4,336.0000
34  CASING SHORING

8.0000 m 4,236.00 % 4,400.0000 4,300.00 % 4,300.0000 4,200.00 %
34,688.00 33,888.00 35,200.00 34,400.00 34,400.00 33,600.00

100.0000
800.00

35  SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT
L.S. 14.00 % 560.00 % 686.00 %

5,700.00 700.00 33,000.00 28,000.00 39,300.00 34,300.005,000.00

175.0000
36  CONC. CLASS 28P FOR SHAFT

797.0000 m3 -30.00 % 119.6000 -52.16 % 120.0000 -52.00 %
139,475.00 -59,775.00 95,321.20 -103,928.80 95,640.00 -103,610.00

250.0000
199,250.00

1.1300
37  ST. REINF. BAR FOR SHAFT

55310.0000 kg 13.00 % 1.2600 26.00 % 1.0000 0.00 %
62,500.30 7,190.30 69,690.60 14,380.60 55,310.00 0.00

1.0000
55,310.00

11.3300
38  CSL ACCESS TUBE

1650.0000 m 13.30 % 12.1200 21.20 % 12.0000 20.00 %
18,694.50 2,194.50 19,998.00 3,498.00 19,800.00 3,300.00

10.0000
16,500.00

39  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

17.0000
40 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1103.0000 m3 13.33 % 15.3000 2.00 % 18.0000 20.00 %
18,751.00 2,206.00 16,875.90 330.90 19,854.00 3,309.00

15.0000
16,545.00

41 SHORING OR EXTRA EXCAVATION CL. A - F WALL
L.S. 100.00 % -31.73 % 141.90 %

10,500.00 5,250.00 3,584.00 -1,666.00 12,700.00 7,450.005,250.00

0.0000
42 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

43 SHORING OR EXTRA EXCAVATION CL. A - E-NS BRIDGE
L.S. -89.17 % -77.05 % -83.00 %

6,500.00 -53,500.00 13,771.00 -46,229.00 10,200.00 -49,800.0060,000.00

14.5000
44 GRAVEL BACKFILL FOR WALL

283.0000 m3 -51.67 % 35.3300 17.77 % 50.0000 66.67 %
4,103.50 -4,386.50 9,998.39 1,508.39 14,150.00 5,660.00

30.0000
8,490.00

1.5400
45 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

58.0000 kg -23.00 % 1.5200 -24.00 % 1.0000 -50.00 %
89.32 -26.68 88.16 -27.84 58.00 -58.00

2.0000
116.00

0.9200
46 ST. REINF. BAR FOR BRIDGE

98770.0000 kg -8.00 % 1.0100 1.00 % 1.2000 20.00 %
90,868.40 -7,901.60 99,757.70 987.70 118,524.00 19,754.00

1.0000
98,770.00

0.9300
47 ST. REINF. BAR FOR PIER 1 WALLS

4410.0000 kg -7.00 % 1.0100 1.00 % 1.2000 20.00 %
4,101.30 -308.70 4,454.10 44.10 5,292.00 882.00

1.0000
4,410.00

0.9300
48 ST. REINF. BAR FOR PIER 4 WALL

5920.0000 kg -7.00 % 1.0100 1.00 % 1.2000 20.00 %
5,505.60 -414.40 5,979.20 59.20 7,104.00 1,184.00

1.0000
5,920.00

0.9300
49 ST. REINF. BAR FOR WALL F

6346.0000 kg -7.00 % 1.0100 1.00 % 1.0000 0.00 %
5,901.78 -444.22 6,409.46 63.46 6,346.00 0.00

1.0000
6,346.00

463.0000
50 CONC. CLASS 28 FOR PIER 1 WALLS

98.0000 m3 -7.40 % 363.6000 -27.28 % 460.0000 -8.00 %
45,374.00 -3,626.00 35,632.80 -13,367.20 45,080.00 -3,920.00

500.0000
49,000.00
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412.0000
51 CONC. CLASS 28 FOR PIER 4 WALL

118.0000 m3 -17.60 % 303.0000 -39.40 % 460.0000 -8.00 %
48,616.00 -10,384.00 35,754.00 -23,246.00 54,280.00 -4,720.00

500.0000
59,000.00

360.0000
52 CONC. CLASS 28 FOR WALL F

160.0000 m3 2.86 % 404.0000 15.43 % 460.0000 31.43 %
57,600.00 1,600.00 64,640.00 8,640.00 73,600.00 17,600.00

350.0000
56,000.00

515.0000
53 CONC. CLASS 28 FOR BRIDGE

797.0000 m3 3.00 % 454.5000 -9.10 % 520.0000 4.00 %
410,455.00 11,955.00 362,236.50 -36,263.50 414,440.00 15,940.00

500.0000
398,500.00

54 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
55 SUPERSTRUCTURE - NE 112TH/GHER ROAD

L.S. 5.22 % 15.99 % 20.97 %
978,500.00 48,500.00 1,078,680.00 148,680.00 1,125,000.00 195,000.00930,000.00

56 SUPERSTRUCTURE - E-NS RAMP OVER NE RAMP
L.S. 71.67 % 32.26 % 13.10 %

721,000.00 301,000.00 555,500.00 135,500.00 475,000.00 55,000.00420,000.00

67.0000
57 CONDUIT PIPE 53 MM DIAM.

892.0000 m 67.50 % 67.6000 69.00 % 70.0000 75.00 %
59,764.00 24,084.00 60,299.20 24,619.20 62,440.00 26,760.00

40.0000
35,680.00

206.0000
58 TRAFFIC BARRIER

446.0000 m -17.60 % 163.7200 -34.51 % 250.0000 0.00 %
91,876.00 -19,624.00 73,019.12 -38,480.88 111,500.00 0.00

250.0000
111,500.00

309.0000
59  NOISE BARRIER TYPE 14

2610.0000 m2 12.36 % 256.5000 -6.73 % 325.0000 18.18 %
806,490.00 88,740.00 669,465.00 -48,285.00 848,250.00 130,500.00

275.0000
717,750.00

231.0000
60  NOISE BARRIER TYPE 11

240.0000 m2 -16.00 % 232.2800 -15.53 % 300.0000 9.09 %
55,440.00 -10,560.00 55,747.20 -10,252.80 72,000.00 6,000.00

275.0000
66,000.00
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TOTAL AMOUNT

STRUCTURE

32.5000
61  COATED SAFETY FENCE

289.5000 m 441.67 % 33.0800 451.33 % 50.0000 733.33 %
9,408.75 7,671.75 9,576.66 7,839.66 14,475.00 12,738.00

6.0000
1,737.00

SURFACING

11.7000
62 CRUSHED SURFACING BASE COURSE

36730.0000 t 17.00 % 11.7900 17.90 % 14.5000 45.00 %
429,741.00 62,441.00 433,046.70 65,746.70 532,585.00 165,285.00

10.0000
367,300.00

LIQUID ASPHALT
63 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
44,100.00 44,100.00 44,100.0044,100.00

CEMENT CONCRETE PAVEMENT

161.0000
64 BRIDGE APPROACH SLAB

602.0000 m2 3.87 % 151.5000 -2.26 % 200.0000 29.03 %
96,922.00 3,612.00 91,203.00 -2,107.00 120,400.00 27,090.00

155.0000
93,310.00

ASPHALT CONCRETE PAVEMENT

3.5000
65 PLANING BITUMINOUS PAVEMENT

2135.0000 m2 75.00 % 4.3100 115.50 % 4.0000 100.00 %
7,472.50 3,202.50 9,201.85 4,931.85 8,540.00 4,270.00

2.0000
4,270.00

42.5000
66 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 70-22

13250.0000 t 18.06 % 43.9900 22.19 % 44.0000 22.22 %
563,125.00 86,125.00 582,867.50 105,867.50 583,000.00 106,000.00

36.0000
477,000.00

40.1000
67 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 64-22

35994.0000 t 14.57 % 41.8700 19.63 % 42.5000 21.43 %
1,443,359.40 183,569.40 1,507,068.78 247,278.78 1,529,745.00 269,955.00

35.0000
1,259,790.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
1904 SE 6TH PLACE 12011 NE MARX ST 1525 E MARINE VIEW DR
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476 EVERETT   WA  982011927

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT
68 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
24,700.00 24,700.00 24,700.0024,700.00

69 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
70  CYCLIC DENSITY PRICE ADJUSTMENT

EST. 0.00 % 0.00 % 0.00 %
-12.00 -12.00 -12.00-12.00

71  SMOOTHNESS COMPLIANCE ADJUSTMENT
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

IRRIGATION AND WATER DISTRIBUTION
72 IRRIGATION SYSTEM

L.S. -13.21 % -19.58 % -5.66 %
46,000.00 -7,000.00 42,625.00 -10,375.00 50,000.00 -3,000.0053,000.00

EROSION CONTROL AND PLANTING

15.0000
73 ESC LEAD

400.0000 DAY -85.00 % 46.0000 -54.00 % 0.0100 -99.99 %
6,000.00 -34,000.00 18,400.00 -21,600.00 4.00 -39,996.00

100.0000
40,000.00

4,000.0000
74  SEEDING, FERTILIZING, AND MULCHING - MIX A

3.1600 ha 8.11 % 12,375.0000 234.46 % 6,500.0000 75.68 %
12,640.00 948.00 39,105.00 27,413.00 20,540.00 8,848.00

3,700.0000
11,692.00

4,700.0000
75  SEEDING, FERTILIZING, AND MULCHING - MIX B

0.5600 ha 27.03 % 11,000.0000 197.30 % 9,000.0000 143.24 %
2,632.00 560.00 6,160.00 4,088.00 5,040.00 2,968.00

3,700.0000
2,072.00

30.0000
76 CHECK DAM

46.0000 m -62.50 % 59.0500 -26.19 % 29.0000 -63.75 %
1,380.00 -2,300.00 2,716.30 -963.70 1,334.00 -2,346.00

80.0000
3,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
1904 SE 6TH PLACE 12011 NE MARX ST 1525 E MARINE VIEW DR
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476 EVERETT   WA  982011927

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

22.0000
77 STABILIZED CONSTRUCTION ENTRANCE

150.0000 m2 120.00 % 25.1200 151.20 % 13.0000 30.00 %
3,300.00 1,800.00 3,768.00 2,268.00 1,950.00 450.00

10.0000
1,500.00

45.0000
78 INLET PROTECTION

86.0000 EACH -40.00 % 104.0000 38.67 % 150.0000 100.00 %
3,870.00 -2,580.00 8,944.00 2,494.00 12,900.00 6,450.00

75.0000
6,450.00

3.0000
79 SILT FENCE

3595.0000 m -60.00 % 5.8400 -22.13 % 16.0000 113.33 %
10,785.00 -16,177.50 20,994.80 -5,967.70 57,520.00 30,557.50

7.5000
26,962.50

80 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

120,000.00 120,000.00 120,000.00120,000.00

15.0000
81 TOPSOIL TYPE C

8276.0000 m3 66.67 % 10.8600 20.67 % 30.0000 233.33 %
124,140.00 49,656.00 89,877.36 15,393.36 248,280.00 173,796.00

9.0000
74,484.00

82  ROADSIDE TREE MIX
L.S. 85.19 % 26.30 % 85.19 %

25,000.00 11,500.00 17,050.00 3,550.00 25,000.00 11,500.0013,500.00
83  UNFINISHED NURSERY STOCK

L.S. 216.18 % 530.88 % 223.53 %
21,500.00 14,700.00 42,900.00 36,100.00 22,000.00 15,200.006,800.00

84  URBAN SHRUB MIX
L.S. -3.49 % -21.34 % -3.49 %

83,000.00 -3,000.00 67,650.00 -18,350.00 83,000.00 -3,000.0086,000.00
85  ROADSIDE SHRUB MIX

L.S. 131.48 % 150.56 % 140.74 %
125,000.00 71,000.00 135,300.00 81,300.00 130,000.00 76,000.0054,000.00

86 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
87 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
1904 SE 6TH PLACE 12011 NE MARX ST 1525 E MARINE VIEW DR
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476 EVERETT   WA  982011927

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
88 FORCE ACCOUNT GENERAL WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %
7,500.00 7,500.00 7,500.007,500.00

89 FORCE ACCOUNT SEEDING AND MULCHING, TEMPORARY SEEDING
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

25.0000
90 COMPOST TYPE 2

2234.0000 m3 0.00 % 25.8500 3.40 % 37.0000 48.00 %
55,850.00 0.00 57,748.90 1,898.90 82,658.00 26,808.00

25.0000
55,850.00

25.0000
91 BARK OR WOOD CHIP MULCH

1875.0000 m3 -16.67 % 34.1000 13.67 % 41.0000 36.67 %
46,875.00 -9,375.00 63,937.50 7,687.50 76,875.00 20,625.00

30.0000
56,250.00

92 FORCE ACCOUNT EXISTING IRRIGATION ADJUSTMENT
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

10.0000
93 SEEDED LAWN INSTALLATION

206.0000 m2 100.00 % 4.9500 -1.00 % 4.0000 -20.00 %
2,060.00 1,030.00 1,019.70 -10.30 824.00 -206.00

5.0000
1,030.00

TRAFFIC

18.0000
94 CEMENT CONC. TRAFFIC CURB AND GUTTER

444.0000 m -40.00 % 22.6300 -24.57 % 25.0000 -16.67 %
7,992.00 -5,328.00 10,047.72 -3,272.28 11,100.00 -2,220.00

30.0000
13,320.00

30.5000
95 CEMENT CONC. TRAFFIC CURB

131.0000 m -12.86 % 35.2600 0.74 % 25.0000 -28.57 %
3,995.50 -589.50 4,619.06 34.06 3,275.00 -1,310.00

35.0000
4,585.00

17.2500
96 MOUNTABLE CEMENT CONC. TRAFFIC CURB

2021.0000 m -31.00 % 21.8500 -12.60 % 20.0000 -20.00 %
34,862.25 -15,662.75 44,158.85 -6,366.15 40,420.00 -10,105.00

25.0000
50,525.00

11.8500
97 EXTRUDED CURB

1171.0000 m -1.25 % 11.5500 -3.75 % 15.0000 25.00 %
13,876.35 -175.65 13,525.05 -526.95 17,565.00 3,513.00

12.0000
14,052.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
1904 SE 6TH PLACE 12011 NE MARX ST 1525 E MARINE VIEW DR
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476 EVERETT   WA  982011927

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

11.8500
98  TEMPORARY EXTRUDED CURB

130.0000 m -40.75 % 14.7000 -26.50 % 15.0000 -25.00 %
1,540.50 -1,059.50 1,911.00 -689.00 1,950.00 -650.00

20.0000
2,600.00

3.0000
99 TYPE C PRECAST TRAFFIC CURB

239.0000 m -93.33 % 57.7500 28.33 % 60.0000 33.33 %
717.00 -10,038.00 13,802.25 3,047.25 14,340.00 3,585.00

45.0000
10,755.00

36.0000
100 BEAM GUARDRAIL TYPE 1

1652.0000 m -10.00 % 40.2500 0.63 % 41.0000 2.50 %
59,472.00 -6,608.00 66,493.00 413.00 67,732.00 1,652.00

40.0000
66,080.00

1,100.0000
101 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

9.0000 EACH 10.00 % 1,216.8000 21.68 % 1,200.0000 20.00 %
9,900.00 900.00 10,951.20 1,951.20 10,800.00 1,800.00

1,000.0000
9,000.00

1,600.0000
102 BEAM GUARDRAIL FLARED TERMINAL

14.0000 EACH -8.57 % 1,528.8000 -12.64 % 1,700.0000 -2.86 %
22,400.00 -2,100.00 21,403.20 -3,096.80 23,800.00 -700.00

1,750.0000
24,500.00

1,800.0000
103 BEAM GUARDRAIL NON-FLARED TERMINAL

3.0000 EACH -10.00 % 1,684.8000 -15.76 % 2,000.0000 0.00 %
5,400.00 -600.00 5,054.40 -945.60 6,000.00 0.00

2,000.0000
6,000.00

560.0000
104 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH -6.67 % 624.0000 4.00 % 600.0000 0.00 %
560.00 -40.00 624.00 24.00 600.00 0.00

600.0000
600.00

450.0000
105 BEAM GUARDRAIL ANCHOR TYPE 4

13.0000 EACH 0.00 % 457.6000 1.69 % 510.0000 13.33 %
5,850.00 0.00 5,948.80 98.80 6,630.00 780.00

450.0000
5,850.00

74.0000
106 PRECAST CONC. BARRIER TYPE 2

2256.0000 m -7.50 % 87.2700 9.09 % 76.0000 -5.00 %
166,944.00 -13,536.00 196,881.12 16,401.12 171,456.00 -9,024.00

80.0000
180,480.00

76.0000
107 PRECAST CONC. BARRIER TYPE 4

68.0000 m 8.57 % 91.8600 31.23 % 75.0000 7.14 %
5,168.00 408.00 6,246.48 1,486.48 5,100.00 340.00

70.0000
4,760.00

91.0000
108 PRECAST CONC. BARRIER TYPE 5

16.0000 m 13.75 % 223.1300 178.91 % 90.0000 12.50 %
1,456.00 176.00 3,570.08 2,290.08 1,440.00 160.00

80.0000
1,280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
1904 SE 6TH PLACE 12011 NE MARX ST 1525 E MARINE VIEW DR
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476 EVERETT   WA  982011927

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

515.0000
109  CAST-IN-PLACE CONC. BARRIER - L SHAPED

1160.0000 m 243.33 % 367.4600 144.97 % 600.0000 300.00 %
597,400.00 423,400.00 426,253.60 252,253.60 696,000.00 522,000.00

150.0000
174,000.00

2,500.0000
110 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

19.0000 EACH -9.09 % 2,000.0000 -27.27 % 2,300.0000 -16.36 %
47,500.00 -4,750.00 38,000.00 -14,250.00 43,700.00 -8,550.00

2,750.0000
52,250.00

32.5000
111 TEMPORARY CONC. BARRIER

4000.0000 m 8.33 % 29.5300 -1.57 % 31.0000 3.33 %
130,000.00 10,000.00 118,120.00 -1,880.00 124,000.00 4,000.00

30.0000
120,000.00

9.7000
112 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

955.0000 m -3.00 % 13.2500 32.50 % 10.0000 0.00 %
9,263.50 -286.50 12,653.75 3,103.75 9,550.00 0.00

10.0000
9,550.00

2,350.0000
113 TEMPORARY IMPACT ATTENUATOR

9.0000 EACH -21.67 % 3,100.0000 3.33 % 2,800.0000 -6.67 %
21,150.00 -5,850.00 27,900.00 900.00 25,200.00 -1,800.00

3,000.0000
27,000.00

42,000.0000
114 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 40.00 % 39,282.8800 30.94 % 38,000.0000 26.67 %
42,000.00 12,000.00 39,282.88 9,282.88 38,000.00 8,000.00

30,000.0000
30,000.00

115 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

0.0000
116 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

6,500.0000
117 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH -56.67 % 13,600.0000 -9.33 % 12,200.0000 -18.67 %
13,000.00 -17,000.00 27,200.00 -2,800.00 24,400.00 -5,600.00

15,000.0000
30,000.00

37.0000
118 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1000.0000 HR -7.50 % 4.0000 -90.00 % 0.0100 -99.98 %
37,000.00 -3,000.00 4,000.00 -36,000.00 10.00 -39,990.00

40.0000
40,000.00

22.5000
119 FLEXIBLE GUIDE POST

209.0000 EACH -10.00 % 22.3600 -10.56 % 22.0000 -12.00 %
4,702.50 -522.50 4,673.24 -551.76 4,598.00 -627.00

25.0000
5,225.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
1904 SE 6TH PLACE 12011 NE MARX ST 1525 E MARINE VIEW DR
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476 EVERETT   WA  982011927

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.3600
120 PAINT LINE

13500.0000 m 20.00 % 0.3700 23.33 % 0.4000 33.33 %
4,860.00 810.00 4,995.00 945.00 5,400.00 1,350.00

0.3000
4,050.00

0.4600
121 PROFILED PLASTIC LINE

6130.0000 m -69.33 % 1.3100 -12.67 % 1.3000 -13.33 %
2,819.80 -6,375.20 8,030.30 -1,164.70 7,969.00 -1,226.00

1.5000
9,195.00

2.4200
122 PROFILED PLASTIC DROP LANE LINE

1085.0000 m -3.20 % 1.5700 -37.20 % 2.0000 -20.00 %
2,625.70 -86.80 1,703.45 -1,009.05 2,170.00 -542.50

2.5000
2,712.50

4.6500
123 PLASTIC WIDE LINE

2030.0000 m -11.43 % 2.9400 -44.00 % 3.0000 -42.86 %
9,439.50 -1,218.00 5,968.20 -4,689.30 6,090.00 -4,567.50

5.2500
10,657.50

3.8700
124  GORE AREA MARKING

520.0000 m -35.50 % 2.6300 -56.17 % 2.5000 -58.33 %
2,012.40 -1,107.60 1,367.60 -1,752.40 1,300.00 -1,820.00

6.0000
3,120.00

6.1800
125 PROFILED PLASTIC WIDE LINE

425.0000 m 54.50 % 2.7300 -31.75 % 3.0000 -25.00 %
2,626.50 926.50 1,160.25 -539.75 1,275.00 -425.00

4.0000
1,700.00

36.0500
126 PLASTIC CROSSWALK LINE

134.0000 m2 20.17 % 26.2500 -12.50 % 32.0000 6.67 %
4,830.70 810.70 3,517.50 -502.50 4,288.00 268.00

30.0000
4,020.00

18.5500
127 PLASTIC STOP LINE

105.0000 m 23.67 % 11.5500 -23.00 % 15.0000 0.00 %
1,947.75 372.75 1,212.75 -362.25 1,575.00 0.00

15.0000
1,575.00

46.3500
128 PAINTED TRAFFIC ARROW

23.0000 EACH 3.00 % 27.3000 -39.33 % 30.0000 -33.33 %
1,066.05 31.05 627.90 -407.10 690.00 -345.00

45.0000
1,035.00

128.7500
129 PLASTIC BICYCLE LANE SYMBOL

11.0000 EACH 114.58 % 57.7500 -3.75 % 76.0000 26.67 %
1,416.25 756.25 635.25 -24.75 836.00 176.00

60.0000
660.00

216.3000
130 RAISED PAVEMENT MARKER TYPE 1

3.3700 HUND -38.20 % 267.7500 -23.50 % 300.0000 -14.29 %
728.93 -450.57 902.32 -277.18 1,011.00 -168.50

350.0000
1,179.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
1904 SE 6TH PLACE 12011 NE MARX ST 1525 E MARINE VIEW DR
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476 EVERETT   WA  982011927

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

314.1500
131 RAISED PAVEMENT MARKER TYPE 2

12.2400 HUND -10.24 % 325.5000 -7.00 % 300.0000 -14.29 %
3,845.20 -438.80 3,984.12 -299.88 3,672.00 -612.00

350.0000
4,284.00

0.3100
132 TEMPORARY PAVEMENT MARKING

9615.0000 m -38.00 % 0.4800 -4.00 % 0.5000 0.00 %
2,980.65 -1,826.85 4,615.20 -192.30 4,807.50 0.00

0.5000
4,807.50

133 PERMANENT SIGNING
L.S. -2.00 % -0.16 % -10.00 %

98,000.00 -2,000.00 99,840.00 -160.00 90,000.00 -10,000.00100,000.00
134 SIGN BRIDGE NO. 1

L.S. -17.50 % -16.80 % -29.83 %
49,500.00 -10,500.00 49,920.00 -10,080.00 42,100.00 -17,900.0060,000.00

135 SIGN BRIDGE NO. 2
L.S. -28.13 % -27.20 % -46.88 %

57,500.00 -22,500.00 58,240.00 -21,760.00 42,500.00 -37,500.0080,000.00
136 SIGN BRIDGE NO. 3

L.S. -20.83 % -20.27 % -30.67 %
47,500.00 -12,500.00 47,840.00 -12,160.00 41,600.00 -18,400.0060,000.00

137 SIGN BRIDGE NO. 4
L.S. -35.00 % -34.13 % -30.83 %

39,000.00 -21,000.00 39,520.00 -20,480.00 41,500.00 -18,500.0060,000.00
138 SIGN BRIDGE NO. 5

L.S. -42.50 % -41.76 % -40.00 %
57,500.00 -42,500.00 58,240.00 -41,760.00 60,000.00 -40,000.00100,000.00

139 SIGN BRIDGE NO. 6
L.S. -4.17 % -2.93 % 0.00 %

57,500.00 -2,500.00 58,240.00 -1,760.00 60,000.00 0.0060,000.00
140 SIGN BRIDGE NO. 7

L.S. -28.33 % -27.20 % -29.17 %
43,000.00 -17,000.00 43,680.00 -16,320.00 42,500.00 -17,500.0060,000.00

141 CANTILEVER SIGN STRUCTURE NO. 1
L.S. -21.67 % -20.27 % -28.33 %

23,500.00 -6,500.00 23,920.00 -6,080.00 21,500.00 -8,500.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
1904 SE 6TH PLACE 12011 NE MARX ST 1525 E MARINE VIEW DR
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476 EVERETT   WA  982011927

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
142 CANTILEVER SIGN STRUCTURE NO. 2

L.S. -59.17 % -58.40 % -64.17 %
24,500.00 -35,500.00 24,960.00 -35,040.00 21,500.00 -38,500.0060,000.00

143 CANTILEVER SIGN STRUCTURE NO. 3
L.S. -21.67 % -20.27 % -28.33 %

23,500.00 -6,500.00 23,920.00 -6,080.00 21,500.00 -8,500.0030,000.00
144 CANTILEVER SIGN STRUCTURE NO. 4

L.S. -27.14 % -25.71 % -22.86 %
25,500.00 -9,500.00 26,000.00 -9,000.00 27,000.00 -8,000.0035,000.00

145 CANTILEVER SIGN STRUCTURE NO. 5
L.S. -22.00 % -20.27 % -28.33 %

23,400.00 -6,600.00 23,920.00 -6,080.00 21,500.00 -8,500.0030,000.00
146 CANTILEVER SIGN STRUCTURE NO. 6

L.S. -24.29 % -22.74 % -22.86 %
26,500.00 -8,500.00 27,040.00 -7,960.00 27,000.00 -8,000.0035,000.00

147 CANTILEVER SIGN STRUCTURE NO. 7
L.S. -35.71 % -34.63 % -39.71 %

22,500.00 -12,500.00 22,880.00 -12,120.00 21,100.00 -13,900.0035,000.00
148 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 22.00 % 24.80 % 62.00 %
6,100.00 1,100.00 6,240.00 1,240.00 8,100.00 3,100.005,000.00

149 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. 22.00 % 24.80 % 62.00 %

6,100.00 1,100.00 6,240.00 1,240.00 8,100.00 3,100.005,000.00
150  VARIABLE MESSAGE SIGN SYSTEM

L.S. -39.41 % -38.79 % 11.76 %
103,000.00 -67,000.00 104,060.00 -65,940.00 190,000.00 20,000.00170,000.00

151  DATA STATION SYSTEM
L.S. 74.00 % 75.14 % 70.00 %

17,400.00 7,400.00 17,513.60 7,513.60 17,000.00 7,000.0010,000.00
152  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -16.67 % -15.76 % -16.67 %
25,000.00 -5,000.00 25,272.00 -4,728.00 25,000.00 -5,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
1904 SE 6TH PLACE 12011 NE MARX ST 1525 E MARINE VIEW DR
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476 EVERETT   WA  982011927

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
153  COMMUNICATION CONDUIT SYSTEM

L.S. -53.50 % -56.49 % -60.00 %
93,000.00 -107,000.00 87,016.80 -112,983.20 80,000.00 -120,000.00200,000.00

154  COMMUNICATION CABLES AND INTERFACES
L.S. 54.94 % 56.79 % 48.15 %

125,500.00 44,500.00 126,999.60 45,999.60 120,000.00 39,000.0081,000.00
155  VIDEO/DATA DISTRIBUTION AND TRANSMISSION SYSTEM

L.S. -20.21 % -19.43 % -9.66 %
17,664.00 -4,474.00 17,836.00 -4,302.00 20,000.00 -2,138.0022,138.00

156 TEMPORARY ILLUMINATION SYSTEM
L.S. -16.00 % -15.39 % -20.00 %

84,000.00 -16,000.00 84,614.40 -15,385.60 80,000.00 -20,000.00100,000.00
157 ILLUMINATION SYSTEM

L.S. 16.35 % 17.10 % 8.59 %
375,000.00 52,700.00 377,405.60 55,105.60 350,000.00 27,700.00322,300.00

158  TEMPORARY SIGNAL SYSTEM
L.S. -65.41 % -65.15 % -65.41 %

64,000.00 -121,000.00 64,480.00 -120,520.00 64,000.00 -121,000.00185,000.00
159 TRAFFIC SIGNAL SYSTEM

L.S. -13.45 % -12.57 % -17.24 %
251,000.00 -39,000.00 253,552.00 -36,448.00 240,000.00 -50,000.00290,000.00

160  TRAFFIC SIGNAL SYSTEM MODIFICATION
L.S. -23.33 % -22.35 % -20.00 %

1,150.00 -350.00 1,164.80 -335.20 1,200.00 -300.001,500.00

22.5000
161 CONDUIT PIPE 27 MM DIAM.

300.0000 m 12.50 % 22.7200 13.60 % 22.0000 10.00 %
6,750.00 750.00 6,816.00 816.00 6,600.00 600.00

20.0000
6,000.00

2.6000
163 SEQUENTIAL ARROW SIGN

12000.0000 HR 30.00 % 1.7000 -15.00 % 0.0100 -99.50 %
31,200.00 7,200.00 20,400.00 -3,600.00 120.00 -23,880.00

2.0000
24,000.00

1.5000
164 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

12000.0000 HR -78.57 % 2.7000 -61.43 % 0.0100 -99.86 %
18,000.00 -66,000.00 32,400.00 -51,600.00 120.00 -83,880.00

7.0000
84,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
1904 SE 6TH PLACE 12011 NE MARX ST 1525 E MARINE VIEW DR
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476 EVERETT   WA  982011927

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
165 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 10.00 % -13.07 % 1.33 %
33,000.00 3,000.00 26,080.00 -3,920.00 30,400.00 400.0030,000.00

37.0000
166 TRAFFIC CONTROL LABOR

4000.0000 HR 0.00 % 37.0000 0.00 % 35.0000 -5.41 %
148,000.00 0.00 148,000.00 0.00 140,000.00 -8,000.00

37.0000
148,000.00

75.0000
167 TRAFFIC CONTROL VEHICLE

80.0000 DAY 36.36 % 112.0000 103.64 % 125.0000 127.27 %
6,000.00 1,600.00 8,960.00 4,560.00 10,000.00 5,600.00

55.0000
4,400.00

37.0000
168 TRAFFIC CONTROL SUPERVISOR

1500.0000 HR -2.63 % 44.0000 15.79 % 37.0000 -2.63 %
55,500.00 -1,500.00 66,000.00 9,000.00 55,500.00 -1,500.00

38.0000
57,000.00

180.0000
169 CONSTRUCTION SIGNS CLASS A

141.5000 m2 20.00 % 140.0000 -6.67 % 150.0000 0.00 %
25,470.00 4,245.00 19,810.00 -1,415.00 21,225.00 0.00

150.0000
21,225.00

OTHER ITEMS

165.0000
162  UTILITY CONDUIT

94.0000 m -34.00 % 95.1400 -61.94 % 30.0000 -88.00 %
15,510.00 -7,990.00 8,943.16 -14,556.84 2,820.00 -20,680.00

250.0000
23,500.00

5.0000
170 STRUCTURE EXCAVATION CLASS B INCL. HAUL

7630.0000 m3 -50.00 % 10.9900 9.90 % 3.0000 -70.00 %
38,150.00 -38,150.00 83,853.70 7,553.70 22,890.00 -53,410.00

10.0000
76,300.00

6.5000
171 SHORING OR EXTRA EXCAVATION CLASS B

796.0000 m2 -70.45 % 6.4600 -70.64 % 10.0000 -54.55 %
5,174.00 -12,338.00 5,142.16 -12,369.84 7,960.00 -9,552.00

22.0000
17,512.00

17.0000
172 GRAVEL BACKFILL FOR DRAIN

510.0000 m3 -57.50 % 34.8500 -12.88 % 33.0000 -17.50 %
8,670.00 -11,730.00 17,773.50 -2,626.50 16,830.00 -3,570.00

40.0000
20,400.00

140.0000
173 MONUMENT CASE AND COVER

2.0000 EACH -60.00 % 990.0000 182.86 % 150.0000 -57.14 %
280.00 -420.00 1,980.00 1,280.00 300.00 -400.00

350.0000
700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
1904 SE 6TH PLACE 12011 NE MARX ST 1525 E MARINE VIEW DR
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476 EVERETT   WA  982011927

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

32.0000
174 CEMENT CONC. SIDEWALK

838.0000 m2 6.67 % 31.0400 3.47 % 28.0000 -6.67 %
26,816.00 1,676.00 26,011.52 871.52 23,464.00 -1,676.00

30.0000
25,140.00

50.0000
175  CONCRETE PAVING STONE AREA

323.0000 m2 400.00 % 26.4800 164.80 % 51.0000 410.00 %
16,150.00 12,920.00 8,553.04 5,323.04 16,473.00 13,243.00

10.0000
3,230.00

38.0000
176 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

48.0000 m2 -15.56 % 35.7200 -20.62 % 35.0000 -22.22 %
1,824.00 -336.00 1,714.56 -445.44 1,680.00 -480.00

45.0000
2,160.00

58.0000
177 CONC. SLOPE PROTECTION

1426.0000 m2 -3.33 % 40.9800 -31.70 % 51.0000 -15.00 %
82,708.00 -2,852.00 58,437.48 -27,122.52 72,726.00 -12,834.00

60.0000
85,560.00

22.5000
178 CHAIN LINK FENCE TYPE 3

578.5000 m -10.00 % 22.8400 -8.64 % 20.0000 -20.00 %
13,016.25 -1,446.25 13,212.94 -1,249.56 11,570.00 -2,892.50

25.0000
14,462.50

115.0000
179 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

20.0000 EACH -8.00 % 115.5000 -7.60 % 150.0000 20.00 %
2,300.00 -200.00 2,310.00 -190.00 3,000.00 500.00

125.0000
2,500.00

790.0000
180 DOUBLE 4.3 M CHAIN LINK GATE

2.0000 EACH -21.00 % 803.2500 -19.68 % 1,000.0000 0.00 %
1,580.00 -420.00 1,606.50 -393.50 2,000.00 0.00

1,000.0000
2,000.00

175.0000
181 STRUCTURAL EARTH WALL

8823.0000 m2 16.67 % 114.4200 -23.72 % 170.0000 13.33 %
1,544,025.00 220,575.00 1,009,527.66 -313,922.34 1,499,910.00 176,460.00

150.0000
1,323,450.00

13.0000
182 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

28677.0000 m3 -48.00 % 30.0000 20.00 % 18.0000 -28.00 %
372,801.00 -344,124.00 860,310.00 143,385.00 516,186.00 -200,739.00

25.0000
716,925.00

183 FORCE ACCOUNT UNDERGROUND UTILITY RELOCATE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1,250.0000
184 CONNECTION TO DRAINAGE STRUCTURE

6.0000 EACH 150.00 % 770.0000 54.00 % 750.0000 50.00 %
7,500.00 4,500.00 4,620.00 1,620.00 4,500.00 1,500.00

500.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
1904 SE 6TH PLACE 12011 NE MARX ST 1525 E MARINE VIEW DR
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476 EVERETT   WA  982011927

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

350.0000
185 ADJUST MANHOLE

4.0000 EACH -22.22 % 410.0000 -8.89 % 430.0000 -4.44 %
1,400.00 -400.00 1,640.00 -160.00 1,720.00 -80.00

450.0000
1,800.00

5,700.0000
186 MANHOLE 2400 MM DIAM. TYPE 2

3.0000 EACH -43.00 % 11,767.0000 17.67 % 10,000.0000 0.00 %
17,100.00 -12,900.00 35,301.00 5,301.00 30,000.00 0.00

10,000.0000
30,000.00

8,300.0000
187 MANHOLE 2400 MM DIAM. TYPE 3

1.0000 EACH -17.00 % 8,100.0000 -19.00 % 10,000.0000 0.00 %
8,300.00 -1,700.00 8,100.00 -1,900.00 10,000.00 0.00

10,000.0000
10,000.00

1,600.0000
188 MANHOLE ADDITIONAL HEIGHT 2400 MM DIAM. TYPE 2

7.0000 m 220.00 % 1,018.5700 103.71 % 1,900.0000 280.00 %
11,200.00 7,700.00 7,129.99 3,629.99 13,300.00 9,800.00

500.0000
3,500.00

4,800.0000
189  CHECK VALVE 450MM DIAM.

1.0000 EACH 37.14 % 5,610.0000 60.29 % 4,100.0000 17.14 %
4,800.00 1,300.00 5,610.00 2,110.00 4,100.00 600.00

3,500.0000
3,500.00

300.0000
190 ADJUST CATCH BASIN

4.0000 EACH 0.00 % 390.0000 30.00 % 150.0000 -50.00 %
1,200.00 0.00 1,560.00 360.00 600.00 -600.00

300.0000
1,200.00

230.0000
191 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

9.0000 EACH -54.00 % 333.0000 -33.40 % 440.0000 -12.00 %
2,070.00 -2,430.00 2,997.00 -1,503.00 3,960.00 -540.00

500.0000
4,500.00

192 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -83.75 % -90.30 % -88.50 %

6,500.00 -33,500.00 3,880.00 -36,120.00 4,600.00 -35,400.0040,000.00
193 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
6,250.00 6,250.00 6,250.006,250.00

194 TRIMMING AND CLEANUP
L.S. 60.00 % 1,054.70 % 400.00 %

8,000.00 3,000.00 57,735.20 52,735.20 25,000.00 20,000.005,000.00
195 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
1904 SE 6TH PLACE 12011 NE MARX ST 1525 E MARINE VIEW DR
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476 EVERETT   WA  982011927

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
196 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-26.00 -26.00 -26.00-26.00

197 SPCC PLAN
L.S. -50.00 % -70.00 % -50.00 %

1,500.00 -1,500.00 900.00 -2,100.00 1,500.00 -1,500.003,000.00
198 FIELD OFFICE BUILDING

L.S. -53.33 % 153.33 % 273.33 %
3,500.00 -4,000.00 19,000.00 11,500.00 28,000.00 20,500.007,500.00

0.7000
199 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

4098.0000 m2 -76.67 % 2.3900 -20.33 % 3.0000 0.00 %
2,868.60 -9,425.40 9,794.22 -2,499.78 12,294.00 0.00

3.0000
12,294.00

3.0000
200 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

51.0000 m2 -70.00 % 3.5900 -64.10 % 12.0000 20.00 %
153.00 -357.00 183.09 -326.91 612.00 102.00

10.0000
510.00

145.0000
201 TEMPORARY GEOSYNTHETIC RETAINING WALL

2530.0000 m2 141.67 % 84.0700 40.12 % 54.0000 -10.00 %
366,850.00 215,050.00 212,697.10 60,897.10 136,620.00 -15,180.00

60.0000
151,800.00

202 FORCE ACCOUNT ADJUST FIBER OPTIC BOX
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
203 FORCE ACCOUNT FENCE REPAIR

EST. 0.00 % 0.00 % 0.00 %
1,000.00 1,000.00 1,000.001,000.00

$18,162,104.78 2.21% $19,247,656.99 8.32% $19,332,999.00 8.80%$17,768,795.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

TAPANI UNDERGROUND, INC. TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY
1904 SE 6TH PLACE 12011 NE MARX ST 1525 E MARINE VIEW DR
98604-8300 97220-1061

PROJECT : BATTLE GROUND   WA  986041900 PORTLAND   OR  972940476 EVERETT   WA  982011927

COUNTY(S) : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$19,332,999.00$18,162,104.78 $19,247,656.99BASE TOTAL 2.21% 8.32% 8.80%$17,768,795.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -3.57 % 30.00 % 39.29 %
1,350,000.00 -50,000.00 1,820,000.00 420,000.00 1,950,000.00 550,000.001,400,000.00

2 CLEARING AND GRUBBING
L.S. 78.57 % 435.71 % 1,179.76 %

30,000.00 13,200.00 90,000.00 73,200.00 215,000.00 198,200.0016,800.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 175.00 % 533.33 % -16.67 %
33,000.00 21,000.00 76,000.00 64,000.00 10,000.00 -2,000.0012,000.00

400.0000
4  ABANDON EXISTING CATCH BASIN

5.0000 EACH -20.00 % 250.0000 -50.00 % 200.0000 -60.00 %
2,000.00 -500.00 1,250.00 -1,250.00 1,000.00 -1,500.00

500.0000
2,500.00

1.0000
5 REMOVING TEMPORARY PAVEMENT MARKING

2500.0000 m 900.00 % 0.8500 750.00 % 1.0500 950.00 %
2,500.00 2,250.00 2,125.00 1,875.00 2,625.00 2,375.00

0.1000
250.00

1.0000
6 REMOVING PAINT LINE

2350.0000 m 25.00 % 1.1000 37.50 % 1.0500 31.25 %
2,350.00 470.00 2,585.00 705.00 2,467.50 587.50

0.8000
1,880.00

100.0000
7 REMOVING PLASTIC TRAFFIC MARKING

2.0000 EACH 33.33 % 75.0000 0.00 % 55.0000 -26.67 %
200.00 50.00 150.00 0.00 110.00 -40.00

75.0000
150.00

100.0000
8 REMOVING RAISED PAVEMENT MARKER

9.3100 HUND -33.33 % 100.0000 -33.33 % 90.0000 -40.00 %
931.00 -465.50 931.00 -465.50 837.90 -558.60

150.0000
1,396.50

3.0000
9 REMOVING CHAIN LINK FENCE

960.0000 m -53.85 % 4.0000 -38.46 % 4.0000 -38.46 %
2,880.00 -3,360.00 3,840.00 -2,400.00 3,840.00 -2,400.00

6.5000
6,240.00

1,000.0000
10  REMOVING PERMANANT IMPACT ATTENUATOR

2.0000 EACH 100.00 % 1,000.0000 100.00 % 1,850.0000 270.00 %
2,000.00 1,000.00 2,000.00 1,000.00 3,700.00 2,700.00

500.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

13.0000
11 ROADWAY EXCAVATION INCL. HAUL

18250.0000 m3 62.50 % 8.2000 2.50 % 7.5000 -6.25 %
237,250.00 91,250.00 149,650.00 3,650.00 136,875.00 -9,125.00

8.0000
146,000.00

9.0000
12  POND EXCAVATION INCLUDING HAUL

8408.0000 m3 -25.00 % 8.5000 -29.17 % 5.5000 -54.17 %
75,672.00 -25,224.00 71,468.00 -29,428.00 46,244.00 -54,652.00

12.0000
100,896.00

7.5000
13 GRAVEL BORROW INCL. HAUL

410113.0000 t 15.38 % 7.2000 10.77 % 6.9000 6.15 %
3,075,847.50 410,113.00 2,952,813.60 287,079.10 2,829,779.70 164,045.20

6.5000
2,665,734.50

0.5000
14 EMBANKMENT COMPACTION

199370.0000 m3 -33.33 % 1.6500 120.00 % 2.0000 166.67 %
99,685.00 -49,842.50 328,960.50 179,433.00 398,740.00 249,212.50

0.7500
149,527.50

DRAINAGE

1,900.0000
15 GRATE INLET TYPE 1

4.0000 EACH 26.67 % 1,200.0000 -20.00 % 2,000.0000 33.33 %
7,600.00 1,600.00 4,800.00 -1,200.00 8,000.00 2,000.00

1,500.0000
6,000.00

50.0000
16 QUARRY SPALLS

40.0000 m3 42.86 % 50.0000 42.86 % 75.0000 114.29 %
2,000.00 600.00 2,000.00 600.00 3,000.00 1,600.00

35.0000
1,400.00

17.0000
17 UNDERDRAIN PIPE 150 MM DIAM.

2558.8000 m -32.00 % 30.0000 20.00 % 13.5000 -46.00 %
43,499.60 -20,470.40 76,764.00 12,794.00 34,543.80 -29,426.20

25.0000
63,970.00

300.0000
18  UNDERDRAIN PIPE 900 MM DIAM.

48.0000 m 200.00 % 175.0000 75.00 % 200.0000 100.00 %
14,400.00 9,600.00 8,400.00 3,600.00 9,600.00 4,800.00

100.0000
4,800.00

170.0000
19  GRATED LINE DRAIN

22.0000 m -15.00 % 200.0000 0.00 % 285.0000 42.50 %
3,740.00 -660.00 4,400.00 0.00 6,270.00 1,870.00

200.0000
4,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,400.0000
20 CATCH BASIN TYPE 1L

11.0000 EACH 7.69 % 1,150.0000 -11.54 % 1,025.0000 -21.15 %
15,400.00 1,100.00 12,650.00 -1,650.00 11,275.00 -3,025.00

1,300.0000
14,300.00

5,000.0000
21 CATCH BASIN TYPE 2 - 1350 MM WITH FLOW RESTRICTOR

3.0000 EACH 11.11 % 3,100.0000 -31.11 % 3,750.0000 -16.67 %
15,000.00 1,500.00 9,300.00 -4,200.00 11,250.00 -2,250.00

4,500.0000
13,500.00

1,200.0000
22 CATCH BASIN TYPE 1

59.0000 EACH 20.00 % 925.0000 -7.50 % 700.0000 -30.00 %
70,800.00 11,800.00 54,575.00 -4,425.00 41,300.00 -17,700.00

1,000.0000
59,000.00

3,000.0000
23 CATCH BASIN TYPE 2 1200 MM DIAM.

12.0000 EACH 50.00 % 2,000.0000 0.00 % 2,025.0000 1.25 %
36,000.00 12,000.00 24,000.00 0.00 24,300.00 300.00

2,000.0000
24,000.00

10.0000
24 TESTING STORM SEWER PIPE

2544.0000 m 150.00 % 3.2500 -18.75 % 3.5000 -12.50 %
25,440.00 15,264.00 8,268.00 -1,908.00 8,904.00 -1,272.00

4.0000
10,176.00

200.0000
25 CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

1346.5000 m 122.22 % 106.0000 17.78 % 93.5000 3.89 %
269,300.00 148,115.00 142,729.00 21,544.00 125,897.75 4,712.75

90.0000
121,185.00

650.0000
26  CL. V REINF. CONC. STORM SEWER PIPE 1350 MM DIAM.

135.0000 m 116.67 % 525.0000 75.00 % 510.7500 70.25 %
87,750.00 47,250.00 70,875.00 30,375.00 68,951.25 28,451.25

300.0000
40,500.00

165.0000
27 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

539.0000 m 120.00 % 90.0000 20.00 % 82.0000 9.33 %
88,935.00 48,510.00 48,510.00 8,085.00 44,198.00 3,773.00

75.0000
40,425.00

175.0000
28 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

510.0000 m 118.75 % 116.0000 45.00 % 105.0000 31.25 %
89,250.00 48,450.00 59,160.00 18,360.00 53,550.00 12,750.00

80.0000
40,800.00

185.0000
29 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

29.0000 m 42.31 % 146.0000 12.31 % 162.3000 24.85 %
5,365.00 1,595.00 4,234.00 464.00 4,706.70 936.70

130.0000
3,770.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

2,200.0000
30 MOVING EXISTING HYDRANT

1.0000 EACH 25.71 % 2,000.0000 14.29 % 1,500.0000 -14.29 %
2,200.00 450.00 2,000.00 250.00 1,500.00 -250.00

1,750.0000
1,750.00

STRUCTURE

480.0000
31  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

823.0000 m3 60.00 % 425.0000 41.67 % 425.0000 41.67 %
395,040.00 148,140.00 349,775.00 102,875.00 349,775.00 102,875.00

300.0000
246,900.00

500.0000
32  FURNISHING & PLACING TEMP.CASING FOR 1.525M DIAM. SHAFT

128.0000 m 100.00 % 500.0000 100.00 % 500.0000 100.00 %
64,000.00 32,000.00 64,000.00 32,000.00 64,000.00 32,000.00

250.0000
32,000.00

775.0000
33  FURNISHING & PLACING TEMP.CASING FOR 2.440M DIAM. SHAFT

126.0000 m 158.33 % 750.0000 150.00 % 750.0000 150.00 %
97,650.00 59,850.00 94,500.00 56,700.00 94,500.00 56,700.00

300.0000
37,800.00

5,000.0000
34  CASING SHORING

8.0000 m 4,900.00 % 4,210.0000 4,110.00 % 4,210.0000 4,110.00 %
40,000.00 39,200.00 33,680.00 32,880.00 33,680.00 32,880.00

100.0000
800.00

35  SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT
L.S. 300.00 % 100.00 % 100.00 %

20,000.00 15,000.00 10,000.00 5,000.00 10,000.00 5,000.005,000.00

250.0000
36  CONC. CLASS 28P FOR SHAFT

797.0000 m3 0.00 % 165.0000 -34.00 % 110.0000 -56.00 %
199,250.00 0.00 131,505.00 -67,745.00 87,670.00 -111,580.00

250.0000
199,250.00

1.0000
37  ST. REINF. BAR FOR SHAFT

55310.0000 kg 0.00 % 1.2000 20.00 % 1.0000 0.00 %
55,310.00 0.00 66,372.00 11,062.00 55,310.00 0.00

1.0000
55,310.00

15.0000
38  CSL ACCESS TUBE

1650.0000 m 50.00 % 10.0000 0.00 % 20.0000 100.00 %
24,750.00 8,250.00 16,500.00 0.00 33,000.00 16,500.00

10.0000
16,500.00

39  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

9.0000
40 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1103.0000 m3 -40.00 % 20.0000 33.33 % 20.0000 33.33 %
9,927.00 -6,618.00 22,060.00 5,515.00 22,060.00 5,515.00

15.0000
16,545.00

41 SHORING OR EXTRA EXCAVATION CL. A - F WALL
L.S. -52.38 % -61.90 % 185.71 %

2,500.00 -2,750.00 2,000.00 -3,250.00 15,000.00 9,750.005,250.00

0.0000
42 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

43 SHORING OR EXTRA EXCAVATION CL. A - E-NS BRIDGE
L.S. -66.67 % -83.33 % -75.00 %

20,000.00 -40,000.00 10,000.00 -50,000.00 15,000.00 -45,000.0060,000.00

50.0000
44 GRAVEL BACKFILL FOR WALL

283.0000 m3 66.67 % 34.0000 13.33 % 40.0000 33.33 %
14,150.00 5,660.00 9,622.00 1,132.00 11,320.00 2,830.00

30.0000
8,490.00

2.0000
45 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

58.0000 kg 0.00 % 1.5000 -25.00 % 4.2500 112.50 %
116.00 0.00 87.00 -29.00 246.50 130.50

2.0000
116.00

1.0000
46 ST. REINF. BAR FOR BRIDGE

98770.0000 kg 0.00 % 0.9000 -10.00 % 1.0000 0.00 %
98,770.00 0.00 88,893.00 -9,877.00 98,770.00 0.00

1.0000
98,770.00

1.0000
47 ST. REINF. BAR FOR PIER 1 WALLS

4410.0000 kg 0.00 % 0.9000 -10.00 % 1.3500 35.00 %
4,410.00 0.00 3,969.00 -441.00 5,953.50 1,543.50

1.0000
4,410.00

1.0000
48 ST. REINF. BAR FOR PIER 4 WALL

5920.0000 kg 0.00 % 0.9000 -10.00 % 1.2000 20.00 %
5,920.00 0.00 5,328.00 -592.00 7,104.00 1,184.00

1.0000
5,920.00

1.0000
49 ST. REINF. BAR FOR WALL F

6346.0000 kg 0.00 % 1.0000 0.00 % 1.1500 15.00 %
6,346.00 0.00 6,346.00 0.00 7,297.90 951.90

1.0000
6,346.00

350.0000
50 CONC. CLASS 28 FOR PIER 1 WALLS

98.0000 m3 -30.00 % 450.0000 -10.00 % 460.0000 -8.00 %
34,300.00 -14,700.00 44,100.00 -4,900.00 45,080.00 -3,920.00

500.0000
49,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

350.0000
51 CONC. CLASS 28 FOR PIER 4 WALL

118.0000 m3 -30.00 % 400.0000 -20.00 % 350.0000 -30.00 %
41,300.00 -17,700.00 47,200.00 -11,800.00 41,300.00 -17,700.00

500.0000
59,000.00

500.0000
52 CONC. CLASS 28 FOR WALL F

160.0000 m3 42.86 % 350.0000 0.00 % 640.0000 82.86 %
80,000.00 24,000.00 56,000.00 0.00 102,400.00 46,400.00

350.0000
56,000.00

460.0000
53 CONC. CLASS 28 FOR BRIDGE

797.0000 m3 -8.00 % 500.0000 0.00 % 435.0000 -13.00 %
366,620.00 -31,880.00 398,500.00 0.00 346,695.00 -51,805.00

500.0000
398,500.00

54 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
55 SUPERSTRUCTURE - NE 112TH/GHER ROAD

L.S. 6.45 % -3.23 % 7.53 %
990,000.00 60,000.00 900,000.00 -30,000.00 1,000,000.00 70,000.00930,000.00

56 SUPERSTRUCTURE - E-NS RAMP OVER NE RAMP
L.S. 42.86 % 30.95 % 19.05 %

600,000.00 180,000.00 550,000.00 130,000.00 500,000.00 80,000.00420,000.00

34.0000
57 CONDUIT PIPE 53 MM DIAM.

892.0000 m -15.00 % 70.0000 75.00 % 65.0000 62.50 %
30,328.00 -5,352.00 62,440.00 26,760.00 57,980.00 22,300.00

40.0000
35,680.00

300.0000
58 TRAFFIC BARRIER

446.0000 m 20.00 % 200.0000 -20.00 % 250.0000 0.00 %
133,800.00 22,300.00 89,200.00 -22,300.00 111,500.00 0.00

250.0000
111,500.00

230.0000
59  NOISE BARRIER TYPE 14

2610.0000 m2 -16.36 % 275.0000 0.00 % 220.0000 -20.00 %
600,300.00 -117,450.00 717,750.00 0.00 574,200.00 -143,550.00

275.0000
717,750.00

200.0000
60  NOISE BARRIER TYPE 11

240.0000 m2 -27.27 % 225.0000 -18.18 % 200.0000 -27.27 %
48,000.00 -18,000.00 54,000.00 -12,000.00 48,000.00 -18,000.00

275.0000
66,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

32.0000
61  COATED SAFETY FENCE

289.5000 m 433.33 % 32.0000 433.33 % 35.0000 483.33 %
9,264.00 7,527.00 9,264.00 7,527.00 10,132.50 8,395.50

6.0000
1,737.00

SURFACING

12.0000
62 CRUSHED SURFACING BASE COURSE

36730.0000 t 20.00 % 14.6000 46.00 % 12.2500 22.50 %
440,760.00 73,460.00 536,258.00 168,958.00 449,942.50 82,642.50

10.0000
367,300.00

LIQUID ASPHALT
63 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
44,100.00 44,100.00 44,100.0044,100.00

CEMENT CONCRETE PAVEMENT

150.0000
64 BRIDGE APPROACH SLAB

602.0000 m2 -3.23 % 145.0000 -6.45 % 145.0000 -6.45 %
90,300.00 -3,010.00 87,290.00 -6,020.00 87,290.00 -6,020.00

155.0000
93,310.00

ASPHALT CONCRETE PAVEMENT

4.0000
65 PLANING BITUMINOUS PAVEMENT

2135.0000 m2 100.00 % 6.0000 200.00 % 5.0000 150.00 %
8,540.00 4,270.00 12,810.00 8,540.00 10,675.00 6,405.00

2.0000
4,270.00

41.5000
66 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 70-22

13250.0000 t 15.28 % 41.5000 15.28 % 43.7000 21.39 %
549,875.00 72,875.00 549,875.00 72,875.00 579,025.00 102,025.00

36.0000
477,000.00

39.5000
67 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 64-22

35994.0000 t 12.86 % 39.5000 12.86 % 42.5000 21.43 %
1,421,763.00 161,973.00 1,421,763.00 161,973.00 1,529,745.00 269,955.00

35.0000
1,259,790.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT
68 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
24,700.00 24,700.00 24,700.0024,700.00

69 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
70  CYCLIC DENSITY PRICE ADJUSTMENT

EST. 0.00 % 0.00 % 0.00 %
-12.00 -12.00 -12.00-12.00

71  SMOOTHNESS COMPLIANCE ADJUSTMENT
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

IRRIGATION AND WATER DISTRIBUTION
72 IRRIGATION SYSTEM

L.S. -15.09 % -24.53 % -26.89 %
45,000.00 -8,000.00 40,000.00 -13,000.00 38,750.00 -14,250.0053,000.00

EROSION CONTROL AND PLANTING

50.0000
73 ESC LEAD

400.0000 DAY -50.00 % 40.0000 -60.00 % 100.0000 0.00 %
20,000.00 -20,000.00 16,000.00 -24,000.00 40,000.00 0.00

100.0000
40,000.00

4,000.0000
74  SEEDING, FERTILIZING, AND MULCHING - MIX A

3.1600 ha 8.11 % 5,000.0000 35.14 % 11,250.0000 204.05 %
12,640.00 948.00 15,800.00 4,108.00 35,550.00 23,858.00

3,700.0000
11,692.00

5,300.0000
75  SEEDING, FERTILIZING, AND MULCHING - MIX B

0.5600 ha 43.24 % 8,000.0000 116.22 % 10,000.0000 170.27 %
2,968.00 896.00 4,480.00 2,408.00 5,600.00 3,528.00

3,700.0000
2,072.00

36.0000
76 CHECK DAM

46.0000 m -55.00 % 20.0000 -75.00 % 125.0000 56.25 %
1,656.00 -2,024.00 920.00 -2,760.00 5,750.00 2,070.00

80.0000
3,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

15.0000
77 STABILIZED CONSTRUCTION ENTRANCE

150.0000 m2 50.00 % 20.0000 100.00 % 25.0000 150.00 %
2,250.00 750.00 3,000.00 1,500.00 3,750.00 2,250.00

10.0000
1,500.00

120.0000
78 INLET PROTECTION

86.0000 EACH 60.00 % 35.0000 -53.33 % 75.0000 0.00 %
10,320.00 3,870.00 3,010.00 -3,440.00 6,450.00 0.00

75.0000
6,450.00

10.0000
79 SILT FENCE

3595.0000 m 33.33 % 5.0000 -33.33 % 12.0000 60.00 %
35,950.00 8,987.50 17,975.00 -8,987.50 43,140.00 16,177.50

7.5000
26,962.50

80 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

120,000.00 120,000.00 120,000.00120,000.00

16.0000
81 TOPSOIL TYPE C

8276.0000 m3 77.78 % 15.0000 66.67 % 15.0000 66.67 %
132,416.00 57,932.00 124,140.00 49,656.00 124,140.00 49,656.00

9.0000
74,484.00

82  ROADSIDE TREE MIX
L.S. 85.19 % 77.78 % 14.81 %

25,000.00 11,500.00 24,000.00 10,500.00 15,500.00 2,000.0013,500.00
83  UNFINISHED NURSERY STOCK

L.S. 208.82 % 208.82 % 473.53 %
21,000.00 14,200.00 21,000.00 14,200.00 39,000.00 32,200.006,800.00

84  URBAN SHRUB MIX
L.S. -6.98 % -6.98 % -28.49 %

80,000.00 -6,000.00 80,000.00 -6,000.00 61,500.00 -24,500.0086,000.00
85  ROADSIDE SHRUB MIX

L.S. 122.22 % 133.33 % 127.78 %
120,000.00 66,000.00 126,000.00 72,000.00 123,000.00 69,000.0054,000.00

86 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
87 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
88 FORCE ACCOUNT GENERAL WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %
7,500.00 7,500.00 7,500.007,500.00

89 FORCE ACCOUNT SEEDING AND MULCHING, TEMPORARY SEEDING
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

35.0000
90 COMPOST TYPE 2

2234.0000 m3 40.00 % 35.0000 40.00 % 23.5000 -6.00 %
78,190.00 22,340.00 78,190.00 22,340.00 52,499.00 -3,351.00

25.0000
55,850.00

35.0000
91 BARK OR WOOD CHIP MULCH

1875.0000 m3 16.67 % 35.0000 16.67 % 31.0000 3.33 %
65,625.00 9,375.00 65,625.00 9,375.00 58,125.00 1,875.00

30.0000
56,250.00

92 FORCE ACCOUNT EXISTING IRRIGATION ADJUSTMENT
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

4.0000
93 SEEDED LAWN INSTALLATION

206.0000 m2 -20.00 % 5.0000 0.00 % 6.5000 30.00 %
824.00 -206.00 1,030.00 0.00 1,339.00 309.00

5.0000
1,030.00

TRAFFIC

26.0000
94 CEMENT CONC. TRAFFIC CURB AND GUTTER

444.0000 m -13.33 % 17.5000 -41.67 % 25.0000 -16.67 %
11,544.00 -1,776.00 7,770.00 -5,550.00 11,100.00 -2,220.00

30.0000
13,320.00

40.0000
95 CEMENT CONC. TRAFFIC CURB

131.0000 m 14.29 % 30.0000 -14.29 % 50.0000 42.86 %
5,240.00 655.00 3,930.00 -655.00 6,550.00 1,965.00

35.0000
4,585.00

23.0000
96 MOUNTABLE CEMENT CONC. TRAFFIC CURB

2021.0000 m -8.00 % 17.0000 -32.00 % 21.5000 -14.00 %
46,483.00 -4,042.00 34,357.00 -16,168.00 43,451.50 -7,073.50

25.0000
50,525.00

11.0000
97 EXTRUDED CURB

1171.0000 m -8.33 % 16.0000 33.33 % 11.0000 -8.33 %
12,881.00 -1,171.00 18,736.00 4,684.00 12,881.00 -1,171.00

12.0000
14,052.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

14.0000
98  TEMPORARY EXTRUDED CURB

130.0000 m -30.00 % 20.0000 0.00 % 14.0000 -30.00 %
1,820.00 -780.00 2,600.00 0.00 1,820.00 -780.00

20.0000
2,600.00

56.0000
99 TYPE C PRECAST TRAFFIC CURB

239.0000 m 24.44 % 36.0000 -20.00 % 55.0000 22.22 %
13,384.00 2,629.00 8,604.00 -2,151.00 13,145.00 2,390.00

45.0000
10,755.00

40.0000
100 BEAM GUARDRAIL TYPE 1

1652.0000 m 0.00 % 39.0000 -2.50 % 40.0000 0.00 %
66,080.00 0.00 64,428.00 -1,652.00 66,080.00 0.00

40.0000
66,080.00

1,200.0000
101 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

9.0000 EACH 20.00 % 1,170.0000 17.00 % 1,250.0000 25.00 %
10,800.00 1,800.00 10,530.00 1,530.00 11,250.00 2,250.00

1,000.0000
9,000.00

1,500.0000
102 BEAM GUARDRAIL FLARED TERMINAL

14.0000 EACH -14.29 % 1,470.0000 -16.00 % 1,550.0000 -11.43 %
21,000.00 -3,500.00 20,580.00 -3,920.00 21,700.00 -2,800.00

1,750.0000
24,500.00

1,600.0000
103 BEAM GUARDRAIL NON-FLARED TERMINAL

3.0000 EACH -20.00 % 1,620.0000 -19.00 % 1,700.0000 -15.00 %
4,800.00 -1,200.00 4,860.00 -1,140.00 5,100.00 -900.00

2,000.0000
6,000.00

600.0000
104 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 0.00 % 600.0000 0.00 % 650.0000 8.33 %
600.00 0.00 600.00 0.00 650.00 50.00

600.0000
600.00

450.0000
105 BEAM GUARDRAIL ANCHOR TYPE 4

13.0000 EACH 0.00 % 440.0000 -2.22 % 465.0000 3.33 %
5,850.00 0.00 5,720.00 -130.00 6,045.00 195.00

450.0000
5,850.00

74.0000
106 PRECAST CONC. BARRIER TYPE 2

2256.0000 m -7.50 % 72.0000 -10.00 % 75.5000 -5.63 %
166,944.00 -13,536.00 162,432.00 -18,048.00 170,328.00 -10,152.00

80.0000
180,480.00

75.0000
107 PRECAST CONC. BARRIER TYPE 4

68.0000 m 7.14 % 74.0000 5.71 % 77.5000 10.71 %
5,100.00 340.00 5,032.00 272.00 5,270.00 510.00

70.0000
4,760.00

90.0000
108 PRECAST CONC. BARRIER TYPE 5

16.0000 m 12.50 % 89.0000 11.25 % 95.0000 18.75 %
1,440.00 160.00 1,424.00 144.00 1,520.00 240.00

80.0000
1,280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

500.0000
109  CAST-IN-PLACE CONC. BARRIER - L SHAPED

1160.0000 m 233.33 % 530.0000 253.33 % 420.0000 180.00 %
580,000.00 406,000.00 614,800.00 440,800.00 487,200.00 313,200.00

150.0000
174,000.00

2,100.0000
110 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

19.0000 EACH -23.64 % 2,500.0000 -9.09 % 2,500.0000 -9.09 %
39,900.00 -12,350.00 47,500.00 -4,750.00 47,500.00 -4,750.00

2,750.0000
52,250.00

40.0000
111 TEMPORARY CONC. BARRIER

4000.0000 m 33.33 % 45.0000 50.00 % 33.2500 10.83 %
160,000.00 40,000.00 180,000.00 60,000.00 133,000.00 13,000.00

30.0000
120,000.00

15.0000
112 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

955.0000 m 50.00 % 9.4000 -6.00 % 10.0000 0.00 %
14,325.00 4,775.00 8,977.00 -573.00 9,550.00 0.00

10.0000
9,550.00

3,000.0000
113 TEMPORARY IMPACT ATTENUATOR

9.0000 EACH 0.00 % 2,300.0000 -23.33 % 2,500.0000 -16.67 %
27,000.00 0.00 20,700.00 -6,300.00 22,500.00 -4,500.00

3,000.0000
27,000.00

48,000.0000
114 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 60.00 % 37,000.0000 23.33 % 39,500.0000 31.67 %
48,000.00 18,000.00 37,000.00 7,000.00 39,500.00 9,500.00

30,000.0000
30,000.00

115 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

0.0000
116 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

25,000.0000
117 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 66.67 % 15,000.0000 0.00 % 12,500.0000 -16.67 %
50,000.00 20,000.00 30,000.00 0.00 25,000.00 -5,000.00

15,000.0000
30,000.00

70.0000
118 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1000.0000 HR 75.00 % 30.0000 -25.00 % 40.0000 0.00 %
70,000.00 30,000.00 30,000.00 -10,000.00 40,000.00 0.00

40.0000
40,000.00

25.0000
119 FLEXIBLE GUIDE POST

209.0000 EACH 0.00 % 22.0000 -12.00 % 22.5000 -10.00 %
5,225.00 0.00 4,598.00 -627.00 4,702.50 -522.50

25.0000
5,225.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
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INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.4000
120 PAINT LINE

13500.0000 m 33.33 % 0.4000 33.33 % 0.3500 16.67 %
5,400.00 1,350.00 5,400.00 1,350.00 4,725.00 675.00

0.3000
4,050.00

1.3000
121 PROFILED PLASTIC LINE

6130.0000 m -13.33 % 0.4000 -73.33 % 1.2500 -16.67 %
7,969.00 -1,226.00 2,452.00 -6,743.00 7,662.50 -1,532.50

1.5000
9,195.00

1.5000
122 PROFILED PLASTIC DROP LANE LINE

1085.0000 m -40.00 % 2.4000 -4.00 % 1.5000 -40.00 %
1,627.50 -1,085.00 2,604.00 -108.50 1,627.50 -1,085.00

2.5000
2,712.50

2.0000
123 PLASTIC WIDE LINE

2030.0000 m -61.90 % 4.5000 -14.29 % 2.8000 -46.67 %
4,060.00 -6,597.50 9,135.00 -1,522.50 5,684.00 -4,973.50

5.2500
10,657.50

2.0000
124  GORE AREA MARKING

520.0000 m -66.67 % 3.7500 -37.50 % 2.5000 -58.33 %
1,040.00 -2,080.00 1,950.00 -1,170.00 1,300.00 -1,820.00

6.0000
3,120.00

2.0000
125 PROFILED PLASTIC WIDE LINE

425.0000 m -50.00 % 6.0000 50.00 % 2.6000 -35.00 %
850.00 -850.00 2,550.00 850.00 1,105.00 -595.00

4.0000
1,700.00

25.0000
126 PLASTIC CROSSWALK LINE

134.0000 m2 -16.67 % 35.0000 16.67 % 25.0000 -16.67 %
3,350.00 -670.00 4,690.00 670.00 3,350.00 -670.00

30.0000
4,020.00

11.0000
127 PLASTIC STOP LINE

105.0000 m -26.67 % 18.0000 20.00 % 11.0000 -26.67 %
1,155.00 -420.00 1,890.00 315.00 1,155.00 -420.00

15.0000
1,575.00

26.0000
128 PAINTED TRAFFIC ARROW

23.0000 EACH -42.22 % 45.0000 0.00 % 26.0000 -42.22 %
598.00 -437.00 1,035.00 0.00 598.00 -437.00

45.0000
1,035.00

50.0000
129 PLASTIC BICYCLE LANE SYMBOL

11.0000 EACH -16.67 % 125.0000 108.33 % 55.0000 -8.33 %
550.00 -110.00 1,375.00 715.00 605.00 -55.00

60.0000
660.00

260.0000
130 RAISED PAVEMENT MARKER TYPE 1

3.3700 HUND -25.71 % 200.0000 -42.86 % 255.0000 -27.14 %
876.20 -303.30 674.00 -505.50 859.35 -320.15

350.0000
1,179.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

300.0000
131 RAISED PAVEMENT MARKER TYPE 2

12.2400 HUND -14.29 % 300.0000 -14.29 % 310.0000 -11.43 %
3,672.00 -612.00 3,672.00 -612.00 3,794.40 -489.60

350.0000
4,284.00

0.5000
132 TEMPORARY PAVEMENT MARKING

9615.0000 m 0.00 % 0.4000 -20.00 % 0.4600 -8.00 %
4,807.50 0.00 3,846.00 -961.50 4,422.90 -384.60

0.5000
4,807.50

133 PERMANENT SIGNING
L.S. 0.00 % -1.00 % -4.00 %

100,000.00 0.00 99,000.00 -1,000.00 96,000.00 -4,000.00100,000.00
134 SIGN BRIDGE NO. 1

L.S. -10.00 % -11.67 % -20.00 %
54,000.00 -6,000.00 53,000.00 -7,000.00 48,000.00 -12,000.0060,000.00

135 SIGN BRIDGE NO. 2
L.S. 0.00 % -30.00 % -30.00 %

80,000.00 0.00 56,000.00 -24,000.00 56,000.00 -24,000.0080,000.00
136 SIGN BRIDGE NO. 3

L.S. 10.00 % -23.33 % -23.33 %
66,000.00 6,000.00 46,000.00 -14,000.00 46,000.00 -14,000.0060,000.00

137 SIGN BRIDGE NO. 4
L.S. 8.33 % -36.67 % -36.67 %

65,000.00 5,000.00 38,000.00 -22,000.00 38,000.00 -22,000.0060,000.00
138 SIGN BRIDGE NO. 5

L.S. 2.00 % -44.00 % -44.00 %
102,000.00 2,000.00 56,000.00 -44,000.00 56,000.00 -44,000.00100,000.00

139 SIGN BRIDGE NO. 6
L.S. 36.67 % -6.67 % -6.67 %

82,000.00 22,000.00 56,000.00 -4,000.00 56,000.00 -4,000.0060,000.00
140 SIGN BRIDGE NO. 7

L.S. 0.00 % -30.00 % -30.00 %
60,000.00 0.00 42,000.00 -18,000.00 42,000.00 -18,000.0060,000.00

141 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 3.33 % -20.00 % -23.33 %

31,000.00 1,000.00 24,000.00 -6,000.00 23,000.00 -7,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
142 CANTILEVER SIGN STRUCTURE NO. 2

L.S. -38.33 % -60.00 % -60.00 %
37,000.00 -23,000.00 24,000.00 -36,000.00 24,000.00 -36,000.0060,000.00

143 CANTILEVER SIGN STRUCTURE NO. 3
L.S. 0.00 % -23.33 % -23.33 %

30,000.00 0.00 23,000.00 -7,000.00 23,000.00 -7,000.0030,000.00
144 CANTILEVER SIGN STRUCTURE NO. 4

L.S. -5.71 % -28.57 % -28.57 %
33,000.00 -2,000.00 25,000.00 -10,000.00 25,000.00 -10,000.0035,000.00

145 CANTILEVER SIGN STRUCTURE NO. 5
L.S. 240.00 % -23.33 % -23.33 %

102,000.00 72,000.00 23,000.00 -7,000.00 23,000.00 -7,000.0030,000.00
146 CANTILEVER SIGN STRUCTURE NO. 6

L.S. -2.86 % -25.71 % -25.71 %
34,000.00 -1,000.00 26,000.00 -9,000.00 26,000.00 -9,000.0035,000.00

147 CANTILEVER SIGN STRUCTURE NO. 7
L.S. -2.86 % -37.14 % -37.14 %

34,000.00 -1,000.00 22,000.00 -13,000.00 22,000.00 -13,000.0035,000.00
148 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 60.00 % 20.00 % 20.00 %
8,000.00 3,000.00 6,000.00 1,000.00 6,000.00 1,000.005,000.00

149 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. 60.00 % 20.00 % 20.00 %

8,000.00 3,000.00 6,000.00 1,000.00 6,000.00 1,000.005,000.00
150  VARIABLE MESSAGE SIGN SYSTEM

L.S. -24.12 % -35.29 % -41.18 %
129,000.00 -41,000.00 110,000.00 -60,000.00 100,000.00 -70,000.00170,000.00

151  DATA STATION SYSTEM
L.S. 160.00 % 70.00 % 68.40 %

26,000.00 16,000.00 17,000.00 7,000.00 16,840.00 6,840.0010,000.00
152  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 90.00 % -16.67 % -19.00 %
57,000.00 27,000.00 25,000.00 -5,000.00 24,300.00 -5,700.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000
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NO.
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DATE:
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07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
153  COMMUNICATION CONDUIT SYSTEM

L.S. -53.00 % -56.50 % -58.17 %
94,000.00 -106,000.00 87,000.00 -113,000.00 83,670.00 -116,330.00200,000.00

154  COMMUNICATION CABLES AND INTERFACES
L.S. -72.84 % 56.79 % 50.76 %

22,000.00 -59,000.00 127,000.00 46,000.00 122,115.00 41,115.0081,000.00
155  VIDEO/DATA DISTRIBUTION AND TRANSMISSION SYSTEM

L.S. 157.48 % -18.69 % -22.53 %
57,000.00 34,862.00 18,000.00 -4,138.00 17,150.00 -4,988.0022,138.00

156 TEMPORARY ILLUMINATION SYSTEM
L.S. -92.80 % -3.00 % -18.64 %

7,200.00 -92,800.00 97,000.00 -3,000.00 81,360.00 -18,640.00100,000.00
157 ILLUMINATION SYSTEM

L.S. -6.92 % 17.90 % 12.59 %
300,000.00 -22,300.00 380,000.00 57,700.00 362,890.00 40,590.00322,300.00

158  TEMPORARY SIGNAL SYSTEM
L.S. -27.57 % -64.86 % -66.49 %

134,000.00 -51,000.00 65,000.00 -120,000.00 62,000.00 -123,000.00185,000.00
159 TRAFFIC SIGNAL SYSTEM

L.S. 3.45 % -10.34 % -15.93 %
300,000.00 10,000.00 260,000.00 -30,000.00 243,800.00 -46,200.00290,000.00

160  TRAFFIC SIGNAL SYSTEM MODIFICATION
L.S. 566.67 % 233.33 % -25.33 %

10,000.00 8,500.00 5,000.00 3,500.00 1,120.00 -380.001,500.00

40.0000
161 CONDUIT PIPE 27 MM DIAM.

300.0000 m 100.00 % 23.0000 15.00 % 21.8500 9.25 %
12,000.00 6,000.00 6,900.00 900.00 6,555.00 555.00

20.0000
6,000.00

7.0000
163 SEQUENTIAL ARROW SIGN

12000.0000 HR 250.00 % 0.5000 -75.00 % 1.0000 -50.00 %
84,000.00 60,000.00 6,000.00 -18,000.00 12,000.00 -12,000.00

2.0000
24,000.00

6.0000
164 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

12000.0000 HR -14.29 % 1.0000 -85.71 % 4.0000 -42.86 %
72,000.00 -12,000.00 12,000.00 -72,000.00 48,000.00 -36,000.00

7.0000
84,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
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PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
165 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 233.33 % -33.33 % -50.00 %
100,000.00 70,000.00 20,000.00 -10,000.00 15,000.00 -15,000.0030,000.00

40.0000
166 TRAFFIC CONTROL LABOR

4000.0000 HR 8.11 % 36.0000 -2.70 % 35.0000 -5.41 %
160,000.00 12,000.00 144,000.00 -4,000.00 140,000.00 -8,000.00

37.0000
148,000.00

95.0000
167 TRAFFIC CONTROL VEHICLE

80.0000 DAY 72.73 % 100.0000 81.82 % 65.0000 18.18 %
7,600.00 3,200.00 8,000.00 3,600.00 5,200.00 800.00

55.0000
4,400.00

40.0000
168 TRAFFIC CONTROL SUPERVISOR

1500.0000 HR 5.26 % 40.0000 5.26 % 38.5000 1.32 %
60,000.00 3,000.00 60,000.00 3,000.00 57,750.00 750.00

38.0000
57,000.00

180.0000
169 CONSTRUCTION SIGNS CLASS A

141.5000 m2 20.00 % 155.0000 3.33 % 175.0000 16.67 %
25,470.00 4,245.00 21,932.50 707.50 24,762.50 3,537.50

150.0000
21,225.00

OTHER ITEMS

154.6800
162  UTILITY CONDUIT

94.0000 m -38.13 % 33.0000 -86.80 % 100.0000 -60.00 %
14,539.92 -8,960.08 3,102.00 -20,398.00 9,400.00 -14,100.00

250.0000
23,500.00

10.0000
170 STRUCTURE EXCAVATION CLASS B INCL. HAUL

7630.0000 m3 0.00 % 17.0000 70.00 % 5.0000 -50.00 %
76,300.00 0.00 129,710.00 53,410.00 38,150.00 -38,150.00

10.0000
76,300.00

1.0000
171 SHORING OR EXTRA EXCAVATION CLASS B

796.0000 m2 -95.45 % 19.0000 -13.64 % 8.5000 -61.36 %
796.00 -16,716.00 15,124.00 -2,388.00 6,766.00 -10,746.00

22.0000
17,512.00

30.0000
172 GRAVEL BACKFILL FOR DRAIN

510.0000 m3 -25.00 % 35.0000 -12.50 % 36.7500 -8.13 %
15,300.00 -5,100.00 17,850.00 -2,550.00 18,742.50 -1,657.50

40.0000
20,400.00

400.0000
173 MONUMENT CASE AND COVER

2.0000 EACH 14.29 % 400.0000 14.29 % 300.0000 -14.29 %
800.00 100.00 800.00 100.00 600.00 -100.00

350.0000
700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

35.0000
174 CEMENT CONC. SIDEWALK

838.0000 m2 16.67 % 29.0000 -3.33 % 37.5000 25.00 %
29,330.00 4,190.00 24,302.00 -838.00 31,425.00 6,285.00

30.0000
25,140.00

96.0000
175  CONCRETE PAVING STONE AREA

323.0000 m2 860.00 % 70.0000 600.00 % 60.0000 500.00 %
31,008.00 27,778.00 22,610.00 19,380.00 19,380.00 16,150.00

10.0000
3,230.00

46.0000
176 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

48.0000 m2 2.22 % 30.0000 -33.33 % 50.0000 11.11 %
2,208.00 48.00 1,440.00 -720.00 2,400.00 240.00

45.0000
2,160.00

40.0000
177 CONC. SLOPE PROTECTION

1426.0000 m2 -33.33 % 35.0000 -41.67 % 76.5000 27.50 %
57,040.00 -28,520.00 49,910.00 -35,650.00 109,089.00 23,529.00

60.0000
85,560.00

22.0000
178 CHAIN LINK FENCE TYPE 3

578.5000 m -12.00 % 22.0000 -12.00 % 24.0000 -4.00 %
12,727.00 -1,735.50 12,727.00 -1,735.50 13,884.00 -578.50

25.0000
14,462.50

100.0000
179 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

20.0000 EACH -20.00 % 110.0000 -12.00 % 125.0000 0.00 %
2,000.00 -500.00 2,200.00 -300.00 2,500.00 0.00

125.0000
2,500.00

780.0000
180 DOUBLE 4.3 M CHAIN LINK GATE

2.0000 EACH -22.00 % 760.0000 -24.00 % 850.0000 -15.00 %
1,560.00 -440.00 1,520.00 -480.00 1,700.00 -300.00

1,000.0000
2,000.00

155.0000
181 STRUCTURAL EARTH WALL

8823.0000 m2 3.33 % 155.0000 3.33 % 200.0000 33.33 %
1,367,565.00 44,115.00 1,367,565.00 44,115.00 1,764,600.00 441,150.00

150.0000
1,323,450.00

13.0000
182 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

28677.0000 m3 -48.00 % 23.0000 -8.00 % 21.0500 -15.80 %
372,801.00 -344,124.00 659,571.00 -57,354.00 603,650.85 -113,274.15

25.0000
716,925.00

183 FORCE ACCOUNT UNDERGROUND UTILITY RELOCATE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

600.0000
184 CONNECTION TO DRAINAGE STRUCTURE

6.0000 EACH 20.00 % 350.0000 -30.00 % 500.0000 0.00 %
3,600.00 600.00 2,100.00 -900.00 3,000.00 0.00

500.0000
3,000.00
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

725.0000
185 ADJUST MANHOLE

4.0000 EACH 61.11 % 500.0000 11.11 % 1,000.0000 122.22 %
2,900.00 1,100.00 2,000.00 200.00 4,000.00 2,200.00

450.0000
1,800.00

12,000.0000
186 MANHOLE 2400 MM DIAM. TYPE 2

3.0000 EACH 20.00 % 7,000.0000 -30.00 % 8,510.0000 -14.90 %
36,000.00 6,000.00 21,000.00 -9,000.00 25,530.00 -4,470.00

10,000.0000
30,000.00

10,000.0000
187 MANHOLE 2400 MM DIAM. TYPE 3

1.0000 EACH 0.00 % 6,000.0000 -40.00 % 9,250.0000 -7.50 %
10,000.00 0.00 6,000.00 -4,000.00 9,250.00 -750.00

10,000.0000
10,000.00

2,600.0000
188 MANHOLE ADDITIONAL HEIGHT 2400 MM DIAM. TYPE 2

7.0000 m 420.00 % 3,000.0000 500.00 % 1,800.0000 260.00 %
18,200.00 14,700.00 21,000.00 17,500.00 12,600.00 9,100.00

500.0000
3,500.00

6,000.0000
189  CHECK VALVE 450MM DIAM.

1.0000 EACH 71.43 % 5,000.0000 42.86 % 5,000.0000 42.86 %
6,000.00 2,500.00 5,000.00 1,500.00 5,000.00 1,500.00

3,500.0000
3,500.00

650.0000
190 ADJUST CATCH BASIN

4.0000 EACH 116.67 % 200.0000 -33.33 % 350.0000 16.67 %
2,600.00 1,400.00 800.00 -400.00 1,400.00 200.00

300.0000
1,200.00

400.0000
191 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

9.0000 EACH -20.00 % 300.0000 -40.00 % 200.0000 -60.00 %
3,600.00 -900.00 2,700.00 -1,800.00 1,800.00 -2,700.00

500.0000
4,500.00

192 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -85.00 % -87.50 % -75.00 %

6,000.00 -34,000.00 5,000.00 -35,000.00 10,000.00 -30,000.0040,000.00
193 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
6,250.00 6,250.00 6,250.006,250.00

194 TRIMMING AND CLEANUP
L.S. 900.00 % 400.00 % 200.00 %

50,000.00 45,000.00 25,000.00 20,000.00 15,000.00 10,000.005,000.00
195 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
196 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-26.00 -26.00 -26.00-26.00

197 SPCC PLAN
L.S. -33.33 % -33.33 % 66.67 %

2,000.00 -1,000.00 2,000.00 -1,000.00 5,000.00 2,000.003,000.00
198 FIELD OFFICE BUILDING

L.S. 300.00 % 60.00 % 100.00 %
30,000.00 22,500.00 12,000.00 4,500.00 15,000.00 7,500.007,500.00

1.0000
199 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

4098.0000 m2 -66.67 % 1.6000 -46.67 % 2.0000 -33.33 %
4,098.00 -8,196.00 6,556.80 -5,737.20 8,196.00 -4,098.00

3.0000
12,294.00

1.0000
200 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

51.0000 m2 -90.00 % 3.0000 -70.00 % 4.0000 -60.00 %
51.00 -459.00 153.00 -357.00 204.00 -306.00

10.0000
510.00

40.0000
201 TEMPORARY GEOSYNTHETIC RETAINING WALL

2530.0000 m2 -33.33 % 100.0000 66.67 % 130.0000 116.67 %
101,200.00 -50,600.00 253,000.00 101,200.00 328,900.00 177,100.00

60.0000
151,800.00

202 FORCE ACCOUNT ADJUST FIBER OPTIC BOX
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
203 FORCE ACCOUNT FENCE REPAIR

EST. 0.00 % 0.00 % 0.00 %
1,000.00 1,000.00 1,000.001,000.00

$19,416,504.22 9.27% $19,561,235.40 10.09% $19,768,138.00 11.25%$17,768,795.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

ROBISON CONSTRUCTION, INC. SELBY BRIDGE COMPANY, INC. SCARSELLA BROS. INC.
1216 140TH AVE COURT EAST 4501 MAIN ST. 19460 84TH AVE S
98390-9656 KENT WA  98032-1240

PROJECT : SUMNER   WA  983900370 VANCOUVER   WA  986631800 SEATTLE   WA  981680697

COUNTY(S) : CLARK CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755800 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$19,768,138.00$19,416,504.22 $19,561,235.40BASE TOTAL 9.27% 10.09% 11.25%$17,768,795.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

KIEWIT PACIFIC CO. WILDISH STANDARD PAVING CO. GOODFELLOW BROS., INC.
2200 COLUMBIA HOUSE BLVD 3600 WILDISH LANE 15648 SE 114TH AVE #201
98661 97408-4616

PROJECT : VANCOUVER   WA  986681770 EUGENE   OR  974010428 CLACKAMAS   OR  970159024

COUNTY(S) : CLARK CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -18.14 % 41.43 % 39.79 %
1,146,000.00 -254,000.00 1,980,000.00 580,000.00 1,957,000.00 557,000.001,400,000.00

2 CLEARING AND GRUBBING
L.S. 495.24 % 495.24 % 2,221.43 %

100,000.00 83,200.00 100,000.00 83,200.00 390,000.00 373,200.0016,800.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 66.67 % 150.00 % 733.33 %
20,000.00 8,000.00 30,000.00 18,000.00 100,000.00 88,000.0012,000.00

160.0000
4  ABANDON EXISTING CATCH BASIN

5.0000 EACH -68.00 % 500.0000 0.00 % 1,000.0000 100.00 %
800.00 -1,700.00 2,500.00 0.00 5,000.00 2,500.00

500.0000
2,500.00

1.0000
5 REMOVING TEMPORARY PAVEMENT MARKING

2500.0000 m 900.00 % 1.2000 1,100.00 % 1.0000 900.00 %
2,500.00 2,250.00 3,000.00 2,750.00 2,500.00 2,250.00

0.1000
250.00

1.0000
6 REMOVING PAINT LINE

2350.0000 m 25.00 % 1.2000 50.00 % 2.0000 150.00 %
2,350.00 470.00 2,820.00 940.00 4,700.00 2,820.00

0.8000
1,880.00

55.0000
7 REMOVING PLASTIC TRAFFIC MARKING

2.0000 EACH -26.67 % 75.0000 0.00 % 100.0000 33.33 %
110.00 -40.00 150.00 0.00 200.00 50.00

75.0000
150.00

100.0000
8 REMOVING RAISED PAVEMENT MARKER

9.3100 HUND -33.33 % 100.0000 -33.33 % 150.0000 0.00 %
931.00 -465.50 931.00 -465.50 1,396.50 0.00

150.0000
1,396.50

16.0000
9 REMOVING CHAIN LINK FENCE

960.0000 m 146.15 % 4.0000 -38.46 % 5.0000 -23.08 %
15,360.00 9,120.00 3,840.00 -2,400.00 4,800.00 -1,440.00

6.5000
6,240.00

750.0000
10  REMOVING PERMANANT IMPACT ATTENUATOR

2.0000 EACH 50.00 % 1,000.0000 100.00 % 5,000.0000 900.00 %
1,500.00 500.00 2,000.00 1,000.00 10,000.00 9,000.00

500.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

KIEWIT PACIFIC CO. WILDISH STANDARD PAVING CO. GOODFELLOW BROS., INC.
2200 COLUMBIA HOUSE BLVD 3600 WILDISH LANE 15648 SE 114TH AVE #201
98661 97408-4616

PROJECT : VANCOUVER   WA  986681770 EUGENE   OR  974010428 CLACKAMAS   OR  970159024

COUNTY(S) : CLARK CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

12.0000
11 ROADWAY EXCAVATION INCL. HAUL

18250.0000 m3 50.00 % 14.0000 75.00 % 16.0000 100.00 %
219,000.00 73,000.00 255,500.00 109,500.00 292,000.00 146,000.00

8.0000
146,000.00

9.0000
12  POND EXCAVATION INCLUDING HAUL

8408.0000 m3 -25.00 % 9.0000 -25.00 % 7.0000 -41.67 %
75,672.00 -25,224.00 75,672.00 -25,224.00 58,856.00 -42,040.00

12.0000
100,896.00

8.5000
13 GRAVEL BORROW INCL. HAUL

410113.0000 t 30.77 % 6.0000 -7.69 % 1.0000 -84.62 %
3,485,960.50 820,226.00 2,460,678.00 -205,056.50 410,113.00-2,255,621.50

6.5000
2,665,734.50

0.1000
14 EMBANKMENT COMPACTION

199370.0000 m3 -86.67 % 2.0000 166.67 % 2.5000 233.33 %
19,937.00 -129,590.50 398,740.00 249,212.50 498,425.00 348,897.50

0.7500
149,527.50

DRAINAGE

2,000.0000
15 GRATE INLET TYPE 1

4.0000 EACH 33.33 % 1,000.0000 -33.33 % 1,700.0000 13.33 %
8,000.00 2,000.00 4,000.00 -2,000.00 6,800.00 800.00

1,500.0000
6,000.00

75.0000
16 QUARRY SPALLS

40.0000 m3 114.29 % 60.0000 71.43 % 50.0000 42.86 %
3,000.00 1,600.00 2,400.00 1,000.00 2,000.00 600.00

35.0000
1,400.00

10.0000
17 UNDERDRAIN PIPE 150 MM DIAM.

2558.8000 m -60.00 % 20.0000 -20.00 % 26.0000 4.00 %
25,588.00 -38,382.00 51,176.00 -12,794.00 66,528.80 2,558.80

25.0000
63,970.00

210.0000
18  UNDERDRAIN PIPE 900 MM DIAM.

48.0000 m 110.00 % 30.0000 -70.00 % 200.0000 100.00 %
10,080.00 5,280.00 1,440.00 -3,360.00 9,600.00 4,800.00

100.0000
4,800.00

270.0000
19  GRATED LINE DRAIN

22.0000 m 35.00 % 300.0000 50.00 % 400.0000 100.00 %
5,940.00 1,540.00 6,600.00 2,200.00 8,800.00 4,400.00

200.0000
4,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

KIEWIT PACIFIC CO. WILDISH STANDARD PAVING CO. GOODFELLOW BROS., INC.
2200 COLUMBIA HOUSE BLVD 3600 WILDISH LANE 15648 SE 114TH AVE #201
98661 97408-4616

PROJECT : VANCOUVER   WA  986681770 EUGENE   OR  974010428 CLACKAMAS   OR  970159024

COUNTY(S) : CLARK CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,300.0000
20 CATCH BASIN TYPE 1L

11.0000 EACH 0.00 % 1,000.0000 -23.08 % 1,800.0000 38.46 %
14,300.00 0.00 11,000.00 -3,300.00 19,800.00 5,500.00

1,300.0000
14,300.00

2,600.0000
21 CATCH BASIN TYPE 2 - 1350 MM WITH FLOW RESTRICTOR

3.0000 EACH -42.22 % 3,500.0000 -22.22 % 4,200.0000 -6.67 %
7,800.00 -5,700.00 10,500.00 -3,000.00 12,600.00 -900.00

4,500.0000
13,500.00

900.0000
22 CATCH BASIN TYPE 1

59.0000 EACH -10.00 % 1,000.0000 0.00 % 2,100.0000 110.00 %
53,100.00 -5,900.00 59,000.00 0.00 123,900.00 64,900.00

1,000.0000
59,000.00

1,800.0000
23 CATCH BASIN TYPE 2 1200 MM DIAM.

12.0000 EACH -10.00 % 2,200.0000 10.00 % 2,500.0000 25.00 %
21,600.00 -2,400.00 26,400.00 2,400.00 30,000.00 6,000.00

2,000.0000
24,000.00

1.0000
24 TESTING STORM SEWER PIPE

2544.0000 m -75.00 % 4.0000 0.00 % 10.0000 150.00 %
2,544.00 -7,632.00 10,176.00 0.00 25,440.00 15,264.00

4.0000
10,176.00

60.0000
25 CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

1346.5000 m -33.33 % 80.0000 -11.11 % 100.0000 11.11 %
80,790.00 -40,395.00 107,720.00 -13,465.00 134,650.00 13,465.00

90.0000
121,185.00

430.0000
26  CL. V REINF. CONC. STORM SEWER PIPE 1350 MM DIAM.

135.0000 m 43.33 % 475.0000 58.33 % 500.0000 66.67 %
58,050.00 17,550.00 64,125.00 23,625.00 67,500.00 27,000.00

300.0000
40,500.00

45.0000
27 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

539.0000 m -40.00 % 70.0000 -6.67 % 70.0000 -6.67 %
24,255.00 -16,170.00 37,730.00 -2,695.00 37,730.00 -2,695.00

75.0000
40,425.00

60.0000
28 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

510.0000 m -25.00 % 90.0000 12.50 % 90.0000 12.50 %
30,600.00 -10,200.00 45,900.00 5,100.00 45,900.00 5,100.00

80.0000
40,800.00

100.0000
29 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

29.0000 m -23.08 % 125.0000 -3.85 % 125.0000 -3.85 %
2,900.00 -870.00 3,625.00 -145.00 3,625.00 -145.00

130.0000
3,770.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

KIEWIT PACIFIC CO. WILDISH STANDARD PAVING CO. GOODFELLOW BROS., INC.
2200 COLUMBIA HOUSE BLVD 3600 WILDISH LANE 15648 SE 114TH AVE #201
98661 97408-4616

PROJECT : VANCOUVER   WA  986681770 EUGENE   OR  974010428 CLACKAMAS   OR  970159024

COUNTY(S) : CLARK CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

2,000.0000
30 MOVING EXISTING HYDRANT

1.0000 EACH 14.29 % 2,500.0000 42.86 % 2,500.0000 42.86 %
2,000.00 250.00 2,500.00 750.00 2,500.00 750.00

1,750.0000
1,750.00

STRUCTURE

425.0000
31  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

823.0000 m3 41.67 % 425.0000 41.67 % 500.0000 66.67 %
349,775.00 102,875.00 349,775.00 102,875.00 411,500.00 164,600.00

300.0000
246,900.00

500.0000
32  FURNISHING & PLACING TEMP.CASING FOR 1.525M DIAM. SHAFT

128.0000 m 100.00 % 500.0000 100.00 % 600.0000 140.00 %
64,000.00 32,000.00 64,000.00 32,000.00 76,800.00 44,800.00

250.0000
32,000.00

750.0000
33  FURNISHING & PLACING TEMP.CASING FOR 2.440M DIAM. SHAFT

126.0000 m 150.00 % 750.0000 150.00 % 800.0000 166.67 %
94,500.00 56,700.00 94,500.00 56,700.00 100,800.00 63,000.00

300.0000
37,800.00

4,210.0000
34  CASING SHORING

8.0000 m 4,110.00 % 4,210.0000 4,110.00 % 5,000.0000 4,900.00 %
33,680.00 32,880.00 33,680.00 32,880.00 40,000.00 39,200.00

100.0000
800.00

35  SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT
L.S. -80.00 % 0.00 % 100.00 %

1,000.00 -4,000.00 5,000.00 0.00 10,000.00 5,000.005,000.00

110.0000
36  CONC. CLASS 28P FOR SHAFT

797.0000 m3 -56.00 % 150.0000 -40.00 % 300.0000 20.00 %
87,670.00 -111,580.00 119,550.00 -79,700.00 239,100.00 39,850.00

250.0000
199,250.00

1.5000
37  ST. REINF. BAR FOR SHAFT

55310.0000 kg 50.00 % 1.2500 25.00 % 1.0000 0.00 %
82,965.00 27,655.00 69,137.50 13,827.50 55,310.00 0.00

1.0000
55,310.00

15.0000
38  CSL ACCESS TUBE

1650.0000 m 50.00 % 15.0000 50.00 % 15.0000 50.00 %
24,750.00 8,250.00 24,750.00 8,250.00 24,750.00 8,250.00

10.0000
16,500.00

39  REMOVING OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

KIEWIT PACIFIC CO. WILDISH STANDARD PAVING CO. GOODFELLOW BROS., INC.
2200 COLUMBIA HOUSE BLVD 3600 WILDISH LANE 15648 SE 114TH AVE #201
98661 97408-4616

PROJECT : VANCOUVER   WA  986681770 EUGENE   OR  974010428 CLACKAMAS   OR  970159024

COUNTY(S) : CLARK CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

5.0000
40 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1103.0000 m3 -66.67 % 25.0000 66.67 % 15.0000 0.00 %
5,515.00 -11,030.00 27,575.00 11,030.00 16,545.00 0.00

15.0000
16,545.00

41 SHORING OR EXTRA EXCAVATION CL. A - F WALL
L.S. -4.76 % 852.38 % 90.48 %

5,000.00 -250.00 50,000.00 44,750.00 10,000.00 4,750.005,250.00

0.0000
42 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

43 SHORING OR EXTRA EXCAVATION CL. A - E-NS BRIDGE
L.S. -83.33 % 108.33 % -66.67 %

10,000.00 -50,000.00 125,000.00 65,000.00 20,000.00 -40,000.0060,000.00

35.0000
44 GRAVEL BACKFILL FOR WALL

283.0000 m3 16.67 % 50.0000 66.67 % 80.0000 166.67 %
9,905.00 1,415.00 14,150.00 5,660.00 22,640.00 14,150.00

30.0000
8,490.00

5.0000
45 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

58.0000 kg 150.00 % 2.0000 0.00 % 2.0000 0.00 %
290.00 174.00 116.00 0.00 116.00 0.00

2.0000
116.00

1.1000
46 ST. REINF. BAR FOR BRIDGE

98770.0000 kg 10.00 % 1.1000 10.00 % 1.0000 0.00 %
108,647.00 9,877.00 108,647.00 9,877.00 98,770.00 0.00

1.0000
98,770.00

1.2000
47 ST. REINF. BAR FOR PIER 1 WALLS

4410.0000 kg 20.00 % 1.1000 10.00 % 1.0000 0.00 %
5,292.00 882.00 4,851.00 441.00 4,410.00 0.00

1.0000
4,410.00

1.2500
48 ST. REINF. BAR FOR PIER 4 WALL

5920.0000 kg 25.00 % 1.1000 10.00 % 1.0000 0.00 %
7,400.00 1,480.00 6,512.00 592.00 5,920.00 0.00

1.0000
5,920.00

1.0000
49 ST. REINF. BAR FOR WALL F

6346.0000 kg 0.00 % 1.1000 10.00 % 1.0000 0.00 %
6,346.00 0.00 6,980.60 634.60 6,346.00 0.00

1.0000
6,346.00

450.0000
50 CONC. CLASS 28 FOR PIER 1 WALLS

98.0000 m3 -10.00 % 450.0000 -10.00 % 400.0000 -20.00 %
44,100.00 -4,900.00 44,100.00 -4,900.00 39,200.00 -9,800.00

500.0000
49,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

KIEWIT PACIFIC CO. WILDISH STANDARD PAVING CO. GOODFELLOW BROS., INC.
2200 COLUMBIA HOUSE BLVD 3600 WILDISH LANE 15648 SE 114TH AVE #201
98661 97408-4616

PROJECT : VANCOUVER   WA  986681770 EUGENE   OR  974010428 CLACKAMAS   OR  970159024

COUNTY(S) : CLARK CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

450.0000
51 CONC. CLASS 28 FOR PIER 4 WALL

118.0000 m3 -10.00 % 400.0000 -20.00 % 400.0000 -20.00 %
53,100.00 -5,900.00 47,200.00 -11,800.00 47,200.00 -11,800.00

500.0000
59,000.00

805.0000
52 CONC. CLASS 28 FOR WALL F

160.0000 m3 130.00 % 450.0000 28.57 % 550.0000 57.14 %
128,800.00 72,800.00 72,000.00 16,000.00 88,000.00 32,000.00

350.0000
56,000.00

580.0000
53 CONC. CLASS 28 FOR BRIDGE

797.0000 m3 16.00 % 525.0000 5.00 % 500.0000 0.00 %
462,260.00 63,760.00 418,425.00 19,925.00 398,500.00 0.00

500.0000
398,500.00

54 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
55 SUPERSTRUCTURE - NE 112TH/GHER ROAD

L.S. 7.53 % 39.78 % 61.29 %
1,000,000.00 70,000.00 1,300,000.00 370,000.00 1,500,000.00 570,000.00930,000.00

56 SUPERSTRUCTURE - E-NS RAMP OVER NE RAMP
L.S. 39.70 % 63.10 % 138.10 %

586,739.00 166,739.00 685,000.00 265,000.00 1,000,000.00 580,000.00420,000.00

40.0000
57 CONDUIT PIPE 53 MM DIAM.

892.0000 m 0.00 % 34.0000 -15.00 % 45.0000 12.50 %
35,680.00 0.00 30,328.00 -5,352.00 40,140.00 4,460.00

40.0000
35,680.00

145.0000
58 TRAFFIC BARRIER

446.0000 m -42.00 % 300.0000 20.00 % 150.0000 -40.00 %
64,670.00 -46,830.00 133,800.00 22,300.00 66,900.00 -44,600.00

250.0000
111,500.00

240.0000
59  NOISE BARRIER TYPE 14

2610.0000 m2 -12.73 % 300.0000 9.09 % 270.0000 -1.82 %
626,400.00 -91,350.00 783,000.00 65,250.00 704,700.00 -13,050.00

275.0000
717,750.00

260.0000
60  NOISE BARRIER TYPE 11

240.0000 m2 -5.45 % 300.0000 9.09 % 230.0000 -16.36 %
62,400.00 -3,600.00 72,000.00 6,000.00 55,200.00 -10,800.00

275.0000
66,000.00
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01X311

KIEWIT PACIFIC CO. WILDISH STANDARD PAVING CO. GOODFELLOW BROS., INC.
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98661 97408-4616

PROJECT : VANCOUVER   WA  986681770 EUGENE   OR  974010428 CLACKAMAS   OR  970159024

COUNTY(S) : CLARK CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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ENGR'S. EST.
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30.0000
61  COATED SAFETY FENCE

289.5000 m 400.00 % 35.0000 483.33 % 35.0000 483.33 %
8,685.00 6,948.00 10,132.50 8,395.50 10,132.50 8,395.50

6.0000
1,737.00

SURFACING

14.0000
62 CRUSHED SURFACING BASE COURSE

36730.0000 t 40.00 % 13.0000 30.00 % 15.0000 50.00 %
514,220.00 146,920.00 477,490.00 110,190.00 550,950.00 183,650.00

10.0000
367,300.00

LIQUID ASPHALT
63 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
44,100.00 44,100.00 44,100.0044,100.00

CEMENT CONCRETE PAVEMENT

187.0000
64 BRIDGE APPROACH SLAB

602.0000 m2 20.65 % 140.0000 -9.68 % 175.0000 12.90 %
112,574.00 19,264.00 84,280.00 -9,030.00 105,350.00 12,040.00

155.0000
93,310.00

ASPHALT CONCRETE PAVEMENT

4.0000
65 PLANING BITUMINOUS PAVEMENT

2135.0000 m2 100.00 % 4.0000 100.00 % 5.0000 150.00 %
8,540.00 4,270.00 8,540.00 4,270.00 10,675.00 6,405.00

2.0000
4,270.00

44.0000
66 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 70-22

13250.0000 t 22.22 % 41.5000 15.28 % 44.0000 22.22 %
583,000.00 106,000.00 549,875.00 72,875.00 583,000.00 106,000.00

36.0000
477,000.00

43.0000
67 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 64-22

35994.0000 t 22.86 % 39.5000 12.86 % 43.0000 22.86 %
1,547,742.00 287,952.00 1,421,763.00 161,973.00 1,547,742.00 287,952.00

35.0000
1,259,790.00
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ASPHALT CONCRETE PAVEMENT
68 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
24,700.00 24,700.00 24,700.0024,700.00

69 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
70  CYCLIC DENSITY PRICE ADJUSTMENT

EST. 0.00 % 0.00 % 0.00 %
-12.00 -12.00 -12.00-12.00

71  SMOOTHNESS COMPLIANCE ADJUSTMENT
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

IRRIGATION AND WATER DISTRIBUTION
72 IRRIGATION SYSTEM

L.S. -15.09 % -15.09 % -5.66 %
45,000.00 -8,000.00 45,000.00 -8,000.00 50,000.00 -3,000.0053,000.00

EROSION CONTROL AND PLANTING

1.0000
73 ESC LEAD

400.0000 DAY -99.00 % 25.0000 -75.00 % 25.0000 -75.00 %
400.00 -39,600.00 10,000.00 -30,000.00 10,000.00 -30,000.00

100.0000
40,000.00

6,200.0000
74  SEEDING, FERTILIZING, AND MULCHING - MIX A

3.1600 ha 67.57 % 3,000.0000 -18.92 % 7,000.0000 89.19 %
19,592.00 7,900.00 9,480.00 -2,212.00 22,120.00 10,428.00

3,700.0000
11,692.00

8,900.0000
75  SEEDING, FERTILIZING, AND MULCHING - MIX B

0.5600 ha 140.54 % 4,000.0000 8.11 % 10,000.0000 170.27 %
4,984.00 2,912.00 2,240.00 168.00 5,600.00 3,528.00

3,700.0000
2,072.00

60.0000
76 CHECK DAM

46.0000 m -25.00 % 60.0000 -25.00 % 50.0000 -37.50 %
2,760.00 -920.00 2,760.00 -920.00 2,300.00 -1,380.00

80.0000
3,680.00
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EROSION CONTROL AND PLANTING

16.0000
77 STABILIZED CONSTRUCTION ENTRANCE

150.0000 m2 60.00 % 10.0000 0.00 % 20.0000 100.00 %
2,400.00 900.00 1,500.00 0.00 3,000.00 1,500.00

10.0000
1,500.00

100.0000
78 INLET PROTECTION

86.0000 EACH 33.33 % 80.0000 6.67 % 75.0000 0.00 %
8,600.00 2,150.00 6,880.00 430.00 6,450.00 0.00

75.0000
6,450.00

15.0000
79 SILT FENCE

3595.0000 m 100.00 % 12.0000 60.00 % 9.0000 20.00 %
53,925.00 26,962.50 43,140.00 16,177.50 32,355.00 5,392.50

7.5000
26,962.50

80 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

120,000.00 120,000.00 120,000.00120,000.00

7.0000
81 TOPSOIL TYPE C

8276.0000 m3 -22.22 % 15.0000 66.67 % 18.0000 100.00 %
57,932.00 -16,552.00 124,140.00 49,656.00 148,968.00 74,484.00

9.0000
74,484.00

82  ROADSIDE TREE MIX
L.S. 81.48 % 18.52 % 92.59 %

24,500.00 11,000.00 16,000.00 2,500.00 26,000.00 12,500.0013,500.00
83  UNFINISHED NURSERY STOCK

L.S. 208.82 % 473.53 % 238.24 %
21,000.00 14,200.00 39,000.00 32,200.00 23,000.00 16,200.006,800.00

84  URBAN SHRUB MIX
L.S. -7.09 % -27.91 % -1.16 %

79,900.00 -6,100.00 62,000.00 -24,000.00 85,000.00 -1,000.0086,000.00
85  ROADSIDE SHRUB MIX

L.S. 134.03 % 127.78 % 150.00 %
126,375.00 72,375.00 123,000.00 69,000.00 135,000.00 81,000.0054,000.00

86 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
87 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
10,000.00 10,000.00 10,000.0010,000.00
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EROSION CONTROL AND PLANTING
88 FORCE ACCOUNT GENERAL WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %
7,500.00 7,500.00 7,500.007,500.00

89 FORCE ACCOUNT SEEDING AND MULCHING, TEMPORARY SEEDING
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

35.0000
90 COMPOST TYPE 2

2234.0000 m3 40.00 % 24.0000 -4.00 % 35.0000 40.00 %
78,190.00 22,340.00 53,616.00 -2,234.00 78,190.00 22,340.00

25.0000
55,850.00

35.0000
91 BARK OR WOOD CHIP MULCH

1875.0000 m3 16.67 % 35.0000 16.67 % 35.0000 16.67 %
65,625.00 9,375.00 65,625.00 9,375.00 65,625.00 9,375.00

30.0000
56,250.00

92 FORCE ACCOUNT EXISTING IRRIGATION ADJUSTMENT
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

4.0000
93 SEEDED LAWN INSTALLATION

206.0000 m2 -20.00 % 2.0000 -60.00 % 4.0000 -20.00 %
824.00 -206.00 412.00 -618.00 824.00 -206.00

5.0000
1,030.00

TRAFFIC

18.0000
94 CEMENT CONC. TRAFFIC CURB AND GUTTER

444.0000 m -40.00 % 20.0000 -33.33 % 25.0000 -16.67 %
7,992.00 -5,328.00 8,880.00 -4,440.00 11,100.00 -2,220.00

30.0000
13,320.00

30.0000
95 CEMENT CONC. TRAFFIC CURB

131.0000 m -14.29 % 35.0000 0.00 % 38.0000 8.57 %
3,930.00 -655.00 4,585.00 0.00 4,978.00 393.00

35.0000
4,585.00

17.0000
96 MOUNTABLE CEMENT CONC. TRAFFIC CURB

2021.0000 m -32.00 % 19.0000 -24.00 % 24.0000 -4.00 %
34,357.00 -16,168.00 38,399.00 -12,126.00 48,504.00 -2,021.00

25.0000
50,525.00

11.0000
97 EXTRUDED CURB

1171.0000 m -8.33 % 11.0000 -8.33 % 12.0000 0.00 %
12,881.00 -1,171.00 12,881.00 -1,171.00 14,052.00 0.00

12.0000
14,052.00
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14.0000
98  TEMPORARY EXTRUDED CURB

130.0000 m -30.00 % 14.0000 -30.00 % 15.0000 -25.00 %
1,820.00 -780.00 1,820.00 -780.00 1,950.00 -650.00

20.0000
2,600.00

35.0000
99 TYPE C PRECAST TRAFFIC CURB

239.0000 m -22.22 % 60.0000 33.33 % 38.0000 -15.56 %
8,365.00 -2,390.00 14,340.00 3,585.00 9,082.00 -1,673.00

45.0000
10,755.00

42.0000
100 BEAM GUARDRAIL TYPE 1

1652.0000 m 5.00 % 39.0000 -2.50 % 41.0000 2.50 %
69,384.00 3,304.00 64,428.00 -1,652.00 67,732.00 1,652.00

40.0000
66,080.00

1,400.0000
101 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

9.0000 EACH 40.00 % 1,200.0000 20.00 % 1,300.0000 30.00 %
12,600.00 3,600.00 10,800.00 1,800.00 11,700.00 2,700.00

1,000.0000
9,000.00

1,500.0000
102 BEAM GUARDRAIL FLARED TERMINAL

14.0000 EACH -14.29 % 1,500.0000 -14.29 % 1,600.0000 -8.57 %
21,000.00 -3,500.00 21,000.00 -3,500.00 22,400.00 -2,100.00

1,750.0000
24,500.00

1,800.0000
103 BEAM GUARDRAIL NON-FLARED TERMINAL

3.0000 EACH -10.00 % 1,700.0000 -15.00 % 1,800.0000 -10.00 %
5,400.00 -600.00 5,100.00 -900.00 5,400.00 -600.00

2,000.0000
6,000.00

925.0000
104 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 54.17 % 600.0000 0.00 % 650.0000 8.33 %
925.00 325.00 600.00 0.00 650.00 50.00

600.0000
600.00

460.0000
105 BEAM GUARDRAIL ANCHOR TYPE 4

13.0000 EACH 2.22 % 500.0000 11.11 % 500.0000 11.11 %
5,980.00 130.00 6,500.00 650.00 6,500.00 650.00

450.0000
5,850.00

85.0000
106 PRECAST CONC. BARRIER TYPE 2

2256.0000 m 6.25 % 80.0000 0.00 % 80.0000 0.00 %
191,760.00 11,280.00 180,480.00 0.00 180,480.00 0.00

80.0000
180,480.00

90.0000
107 PRECAST CONC. BARRIER TYPE 4

68.0000 m 28.57 % 80.0000 14.29 % 80.0000 14.29 %
6,120.00 1,360.00 5,440.00 680.00 5,440.00 680.00

70.0000
4,760.00

210.0000
108 PRECAST CONC. BARRIER TYPE 5

16.0000 m 162.50 % 100.0000 25.00 % 100.0000 25.00 %
3,360.00 2,080.00 1,600.00 320.00 1,600.00 320.00

80.0000
1,280.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

360.0000
109  CAST-IN-PLACE CONC. BARRIER - L SHAPED

1160.0000 m 140.00 % 600.0000 300.00 % 550.0000 266.67 %
417,600.00 243,600.00 696,000.00 522,000.00 638,000.00 464,000.00

150.0000
174,000.00

2,400.0000
110 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

19.0000 EACH -12.73 % 3,000.0000 9.09 % 3,500.0000 27.27 %
45,600.00 -6,650.00 57,000.00 4,750.00 66,500.00 14,250.00

2,750.0000
52,250.00

10.0000
111 TEMPORARY CONC. BARRIER

4000.0000 m -66.67 % 80.0000 166.67 % 35.0000 16.67 %
40,000.00 -80,000.00 320,000.00 200,000.00 140,000.00 20,000.00

30.0000
120,000.00

20.0000
112 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

955.0000 m 100.00 % 20.0000 100.00 % 10.0000 0.00 %
19,100.00 9,550.00 19,100.00 9,550.00 9,550.00 0.00

10.0000
9,550.00

2,500.0000
113 TEMPORARY IMPACT ATTENUATOR

9.0000 EACH -16.67 % 4,000.0000 33.33 % 2,500.0000 -16.67 %
22,500.00 -4,500.00 36,000.00 9,000.00 22,500.00 -4,500.00

3,000.0000
27,000.00

15,000.0000
114 PERMANENT IMPACT ATTENUATOR

1.0000 EACH -50.00 % 40,000.0000 33.33 % 40,000.0000 33.33 %
15,000.00 -15,000.00 40,000.00 10,000.00 40,000.00 10,000.00

30,000.0000
30,000.00

115 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

0.0000
116 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00

0.0001
0.00

20,000.0000
117 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 33.33 % 17,000.0000 13.33 % 20,000.0000 33.33 %
40,000.00 10,000.00 34,000.00 4,000.00 40,000.00 10,000.00

15,000.0000
30,000.00

60.0000
118 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1000.0000 HR 50.00 % 5.0000 -87.50 % 50.0000 25.00 %
60,000.00 20,000.00 5,000.00 -35,000.00 50,000.00 10,000.00

40.0000
40,000.00

36.0000
119 FLEXIBLE GUIDE POST

209.0000 EACH 44.00 % 25.0000 0.00 % 23.0000 -8.00 %
7,524.00 2,299.00 5,225.00 0.00 4,807.00 -418.00

25.0000
5,225.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

KIEWIT PACIFIC CO. WILDISH STANDARD PAVING CO. GOODFELLOW BROS., INC.
2200 COLUMBIA HOUSE BLVD 3600 WILDISH LANE 15648 SE 114TH AVE #201
98661 97408-4616

PROJECT : VANCOUVER   WA  986681770 EUGENE   OR  974010428 CLACKAMAS   OR  970159024

COUNTY(S) : CLARK CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.3500
120 PAINT LINE

13500.0000 m 16.67 % 0.3500 16.67 % 0.3600 20.00 %
4,725.00 675.00 4,725.00 675.00 4,860.00 810.00

0.3000
4,050.00

1.2000
121 PROFILED PLASTIC LINE

6130.0000 m -20.00 % 1.2500 -16.67 % 0.4600 -69.33 %
7,356.00 -1,839.00 7,662.50 -1,532.50 2,819.80 -6,375.20

1.5000
9,195.00

1.6000
122 PROFILED PLASTIC DROP LANE LINE

1085.0000 m -36.00 % 1.5000 -40.00 % 2.5000 0.00 %
1,736.00 -976.50 1,627.50 -1,085.00 2,712.50 0.00

2.5000
2,712.50

2.8000
123 PLASTIC WIDE LINE

2030.0000 m -46.67 % 2.8000 -46.67 % 4.6000 -12.38 %
5,684.00 -4,973.50 5,684.00 -4,973.50 9,338.00 -1,319.50

5.2500
10,657.50

2.5000
124  GORE AREA MARKING

520.0000 m -58.33 % 2.5000 -58.33 % 4.0000 -33.33 %
1,300.00 -1,820.00 1,300.00 -1,820.00 2,080.00 -1,040.00

6.0000
3,120.00

2.6000
125 PROFILED PLASTIC WIDE LINE

425.0000 m -35.00 % 2.6000 -35.00 % 6.2500 56.25 %
1,105.00 -595.00 1,105.00 -595.00 2,656.25 956.25

4.0000
1,700.00

25.0000
126 PLASTIC CROSSWALK LINE

134.0000 m2 -16.67 % 25.0000 -16.67 % 36.0000 20.00 %
3,350.00 -670.00 3,350.00 -670.00 4,824.00 804.00

30.0000
4,020.00

11.0000
127 PLASTIC STOP LINE

105.0000 m -26.67 % 11.0000 -26.67 % 19.0000 26.67 %
1,155.00 -420.00 1,155.00 -420.00 1,995.00 420.00

15.0000
1,575.00

26.0000
128 PAINTED TRAFFIC ARROW

23.0000 EACH -42.22 % 26.0000 -42.22 % 50.0000 11.11 %
598.00 -437.00 598.00 -437.00 1,150.00 115.00

45.0000
1,035.00

55.0000
129 PLASTIC BICYCLE LANE SYMBOL

11.0000 EACH -8.33 % 55.0000 -8.33 % 130.0000 116.67 %
605.00 -55.00 605.00 -55.00 1,430.00 770.00

60.0000
660.00

200.0000
130 RAISED PAVEMENT MARKER TYPE 1

3.3700 HUND -42.86 % 255.0000 -27.14 % 225.0000 -35.71 %
674.00 -505.50 859.35 -320.15 758.25 -421.25

350.0000
1,179.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
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KIEWIT PACIFIC CO. WILDISH STANDARD PAVING CO. GOODFELLOW BROS., INC.
2200 COLUMBIA HOUSE BLVD 3600 WILDISH LANE 15648 SE 114TH AVE #201
98661 97408-4616

PROJECT : VANCOUVER   WA  986681770 EUGENE   OR  974010428 CLACKAMAS   OR  970159024
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DATE:
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07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

300.0000
131 RAISED PAVEMENT MARKER TYPE 2

12.2400 HUND -14.29 % 310.0000 -11.43 % 325.0000 -7.14 %
3,672.00 -612.00 3,794.40 -489.60 3,978.00 -306.00

350.0000
4,284.00

0.6000
132 TEMPORARY PAVEMENT MARKING

9615.0000 m 20.00 % 0.6000 20.00 % 0.3000 -40.00 %
5,769.00 961.50 5,769.00 961.50 2,884.50 -1,923.00

0.5000
4,807.50

133 PERMANENT SIGNING
L.S. 0.00 % -4.00 % 0.00 %

100,000.00 0.00 96,000.00 -4,000.00 100,000.00 0.00100,000.00
134 SIGN BRIDGE NO. 1

L.S. -8.33 % -20.00 % 8.33 %
55,000.00 -5,000.00 48,000.00 -12,000.00 65,000.00 5,000.0060,000.00

135 SIGN BRIDGE NO. 2
L.S. 0.00 % -30.00 % 0.00 %

80,000.00 0.00 56,000.00 -24,000.00 80,000.00 0.0080,000.00
136 SIGN BRIDGE NO. 3

L.S. 8.33 % -23.33 % 0.00 %
65,000.00 5,000.00 46,000.00 -14,000.00 60,000.00 0.0060,000.00

137 SIGN BRIDGE NO. 4
L.S. 8.33 % -36.67 % -8.33 %

65,000.00 5,000.00 38,000.00 -22,000.00 55,000.00 -5,000.0060,000.00
138 SIGN BRIDGE NO. 5

L.S. -5.00 % -44.00 % -20.00 %
95,000.00 -5,000.00 56,000.00 -44,000.00 80,000.00 -20,000.00100,000.00

139 SIGN BRIDGE NO. 6
L.S. 33.33 % -6.67 % 25.00 %

80,000.00 20,000.00 56,000.00 -4,000.00 75,000.00 15,000.0060,000.00
140 SIGN BRIDGE NO. 7

L.S. 0.00 % -30.00 % 0.00 %
60,000.00 0.00 42,000.00 -18,000.00 60,000.00 0.0060,000.00

141 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 16.67 % -23.33 % 33.33 %

35,000.00 5,000.00 23,000.00 -7,000.00 40,000.00 10,000.0030,000.00
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TRAFFIC
142 CANTILEVER SIGN STRUCTURE NO. 2

L.S. -33.33 % -60.00 % -33.33 %
40,000.00 -20,000.00 24,000.00 -36,000.00 40,000.00 -20,000.0060,000.00

143 CANTILEVER SIGN STRUCTURE NO. 3
L.S. 0.00 % -23.33 % 33.33 %

30,000.00 0.00 23,000.00 -7,000.00 40,000.00 10,000.0030,000.00
144 CANTILEVER SIGN STRUCTURE NO. 4

L.S. 0.00 % -28.57 % 14.29 %
35,000.00 0.00 25,000.00 -10,000.00 40,000.00 5,000.0035,000.00

145 CANTILEVER SIGN STRUCTURE NO. 5
L.S. 233.33 % -23.33 % 33.33 %

100,000.00 70,000.00 23,000.00 -7,000.00 40,000.00 10,000.0030,000.00
146 CANTILEVER SIGN STRUCTURE NO. 6

L.S. 0.00 % -25.71 % 14.29 %
35,000.00 0.00 26,000.00 -9,000.00 40,000.00 5,000.0035,000.00

147 CANTILEVER SIGN STRUCTURE NO. 7
L.S. 0.00 % -37.14 % 14.29 %

35,000.00 0.00 22,000.00 -13,000.00 40,000.00 5,000.0035,000.00
148 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 100.00 % 20.00 % 100.00 %
10,000.00 5,000.00 6,000.00 1,000.00 10,000.00 5,000.005,000.00

149 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. 100.00 % 20.00 % 100.00 %

10,000.00 5,000.00 6,000.00 1,000.00 10,000.00 5,000.005,000.00
150  VARIABLE MESSAGE SIGN SYSTEM

L.S. -11.76 % 14.71 % 17.65 %
150,000.00 -20,000.00 195,000.00 25,000.00 200,000.00 30,000.00170,000.00

151  DATA STATION SYSTEM
L.S. 400.00 % 70.00 % 80.00 %

50,000.00 40,000.00 17,000.00 7,000.00 18,000.00 8,000.0010,000.00
152  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 133.33 % -20.00 % -13.33 %
70,000.00 40,000.00 24,000.00 -6,000.00 26,000.00 -4,000.0030,000.00
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153  COMMUNICATION CONDUIT SYSTEM

L.S. -50.00 % -58.00 % -55.00 %
100,000.00 -100,000.00 84,000.00 -116,000.00 90,000.00 -110,000.00200,000.00

154  COMMUNICATION CABLES AND INTERFACES
L.S. -50.62 % 50.62 % 60.49 %

40,000.00 -41,000.00 122,000.00 41,000.00 130,000.00 49,000.0081,000.00
155  VIDEO/DATA DISTRIBUTION AND TRANSMISSION SYSTEM

L.S. 283.96 % -23.21 % -9.66 %
85,000.00 62,862.00 17,000.00 -5,138.00 20,000.00 -2,138.0022,138.00

156 TEMPORARY ILLUMINATION SYSTEM
L.S. 0.00 % -18.00 % -15.00 %

100,000.00 0.00 82,000.00 -18,000.00 85,000.00 -15,000.00100,000.00
157 ILLUMINATION SYSTEM

L.S. 39.62 % 12.63 % 24.11 %
450,000.00 127,700.00 363,000.00 40,700.00 400,000.00 77,700.00322,300.00

158  TEMPORARY SIGNAL SYSTEM
L.S. -18.92 % -66.49 % -64.86 %

150,000.00 -35,000.00 62,000.00 -123,000.00 65,000.00 -120,000.00185,000.00
159 TRAFFIC SIGNAL SYSTEM

L.S. 17.24 % -15.86 % -5.17 %
340,000.00 50,000.00 244,000.00 -46,000.00 275,000.00 -15,000.00290,000.00

160  TRAFFIC SIGNAL SYSTEM MODIFICATION
L.S. 1,566.67 % -20.00 % 66.67 %

25,000.00 23,500.00 1,200.00 -300.00 2,500.00 1,000.001,500.00

50.0000
161 CONDUIT PIPE 27 MM DIAM.

300.0000 m 150.00 % 22.0000 10.00 % 22.0000 10.00 %
15,000.00 9,000.00 6,600.00 600.00 6,600.00 600.00

20.0000
6,000.00

2.0000
163 SEQUENTIAL ARROW SIGN

12000.0000 HR 0.00 % 1.3500 -32.50 % 2.0000 0.00 %
24,000.00 0.00 16,200.00 -7,800.00 24,000.00 0.00

2.0000
24,000.00

2.0000
164 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

12000.0000 HR -71.43 % 1.7000 -75.71 % 7.0000 0.00 %
24,000.00 -60,000.00 20,400.00 -63,600.00 84,000.00 0.00

7.0000
84,000.00
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TRAFFIC
165 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -50.00 % -16.67 % 66.67 %
15,000.00 -15,000.00 25,000.00 -5,000.00 50,000.00 20,000.0030,000.00

37.0000
166 TRAFFIC CONTROL LABOR

4000.0000 HR 0.00 % 40.0000 8.11 % 36.0000 -2.70 %
148,000.00 0.00 160,000.00 12,000.00 144,000.00 -4,000.00

37.0000
148,000.00

10.0000
167 TRAFFIC CONTROL VEHICLE

80.0000 DAY -81.82 % 100.0000 81.82 % 100.0000 81.82 %
800.00 -3,600.00 8,000.00 3,600.00 8,000.00 3,600.00

55.0000
4,400.00

1.0000
168 TRAFFIC CONTROL SUPERVISOR

1500.0000 HR -97.37 % 42.0000 10.53 % 35.0000 -7.89 %
1,500.00 -55,500.00 63,000.00 6,000.00 52,500.00 -4,500.00

38.0000
57,000.00

120.0000
169 CONSTRUCTION SIGNS CLASS A

141.5000 m2 -20.00 % 165.0000 10.00 % 200.0000 33.33 %
16,980.00 -4,245.00 23,347.50 2,122.50 28,300.00 7,075.00

150.0000
21,225.00

OTHER ITEMS

120.0000
162  UTILITY CONDUIT

94.0000 m -52.00 % 100.0000 -60.00 % 200.0000 -20.00 %
11,280.00 -12,220.00 9,400.00 -14,100.00 18,800.00 -4,700.00

250.0000
23,500.00

15.0000
170 STRUCTURE EXCAVATION CLASS B INCL. HAUL

7630.0000 m3 50.00 % 20.0000 100.00 % 7.0000 -30.00 %
114,450.00 38,150.00 152,600.00 76,300.00 53,410.00 -22,890.00

10.0000
76,300.00

1.0000
171 SHORING OR EXTRA EXCAVATION CLASS B

796.0000 m2 -95.45 % 20.0000 -9.09 % 10.0000 -54.55 %
796.00 -16,716.00 15,920.00 -1,592.00 7,960.00 -9,552.00

22.0000
17,512.00

55.0000
172 GRAVEL BACKFILL FOR DRAIN

510.0000 m3 37.50 % 35.0000 -12.50 % 35.0000 -12.50 %
28,050.00 7,650.00 17,850.00 -2,550.00 17,850.00 -2,550.00

40.0000
20,400.00

500.0000
173 MONUMENT CASE AND COVER

2.0000 EACH 42.86 % 300.0000 -14.29 % 500.0000 42.86 %
1,000.00 300.00 600.00 -100.00 1,000.00 300.00

350.0000
700.00
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OTHER ITEMS

27.0000
174 CEMENT CONC. SIDEWALK

838.0000 m2 -10.00 % 30.0000 0.00 % 38.0000 26.67 %
22,626.00 -2,514.00 25,140.00 0.00 31,844.00 6,704.00

30.0000
25,140.00

230.0000
175  CONCRETE PAVING STONE AREA

323.0000 m2 2,200.00 % 100.0000 900.00 % 100.0000 900.00 %
74,290.00 71,060.00 32,300.00 29,070.00 32,300.00 29,070.00

10.0000
3,230.00

32.0000
176 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

48.0000 m2 -28.89 % 35.0000 -22.22 % 45.0000 0.00 %
1,536.00 -624.00 1,680.00 -480.00 2,160.00 0.00

45.0000
2,160.00

38.0000
177 CONC. SLOPE PROTECTION

1426.0000 m2 -36.67 % 40.0000 -33.33 % 45.0000 -25.00 %
54,188.00 -31,372.00 57,040.00 -28,520.00 64,170.00 -21,390.00

60.0000
85,560.00

22.0000
178 CHAIN LINK FENCE TYPE 3

578.5000 m -12.00 % 22.0000 -12.00 % 22.0000 -12.00 %
12,727.00 -1,735.50 12,727.00 -1,735.50 12,727.00 -1,735.50

25.0000
14,462.50

110.0000
179 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

20.0000 EACH -12.00 % 110.0000 -12.00 % 120.0000 -4.00 %
2,200.00 -300.00 2,200.00 -300.00 2,400.00 -100.00

125.0000
2,500.00

765.0000
180 DOUBLE 4.3 M CHAIN LINK GATE

2.0000 EACH -23.50 % 800.0000 -20.00 % 800.0000 -20.00 %
1,530.00 -470.00 1,600.00 -400.00 1,600.00 -400.00

1,000.0000
2,000.00

170.0000
181 STRUCTURAL EARTH WALL

8823.0000 m2 13.33 % 118.0000 -21.33 % 140.0000 -6.67 %
1,499,910.00 176,460.00 1,041,114.00 -282,336.00 1,235,220.00 -88,230.00

150.0000
1,323,450.00

20.0000
182 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

28677.0000 m3 -20.00 % 18.0000 -28.00 % 35.0000 40.00 %
573,540.00 -143,385.00 516,186.00 -200,739.00 1,003,695.00 286,770.00

25.0000
716,925.00

183 FORCE ACCOUNT UNDERGROUND UTILITY RELOCATE
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

300.0000
184 CONNECTION TO DRAINAGE STRUCTURE

6.0000 EACH -40.00 % 500.0000 0.00 % 500.0000 0.00 %
1,800.00 -1,200.00 3,000.00 0.00 3,000.00 0.00

500.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

KIEWIT PACIFIC CO. WILDISH STANDARD PAVING CO. GOODFELLOW BROS., INC.
2200 COLUMBIA HOUSE BLVD 3600 WILDISH LANE 15648 SE 114TH AVE #201
98661 97408-4616

PROJECT : VANCOUVER   WA  986681770 EUGENE   OR  974010428 CLACKAMAS   OR  970159024

COUNTY(S) : CLARK CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

400.0000
185 ADJUST MANHOLE

4.0000 EACH -11.11 % 1,000.0000 122.22 % 550.0000 22.22 %
1,600.00 -200.00 4,000.00 2,200.00 2,200.00 400.00

450.0000
1,800.00

6,500.0000
186 MANHOLE 2400 MM DIAM. TYPE 2

3.0000 EACH -35.00 % 7,000.0000 -30.00 % 4,000.0000 -60.00 %
19,500.00 -10,500.00 21,000.00 -9,000.00 12,000.00 -18,000.00

10,000.0000
30,000.00

7,000.0000
187 MANHOLE 2400 MM DIAM. TYPE 3

1.0000 EACH -30.00 % 7,000.0000 -30.00 % 4,000.0000 -60.00 %
7,000.00 -3,000.00 7,000.00 -3,000.00 4,000.00 -6,000.00

10,000.0000
10,000.00

1,500.0000
188 MANHOLE ADDITIONAL HEIGHT 2400 MM DIAM. TYPE 2

7.0000 m 200.00 % 1,500.0000 200.00 % 1,000.0000 100.00 %
10,500.00 7,000.00 10,500.00 7,000.00 7,000.00 3,500.00

500.0000
3,500.00

4,500.0000
189  CHECK VALVE 450MM DIAM.

1.0000 EACH 28.57 % 5,000.0000 42.86 % 5,000.0000 42.86 %
4,500.00 1,000.00 5,000.00 1,500.00 5,000.00 1,500.00

3,500.0000
3,500.00

350.0000
190 ADJUST CATCH BASIN

4.0000 EACH 16.67 % 700.0000 133.33 % 500.0000 66.67 %
1,400.00 200.00 2,800.00 1,600.00 2,000.00 800.00

300.0000
1,200.00

450.0000
191 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

9.0000 EACH -10.00 % 400.0000 -20.00 % 200.0000 -60.00 %
4,050.00 -450.00 3,600.00 -900.00 1,800.00 -2,700.00

500.0000
4,500.00

192 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -80.00 % -82.50 % -75.00 %

8,000.00 -32,000.00 7,000.00 -33,000.00 10,000.00 -30,000.0040,000.00
193 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
6,250.00 6,250.00 6,250.006,250.00

194 TRIMMING AND CLEANUP
L.S. 300.00 % 100.00 % 0.00 %

20,000.00 15,000.00 10,000.00 5,000.00 5,000.00 0.005,000.00
195 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

KIEWIT PACIFIC CO. WILDISH STANDARD PAVING CO. GOODFELLOW BROS., INC.
2200 COLUMBIA HOUSE BLVD 3600 WILDISH LANE 15648 SE 114TH AVE #201
98661 97408-4616

PROJECT : VANCOUVER   WA  986681770 EUGENE   OR  974010428 CLACKAMAS   OR  970159024

COUNTY(S) : CLARK CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
196 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-26.00 -26.00 -26.00-26.00

197 SPCC PLAN
L.S. 66.67 % -66.67 % 66.67 %

5,000.00 2,000.00 1,000.00 -2,000.00 5,000.00 2,000.003,000.00
198 FIELD OFFICE BUILDING

L.S. 100.00 % -33.33 % 273.33 %
15,000.00 7,500.00 5,000.00 -2,500.00 28,000.00 20,500.007,500.00

1.0000
199 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

4098.0000 m2 -66.67 % 3.0000 0.00 % 2.0000 -33.33 %
4,098.00 -8,196.00 12,294.00 0.00 8,196.00 -4,098.00

3.0000
12,294.00

20.0000
200 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

51.0000 m2 100.00 % 3.0000 -70.00 % 3.0000 -70.00 %
1,020.00 510.00 153.00 -357.00 153.00 -357.00

10.0000
510.00

150.0000
201 TEMPORARY GEOSYNTHETIC RETAINING WALL

2530.0000 m2 150.00 % 50.0000 -16.67 % 45.0000 -25.00 %
379,500.00 227,700.00 126,500.00 -25,300.00 113,850.00 -37,950.00

60.0000
151,800.00

202 FORCE ACCOUNT ADJUST FIBER OPTIC BOX
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
203 FORCE ACCOUNT FENCE REPAIR

EST. 0.00 % 0.00 % 0.00 %
1,000.00 1,000.00 1,000.001,000.00

$19,796,133.50 11.41% $19,809,953.85 11.49% $19,958,655.10 12.32%$17,768,795.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

KIEWIT PACIFIC CO. WILDISH STANDARD PAVING CO. GOODFELLOW BROS., INC.
2200 COLUMBIA HOUSE BLVD 3600 WILDISH LANE 15648 SE 114TH AVE #201
98661 97408-4616

PROJECT : VANCOUVER   WA  986681770 EUGENE   OR  974010428 CLACKAMAS   OR  970159024

COUNTY(S) : CLARK CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 894050 CONTRACTOR NUMBER : 100296

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$19,958,655.10$19,796,133.50 $19,809,953.85BASE TOTAL 11.41% 11.49% 12.32%$17,768,795.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 42.86 %
2,000,000.00 600,000.001,400,000.00

2 CLEARING AND GRUBBING
L.S. 346.43 %

75,000.00 58,200.0016,800.00
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 150.00 %
30,000.00 18,000.0012,000.00

210.0000
4  ABANDON EXISTING CATCH BASIN

5.0000 EACH -58.00 %
1,050.00 -1,450.00

500.0000
2,500.00

1.1000
5 REMOVING TEMPORARY PAVEMENT MARKING

2500.0000 m 1,000.00 %
2,750.00 2,500.00

0.1000
250.00

1.1000
6 REMOVING PAINT LINE

2350.0000 m 37.50 %
2,585.00 705.00

0.8000
1,880.00

56.0000
7 REMOVING PLASTIC TRAFFIC MARKING

2.0000 EACH -25.33 %
112.00 -38.00

75.0000
150.00

91.0000
8 REMOVING RAISED PAVEMENT MARKER

9.3100 HUND -39.33 %
847.21 -549.29

150.0000
1,396.50

4.0000
9 REMOVING CHAIN LINK FENCE

960.0000 m -38.46 %
3,840.00 -2,400.00

6.5000
6,240.00

1,800.0000
10  REMOVING PERMANANT IMPACT ATTENUATOR

2.0000 EACH 260.00 %
3,600.00 2,600.00

500.0000
1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

7.6000
11 ROADWAY EXCAVATION INCL. HAUL

18250.0000 m3 -5.00 %
138,700.00 -7,300.00

8.0000
146,000.00

9.5000
12  POND EXCAVATION INCLUDING HAUL

8408.0000 m3 -20.83 %
79,876.00 -21,020.00

12.0000
100,896.00

0.4500
13 GRAVEL BORROW INCL. HAUL

410113.0000 t -93.08 %
184,550.85-2,481,183.65

6.5000
2,665,734.50

15.1000
14 EMBANKMENT COMPACTION

199370.0000 m3 1,913.33 %
3,010,487.00 2,860,959.50

0.7500
149,527.50

DRAINAGE

1,950.0000
15 GRATE INLET TYPE 1

4.0000 EACH 30.00 %
7,800.00 1,800.00

1,500.0000
6,000.00

62.0000
16 QUARRY SPALLS

40.0000 m3 77.14 %
2,480.00 1,080.00

35.0000
1,400.00

30.0000
17 UNDERDRAIN PIPE 150 MM DIAM.

2558.8000 m 20.00 %
76,764.00 12,794.00

25.0000
63,970.00

116.0000
18  UNDERDRAIN PIPE 900 MM DIAM.

48.0000 m 16.00 %
5,568.00 768.00

100.0000
4,800.00

270.0000
19  GRATED LINE DRAIN

22.0000 m 35.00 %
5,940.00 1,540.00

200.0000
4,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,260.0000
20 CATCH BASIN TYPE 1L

11.0000 EACH -3.08 %
13,860.00 -440.00

1,300.0000
14,300.00

3,050.0000
21 CATCH BASIN TYPE 2 - 1350 MM WITH FLOW RESTRICTOR

3.0000 EACH -32.22 %
9,150.00 -4,350.00

4,500.0000
13,500.00

710.0000
22 CATCH BASIN TYPE 1

59.0000 EACH -29.00 %
41,890.00 -17,110.00

1,000.0000
59,000.00

2,260.0000
23 CATCH BASIN TYPE 2 1200 MM DIAM.

12.0000 EACH 13.00 %
27,120.00 3,120.00

2,000.0000
24,000.00

5.0000
24 TESTING STORM SEWER PIPE

2544.0000 m 25.00 %
12,720.00 2,544.00

4.0000
10,176.00

91.0000
25 CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

1346.5000 m 1.11 %
122,531.50 1,346.50

90.0000
121,185.00

455.0000
26  CL. V REINF. CONC. STORM SEWER PIPE 1350 MM DIAM.

135.0000 m 51.67 %
61,425.00 20,925.00

300.0000
40,500.00

70.0000
27 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

539.0000 m -6.67 %
37,730.00 -2,695.00

75.0000
40,425.00

95.0000
28 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.

510.0000 m 18.75 %
48,450.00 7,650.00

80.0000
40,800.00

113.0000
29 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

29.0000 m -13.08 %
3,277.00 -493.00

130.0000
3,770.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

1,760.0000
30 MOVING EXISTING HYDRANT

1.0000 EACH 0.57 %
1,760.00 10.00

1,750.0000
1,750.00

STRUCTURE

430.0000
31  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

823.0000 m3 43.33 %
353,890.00 106,990.00

300.0000
246,900.00

510.0000
32  FURNISHING & PLACING TEMP.CASING FOR 1.525M DIAM. SHAFT

128.0000 m 104.00 %
65,280.00 33,280.00

250.0000
32,000.00

760.0000
33  FURNISHING & PLACING TEMP.CASING FOR 2.440M DIAM. SHAFT

126.0000 m 153.33 %
95,760.00 57,960.00

300.0000
37,800.00

4,500.0000
34  CASING SHORING

8.0000 m 4,400.00 %
36,000.00 35,200.00

100.0000
800.00

35  SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT
L.S. -50.00 %

2,500.00 -2,500.005,000.00

115.0000
36  CONC. CLASS 28P FOR SHAFT

797.0000 m3 -54.00 %
91,655.00 -107,595.00

250.0000
199,250.00

1.0000
37  ST. REINF. BAR FOR SHAFT

55310.0000 kg 0.00 %
55,310.00 0.00

1.0000
55,310.00

10.0000
38  CSL ACCESS TUBE

1650.0000 m 0.00 %
16,500.00 0.00

10.0000
16,500.00

39  REMOVING OBSTRUCTIONS
EST. 0.00 %

25,000.0025,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

15.5000
40 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1103.0000 m3 3.33 %
17,096.50 551.50

15.0000
16,545.00

41 SHORING OR EXTRA EXCAVATION CL. A - F WALL
L.S. 376.19 %

25,000.00 19,750.005,250.00

0.0000
42 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00

43 SHORING OR EXTRA EXCAVATION CL. A - E-NS BRIDGE
L.S. 25.00 %

75,000.00 15,000.0060,000.00

30.0000
44 GRAVEL BACKFILL FOR WALL

283.0000 m3 0.00 %
8,490.00 0.00

30.0000
8,490.00

1.5000
45 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

58.0000 kg -25.00 %
87.00 -29.00

2.0000
116.00

1.0000
46 ST. REINF. BAR FOR BRIDGE

98770.0000 kg 0.00 %
98,770.00 0.00

1.0000
98,770.00

1.0000
47 ST. REINF. BAR FOR PIER 1 WALLS

4410.0000 kg 0.00 %
4,410.00 0.00

1.0000
4,410.00

1.0000
48 ST. REINF. BAR FOR PIER 4 WALL

5920.0000 kg 0.00 %
5,920.00 0.00

1.0000
5,920.00

1.0000
49 ST. REINF. BAR FOR WALL F

6346.0000 kg 0.00 %
6,346.00 0.00

1.0000
6,346.00

460.0000
50 CONC. CLASS 28 FOR PIER 1 WALLS

98.0000 m3 -8.00 %
45,080.00 -3,920.00

500.0000
49,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

425.0000
51 CONC. CLASS 28 FOR PIER 4 WALL

118.0000 m3 -15.00 %
50,150.00 -8,850.00

500.0000
59,000.00

500.0000
52 CONC. CLASS 28 FOR WALL F

160.0000 m3 42.86 %
80,000.00 24,000.00

350.0000
56,000.00

500.0000
53 CONC. CLASS 28 FOR BRIDGE

797.0000 m3 0.00 %
398,500.00 0.00

500.0000
398,500.00

54 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 %

-2.00-2.00
55 SUPERSTRUCTURE - NE 112TH/GHER ROAD

L.S. 36.40 %
1,268,550.00 338,550.00930,000.00

56 SUPERSTRUCTURE - E-NS RAMP OVER NE RAMP
L.S. 42.86 %

600,000.00 180,000.00420,000.00

66.0000
57 CONDUIT PIPE 53 MM DIAM.

892.0000 m 65.00 %
58,872.00 23,192.00

40.0000
35,680.00

350.0000
58 TRAFFIC BARRIER

446.0000 m 40.00 %
156,100.00 44,600.00

250.0000
111,500.00

200.0000
59  NOISE BARRIER TYPE 14

2610.0000 m2 -27.27 %
522,000.00 -195,750.00

275.0000
717,750.00

200.0000
60  NOISE BARRIER TYPE 11

240.0000 m2 -27.27 %
48,000.00 -18,000.00

275.0000
66,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

32.0000
61  COATED SAFETY FENCE

289.5000 m 433.33 %
9,264.00 7,527.00

6.0000
1,737.00

SURFACING

12.6000
62 CRUSHED SURFACING BASE COURSE

36730.0000 t 26.00 %
462,798.00 95,498.00

10.0000
367,300.00

LIQUID ASPHALT
63 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
44,100.0044,100.00

CEMENT CONCRETE PAVEMENT

175.0000
64 BRIDGE APPROACH SLAB

602.0000 m2 12.90 %
105,350.00 12,040.00

155.0000
93,310.00

ASPHALT CONCRETE PAVEMENT

4.5000
65 PLANING BITUMINOUS PAVEMENT

2135.0000 m2 125.00 %
9,607.50 5,337.50

2.0000
4,270.00

44.0000
66 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 70-22

13250.0000 t 22.22 %
583,000.00 106,000.00

36.0000
477,000.00

43.0000
67 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 64-22

35994.0000 t 22.86 %
1,547,742.00 287,952.00

35.0000
1,259,790.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT
68 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 %
24,700.0024,700.00

69 COMPACTION PRICE ADJUSTMENT
CALC 0.00 %

25,000.0025,000.00
70  CYCLIC DENSITY PRICE ADJUSTMENT

EST. 0.00 %
-12.00-12.00

71  SMOOTHNESS COMPLIANCE ADJUSTMENT
EST. 0.00 %

2,000.002,000.00

IRRIGATION AND WATER DISTRIBUTION
72 IRRIGATION SYSTEM

L.S. -5.66 %
50,000.00 -3,000.0053,000.00

EROSION CONTROL AND PLANTING

50.0000
73 ESC LEAD

400.0000 DAY -50.00 %
20,000.00 -20,000.00

100.0000
40,000.00

6,500.0000
74  SEEDING, FERTILIZING, AND MULCHING - MIX A

3.1600 ha 75.68 %
20,540.00 8,848.00

3,700.0000
11,692.00

9,000.0000
75  SEEDING, FERTILIZING, AND MULCHING - MIX B

0.5600 ha 143.24 %
5,040.00 2,968.00

3,700.0000
2,072.00

50.0000
76 CHECK DAM

46.0000 m -37.50 %
2,300.00 -1,380.00

80.0000
3,680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

16.2000
77 STABILIZED CONSTRUCTION ENTRANCE

150.0000 m2 62.00 %
2,430.00 930.00

10.0000
1,500.00

91.0000
78 INLET PROTECTION

86.0000 EACH 21.33 %
7,826.00 1,376.00

75.0000
6,450.00

13.0000
79 SILT FENCE

3595.0000 m 73.33 %
46,735.00 19,772.50

7.5000
26,962.50

80 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

120,000.00120,000.00

21.0000
81 TOPSOIL TYPE C

8276.0000 m3 133.33 %
173,796.00 99,312.00

9.0000
74,484.00

82  ROADSIDE TREE MIX
L.S. 85.19 %

25,000.00 11,500.0013,500.00
83  UNFINISHED NURSERY STOCK

L.S. 223.53 %
22,000.00 15,200.006,800.00

84  URBAN SHRUB MIX
L.S. -6.98 %

80,000.00 -6,000.0086,000.00
85  ROADSIDE SHRUB MIX

L.S. 140.74 %
130,000.00 76,000.0054,000.00

86 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

15,000.0015,000.00
87 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------
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NE 112TH AVE./GHER RD.
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01X311

MAX J. KUNEY COMPANY
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
88 FORCE ACCOUNT GENERAL WEED CONTROL

EST. 0.00 %
7,500.007,500.00

89 FORCE ACCOUNT SEEDING AND MULCHING, TEMPORARY SEEDING
EST. 0.00 %

20,000.0020,000.00

36.0000
90 COMPOST TYPE 2

2234.0000 m3 44.00 %
80,424.00 24,574.00

25.0000
55,850.00

36.0000
91 BARK OR WOOD CHIP MULCH

1875.0000 m3 20.00 %
67,500.00 11,250.00

30.0000
56,250.00

92 FORCE ACCOUNT EXISTING IRRIGATION ADJUSTMENT
EST. 0.00 %

5,000.005,000.00

4.2500
93 SEEDED LAWN INSTALLATION

206.0000 m2 -15.00 %
875.50 -154.50

5.0000
1,030.00

TRAFFIC

17.5000
94 CEMENT CONC. TRAFFIC CURB AND GUTTER

444.0000 m -41.67 %
7,770.00 -5,550.00

30.0000
13,320.00

29.6000
95 CEMENT CONC. TRAFFIC CURB

131.0000 m -15.43 %
3,877.60 -707.40

35.0000
4,585.00

16.8000
96 MOUNTABLE CEMENT CONC. TRAFFIC CURB

2021.0000 m -32.80 %
33,952.80 -16,572.20

25.0000
50,525.00

11.5000
97 EXTRUDED CURB

1171.0000 m -4.17 %
13,466.50 -585.50

12.0000
14,052.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

14.5000
98  TEMPORARY EXTRUDED CURB

130.0000 m -27.50 %
1,885.00 -715.00

20.0000
2,600.00

56.0000
99 TYPE C PRECAST TRAFFIC CURB

239.0000 m 24.44 %
13,384.00 2,629.00

45.0000
10,755.00

39.0000
100 BEAM GUARDRAIL TYPE 1

1652.0000 m -2.50 %
64,428.00 -1,652.00

40.0000
66,080.00

1,200.0000
101 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

9.0000 EACH 20.00 %
10,800.00 1,800.00

1,000.0000
9,000.00

1,500.0000
102 BEAM GUARDRAIL FLARED TERMINAL

14.0000 EACH -14.29 %
21,000.00 -3,500.00

1,750.0000
24,500.00

1,625.0000
103 BEAM GUARDRAIL NON-FLARED TERMINAL

3.0000 EACH -18.75 %
4,875.00 -1,125.00

2,000.0000
6,000.00

610.0000
104 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 1.67 %
610.00 10.00

600.0000
600.00

450.0000
105 BEAM GUARDRAIL ANCHOR TYPE 4

13.0000 EACH 0.00 %
5,850.00 0.00

450.0000
5,850.00

72.2500
106 PRECAST CONC. BARRIER TYPE 2

2256.0000 m -9.69 %
162,996.00 -17,484.00

80.0000
180,480.00

74.0000
107 PRECAST CONC. BARRIER TYPE 4

68.0000 m 5.71 %
5,032.00 272.00

70.0000
4,760.00

89.0000
108 PRECAST CONC. BARRIER TYPE 5

16.0000 m 11.25 %
1,424.00 144.00

80.0000
1,280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

650.0000
109  CAST-IN-PLACE CONC. BARRIER - L SHAPED

1160.0000 m 333.33 %
754,000.00 580,000.00

150.0000
174,000.00

3,000.0000
110 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

19.0000 EACH 9.09 %
57,000.00 4,750.00

2,750.0000
52,250.00

32.0000
111 TEMPORARY CONC. BARRIER

4000.0000 m 6.67 %
128,000.00 8,000.00

30.0000
120,000.00

9.5000
112 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

955.0000 m -5.00 %
9,072.50 -477.50

10.0000
9,550.00

2,300.0000
113 TEMPORARY IMPACT ATTENUATOR

9.0000 EACH -23.33 %
20,700.00 -6,300.00

3,000.0000
27,000.00

38,000.0000
114 PERMANENT IMPACT ATTENUATOR

1.0000 EACH 26.67 %
38,000.00 8,000.00

30,000.0000
30,000.00

115 REPAIR IMPACT ATTENUATOR
EST. 0.00 %

1.001.00

0.0000
116 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00

10,500.0000
117 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH -30.00 %
21,000.00 -9,000.00

15,000.0000
30,000.00

40.0000
118 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1000.0000 HR 0.00 %
40,000.00 0.00

40.0000
40,000.00

21.6000
119 FLEXIBLE GUIDE POST

209.0000 EACH -13.60 %
4,514.40 -710.60

25.0000
5,225.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.3600
120 PAINT LINE

13500.0000 m 20.00 %
4,860.00 810.00

0.3000
4,050.00

1.3000
121 PROFILED PLASTIC LINE

6130.0000 m -13.33 %
7,969.00 -1,226.00

1.5000
9,195.00

1.5500
122 PROFILED PLASTIC DROP LANE LINE

1085.0000 m -38.00 %
1,681.75 -1,030.75

2.5000
2,712.50

2.8500
123 PLASTIC WIDE LINE

2030.0000 m -45.71 %
5,785.50 -4,872.00

5.2500
10,657.50

2.5500
124  GORE AREA MARKING

520.0000 m -57.50 %
1,326.00 -1,794.00

6.0000
3,120.00

2.6500
125 PROFILED PLASTIC WIDE LINE

425.0000 m -33.75 %
1,126.25 -573.75

4.0000
1,700.00

25.5000
126 PLASTIC CROSSWALK LINE

134.0000 m2 -15.00 %
3,417.00 -603.00

30.0000
4,020.00

11.5000
127 PLASTIC STOP LINE

105.0000 m -23.33 %
1,207.50 -367.50

15.0000
1,575.00

27.0000
128 PAINTED TRAFFIC ARROW

23.0000 EACH -40.00 %
621.00 -414.00

45.0000
1,035.00

56.0000
129 PLASTIC BICYCLE LANE SYMBOL

11.0000 EACH -6.67 %
616.00 -44.00

60.0000
660.00

260.0000
130 RAISED PAVEMENT MARKER TYPE 1

3.3700 HUND -25.71 %
876.20 -303.30

350.0000
1,179.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

315.0000
131 RAISED PAVEMENT MARKER TYPE 2

12.2400 HUND -10.00 %
3,855.60 -428.40

350.0000
4,284.00

0.4700
132 TEMPORARY PAVEMENT MARKING

9615.0000 m -6.00 %
4,519.05 -288.45

0.5000
4,807.50

133 PERMANENT SIGNING
L.S. 0.00 %

100,000.00 0.00100,000.00
134 SIGN BRIDGE NO. 1

L.S. -16.67 %
50,000.00 -10,000.0060,000.00

135 SIGN BRIDGE NO. 2
L.S. -25.00 %

60,000.00 -20,000.0080,000.00
136 SIGN BRIDGE NO. 3

L.S. -16.67 %
50,000.00 -10,000.0060,000.00

137 SIGN BRIDGE NO. 4
L.S. -33.33 %

40,000.00 -20,000.0060,000.00
138 SIGN BRIDGE NO. 5

L.S. -40.00 %
60,000.00 -40,000.00100,000.00

139 SIGN BRIDGE NO. 6
L.S. 0.00 %

60,000.00 0.0060,000.00
140 SIGN BRIDGE NO. 7

L.S. -25.00 %
45,000.00 -15,000.0060,000.00

141 CANTILEVER SIGN STRUCTURE NO. 1
L.S. -16.67 %

25,000.00 -5,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008
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MEAS
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
142 CANTILEVER SIGN STRUCTURE NO. 2

L.S. -58.33 %
25,000.00 -35,000.0060,000.00

143 CANTILEVER SIGN STRUCTURE NO. 3
L.S. -16.67 %

25,000.00 -5,000.0030,000.00
144 CANTILEVER SIGN STRUCTURE NO. 4

L.S. -28.57 %
25,000.00 -10,000.0035,000.00

145 CANTILEVER SIGN STRUCTURE NO. 5
L.S. -16.67 %

25,000.00 -5,000.0030,000.00
146 CANTILEVER SIGN STRUCTURE NO. 6

L.S. -28.57 %
25,000.00 -10,000.0035,000.00

147 CANTILEVER SIGN STRUCTURE NO. 7
L.S. -28.57 %

25,000.00 -10,000.0035,000.00
148 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 50.00 %
7,500.00 2,500.005,000.00

149 BRIDGE MOUNTED SIGN BRACKET NO. 2
L.S. 50.00 %

7,500.00 2,500.005,000.00
150  VARIABLE MESSAGE SIGN SYSTEM

L.S. -35.29 %
110,000.00 -60,000.00170,000.00

151  DATA STATION SYSTEM
L.S. 100.00 %

20,000.00 10,000.0010,000.00
152  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -16.67 %
25,000.00 -5,000.0030,000.00
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TRAFFIC
153  COMMUNICATION CONDUIT SYSTEM

L.S. -57.50 %
85,000.00 -115,000.00200,000.00

154  COMMUNICATION CABLES AND INTERFACES
L.S. 54.32 %

125,000.00 44,000.0081,000.00
155  VIDEO/DATA DISTRIBUTION AND TRANSMISSION SYSTEM

L.S. -18.69 %
18,000.00 -4,138.0022,138.00

156 TEMPORARY ILLUMINATION SYSTEM
L.S. -18.00 %

82,000.00 -18,000.00100,000.00
157 ILLUMINATION SYSTEM

L.S. 13.25 %
365,000.00 42,700.00322,300.00

158  TEMPORARY SIGNAL SYSTEM
L.S. -64.86 %

65,000.00 -120,000.00185,000.00
159 TRAFFIC SIGNAL SYSTEM

L.S. -13.79 %
250,000.00 -40,000.00290,000.00

160  TRAFFIC SIGNAL SYSTEM MODIFICATION
L.S. 0.00 %

1,500.00 0.001,500.00

22.0000
161 CONDUIT PIPE 27 MM DIAM.

300.0000 m 10.00 %
6,600.00 600.00

20.0000
6,000.00

2.6500
163 SEQUENTIAL ARROW SIGN

12000.0000 HR 32.50 %
31,800.00 7,800.00

2.0000
24,000.00

6.0000
164 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

12000.0000 HR -14.29 %
72,000.00 -12,000.00

7.0000
84,000.00
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165 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 16.67 %
35,000.00 5,000.0030,000.00

43.0000
166 TRAFFIC CONTROL LABOR

4000.0000 HR 16.22 %
172,000.00 24,000.00

37.0000
148,000.00

125.0000
167 TRAFFIC CONTROL VEHICLE

80.0000 DAY 127.27 %
10,000.00 5,600.00

55.0000
4,400.00

50.0000
168 TRAFFIC CONTROL SUPERVISOR

1500.0000 HR 31.58 %
75,000.00 18,000.00

38.0000
57,000.00

150.0000
169 CONSTRUCTION SIGNS CLASS A

141.5000 m2 0.00 %
21,225.00 0.00

150.0000
21,225.00

OTHER ITEMS

45.0000
162  UTILITY CONDUIT

94.0000 m -82.00 %
4,230.00 -19,270.00

250.0000
23,500.00

6.6000
170 STRUCTURE EXCAVATION CLASS B INCL. HAUL

7630.0000 m3 -34.00 %
50,358.00 -25,942.00

10.0000
76,300.00

6.3000
171 SHORING OR EXTRA EXCAVATION CLASS B

796.0000 m2 -71.36 %
5,014.80 -12,497.20

22.0000
17,512.00

25.3000
172 GRAVEL BACKFILL FOR DRAIN

510.0000 m3 -36.75 %
12,903.00 -7,497.00

40.0000
20,400.00

250.0000
173 MONUMENT CASE AND COVER

2.0000 EACH -28.57 %
500.00 -200.00

350.0000
700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

27.3000
174 CEMENT CONC. SIDEWALK

838.0000 m2 -9.00 %
22,877.40 -2,262.60

30.0000
25,140.00

40.0000
175  CONCRETE PAVING STONE AREA

323.0000 m2 300.00 %
12,920.00 9,690.00

10.0000
3,230.00

32.0000
176 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

48.0000 m2 -28.89 %
1,536.00 -624.00

45.0000
2,160.00

37.0000
177 CONC. SLOPE PROTECTION

1426.0000 m2 -38.33 %
52,762.00 -32,798.00

60.0000
85,560.00

22.0000
178 CHAIN LINK FENCE TYPE 3

578.5000 m -12.00 %
12,727.00 -1,735.50

25.0000
14,462.50

115.0000
179 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

20.0000 EACH -8.00 %
2,300.00 -200.00

125.0000
2,500.00

770.0000
180 DOUBLE 4.3 M CHAIN LINK GATE

2.0000 EACH -23.00 %
1,540.00 -460.00

1,000.0000
2,000.00

145.0000
181 STRUCTURAL EARTH WALL

8823.0000 m2 -3.33 %
1,279,335.00 -44,115.00

150.0000
1,323,450.00

25.5000
182 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

28677.0000 m3 2.00 %
731,263.50 14,338.50

25.0000
716,925.00

183 FORCE ACCOUNT UNDERGROUND UTILITY RELOCATE
EST. 0.00 %

5,000.005,000.00

1,550.0000
184 CONNECTION TO DRAINAGE STRUCTURE

6.0000 EACH 210.00 %
9,300.00 6,300.00

500.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

480.0000
185 ADJUST MANHOLE

4.0000 EACH 6.67 %
1,920.00 120.00

450.0000
1,800.00

10,550.0000
186 MANHOLE 2400 MM DIAM. TYPE 2

3.0000 EACH 5.50 %
31,650.00 1,650.00

10,000.0000
30,000.00

11,550.0000
187 MANHOLE 2400 MM DIAM. TYPE 3

1.0000 EACH 15.50 %
11,550.00 1,550.00

10,000.0000
10,000.00

510.0000
188 MANHOLE ADDITIONAL HEIGHT 2400 MM DIAM. TYPE 2

7.0000 m 2.00 %
3,570.00 70.00

500.0000
3,500.00

12,550.0000
189  CHECK VALVE 450MM DIAM.

1.0000 EACH 258.57 %
12,550.00 9,050.00

3,500.0000
3,500.00

410.0000
190 ADJUST CATCH BASIN

4.0000 EACH 36.67 %
1,640.00 440.00

300.0000
1,200.00

510.0000
191 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

9.0000 EACH 2.00 %
4,590.00 90.00

500.0000
4,500.00

192 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -91.00 %

3,600.00 -36,400.0040,000.00
193 ROADSIDE CLEANUP

EST. 0.00 %
6,250.006,250.00

194 TRIMMING AND CLEANUP
L.S. 220.00 %

16,000.00 11,000.005,000.00
195 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
196 MINOR CHANGE

CALC 0.00 %
-26.00-26.00

197 SPCC PLAN
L.S. -16.67 %

2,500.00 -500.003,000.00
198 FIELD OFFICE BUILDING

L.S. 433.33 %
40,000.00 32,500.007,500.00

2.1000
199 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

4098.0000 m2 -30.00 %
8,605.80 -3,688.20

3.0000
12,294.00

3.6000
200 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

51.0000 m2 -64.00 %
183.60 -326.40

10.0000
510.00

78.1000
201 TEMPORARY GEOSYNTHETIC RETAINING WALL

2530.0000 m2 30.17 %
197,593.00 45,793.00

60.0000
151,800.00

202 FORCE ACCOUNT ADJUST FIBER OPTIC BOX
EST. 0.00 %

10,000.0010,000.00
203 FORCE ACCOUNT FENCE REPAIR

EST. 0.00 %
1,000.001,000.00

$20,192,016.81 13.64%$17,768,795.50CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 01X311 REVISION NO : 1 BIDS OPENED ON : Jul 16 2003
CONTRACT NO : 006625 REGION NO : 4 AWARDED ON : Jul 21 2003
VERSION NO : 3 WORK ORDER# : 0L2529
HWY : SR 500 ------- 10TH BIDDER -------

TITLE : SR 500
NE 112TH AVE./GHER RD.
INTERCHANGE
01X311

MAX J. KUNEY COMPANY
120 N RALPH ST
99202-4795

PROJECT : SPOKANE   WA  992020008

COUNTY(S) : CLARK CONTRACTOR NUMBER : 462000
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/16/2003
10:27

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$20,192,016.81BASE TOTAL 13.64%$17,768,795.50


