
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A058 REVISION NO : 1 BIDS OPENED ON : Apr  9 2003
CONTRACT NO :006550 REGION NO : 1 AWARDED ON : Apr 14 2003
VERSION NO :1 WORK ORDER# : XL1246
HWY :SR 005

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
DAKOTA CREEK BRIDGES - BRIDGE REPAIR

02A058

MOWAT CONSTRUCTION COMPANY PCT CONSTRUCTION, INC. BOSS CONSTRUCTION
20210 142ND AVE NE 7400 THIRD AVE S 4945 GUIDE MERIDIAN
98072

PROJECT : WOODINVILLE   WA  980721330 SEATTLE   WA  981084143 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 100308

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/04/2003
11:51

DOT_RGGB01

BH-0055(221)

PREPARATION

1 MOBILIZATION
L.S. -12.31 % 16.75 % -0.54 %

65,000.00 57,000.00 -8,000.00 75,887.00 10,887.00 64,652.00 -348.00

STRUCTURE
2 SHORING OR EXTRA EXCAVATION CL. A -BR. NO. 5/836E

L.S. 60.00 % -20.42 % 139.33 %

45,000.00 72,000.00 27,000.00 35,813.00 -9,187.00 107,697.00 62,697.00
3 SHORING OR EXTRA EXCAVATION CL. A -BR. NO. 5/836W

L.S. 60.00 % -20.42 % 139.33 %

45,000.00 72,000.00 27,000.00 35,813.00 -9,187.00 107,697.00 62,697.00
4 FORCE ACCOUNT PAINTING & SPLICING EXIST. ST. REINF. BAR

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.00 50,000.00
5  COLUMN JACKETING - BR. NO. 5/836E

L.S. -12.00 % 0.36 % -41.06 %

125,000.00 110,000.00 -15,000.00 125,445.00 445.00 73,670.00 -51,330.00
6  COLUMN JACKETING - BR. NO. 5/836W

L.S. -11.29 % -9.91 % -40.59 %

124,000.00 110,000.00 -14,000.00 111,706.00 -12,294.00 73,670.00 -50,330.00

62.0000
7 BRIDGE RAILING TYPE CHAIN LINK FENCE

604.0000 L.F. 80.0000 -22.50 % 48.3800 -39.53 % 47.6000 -40.50 %

48,320.00 37,448.00 -10,872.00 29,221.52 -19,098.48 28,750.40 -19,569.60

EROSION CONTROL AND PLANTING

0.0100
8 ESC LEAD

66.0000 DAY 50.0000 -99.98 % 122.5900 145.18 % 24.3100 -51.38 %

3,300.00 0.66 -3,299.34 8,090.94 4,790.94 1,604.46 -1,695.54

2,500.0000
9 SEEDING, FERTILIZING, AND MULCHING

0.4500 ACRE 1,000.0000 150.00 % 3,294.0000 229.40 % 2,240.0000 124.00 %

450.00 1,125.00 675.00 1,482.30 1,032.30 1,008.00 558.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A058 REVISION NO : 1 BIDS OPENED ON : Apr  9 2003
CONTRACT NO :006550 REGION NO : 1 AWARDED ON : Apr 14 2003
VERSION NO :1 WORK ORDER# : XL1246
HWY :SR 005

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
DAKOTA CREEK BRIDGES - BRIDGE REPAIR

02A058

MOWAT CONSTRUCTION COMPANY PCT CONSTRUCTION, INC. BOSS CONSTRUCTION
20210 142ND AVE NE 7400 THIRD AVE S 4945 GUIDE MERIDIAN
98072

PROJECT : WOODINVILLE   WA  980721330 SEATTLE   WA  981084143 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 100308

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/04/2003
11:51

DOT_RGGB01

BH-0055(221)

EROSION CONTROL AND PLANTING

50.0000
10 COMPOST TYPE 1

56.0000 C.Y. 1.0000 4,900.00 % 29.7500 2,875.00 % 31.3600 3,036.00 %

56.00 2,800.00 2,744.00 1,666.00 1,610.00 1,756.16 1,700.16

50.0000
11 STABILIZED CONSTRUCTION ENTRANCE

130.0000 S.Y. 12.0000 316.67 % 37.3800 211.50 % 22.5700 88.08 %

1,560.00 6,500.00 4,940.00 4,859.40 3,299.40 2,934.10 1,374.10

5.0000
12 SILT FENCE

650.0000 L.F. 10.0000 -50.00 % 8.4500 -15.50 % 6.9900 -30.10 %

6,500.00 3,250.00 -3,250.00 5,492.50 -1,007.50 4,543.50 -1,956.50
13 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.00 6,000.00

7.2000
14 PSIPE PSIPE VINE MAPLE, 18" HT. #1 CONT.

63.0000 EACH 10.0000 -28.00 % 10.0900 0.90 % 10.6700 6.70 %

630.00 453.60 -176.40 635.67 5.67 672.21 42.21

7.0000
15 PSIPE PSIPE SNOWBERRY, 18" HT. #1 CONT.

191.0000 EACH 10.0000 -30.00 % 8.5000 -15.00 % 8.9700 -10.30 %

1,910.00 1,337.00 -573.00 1,623.50 -286.50 1,713.27 -196.73

7.0000
16 PSIPE PSIPE RED-OSIER DOGWOOD, 18" HT. #1 CONT.

252.0000 EACH 10.0000 -30.00 % 7.9700 -20.30 % 8.4000 -16.00 %

2,520.00 1,764.00 -756.00 2,008.44 -511.56 2,116.80 -403.20

8.0000
17 PSIPE PSIPE OREGON ASH, 18" HT. #1 CONT.

12.0000 EACH 25.0000 -68.00 % 11.6900 -53.24 % 12.3200 -50.72 %

300.00 96.00 -204.00 140.28 -159.72 147.84 -152.16

5.0000
18 PSIPE PSIPE SCOULER'S WILLOW, 36" HT. LIVE STAKE

178.0000 EACH 8.0000 -37.50 % 7.4400 -7.00 % 7.8400 -2.00 %

1,424.00 890.00 -534.00 1,324.32 -99.68 1,395.52 -28.48

5.0000
19 PSIPE PSIPE PACIFIC WILLOW, 36" HT. LIVE STAKE

201.0000 EACH 8.0000 -37.50 % 5.6300 -29.63 % 7.8400 -2.00 %

1,608.00 1,005.00 -603.00 1,131.63 -476.37 1,575.84 -32.16
20 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.00 7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A058 REVISION NO : 1 BIDS OPENED ON : Apr  9 2003
CONTRACT NO :006550 REGION NO : 1 AWARDED ON : Apr 14 2003
VERSION NO :1 WORK ORDER# : XL1246
HWY :SR 005

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
DAKOTA CREEK BRIDGES - BRIDGE REPAIR

02A058

MOWAT CONSTRUCTION COMPANY PCT CONSTRUCTION, INC. BOSS CONSTRUCTION
20210 142ND AVE NE 7400 THIRD AVE S 4945 GUIDE MERIDIAN
98072

PROJECT : WOODINVILLE   WA  980721330 SEATTLE   WA  981084143 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 100308

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/04/2003
11:51

DOT_RGGB01

BH-0055(221)

EROSION CONTROL AND PLANTING

21 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00 % 0.00 % 0.00 %

5,400.00 5,400.00 5,400.00 5,400.00

30.0000
22 SOIL AMENDMENT

168.0000 C.Y. 45.0000 -33.33 % 32.9400 -26.80 % 34.7200 -22.84 %

7,560.00 5,040.00 -2,520.00 5,533.92 -2,026.08 5,832.96 -1,727.04

30.0000
23 BARK OR WOOD CHIP MULCH

168.0000 C.Y. 45.0000 -33.33 % 25.5000 -43.33 % 26.8800 -40.27 %

7,560.00 5,040.00 -2,520.00 4,284.00 -3,276.00 4,515.84 -3,044.16

24.0000
24  COIR LOGS

380.0000 L.F. 10.0000 140.00 % 17.5300 75.30 % 19.9800 99.80 %

3,800.00 9,120.00 5,320.00 6,661.40 2,861.40 7,592.40 3,792.40

TRAFFIC

2.0000
25 REMOVING AND RESETTING BEAM GUARDRAIL

180.0000 L.F. 7.0000 -71.43 % 20.0800 186.86 % 21.1700 202.43 %

1,260.00 360.00 -900.00 3,614.40 2,354.40 3,810.60 2,550.60

500.0000
26 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 4,000.0000 -87.50 % 5,844.3000 46.11 % 3,080.0000 -23.00 %

8,000.00 1,000.00 -7,000.00 11,688.60 3,688.60 6,160.00 -1,840.00
27 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

850.00 850.00 850.00 850.00

100.0000
28 TRUCK MOUNTED IMPACT ATTENUATOR

3.0000 EACH 3,000.0000 -96.67 % 3,081.5400 2.72 % 4,080.8700 36.03 %

9,000.00 300.00 -8,700.00 9,244.62 244.62 12,242.61 3,242.61

35.0000
29 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

24.0000 HR 35.0000 0.00 % 42.5000 21.43 % 36.4000 4.00 %

840.00 840.00 0.00 1,020.00 180.00 873.60 33.60

5.0000
30 SEQUENTIAL ARROW SIGN

40.0000 HR 10.0000 -50.00 % 4.2500 -57.50 % 7.8400 -21.60 %

400.00 200.00 -200.00 170.00 -230.00 313.60 -86.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A058 REVISION NO : 1 BIDS OPENED ON : Apr  9 2003
CONTRACT NO :006550 REGION NO : 1 AWARDED ON : Apr 14 2003
VERSION NO :1 WORK ORDER# : XL1246
HWY :SR 005

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
DAKOTA CREEK BRIDGES - BRIDGE REPAIR

02A058

MOWAT CONSTRUCTION COMPANY PCT CONSTRUCTION, INC. BOSS CONSTRUCTION
20210 142ND AVE NE 7400 THIRD AVE S 4945 GUIDE MERIDIAN
98072

PROJECT : WOODINVILLE   WA  980721330 SEATTLE   WA  981084143 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 100308

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/04/2003
11:51

DOT_RGGB01

BH-0055(221)

TRAFFIC

1.0000
31 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 4,000.0000 -99.98 % 2,656.5000 -33.59 % 3,592.6500 -10.18 %

8,000.00 2.00 -7,998.00 5,313.00 -2,687.00 7,185.30 -814.70

25.0000
32 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

40.0000 HR 20.0000 25.00 % 2.1300 -89.35 % 5.6000 -72.00 %

800.00 1,000.00 200.00 85.20 -714.80 224.00 -576.00
33 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -58.33 % 30.58 % 12.00 %

6,000.00 2,500.00 -3,500.00 7,835.00 1,835.00 6,720.00 720.00

34.0000
34 TRAFFIC CONTROL LABOR

540.0000 HR 38.0000 -10.53 % 39.3200 3.47 % 37.3300 -1.76 %

20,520.00 18,360.00 -2,160.00 21,232.80 712.80 20,158.20 -361.80

10.0000
35 TRAFFIC CONTROL VEHICLE

66.0000 DAY 75.0000 -86.67 % 130.4000 73.87 % 37.3300 -50.23 %

4,950.00 660.00 -4,290.00 8,606.40 3,656.40 2,463.78 -2,486.22

0.0100
36 TRAFFIC CONTROL SUPERVISOR

528.0000 HR 40.0000 -99.98 % 40.3800 0.95 % 39.2400 -1.90 %

21,120.00 5.28 -21,114.72 21,320.64 200.64 20,718.72 -401.28

1.0000
37 CONSTRUCTION SIGNS CLASS A

341.0000 S.F. 12.0000 -91.67 % 17.0300 41.92 % 15.7700 31.42 %

4,092.00 341.00 -3,751.00 5,807.23 1,715.23 5,377.57 1,285.57

OTHER ITEMS

1.0000
38 TRAINING

200.0000 HR 5.0000 -80.00 % 3.1100 -37.80 % 16.8000 236.00 %

1,000.00 200.00 -800.00 622.00 -378.00 3,360.00 2,360.00
39 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
40 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A058 REVISION NO : 1 BIDS OPENED ON : Apr  9 2003
CONTRACT NO :006550 REGION NO : 1 AWARDED ON : Apr 14 2003
VERSION NO :1 WORK ORDER# : XL1246
HWY :SR 005

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
DAKOTA CREEK BRIDGES - BRIDGE REPAIR

02A058

MOWAT CONSTRUCTION COMPANY PCT CONSTRUCTION, INC. BOSS CONSTRUCTION
20210 142ND AVE NE 7400 THIRD AVE S 4945 GUIDE MERIDIAN
98072

PROJECT : WOODINVILLE   WA  980721330 SEATTLE   WA  981084143 BELLINGHAM   WA  982269109

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 100308

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/04/2003
11:51

DOT_RGGB01

BH-0055(221)

OTHER ITEMS

41 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
42 SPCC PLAN

L.S. -80.00 % -50.21 % 34.40 %

1,250.00 250.00 -1,000.00 622.38 -627.62 1,680.00 430.00

CONTRACT TOTAL $653,484.00 $597,641.54 -8.55% $630,756.09 -3.48% $659,587.28 0.93%

BASE TOTAL $653,484.00 $597,641.54 -8.55% $630,756.09 -3.48% $659,587.28 0.93%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A058 REVISION NO : 1 BIDS OPENED ON : Apr  9 2003
CONTRACT NO :006550 REGION NO : 1 AWARDED ON : Apr 14 2003
VERSION NO :1 WORK ORDER# : XL1246
HWY :SR 005

------- 4TH BIDDER -------

TITLE :I-5
DAKOTA CREEK BRIDGES - BRIDGE REPAIR

02A058

WILDER CONSTRUCTION COMPANY
1525 E MARINE VIEW DR

PROJECT : EVERETT   WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/04/2003
11:51

DOT_RGGB01

BH-0055(221)

PREPARATION

1 MOBILIZATION
L.S. 15.38 %

65,000.00 75,000.00 10,000.00

STRUCTURE
2 SHORING OR EXTRA EXCAVATION CL. A -BR. NO. 5/836E

L.S. 253.33 %

45,000.00 159,000.00 114,000.00
3 SHORING OR EXTRA EXCAVATION CL. A -BR. NO. 5/836W

L.S. 66.67 %

45,000.00 75,000.00 30,000.00
4 FORCE ACCOUNT PAINTING & SPLICING EXIST. ST. REINF. BAR

EST. 0.00 %

50,000.00 50,000.00
5  COLUMN JACKETING - BR. NO. 5/836E

L.S. -4.00 %

125,000.00 120,000.00 -5,000.00
6  COLUMN JACKETING - BR. NO. 5/836W

L.S. -10.89 %

124,000.00 110,500.00 -13,500.00

50.0000
7 BRIDGE RAILING TYPE CHAIN LINK FENCE

604.0000 L.F. 80.0000 -37.50 %

48,320.00 30,200.00 -18,120.00

EROSION CONTROL AND PLANTING

75.0000
8 ESC LEAD

66.0000 DAY 50.0000 50.00 %

3,300.00 4,950.00 1,650.00

1,000.0000
9 SEEDING, FERTILIZING, AND MULCHING

0.4500 ACRE 1,000.0000 0.00 %

450.00 450.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A058 REVISION NO : 1 BIDS OPENED ON : Apr  9 2003
CONTRACT NO :006550 REGION NO : 1 AWARDED ON : Apr 14 2003
VERSION NO :1 WORK ORDER# : XL1246
HWY :SR 005

------- 4TH BIDDER -------

TITLE :I-5
DAKOTA CREEK BRIDGES - BRIDGE REPAIR

02A058

WILDER CONSTRUCTION COMPANY
1525 E MARINE VIEW DR

PROJECT : EVERETT   WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/04/2003
11:51

DOT_RGGB01

BH-0055(221)

EROSION CONTROL AND PLANTING

15.0000
10 COMPOST TYPE 1

56.0000 C.Y. 1.0000 1,400.00 %

56.00 840.00 784.00

16.0000
11 STABILIZED CONSTRUCTION ENTRANCE

130.0000 S.Y. 12.0000 33.33 %

1,560.00 2,080.00 520.00

6.0000
12 SILT FENCE

650.0000 L.F. 10.0000 -40.00 %

6,500.00 3,900.00 -2,600.00
13 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %

6,000.00 6,000.00

5.0000
14 PSIPE PSIPE VINE MAPLE, 18" HT. #1 CONT.

63.0000 EACH 10.0000 -50.00 %

630.00 315.00 -315.00

5.0000
15 PSIPE PSIPE SNOWBERRY, 18" HT. #1 CONT.

191.0000 EACH 10.0000 -50.00 %

1,910.00 955.00 -955.00

5.0000
16 PSIPE PSIPE RED-OSIER DOGWOOD, 18" HT. #1 CONT.

252.0000 EACH 10.0000 -50.00 %

2,520.00 1,260.00 -1,260.00

5.0000
17 PSIPE PSIPE OREGON ASH, 18" HT. #1 CONT.

12.0000 EACH 25.0000 -80.00 %

300.00 60.00 -240.00

5.0000
18 PSIPE PSIPE SCOULER'S WILLOW, 36" HT. LIVE STAKE

178.0000 EACH 8.0000 -37.50 %

1,424.00 890.00 -534.00

5.0000
19 PSIPE PSIPE PACIFIC WILLOW, 36" HT. LIVE STAKE

201.0000 EACH 8.0000 -37.50 %

1,608.00 1,005.00 -603.00
20 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 %

7,500.00 7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A058 REVISION NO : 1 BIDS OPENED ON : Apr  9 2003
CONTRACT NO :006550 REGION NO : 1 AWARDED ON : Apr 14 2003
VERSION NO :1 WORK ORDER# : XL1246
HWY :SR 005

------- 4TH BIDDER -------

TITLE :I-5
DAKOTA CREEK BRIDGES - BRIDGE REPAIR

02A058

WILDER CONSTRUCTION COMPANY
1525 E MARINE VIEW DR

PROJECT : EVERETT   WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/04/2003
11:51

DOT_RGGB01

BH-0055(221)

EROSION CONTROL AND PLANTING

21 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00 %

5,400.00 5,400.00

20.0000
22 SOIL AMENDMENT

168.0000 C.Y. 45.0000 -55.56 %

7,560.00 3,360.00 -4,200.00

20.0000
23 BARK OR WOOD CHIP MULCH

168.0000 C.Y. 45.0000 -55.56 %

7,560.00 3,360.00 -4,200.00

26.0000
24  COIR LOGS

380.0000 L.F. 10.0000 160.00 %

3,800.00 9,880.00 6,080.00

TRAFFIC

12.0000
25 REMOVING AND RESETTING BEAM GUARDRAIL

180.0000 L.F. 7.0000 71.43 %

1,260.00 2,160.00 900.00

1,200.0000
26 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 4,000.0000 -70.00 %

8,000.00 2,400.00 -5,600.00
27 REPAIR IMPACT ATTENUATOR

EST. 0.00 %

850.00 850.00

4,000.0000
28 TRUCK MOUNTED IMPACT ATTENUATOR

3.0000 EACH 3,000.0000 33.33 %

9,000.00 12,000.00 3,000.00

60.0000
29 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

24.0000 HR 35.0000 71.43 %

840.00 1,440.00 600.00

10.0000
30 SEQUENTIAL ARROW SIGN

40.0000 HR 10.0000 0.00 %

400.00 400.00 0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A058 REVISION NO : 1 BIDS OPENED ON : Apr  9 2003
CONTRACT NO :006550 REGION NO : 1 AWARDED ON : Apr 14 2003
VERSION NO :1 WORK ORDER# : XL1246
HWY :SR 005

------- 4TH BIDDER -------

TITLE :I-5
DAKOTA CREEK BRIDGES - BRIDGE REPAIR

02A058

WILDER CONSTRUCTION COMPANY
1525 E MARINE VIEW DR

PROJECT : EVERETT   WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/04/2003
11:51

DOT_RGGB01

BH-0055(221)

TRAFFIC

1,900.0000
31 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 4,000.0000 -52.50 %

8,000.00 3,800.00 -4,200.00

15.0000
32 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

40.0000 HR 20.0000 -25.00 %

800.00 600.00 -200.00
33 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 100.00 %

6,000.00 12,000.00 6,000.00

33.0000
34 TRAFFIC CONTROL LABOR

540.0000 HR 38.0000 -13.16 %

20,520.00 17,820.00 -2,700.00

100.0000
35 TRAFFIC CONTROL VEHICLE

66.0000 DAY 75.0000 33.33 %

4,950.00 6,600.00 1,650.00

40.0000
36 TRAFFIC CONTROL SUPERVISOR

528.0000 HR 40.0000 0.00 %

21,120.00 21,120.00 0.00

20.0000
37 CONSTRUCTION SIGNS CLASS A

341.0000 S.F. 12.0000 66.67 %

4,092.00 6,820.00 2,728.00

OTHER ITEMS

2.0000
38 TRAINING

200.0000 HR 5.0000 -60.00 %

1,000.00 400.00 -600.00
39 ROADSIDE CLEANUP

EST. 0.00 %

5,000.00 5,000.00
40 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %

5.00 5.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A058 REVISION NO : 1 BIDS OPENED ON : Apr  9 2003
CONTRACT NO :006550 REGION NO : 1 AWARDED ON : Apr 14 2003
VERSION NO :1 WORK ORDER# : XL1246
HWY :SR 005

------- 4TH BIDDER -------

TITLE :I-5
DAKOTA CREEK BRIDGES - BRIDGE REPAIR

02A058

WILDER CONSTRUCTION COMPANY
1525 E MARINE VIEW DR

PROJECT : EVERETT   WA  982011927

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/04/2003
11:51

DOT_RGGB01

BH-0055(221)

OTHER ITEMS

41 MINOR CHANGE
CALC 0.00 %

-1.00 -1.00
42 SPCC PLAN

L.S. 60.00 %

1,250.00 2,000.00 750.00

CONTRACT TOTAL $653,484.00 $767,319.00 17.42%

BASE TOTAL $653,484.00 $767,319.00 17.42%


