
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C516 REVISION NO : BIDS OPENED ON : Nov 19 2003
CONTRACT NO :006676 REGION NO : 3 AWARDED ON : Nov 24 2003
VERSION NO :2 WORK ORDER# : XL1264
HWY :SR 112 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 112
JIM CREEK CULVERT REPLACEMENT

02C516

BRUCH & BRUCH CONSTRUCTION, INC.ADDLEMAN LOGGING CO., INC. WESTWAY CONSTRUCTION, INC.
1706 W HWY 101 497 HENRY BOYD RD 2010 S FAIRVIEW HEIGHTS RD

MEDICAL LAKE WA  99022

PROJECT : PORT ANGELES   WA  983639458 PORT ANGELES   WA  983629315 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100114 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/18/2003
13:40

DOT_RGGB01

STP-0112(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -0.93 % -3.70 % 16.67 %
53,500.00 -500.00 52,000.00 -2,000.00 63,000.00 9,000.0054,000.00

2 CLEARING AND GRUBBING
L.S. 16.67 % -20.83 % 90.08 %

1,400.00 200.00 950.00 -250.00 2,281.00 1,081.001,200.00

210.0000
3 REMOVING GUARDRAIL ANCHOR

2.0000 EACH 5.00 % 200.0000 0.00 % 154.0000 -23.00 %
420.00 20.00 400.00 0.00 308.00 -92.00

200.0000
400.00

GRADING

20.2500
4 GRAVEL BORROW INCL. HAUL

1430.0000 C.Y. -19.00 % 15.0000 -40.00 % 37.0000 48.00 %
28,957.50 -6,792.50 21,450.00 -14,300.00 52,910.00 17,160.00

25.0000
35,750.00

DRAINAGE

10.7000
5  CHANNEL EXCAVATION INCL. HAUL

100.0000 C.Y. -28.67 % 8.0000 -46.67 % 22.0000 46.67 %
1,070.00 -430.00 800.00 -700.00 2,200.00 700.00

15.0000
1,500.00

695.0000
6 CONCRETE INLET

1.0000 EACH -22.78 % 800.0000 -11.11 % 1,100.0000 22.22 %
695.00 -205.00 800.00 -100.00 1,100.00 200.00

900.0000
900.00

37.0000
7  STREAMBED ROCK

200.0000 C.Y. -26.00 % 45.0000 -10.00 % 56.0000 12.00 %
7,400.00 -2,600.00 9,000.00 -1,000.00 11,200.00 1,200.00

50.0000
10,000.00

225.0000
8 QUARRY SPALLS

0.5000 C.Y. 125.00 % 100.0000 0.00 % 674.0000 574.00 %
112.50 62.50 50.00 0.00 337.00 287.00

100.0000
50.00

11.7000
9 DRAIN PIPE 10 IN. DIAM.

50.0000 L.F. -46.82 % 20.0000 -9.09 % 20.0000 -9.09 %
585.00 -515.00 1,000.00 -100.00 1,000.00 -100.00

22.0000
1,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C516 REVISION NO : BIDS OPENED ON : Nov 19 2003
CONTRACT NO :006676 REGION NO : 3 AWARDED ON : Nov 24 2003
VERSION NO :2 WORK ORDER# : XL1264
HWY :SR 112 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 112
JIM CREEK CULVERT REPLACEMENT

02C516

BRUCH & BRUCH CONSTRUCTION, INC.ADDLEMAN LOGGING CO., INC. WESTWAY CONSTRUCTION, INC.
1706 W HWY 101 497 HENRY BOYD RD 2010 S FAIRVIEW HEIGHTS RD

MEDICAL LAKE WA  99022

PROJECT : PORT ANGELES   WA  983639458 PORT ANGELES   WA  983629315 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100114 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/18/2003
13:40

DOT_RGGB01

STP-0112(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE
10  ISOLATION PIPE

L.S. 394.64 % 21.43 % 828.57 %
13,850.00 11,050.00 3,400.00 600.00 26,000.00 23,200.002,800.00

STRUCTURE

8.8400
11 STRUCTURE EXCAVATION CLASS A INCL. HAUL

4480.0000 C.Y. -19.64 % 16.0000 45.45 % 25.0000 127.27 %
39,603.20 -9,676.80 71,680.00 22,400.00 112,000.00 62,720.00

11.0000
49,280.00

12 SHORING OR EXTRA EXCAVATION CL. A
L.S. 399.50 % 200.00 % 205.00 %

99,900.00 79,900.00 60,000.00 40,000.00 61,000.00 41,000.0020,000.00
13 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
2.00 2.00 2.002.00

14 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1
L.S. -43.29 % -34.41 % -37.31 %

294,000.00 -224,400.00 340,000.00 -178,400.00 325,000.00 -193,400.00518,400.00

SURFACING

19.0000
15 CRUSHED SURFACING BASE COURSE

105.0000 TON -24.00 % 120.0000 380.00 % 45.0000 80.00 %
1,995.00 -630.00 12,600.00 9,975.00 4,725.00 2,100.00

25.0000
2,625.00

LIQUID ASPHALT
16 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
100.00 100.00 100.00100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C516 REVISION NO : BIDS OPENED ON : Nov 19 2003
CONTRACT NO :006676 REGION NO : 3 AWARDED ON : Nov 24 2003
VERSION NO :2 WORK ORDER# : XL1264
HWY :SR 112 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 112
JIM CREEK CULVERT REPLACEMENT

02C516

BRUCH & BRUCH CONSTRUCTION, INC.ADDLEMAN LOGGING CO., INC. WESTWAY CONSTRUCTION, INC.
1706 W HWY 101 497 HENRY BOYD RD 2010 S FAIRVIEW HEIGHTS RD

MEDICAL LAKE WA  99022

PROJECT : PORT ANGELES   WA  983639458 PORT ANGELES   WA  983629315 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100114 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/18/2003
13:40

DOT_RGGB01

STP-0112(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

286.0000
17 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

52.0000 TON 217.78 % 328.0000 264.44 % 290.0000 222.22 %
14,872.00 10,192.00 17,056.00 12,376.00 15,080.00 10,400.00

90.0000
4,680.00

EROSION CONTROL AND PLANTING

115.0000
18 ESC LEAD

30.0000 DAY 15.00 % 100.0000 0.00 % 162.0000 62.00 %
3,450.00 450.00 3,000.00 0.00 4,860.00 1,860.00

100.0000
3,000.00

8,400.0000
19 SEEDING, FERTILIZING, AND MULCHING

0.1200 ACRE -16.00 % 12,500.0000 25.00 % 5,000.0000 -50.00 %
1,008.00 -192.00 1,500.00 300.00 600.00 -600.00

10,000.0000
1,200.00

3.8500
20 TEMPORY EROSION CONTROL BLANKET

600.0000 S.Y. -48.67 % 5.0000 -33.33 % 2.2500 -70.00 %
2,310.00 -2,190.00 3,000.00 -1,500.00 1,350.00 -3,150.00

7.5000
4,500.00

14.7500
21 CHECK DAM

100.0000 L.F. -41.00 % 9.0000 -64.00 % 8.0000 -68.00 %
1,475.00 -1,025.00 900.00 -1,600.00 800.00 -1,700.00

25.0000
2,500.00

6.5000
22 TEMPORARY CURB

100.0000 L.F. -18.75 % 7.5000 -6.25 % 20.0000 150.00 %
650.00 -150.00 750.00 -50.00 2,000.00 1,200.00

8.0000
800.00

5.8000
23 SILT FENCE

500.0000 L.F. 5.45 % 3.6000 -34.55 % 3.0000 -45.45 %
2,900.00 150.00 1,800.00 -950.00 1,500.00 -1,250.00

5.5000
2,750.00

24 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
25  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN

L.S. -37.50 % -58.33 % -50.00 %
750.00 -450.00 500.00 -700.00 600.00 -600.001,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C516 REVISION NO : BIDS OPENED ON : Nov 19 2003
CONTRACT NO :006676 REGION NO : 3 AWARDED ON : Nov 24 2003
VERSION NO :2 WORK ORDER# : XL1264
HWY :SR 112 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 112
JIM CREEK CULVERT REPLACEMENT

02C516

BRUCH & BRUCH CONSTRUCTION, INC.ADDLEMAN LOGGING CO., INC. WESTWAY CONSTRUCTION, INC.
1706 W HWY 101 497 HENRY BOYD RD 2010 S FAIRVIEW HEIGHTS RD

MEDICAL LAKE WA  99022

PROJECT : PORT ANGELES   WA  983639458 PORT ANGELES   WA  983629315 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100114 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/18/2003
13:40

DOT_RGGB01

STP-0112(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

6.7500
26 EXTRUDED CURB

300.0000 L.F. -66.25 % 7.1500 -64.25 % 8.0000 -60.00 %
2,025.00 -3,975.00 2,145.00 -3,855.00 2,400.00 -3,600.00

20.0000
6,000.00

2,180.0000
27 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 9.00 % 2,398.0000 19.90 % 1,655.0000 -17.25 %
4,360.00 360.00 4,796.00 796.00 3,310.00 -690.00

2,000.0000
4,000.00

16.9000
28 REMOVING AND RESETTING BEAM GUARDRAIL

475.0000 L.F. 20.71 % 18.5900 32.79 % 8.2500 -41.07 %
8,027.50 1,377.50 8,830.25 2,180.25 3,918.75 -2,731.25

14.0000
6,650.00

12.0000
29 PAINT LINE

140.0000 L.F. 300.00 % 11.0000 266.67 % 5.0000 66.67 %
1,680.00 1,260.00 1,540.00 1,120.00 700.00 280.00

3.0000
420.00

20.0000
30 PLASTIC DRAINAGE MARKING

3.0000 EACH -66.67 % 3.0000 -95.00 % 96.0000 60.00 %
60.00 -120.00 9.00 -171.00 288.00 108.00

60.0000
180.00

2,600.0000
31 RAISED PAVEMENT MARKER TYPE 2

0.0500 HUND 160.00 % 2,800.0000 180.00 % 5,100.0000 410.00 %
130.00 80.00 140.00 90.00 255.00 205.00

1,000.0000
50.00

5.0000
32 TEMPORARY PAVEMENT MARKING

50.0000 L.F. 150.00 % 8.0000 300.00 % 2.5000 25.00 %
250.00 150.00 400.00 300.00 125.00 25.00

2.0000
100.00

3,610.0000
33 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -7.44 % 2,800.0000 -28.21 % 3,000.0000 -23.08 %
7,220.00 -580.00 5,600.00 -2,200.00 6,000.00 -1,800.00

3,900.0000
7,800.00

6.0000
34 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

336.0000 HR -25.00 % 10.0000 25.00 % 3.0000 -62.50 %
2,016.00 -672.00 3,360.00 672.00 1,008.00 -1,680.00

8.0000
2,688.00

35 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 50.00 % 130.77 % 461.54 %

1,950.00 650.00 3,000.00 1,700.00 7,300.00 6,000.001,300.00

37.0000
36 TRAFFIC CONTROL LABOR

100.0000 HR 8.82 % 42.5000 25.00 % 38.0000 11.76 %
3,700.00 300.00 4,250.00 850.00 3,800.00 400.00

34.0000
3,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C516 REVISION NO : BIDS OPENED ON : Nov 19 2003
CONTRACT NO :006676 REGION NO : 3 AWARDED ON : Nov 24 2003
VERSION NO :2 WORK ORDER# : XL1264
HWY :SR 112 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 112
JIM CREEK CULVERT REPLACEMENT

02C516

BRUCH & BRUCH CONSTRUCTION, INC.ADDLEMAN LOGGING CO., INC. WESTWAY CONSTRUCTION, INC.
1706 W HWY 101 497 HENRY BOYD RD 2010 S FAIRVIEW HEIGHTS RD

MEDICAL LAKE WA  99022

PROJECT : PORT ANGELES   WA  983639458 PORT ANGELES   WA  983629315 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100114 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/18/2003
13:40

DOT_RGGB01

STP-0112(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

45.0000
37 TRAFFIC CONTROL SUPERVISOR

50.0000 HR -10.00 % 46.0000 -8.00 % 55.0000 10.00 %
2,250.00 -250.00 2,300.00 -200.00 2,750.00 250.00

50.0000
2,500.00

23.0000
38 CONSTRUCTION SIGNS CLASS A

640.0000 S.F. 109.09 % 14.0000 27.27 % 19.0000 72.73 %
14,720.00 7,680.00 8,960.00 1,920.00 12,160.00 5,120.00

11.0000
7,040.00

OTHER ITEMS

45.0000
39 STRUCTURE EXCAVATION CLASS B INCL. HAUL

5.0000 C.Y. -40.00 % 15.0000 -80.00 % 54.0000 -28.00 %
225.00 -150.00 75.00 -300.00 270.00 -105.00

75.0000
375.00

75.0000
40 WATER

1.0000 mGAL -81.25 % 500.0000 25.00 % 1,200.0000 200.00 %
75.00 -325.00 500.00 100.00 1,200.00 800.00

400.0000
400.00

430.0000
41 MONUMENT CASE AND COVER

1.0000 EACH 24.64 % 225.0000 -34.78 % 363.0000 5.22 %
430.00 85.00 225.00 -120.00 363.00 18.00

345.0000
345.00

42 FORCE ACCOUNT LEAN CONCRETE
EST. 0.00 % 0.00 % 0.00 %

6,750.00 6,750.00 6,750.006,750.00
43 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
1,000.00 1,000.00 1,000.001,000.00

44 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
45 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-2.00 -2.00 -2.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C516 REVISION NO : BIDS OPENED ON : Nov 19 2003
CONTRACT NO :006676 REGION NO : 3 AWARDED ON : Nov 24 2003
VERSION NO :2 WORK ORDER# : XL1264
HWY :SR 112 ------- 2ND BIDDER ------- ------- 3RD BIDDER ------- ------- 4TH BIDDER -------

TITLE :SR 112
JIM CREEK CULVERT REPLACEMENT

02C516

BRUCH & BRUCH CONSTRUCTION, INC.ADDLEMAN LOGGING CO., INC. WESTWAY CONSTRUCTION, INC.
1706 W HWY 101 497 HENRY BOYD RD 2010 S FAIRVIEW HEIGHTS RD

MEDICAL LAKE WA  99022

PROJECT : PORT ANGELES   WA  983639458 PORT ANGELES   WA  983629315 AIRWAY HEIGHTS   WA  990010519

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : 100114 CONTRACTOR NUMBER : 100030

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/18/2003
13:40

DOT_RGGB01

STP-0112(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
46 SPCC PLAN

L.S. -4.17 % -58.33 % -58.33 %
1,150.00 -50.00 500.00 -700.00 500.00 -700.001,200.00

$632,026.70 -18.34% $660,121.25 -14.71% $747,053.75 -3.47%$773,938.00CONTRACT TOTAL

$747,053.75$632,026.70 $660,121.25BASE TOTAL -18.34% -14.71% -3.47%$773,938.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C516 REVISION NO : BIDS OPENED ON : Nov 19 2003
CONTRACT NO :006676 REGION NO : 3 AWARDED ON : Nov 24 2003
VERSION NO :2 WORK ORDER# : XL1264
HWY :SR 112 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 112
JIM CREEK CULVERT REPLACEMENT

02C516

ROGNLIN'S, INC. PRIMO CONSTRUCTION, INC. THOMPSON BROS. EXCAVATING, INC.
321 W STATE ST 970 CARLSBORG ROAD 18211 NE 4TH PLAIN ROAD
98520-6143 SEQUIM - 98382-8391

PROJECT : ABERDEEN   WA  985200078 CARLSBORG   WA  983240296 VANCOUVER   WA  986829676

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 100368

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/18/2003
13:40

DOT_RGGB01

STP-0112(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 38.89 % 47.56 % -100.00 %
75,000.00 21,000.00 79,681.85 25,681.85 0.00 -54,000.0054,000.00

2 CLEARING AND GRUBBING
L.S. 66.67 % 764.67 % 2,400.00 %

2,000.00 800.00 10,376.00 9,176.00 30,000.00 28,800.001,200.00

250.0000
3 REMOVING GUARDRAIL ANCHOR

2.0000 EACH 25.00 % 169.0000 -15.50 % 500.0000 150.00 %
500.00 100.00 338.00 -62.00 1,000.00 600.00

200.0000
400.00

GRADING

25.0000
4 GRAVEL BORROW INCL. HAUL

1430.0000 C.Y. 0.00 % 36.4000 45.60 % 15.0000 -40.00 %
35,750.00 0.00 52,052.00 16,302.00 21,450.00 -14,300.00

25.0000
35,750.00

DRAINAGE

45.0000
5  CHANNEL EXCAVATION INCL. HAUL

100.0000 C.Y. 200.00 % 15.0000 0.00 % 30.0000 100.00 %
4,500.00 3,000.00 1,500.00 0.00 3,000.00 1,500.00

15.0000
1,500.00

1,000.0000
6 CONCRETE INLET

1.0000 EACH 11.11 % 750.0000 -16.67 % 1,200.0000 33.33 %
1,000.00 100.00 750.00 -150.00 1,200.00 300.00

900.0000
900.00

100.0000
7  STREAMBED ROCK

200.0000 C.Y. 100.00 % 70.0000 40.00 % 50.0000 0.00 %
20,000.00 10,000.00 14,000.00 4,000.00 10,000.00 0.00

50.0000
10,000.00

300.0000
8 QUARRY SPALLS

0.5000 C.Y. 200.00 % 500.0000 400.00 % 300.0000 200.00 %
150.00 100.00 250.00 200.00 150.00 100.00

100.0000
50.00

20.0000
9 DRAIN PIPE 10 IN. DIAM.

50.0000 L.F. -9.09 % 16.5000 -25.00 % 30.0000 36.36 %
1,000.00 -100.00 825.00 -275.00 1,500.00 400.00

22.0000
1,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C516 REVISION NO : BIDS OPENED ON : Nov 19 2003
CONTRACT NO :006676 REGION NO : 3 AWARDED ON : Nov 24 2003
VERSION NO :2 WORK ORDER# : XL1264
HWY :SR 112 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 112
JIM CREEK CULVERT REPLACEMENT

02C516

ROGNLIN'S, INC. PRIMO CONSTRUCTION, INC. THOMPSON BROS. EXCAVATING, INC.
321 W STATE ST 970 CARLSBORG ROAD 18211 NE 4TH PLAIN ROAD
98520-6143 SEQUIM - 98382-8391

PROJECT : ABERDEEN   WA  985200078 CARLSBORG   WA  983240296 VANCOUVER   WA  986829676

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 100368

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/18/2003
13:40

DOT_RGGB01

STP-0112(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE
10  ISOLATION PIPE

L.S. 435.71 % 257.14 % 257.14 %
15,000.00 12,200.00 10,000.00 7,200.00 10,000.00 7,200.002,800.00

STRUCTURE

5.0000
11 STRUCTURE EXCAVATION CLASS A INCL. HAUL

4480.0000 C.Y. -54.55 % 16.2000 47.27 % 15.0000 36.36 %
22,400.00 -26,880.00 72,576.00 23,296.00 67,200.00 17,920.00

11.0000
49,280.00

12 SHORING OR EXTRA EXCAVATION CL. A
L.S. 400.00 % 1,042.39 % 0.00 %

100,000.00 80,000.00 228,477.00 208,477.00 20,000.00 0.0020,000.00
13 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
2.00 2.00 2.002.00

14 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1
L.S. -18.02 % -28.84 % -45.99 %

425,000.00 -93,400.00 368,878.00 -149,522.00 280,000.00 -238,400.00518,400.00

SURFACING

20.0000
15 CRUSHED SURFACING BASE COURSE

105.0000 TON -20.00 % 39.5000 58.00 % 14.0000 -44.00 %
2,100.00 -525.00 4,147.50 1,522.50 1,470.00 -1,155.00

25.0000
2,625.00

LIQUID ASPHALT
16 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
100.00 100.00 100.00100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02C516 REVISION NO : BIDS OPENED ON : Nov 19 2003
CONTRACT NO :006676 REGION NO : 3 AWARDED ON : Nov 24 2003
VERSION NO :2 WORK ORDER# : XL1264
HWY :SR 112 ------- 5TH BIDDER ------- ------- 6TH BIDDER ------- ------- LOW BIDDER -------

TITLE :SR 112
JIM CREEK CULVERT REPLACEMENT

02C516

ROGNLIN'S, INC. PRIMO CONSTRUCTION, INC. THOMPSON BROS. EXCAVATING, INC.
321 W STATE ST 970 CARLSBORG ROAD 18211 NE 4TH PLAIN ROAD
98520-6143 SEQUIM - 98382-8391

PROJECT : ABERDEEN   WA  985200078 CARLSBORG   WA  983240296 VANCOUVER   WA  986829676

COUNTY(S) :CLALLAM CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100311 CONTRACTOR NUMBER : 100368

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/18/2003
13:40

DOT_RGGB01

STP-0112(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

150.0000
17 ASPHALT CONC. PAVEMENT CL. A  PG 58-22

52.0000 TON 66.67 % 137.5000 52.78 % 200.0000 122.22 %
7,800.00 3,120.00 7,150.00 2,470.00 10,400.00 5,720.00

90.0000
4,680.00

EROSION CONTROL AND PLANTING

10.0000
18 ESC LEAD

30.0000 DAY -90.00 % 100.0000 0.00 % 200.0000 100.00 %
300.00 -2,700.00 3,000.00 0.00 6,000.00 3,000.00

100.0000
3,000.00

9,000.0000
19 SEEDING, FERTILIZING, AND MULCHING

0.1200 ACRE -10.00 % 9,104.0000 -8.96 % 7,500.0000 -25.00 %
1,080.00 -120.00 1,092.48 -107.52 900.00 -300.00

10,000.0000
1,200.00

3.0000
20 TEMPORY EROSION CONTROL BLANKET

600.0000 S.Y. -60.00 % 4.0000 -46.67 % 2.0000 -73.33 %
1,800.00 -2,700.00 2,400.00 -2,100.00 1,200.00 -3,300.00

7.5000
4,500.00

10.0000
21 CHECK DAM

100.0000 L.F. -60.00 % 10.0000 -60.00 % 6.0000 -76.00 %
1,000.00 -1,500.00 1,000.00 -1,500.00 600.00 -1,900.00

25.0000
2,500.00

7.0000
22 TEMPORARY CURB

100.0000 L.F. -12.50 % 8.0500 0.63 % 10.0000 25.00 %
700.00 -100.00 805.00 5.00 1,000.00 200.00

8.0000
800.00

5.0000
23 SILT FENCE

500.0000 L.F. -9.09 % 3.5000 -36.36 % 4.0000 -27.27 %
2,500.00 -250.00 1,750.00 -1,000.00 2,000.00 -750.00

5.5000
2,750.00

24 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
25  TEMPORARY EROSION AND SEDIMENT CONTROL (TESC) PLAN

L.S. -16.67 % -37.50 % -16.67 %
1,000.00 -200.00 750.00 -450.00 1,000.00 -200.001,200.00
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STP-0112(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

7.0000
26 EXTRUDED CURB

300.0000 L.F. -65.00 % 6.0500 -69.75 % 10.0000 -50.00 %
2,100.00 -3,900.00 1,815.00 -4,185.00 3,000.00 -3,000.00

20.0000
6,000.00

2,000.0000
27 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 0.00 % 1,800.0000 -10.00 % 3,000.0000 50.00 %
4,000.00 0.00 3,600.00 -400.00 6,000.00 2,000.00

2,000.0000
4,000.00

10.0000
28 REMOVING AND RESETTING BEAM GUARDRAIL

475.0000 L.F. -28.57 % 9.1000 -35.00 % 15.0000 7.14 %
4,750.00 -1,900.00 4,322.50 -2,327.50 7,125.00 475.00

14.0000
6,650.00

3.0000
29 PAINT LINE

140.0000 L.F. 0.00 % 3.1000 3.33 % 10.0000 233.33 %
420.00 0.00 434.00 14.00 1,400.00 980.00

3.0000
420.00

10.0000
30 PLASTIC DRAINAGE MARKING

3.0000 EACH -83.33 % 10.0000 -83.33 % 100.0000 66.67 %
30.00 -150.00 30.00 -150.00 300.00 120.00

60.0000
180.00

2,000.0000
31 RAISED PAVEMENT MARKER TYPE 2

0.0500 HUND 100.00 % 150.0000 -85.00 % 3,000.0000 200.00 %
100.00 50.00 7.50 -42.50 150.00 100.00

1,000.0000
50.00

10.0000
32 TEMPORARY PAVEMENT MARKING

50.0000 L.F. 400.00 % 5.5000 175.00 % 5.0000 150.00 %
500.00 400.00 275.00 175.00 250.00 150.00

2.0000
100.00

5,000.0000
33 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 28.21 % 3,080.0000 -21.03 % 2,000.0000 -48.72 %
10,000.00 2,200.00 6,160.00 -1,640.00 4,000.00 -3,800.00

3,900.0000
7,800.00

5.0000
34 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

336.0000 HR -37.50 % 5.0000 -37.50 % 10.0000 25.00 %
1,680.00 -1,008.00 1,680.00 -1,008.00 3,360.00 672.00

8.0000
2,688.00

35 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 53.85 % 507.96 % 1,053.85 %

2,000.00 700.00 7,903.50 6,603.50 15,000.00 13,700.001,300.00

50.0000
36 TRAFFIC CONTROL LABOR

100.0000 HR 47.06 % 42.0000 23.53 % 40.0000 17.65 %
5,000.00 1,600.00 4,200.00 800.00 4,000.00 600.00

34.0000
3,400.00
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ENGR'S. EST.
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50.0000
37 TRAFFIC CONTROL SUPERVISOR

50.0000 HR 0.00 % 42.0000 -16.00 % 40.0000 -20.00 %
2,500.00 0.00 2,100.00 -400.00 2,000.00 -500.00

50.0000
2,500.00

20.0000
38 CONSTRUCTION SIGNS CLASS A

640.0000 S.F. 81.82 % 31.0700 182.45 % 20.0000 81.82 %
12,800.00 5,760.00 19,884.80 12,844.80 12,800.00 5,760.00

11.0000
7,040.00

OTHER ITEMS

20.0000
39 STRUCTURE EXCAVATION CLASS B INCL. HAUL

5.0000 C.Y. -73.33 % 25.0000 -66.67 % 200.0000 166.67 %
100.00 -275.00 125.00 -250.00 1,000.00 625.00

75.0000
375.00

200.0000
40 WATER

1.0000 mGAL -50.00 % 100.0000 -75.00 % 300.0000 -25.00 %
200.00 -200.00 100.00 -300.00 300.00 -100.00

400.0000
400.00

500.0000
41 MONUMENT CASE AND COVER

1.0000 EACH 44.93 % 850.0000 146.38 % 200.0000 -42.03 %
500.00 155.00 850.00 505.00 200.00 -145.00

345.0000
345.00

42 FORCE ACCOUNT LEAN CONCRETE
EST. 0.00 % 0.00 % 0.00 %

6,750.00 6,750.00 6,750.006,750.00
43 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
1,000.00 1,000.00 1,000.001,000.00

44 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
45 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-2.00 -2.00 -2.00-2.00
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OTHER ITEMS
46 SPCC PLAN

L.S. -16.67 % -37.50 % -16.67 %
1,000.00 -200.00 750.00 -450.00 1,000.00 -200.001,200.00

$779,115.00 0.67% $926,891.13 19.76% $542,810.00 -29.86%
LOW BIDDER  REJECTED 

$773,938.00CONTRACT TOTAL

$542,810.00$779,115.00 $926,891.13BASE TOTAL 0.67% 19.76% -29.86%$773,938.00

LOW BIDDER REJECTED


