
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A014 REVISION NO : 1 BIDS OPENED ON : Jun 11 2003
CONTRACT NO :006590 REGION NO : 1 AWARDED ON : Jun 16 2003
VERSION NO :4 WORK ORDER# : XL1609
HWY :SR 018,169 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR18
C ST SW I/C TO SE 304TH ST BR AND
GREEN RIVER BRIDGE - DECK REHAB
03A014  (REV. 05-28-03)

LAKESIDE INDUSTRIES ICON MATERIALS, A DIVISION OF  CPM
18808 SE 257TH ST 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : COVINGTON    WA  980428394 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2003
07:30

DOT_RGGB01

NH-0018(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 20.25 % -87.29 %
350,000.00 58,933.00 37,000.00 -254,067.00291,067.00

10,000.0000
2 CLEARING AND GRUBBING

0.6000 ACRE 66.67 % 12,500.0000 108.33 %
6,000.00 2,400.00 7,500.00 3,900.00

6,000.0000
3,600.00

3.8500
3 REMOVING CONC. BARRIER

954.0000 L.F. -3.75 % 4.0000 0.00 %
3,672.90 -143.10 3,816.00 0.00

4.0000
3,816.00

3.0500
4 REMOVING GUARDRAIL

2552.0000 L.F. 35.56 % 3.2500 44.44 %
7,783.60 2,041.60 8,294.00 2,552.00

2.2500
5,742.00

160.0000
5 REMOVING GUARDRAIL ANCHOR

2.0000 EACH 0.00 % 160.0000 0.00 %
320.00 0.00 320.00 0.00

160.0000
320.00

0.6000
6 REMOVING PLASTIC LINE

7005.0000 L.F. -40.00 % 0.6000 -40.00 %
4,203.00 -2,802.00 4,203.00 -2,802.00

1.0000
7,005.00

27.0000
7 REMOVING PLASTIC TRAFFIC MARKING

48.0000 EACH -22.86 % 27.0000 -22.86 %
1,296.00 -384.00 1,296.00 -384.00

35.0000
1,680.00

85.0000
8 REMOVING RAISED PAVEMENT MARKER

31.6000 HUND -15.00 % 90.0000 -10.00 %
2,686.00 -474.00 2,844.00 -316.00

100.0000
3,160.00

1.2500
9  REMOVING PLASTIC BARRIER

301.0000 L.F. -75.00 % 1.5000 -70.00 %
376.25 -1,128.75 451.50 -1,053.50

5.0000
1,505.00

GRADING

13.0000
10 ROADWAY EXCAVATION INCL. HAUL

5026.0000 C.Y. -35.00 % 16.0000 -20.00 %
65,338.00 -35,182.00 80,416.00 -20,104.00

20.0000
100,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A014 REVISION NO : 1 BIDS OPENED ON : Jun 11 2003
CONTRACT NO :006590 REGION NO : 1 AWARDED ON : Jun 16 2003
VERSION NO :4 WORK ORDER# : XL1609
HWY :SR 018,169 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR18
C ST SW I/C TO SE 304TH ST BR AND
GREEN RIVER BRIDGE - DECK REHAB
03A014  (REV. 05-28-03)

LAKESIDE INDUSTRIES ICON MATERIALS, A DIVISION OF  CPM
18808 SE 257TH ST 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : COVINGTON    WA  980428394 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2003
07:30
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GRADING

12.7500
11 PAVEMENT REPAIR EXCAVATION INCL. HAUL

2410.0000 S.Y. -36.25 % 39.0000 95.00 %
30,727.50 -17,472.50 93,990.00 45,790.00

20.0000
48,200.00

11.0000
12 GRAVEL BORROW INCL. HAUL

9550.0000 TON 7.32 % 11.0000 7.32 %
105,050.00 7,162.50 105,050.00 7,162.50

10.2500
97,887.50

3.0000
13 EMBANKMENT COMPACTION

4880.0000 C.Y. -40.00 % 1.2500 -75.00 %
14,640.00 -9,760.00 6,100.00 -18,300.00

5.0000
24,400.00

STRUCTURE
14 BRIDGE DECK REPAIR

EST. 0.00 % 0.00 %
20,000.00 20,000.0020,000.00

256.0000
15  PAVEMENT SEAT FOR BRIDGE APPROACH SLAB  - BR. NO. 18/9

153.0000 L.F. 70.67 % 260.0000 73.33 %
39,168.00 16,218.00 39,780.00 16,830.00

150.0000
22,950.00

65.0000
16  REMOVING EXISTING POLYMER OVERLAY

1276.0000 S.Y. 550.00 % 80.0000 700.00 %
82,940.00 70,180.00 102,080.00 89,320.00

10.0000
12,760.00

36.0000
17 EXPANSION JOINT MODIFICATION

217.0000 L.F. -64.00 % 45.0000 -55.00 %
7,812.00 -13,888.00 9,765.00 -11,935.00

100.0000
21,700.00

SURFACING

15.0000
18 CRUSHED SURFACING BASE COURSE

290.0000 TON -50.00 % 29.0000 -3.33 %
4,350.00 -4,350.00 8,410.00 -290.00

30.0000
8,700.00
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LIQUID ASPHALT
19 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %
35,593.00 35,593.0035,593.00

CEMENT CONCRETE PAVEMENT

209.0000
20 BRIDGE APPROACH SLAB

425.0000 S.Y. 4.50 % 250.0000 25.00 %
88,825.00 3,825.00 106,250.00 21,250.00

200.0000
85,000.00

ASPHALT CONCRETE PAVEMENT
21 CRACK SEALING

EST. 0.00 % 0.00 %
17,000.00 17,000.0017,000.00

1.8500
22 PLANING BITUMINOUS PAVEMENT

58907.0000 S.Y. -7.50 % 2.6000 30.00 %
108,977.95 -8,836.05 153,158.20 35,344.20

2.0000
117,814.00

15.0000
23  TRANSVERSE JOINT SEAL

694.0000 L.F. 50.00 % 16.0000 60.00 %
10,410.00 3,470.00 11,104.00 4,164.00

10.0000
6,940.00

2.2900
24  REMOVING ASPHALT CONC. FROM BRIDGE 18/10 DECK

1700.0000 S.Y. -77.10 % 5.0000 -50.00 %
3,893.00 -13,107.00 8,500.00 -8,500.00

10.0000
17,000.00

2.2900
25  REMOVING ASPHALT CONC. FROM BRIDGE 18/11 DECK

485.0000 S.Y. -77.10 % 8.0000 -20.00 %
1,110.65 -3,739.35 3,880.00 -970.00

10.0000
4,850.00

2.2900
26  REMOVING ASPHALT CONC. FROM BRIDGE 18/14N DECK

953.0000 S.Y. -77.10 % 8.0000 -20.00 %
2,182.37 -7,347.63 7,624.00 -1,906.00

10.0000
9,530.00

40.0000
27 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

3600.0000 TON 8.11 % 45.0000 21.62 %
144,000.00 10,800.00 162,000.00 28,800.00

37.0000
133,200.00
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ASPHALT CONCRETE PAVEMENT

50.0000
28 ASPHALT CONC. FOR PAVEMENT REPAIR

1434.0000 TON -23.08 % 62.0000 -4.62 %
71,700.00 -21,510.00 88,908.00 -4,302.00

65.0000
93,210.00

36.5000
29 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-22

31139.0000 TON 15.87 % 40.0000 26.98 %
1,136,573.50 155,695.00 1,245,560.00 264,681.50

31.5000
980,878.50

30 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

36,190.00 36,190.0036,190.00
31 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %
24,127.70 24,127.7024,127.70

EROSION CONTROL AND PLANTING

150.0000
32 ESC LEAD

22.0000 DAY 50.00 % 225.0000 125.00 %
3,300.00 1,100.00 4,950.00 2,750.00

100.0000
2,200.00

3,000.0000
33 SEEDING, FERTILIZING, AND MULCHING

0.6000 ACRE 66.67 % 1,500.0000 -16.67 %
1,800.00 720.00 900.00 -180.00

1,800.0000
1,080.00

20.0000
34 STABILIZED CONSTRUCTION ENTRANCE

35.0000 S.Y. -20.00 % 20.0000 -20.00 %
700.00 -175.00 700.00 -175.00

25.0000
875.00

50.0000
35 INLET PROTECTION

192.0000 EACH -33.33 % 56.0000 -25.33 %
9,600.00 -4,800.00 10,752.00 -3,648.00

75.0000
14,400.00

2.5000
36 SILT FENCE

454.0000 L.F. -64.29 % 7.0000 0.00 %
1,135.00 -2,043.00 3,178.00 0.00

7.0000
3,178.00

1,500.0000
37  CONCRETE TRUCK WASHOUT AREA

1.0000 EACH 50.00 % 3,000.0000 200.00 %
1,500.00 500.00 3,000.00 2,000.00

1,000.0000
1,000.00
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EROSION CONTROL AND PLANTING
38 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %
7,000.00 7,000.007,000.00

TRAFFIC

12.8500
39 BEAM GUARDRAIL TYPE 1

2917.0000 L.F. 16.82 % 14.0000 27.27 %
37,483.45 5,396.45 40,838.00 8,751.00

11.0000
32,087.00

1,250.0000
40 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

6.0000 EACH 38.89 % 1,400.0000 55.56 %
7,500.00 2,100.00 8,400.00 3,000.00

900.0000
5,400.00

540.0000
41 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH -28.00 % 600.0000 -20.00 %
540.00 -210.00 600.00 -150.00

750.0000
750.00

460.0000
42 BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH -8.00 % 500.0000 0.00 %
920.00 -80.00 1,000.00 0.00

500.0000
1,000.00

2.8000
43 RAISING EXISTING BEAM GUARDRAIL

2860.0000 L.F. 47.37 % 3.0000 57.89 %
8,008.00 2,574.00 8,580.00 3,146.00

1.9000
5,434.00

8.5000
44 TEMPORARY CONC. BARRIER

2620.0000 L.F. -29.17 % 9.0000 -25.00 %
22,270.00 -9,170.00 23,580.00 -7,860.00

12.0000
31,440.00

24.3000
45  PRECAST CONC. BARRIER TYPE 2 MODIFIED

954.0000 L.F. -19.00 % 25.0000 -16.67 %
23,182.20 -5,437.80 23,850.00 -4,770.00

30.0000
28,620.00

2.2500
46 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

28082.0000 L.F. -55.00 % 2.4000 -52.00 %
63,184.50 -77,225.50 67,396.80 -73,013.20

5.0000
140,410.00

9.1500
47 CABLE BARRIER

506.0000 L.F. -8.50 % 10.0000 0.00 %
4,629.90 -430.10 5,060.00 0.00

10.0000
5,060.00
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1,700.0000
48 CABLE BARRIER TERMINAL

2.0000 EACH -5.56 % 1,800.0000 0.00 %
3,400.00 -200.00 3,600.00 0.00

1,800.0000
3,600.00

4,820.0000
49 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH -3.60 % 5,000.0000 0.00 %
24,100.00 -900.00 25,000.00 0.00

5,000.0000
25,000.00

740.0000
50 RESETTING IMPACT ATTENUATOR

5.0000 EACH 48.00 % 800.0000 60.00 %
3,700.00 1,200.00 4,000.00 1,500.00

500.0000
2,500.00

51 FORCE ACCOUNT REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00

5,000.0000
52 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 42.86 % 7,000.0000 100.00 %
10,000.00 3,000.00 14,000.00 7,000.00

3,500.0000
7,000.00

38.0000
53 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

468.0000 HR -5.00 % 48.0000 20.00 %
17,784.00 -936.00 22,464.00 3,744.00

40.0000
18,720.00

23.0000
54 FLEXIBLE GUIDE POST

356.0000 EACH 2.22 % 24.0000 6.67 %
8,188.00 178.00 8,544.00 534.00

22.5000
8,010.00

15.2000
55 BARRIER DELINEATOR

732.0000 EACH 153.33 % 16.0000 166.67 %
11,126.40 6,734.40 11,712.00 7,320.00

6.0000
4,392.00

0.0800
56 PAINT LINE

119109.0000 L.F. -20.00 % 0.0900 -10.00 %
9,528.72 -2,382.18 10,719.81 -1,191.09

0.1000
11,910.90

1.0000
57 PLASTIC DROP LANE LINE

1100.0000 L.F. -66.67 % 1.0000 -66.67 %
1,100.00 -2,200.00 1,100.00 -2,200.00

3.0000
3,300.00

0.9000
58 PLASTIC WIDE LINE

6545.0000 L.F. -28.00 % 1.0000 -20.00 %
5,890.50 -2,290.75 6,545.00 -1,636.25

1.2500
8,181.25
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55.0000
59 PLASTIC TRAFFIC ARROW

48.0000 EACH 37.50 % 60.0000 50.00 %
2,640.00 720.00 2,880.00 960.00

40.0000
1,920.00

38.0000
60 PLASTIC TRAFFIC LETTER

38.0000 EACH -5.00 % 40.0000 0.00 %
1,444.00 -76.00 1,520.00 0.00

40.0000
1,520.00

12.0000
61 PLASTIC DRAINAGE MARKING

169.0000 EACH -40.00 % 12.0000 -40.00 %
2,028.00 -1,352.00 2,028.00 -1,352.00

20.0000
3,380.00

85.0000
62 PLASTIC AERIAL SURVEILLANCE FULL MARKER

1.0000 EACH -15.00 % 90.0000 -10.00 %
85.00 -15.00 90.00 -10.00

100.0000
100.00

85.0000
63 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

2.0000 EACH -15.00 % 90.0000 -10.00 %
170.00 -30.00 180.00 -20.00

100.0000
200.00

155.0000
64 RAISED PAVEMENT MARKER TYPE 1

59.5000 HUND -8.82 % 165.0000 -2.94 %
9,222.50 -892.50 9,817.50 -297.50

170.0000
10,115.00

270.0000
65 RAISED PAVEMENT MARKER TYPE 2

36.4000 HUND -3.57 % 290.0000 3.57 %
9,828.00 -364.00 10,556.00 364.00

280.0000
10,192.00

0.0300
66 TEMPORARY PAVEMENT MARKING

191030.0000 L.F. -72.73 % 0.1000 -9.09 %
5,730.90 -15,282.40 19,103.00 -1,910.30

0.1100
21,013.30

67 PERMANENT SIGNING
L.S. -24.53 % -16.98 %

50,000.00 -16,250.00 55,000.00 -11,250.0066,250.00
68 TEMPORARY ILLUMINATION SYSTEM

L.S. -37.35 % -32.53 %
13,000.00 -7,750.00 14,000.00 -6,750.0020,750.00

69 ILLUMINATION SYSTEM
L.S. -31.72 % -23.00 %

16,848.00 -7,827.00 19,000.00 -5,675.0024,675.00
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3.0000
70 SEQUENTIAL ARROW SIGN

770.0000 HR 20.00 % 2.0000 -20.00 %
2,310.00 385.00 1,540.00 -385.00

2.5000
1,925.00

3,500.0000
71 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH -30.00 % 4,500.0000 -10.00 %
14,000.00 -6,000.00 18,000.00 -2,000.00

5,000.0000
20,000.00

2.0000
72 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1380.0000 HR 0.00 % 2.0000 0.00 %
2,760.00 0.00 2,760.00 0.00

2.0000
2,760.00

175.0000
73 TYPE III BARRICADE

4.0000 EACH -30.00 % 150.0000 -40.00 %
700.00 -300.00 600.00 -400.00

250.0000
1,000.00

74 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 0.00 % 33.33 %

30,000.00 0.00 40,000.00 10,000.0030,000.00

38.0000
75 TRAFFIC CONTROL LABOR

3342.0000 HR 5.56 % 43.0000 19.44 %
126,996.00 6,684.00 143,706.00 23,394.00

36.0000
120,312.00

50.0000
76 TRAFFIC CONTROL VEHICLE

108.0000 DAY -50.00 % 50.0000 -50.00 %
5,400.00 -5,400.00 5,400.00 -5,400.00

100.0000
10,800.00

45.0000
77 TRAFFIC CONTROL SUPERVISOR

890.0000 HR 0.00 % 50.0000 11.11 %
40,050.00 0.00 44,500.00 4,450.00

45.0000
40,050.00

1,300.0000
78  LOOP REPLACEMENT TYPE R3

104.0000 EACH 30.00 % 1,400.0000 40.00 %
135,200.00 31,200.00 145,600.00 41,600.00

1,000.0000
104,000.00

79 FORCE ACCOUNT LOOP TESTING
EST. 0.00 % 0.00 %

500.00 500.00500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A014 REVISION NO : 1 BIDS OPENED ON : Jun 11 2003
CONTRACT NO :006590 REGION NO : 1 AWARDED ON : Jun 16 2003
VERSION NO :4 WORK ORDER# : XL1609
HWY :SR 018,169 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR18
C ST SW I/C TO SE 304TH ST BR AND
GREEN RIVER BRIDGE - DECK REHAB
03A014  (REV. 05-28-03)

LAKESIDE INDUSTRIES ICON MATERIALS, A DIVISION OF  CPM
18808 SE 257TH ST 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : COVINGTON    WA  980428394 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2003
07:30

DOT_RGGB01

NH-0018(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

16.0000
80 CONSTRUCTION SIGNS CLASS A

1229.0000 S.F. 6.67 % 16.0000 6.67 %
19,664.00 1,229.00 19,664.00 1,229.00

15.0000
18,435.00

OTHER ITEMS
81  ABANDONMENT OF PIEZOMETER AND SLOPE INDICATOR

L.S. 300.00 % 200.00 %
2,000.00 1,500.00 1,500.00 1,000.00500.00

5.5500
82 SHORING OR EXTRA EXCAVATION CLASS B

2240.0000 S.F. 455.00 % 8.0000 700.00 %
12,432.00 10,192.00 17,920.00 15,680.00

1.0000
2,240.00

300.0000
83 ADJUST MONUMENT CASE AND COVER

2.0000 EACH 50.00 % 175.0000 -12.50 %
600.00 200.00 350.00 -50.00

200.0000
400.00

325.0000
84 ADJUST INLET

53.0000 EACH 62.50 % 315.0000 57.50 %
17,225.00 6,625.00 16,695.00 6,095.00

200.0000
10,600.00

350.0000
85 ADJUST MANHOLE

4.0000 EACH 16.67 % 315.0000 5.00 %
1,400.00 200.00 1,260.00 60.00

300.0000
1,200.00

300.0000
86 ADJUST CATCH BASIN

113.0000 EACH 50.00 % 315.0000 57.50 %
33,900.00 11,300.00 35,595.00 12,995.00

200.0000
22,600.00

10,000.0000
87  SHOULDER FINISHING

3.6100 MI. 300.00 % 3,000.0000 20.00 %
36,100.00 27,075.00 10,830.00 1,805.00

2,500.0000
9,025.00

2.0000
88 TRAINING

400.0000 HR -60.00 % 4.0000 -20.00 %
800.00 -1,200.00 1,600.00 -400.00

5.0000
2,000.00

89 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :006590 REGION NO : 1 AWARDED ON : Jun 16 2003
VERSION NO :4 WORK ORDER# : XL1609
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
90 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %
5.00 5.005.00

91 MINOR CHANGE
CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
92 SPCC PLAN

L.S. -88.10 % -88.10 %
1,000.00 -7,400.00 1,000.00 -7,400.008,400.00

1.0000
93 REMOVING ASPHALT CONC. CURB

2070.0000 L.F. -55.56 % 2.5000 11.11 %
2,070.00 -2,587.50 5,175.00 517.50

2.2500
4,657.50

19.3000
94 REMOVING TRAFFIC ISLAND

70.0000 S.Y. 221.67 % 16.0000 166.67 %
1,351.00 931.00 1,120.00 700.00

6.0000
420.00

100.0000
95 QUARRY SPALLS

1.0000 C.Y. 233.33 % 200.0000 566.67 %
100.00 70.00 200.00 170.00

30.0000
30.00

8.0000
96 UNDERDRAIN PIPE 8 IN. DIAM.

205.0000 L.F. -46.67 % 45.0000 200.00 %
1,640.00 -1,435.00 9,225.00 6,150.00

15.0000
3,075.00

20.0000
97 GRAVEL BACKFILL FOR WALL

22.0000 C.Y. -20.00 % 37.0000 48.00 %
440.00 -110.00 814.00 264.00

25.0000
550.00

27.7500
98 CRUSHED SURFACING TOP COURSE

567.0000 C.Y. 26.14 % 45.0000 104.55 %
15,734.25 3,260.25 25,515.00 13,041.00

22.0000
12,474.00

10.0000
99 LONGITUDINAL JOINT SEAL

100.0000 L.F. -60.00 % 10.0000 -60.00 %
1,000.00 -1,500.00 1,000.00 -1,500.00

25.0000
2,500.00

3.2000
100 EXTRUDED CURB

2070.0000 L.F. -20.00 % 3.5000 -12.50 %
6,624.00 -1,656.00 7,245.00 -1,035.00

4.0000
8,280.00
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14.0000
101 TYPE C PRECAST TRAFFIC CURB

110.0000 L.F. 27.27 % 15.0000 36.36 %
1,540.00 330.00 1,650.00 440.00

11.0000
1,210.00

1,740.0000
102 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH -0.57 % 1,850.0000 5.71 %
3,480.00 -20.00 3,700.00 200.00

1,750.0000
3,500.00

55.0000
103 PRECAST CONC. BARRIER TYPE 48" SINGLE SLOPE

200.0000 L.F. 57.14 % 60.0000 71.43 %
11,000.00 4,000.00 12,000.00 5,000.00

35.0000
7,000.00

20.0000
104 CEMENT CONC. GUTTER

197.0000 L.F. 66.67 % 25.0000 108.33 %
3,940.00 1,576.00 4,925.00 2,561.00

12.0000
2,364.00

40.0000
105 CONC. SLOPE PROTECTION

140.0000 S.Y. 60.00 % 90.0000 260.00 %
5,600.00 2,100.00 12,600.00 9,100.00

25.0000
3,500.00

1.3000
106 PROFILED PLASTIC LINE

27300.0000 L.F. 116.67 % 1.4000 133.33 %
35,490.00 19,110.00 38,220.00 21,840.00

0.6000
16,380.00

1.5000
107 PAINTED WIDE LINE

100.0000 L.F. 200.00 % 1.5000 200.00 %
150.00 100.00 150.00 100.00

0.5000
50.00

1.9000
108 PROFILED PLASTIC WIDE LINE

1420.0000 L.F. -24.00 % 2.0000 -20.00 %
2,698.00 -852.00 2,840.00 -710.00

2.5000
3,550.00

2.0000
109 PLASTIC CROSSWALK LINE

2400.0000 S.F. -55.56 % 3.5000 -22.22 %
4,800.00 -6,000.00 8,400.00 -2,400.00

4.5000
10,800.00

3.0000
110 PLASTIC STOP LINE

525.0000 L.F. -66.67 % 3.0000 -66.67 %
1,575.00 -3,150.00 1,575.00 -3,150.00

9.0000
4,725.00

125.0000
111 PLASTIC HOV LANE SYMBOL TYPE 2

2.0000 EACH -16.67 % 125.0000 -16.67 %
250.00 -50.00 250.00 -50.00

150.0000
300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A014 REVISION NO : 1 BIDS OPENED ON : Jun 11 2003
CONTRACT NO :006590 REGION NO : 1 AWARDED ON : Jun 16 2003
VERSION NO :4 WORK ORDER# : XL1609
HWY :SR 018,169 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR18
C ST SW I/C TO SE 304TH ST BR AND
GREEN RIVER BRIDGE - DECK REHAB
03A014  (REV. 05-28-03)

LAKESIDE INDUSTRIES ICON MATERIALS, A DIVISION OF  CPM
18808 SE 257TH ST 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : COVINGTON    WA  980428394 TUKWILA   WA  981382050

COUNTY(S) :KING CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/28/2003
07:30

DOT_RGGB01

NH-0018(030)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

45.0000
112 STRUCTURE EXCAVATION CLASS B INCL. HAUL

56.0000 C.Y. 28.57 % 29.0000 -17.14 %
2,520.00 560.00 1,624.00 -336.00

35.0000
1,960.00

480.0000
113  LOOP REPLACLEMENT TYPE 1

38.0000 EACH -52.00 % 450.0000 -55.00 %
18,240.00 -19,760.00 17,100.00 -20,900.00

1,000.0000
38,000.00

21.0000
114 PSIPE DOUGLAS FIR, 24 IN. HT., #2 CONT.

180.0000 EACH 5.00 % 23.0000 15.00 %
3,780.00 180.00 4,140.00 540.00

20.0000
3,600.00

36.0000
115 COMPOST TYPE 1

260.0000 C.Y. -10.00 % 40.0000 0.00 %
9,360.00 -1,040.00 10,400.00 0.00

40.0000
10,400.00

85.0000
116 BARK OR WOOD CHIP MULCH

5.0000 C.Y. 88.89 % 100.0000 122.22 %
425.00 200.00 500.00 275.00

45.0000
225.00

$3,453,361.74 3.82% $3,573,246.51 7.42%$3,326,310.65CONTRACT TOTAL

$3,453,361.74 $3,573,246.51BASE TOTAL 3.82% 7.42%$3,326,310.65


