

PS&E JOB NO : 03A019 REVISION NO : 1
 CONTRACT NO : 006604 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL1660
 HWY : SR 005
 TITLE : I 5
 FERNDALE TO BLAINE REPLACE FENCE
 03A019
 PROJECT :
 COUNTY(S) : WHATCOM

BIDS OPENED ON : May 29 2003
 AWARDED ON : Jun 2 2003

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CHANDLER CONSTRUCTION, INC.			GUYLINE CONSTRUCTION, INC.			C.A. CAREY CORP.	
	300 N OAK ST			205 LILA LANE			537 NW LOCUST ST	
	98233-1233						98027-2412	
	BURLINGTON WA 982330100			BURLINGTON WA 982333320			ISSAQUAH WA 980271006	
	CONTRACTOR NUMBER : 100314			CONTRACTOR NUMBER : 100195			CONTRACTOR NUMBER : 100134	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION									
		L.S.			-50.00 %			-6.00 %		40.00 %
			10,000.00	5,000.00	-5,000.00	9,400.00	-600.00	14,000.00	4,000.00	
2	REMOVING WIRE FENCE									
	5536.0000	L.F.	1.5000	1.0000	-33.33 %	2.0000	33.33 %	5.0000	233.33 %	
			8,304.00	5,536.00	-2,768.00	11,072.00	2,768.00	27,680.00	19,376.00	
EROSION CONTROL AND PLANTING										
3	ESC LEAD									
	4.0000	DAY	150.0000	1.0000	-99.33 %	250.0000	66.67 %	500.0000	233.33 %	
			600.00	4.00	-596.00	1,000.00	400.00	2,000.00	1,400.00	
4	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			1,000.00	1,000.00		1,000.00		1,000.00		
TRAFFIC										
5	TRUCK MOUNTED IMPACT ATTENUATOR									
	1.0000	EACH	5,000.0000	1,000.0000	-80.00 %	2,400.0000	-52.00 %	2,500.0000	-50.00 %	
			5,000.00	1,000.00	-4,000.00	2,400.00	-2,600.00	2,500.00	-2,500.00	
6	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	40.0000	HR	50.0000	1.0000	-98.00 %	40.0000	-20.00 %	50.0000	0.00 %	
			2,000.00	40.00	-1,960.00	1,600.00	-400.00	2,000.00	0.00	
7	REPAIR IMPACT ATTENUATOR				0.00 %		0.00 %		0.00 %	
		EST.	5,000.00	5,000.00		5,000.00		5,000.00		
8	PORTABLE CHANGEABLE MESSAGE SIGN									
	1.0000	EACH	5,000.0000	1,000.0000	-80.00 %	2,000.0000	-60.00 %	1,700.0000	-66.00 %	
			5,000.00	1,000.00	-4,000.00	2,000.00	-3,000.00	1,700.00	-3,300.00	
9	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	40.0000	HR	15.0000	5.0000	-66.67 %	4.5000	-70.00 %	5.0000	-66.67 %	
			600.00	200.00	-400.00	180.00	-420.00	200.00	-400.00	

PS&E JOB NO : 03A019 REVISION NO : 1
 CONTRACT NO : 006604 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : XL1660

BIDS OPENED ON : May 29 2003
 AWARDED ON : Jun 2 2003

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : I 5 FERNDALE TO BLAINE REPLACE FENCE	CHANDLER CONSTRUCTION, INC. 300 N OAK ST 98233-1233	GUYLINE CONSTRUCTION, INC. 205 LILA LANE BURLINGTON WA 98233320	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412
PROJECT : 03A019	BURLINGTON WA 982330100	BURLINGTON WA 98233320	ISSAQUAH WA 980271006
COUNTY(S) : WHATCOM	CONTRACTOR NUMBER : 100314	CONTRACTOR NUMBER : 100195	CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
10	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			-83.33 %			-8.33 %		466.67 %
			3,000.00	500.00	-2,500.00	2,750.00	-250.00	17,000.00	14,000.00	
11	TRAFFIC CONTROL LABOR									
	160.0000	HR	35.0000	30.0000	-14.29 %	39.0000	11.43 %	50.0000	42.86 %	
			5,600.00	4,800.00	-800.00	6,240.00	640.00	8,000.00	2,400.00	
12	TRAFFIC CONTROL VEHICLE									
	20.0000	DAY	100.0000	20.0000	-80.00 %	100.0000	0.00 %	80.0000	-20.00 %	
			2,000.00	400.00	-1,600.00	2,000.00	0.00	1,600.00	-400.00	
13	TRAFFIC CONTROL SUPERVISOR									
	160.0000	HR	40.0000	30.0000	-25.00 %	40.0000	0.00 %	52.0000	30.00 %	
			6,400.00	4,800.00	-1,600.00	6,400.00	0.00	8,320.00	1,920.00	
14	CONSTRUCTION SIGNS CLASS A									
	96.0000	S.F.	35.0000	10.0000	-71.43 %	15.0000	-57.14 %	30.0000	-14.29 %	
			3,360.00	960.00	-2,400.00	1,440.00	-1,920.00	2,880.00	-480.00	
OTHER ITEMS										
15	CHAIN LINK FENCE TYPE 3									
	1110.0000	L.F.	15.0000	13.0000	-13.33 %	16.7500	11.67 %	11.0000	-26.67 %	
			16,650.00	14,430.00	-2,220.00	18,592.50	1,942.50	12,210.00	-4,440.00	
16	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	7.0000	EACH	300.0000	100.0000	-66.67 %	150.0000	-50.00 %	220.0000	-26.67 %	
			2,100.00	700.00	-1,400.00	1,050.00	-1,050.00	1,540.00	-560.00	
17	WIRE FENCE TYPE 2									
	6350.0000	L.F.	6.0000	3.0000	-50.00 %	6.7500	12.50 %	4.5000	-25.00 %	
			38,100.00	19,050.00	-19,050.00	42,862.50	4,762.50	28,575.00	-9,525.00	
18	SINGLE WIRE GATE 14 FT. WIDE									
	1.0000	EACH	450.0000	250.0000	-44.44 %	450.0000	0.00 %	550.0000	22.22 %	
			450.00	250.00	-200.00	450.00	0.00	550.00	100.00	
19	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			1,000.00	1,000.00		1,000.00		1,000.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/30/2003

* * * BID CHECK REPORT * * *

TIME: 15:27

PS&E JOB NO : 03A019 REVISION NO : 1
CONTRACT NO : 006604 REGION NO : 1
VERSION NO : 2 WORK ORDER# : XL1660

BIDS OPENED ON : May 29 2003
AWARDED ON : Jun 2 2003

HWY : SR 005
TITLE : I 5

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----

FERNDALE TO BLAINE REPLACE FENCE

CHANDLER CONSTRUCTION, INC.
300 N OAK ST
98233-1233

GUYLINE CONSTRUCTION, INC.
205 LILA LANE

C.A. CAREY CORP.
537 NW LOCUST ST
98027-2412

PROJECT : 03A019

BURLINGTON WA 982330100

BURLINGTON WA 982333320

ISSAQUAH WA 980271006

COUNTY(S) : WHATCOM

CONTRACTOR NUMBER : 100314

CONTRACTOR NUMBER : 100195

CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
20	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
21	MINOR CHANGE									
	CALC				0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
22	SPCC PLAN									
	L.S.				-80.00 %			-30.00 %		100.00 %
			500.00	100.00	-400.00	350.00	-150.00	1,000.00	500.00	
CONTRACT TOTAL			<u>\$116,668.00</u>	<u>\$65,774.00</u>	<u>-43.62%</u>	<u>\$116,791.00</u>	<u>0.11%</u>	<u>\$138,759.00</u>	<u>18.93%</u>	
BASE TOTAL			<u>\$116,668.00</u>	<u>\$65,774.00</u>	<u>-43.62%</u>	<u>\$116,791.00</u>	<u>0.11%</u>	<u>\$138,759.00</u>	<u>18.93%</u>	