

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION LI 600 NACHES AVE SW #120 98055-22 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			20.93 %			18.60 %		23.69 %
			215,000.00	260,000.00	45,000.00	255,000.00	40,000.00	265,934.50	50,934.50	
2	REMOVING PAINT LINE 7580.0000	L.F.	0.5000	0.3000	-40.00 %	1.0000	100.00 %	0.4300	-14.00 %	
			3,790.00	2,274.00	-1,516.00	7,580.00	3,790.00	3,259.40	-530.60	
3	REMOVING PLASTIC LINE 3790.0000	L.F.	1.0000	0.5000	-50.00 %	2.0000	100.00 %	0.8600	-14.00 %	
			3,790.00	1,895.00	-1,895.00	7,580.00	3,790.00	3,259.40	-530.60	
4	REMOVING RAISED PAVEMENT MARKER 7.6000	HUND	150.0000	150.0000	0.00 %	125.0000	-16.67 %	107.3800	-28.41 %	
			1,140.00	1,140.00	0.00	950.00	-190.00	816.09	-323.91	
5	MOVING QMB 4120.0000	L.F.	4.0000	6.0000	50.00 %	4.0000	0.00 %	4.2400	6.00 %	
			16,480.00	24,720.00	8,240.00	16,480.00	0.00	17,468.80	988.80	
DRAINAGE										
6	REMOVE AND REPLACE BRIDGE DRAIN 35.0000	EACH	1,400.0000	350.0000	-75.00 %	1,000.0000	-28.57 %	1,219.0700	-12.92 %	
			49,000.00	12,250.00	-36,750.00	35,000.00	-14,000.00	42,667.45	-6,332.55	
STORM SEWER										
7	CATCH BASIN TYPE 1 1.0000	EACH	1,000.0000	1,300.0000	30.00 %	1,500.0000	50.00 %	1,684.8200	68.48 %	
			1,000.00	1,300.00	300.00	1,500.00	500.00	1,684.82	684.82	
8	PLAIN CONC. STORM SEWER PIPE 8 IN. DIAM. 10.0000	L.F.	55.0000	130.0000	136.36 %	12.0000	-78.18 %	64.4300	17.15 %	
			550.00	1,300.00	750.00	120.00	-430.00	644.30	94.30	

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION LI 600 NACHES AVE SW #120 98055-22 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE										
9	SHORING OR EXTRA EXCAVATION CL. A	L.S.			100.00 %		403.62 %			-86.20 %
			40,000.00	80,000.00	40,000.00	201,447.00	161,447.00		5,519.93	-34,480.07
10	SEISMIC RETROFIT - BRIDGE NO. 5/536E-S	L.S.			-10.00 %		-16.67 %			55.42 %
			12,000.00	10,800.00	-1,200.00	10,000.00	-2,000.00		18,649.86	6,649.86
11	SEISMIC RETROFIT - BRIDGE NO. 5/536N-W	L.S.			-34.29 %		-28.57 %			39.56 %
			14,000.00	9,200.00	-4,800.00	10,000.00	-4,000.00		19,538.38	5,538.38
12	SEISMIC RETROFIT - BRIDGE NO. 5/537E-N	L.S.			-31.00 %		0.00 %			-49.77 %
			10,000.00	6,900.00	-3,100.00	10,000.00	0.00		5,022.62	-4,977.38
13	SEISMIC RETROFIT - BRIDGE NO. 5/537N	L.S.			-19.50 %		-50.00 %			-74.89 %
			20,000.00	16,100.00	-3,900.00	10,000.00	-10,000.00		5,022.62	-14,977.38
14	SEISMIC RETROFIT - BRIDGE NO. 5/537S	L.S.			-19.50 %		-50.00 %			-66.60 %
			20,000.00	16,100.00	-3,900.00	10,000.00	-10,000.00		6,680.41	-13,319.59
15	SEISMIC RETROFIT - BRIDGE NO. 5/537N-W	L.S.			-33.33 %		11.11 %			-43.52 %
			9,000.00	6,000.00	-3,000.00	10,000.00	1,000.00		5,082.79	-3,917.21
16	SEISMIC RETROFIT - BRIDGE NO. 5/537W-S	L.S.			-33.33 %		11.11 %			-43.52 %
			9,000.00	6,000.00	-3,000.00	10,000.00	1,000.00		5,082.79	-3,917.21
17	SEISMIC RETROFIT - BRIDGE NO. 5/539S-W	L.S.			0.00 %		-16.67 %			196.45 %
			12,000.00	12,000.00	0.00	10,000.00	-2,000.00		35,574.05	23,574.05
18	SEISMIC RETROFIT - BRIDGE NO. 5/537E-E	L.S.			62.50 %		87.50 %			1,606.49 %
			8,000.00	13,000.00	5,000.00	15,000.00	7,000.00		136,519.46	128,519.46
19	SEISMIC RETROFIT - BRIDGE NO. 5/537W-W	L.S.			95.00 %		0.00 %			-12.92 %
			20,000.00	39,000.00	19,000.00	20,000.00	0.00		17,415.81	-2,584.19

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION LI 600 NACHES AVE SW #120 98055-22 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE										
20	COLUMN JACKETING - BRIDGE NO. 5/536E-S L.S.				147.83 %			-34.78 %		17.24 %
			23,000.00	57,000.00	34,000.00	15,000.00	-8,000.00	26,965.16	3,965.16	
21	COLUMN JACKETING - BRIDGE NO. 5/536N-W L.S.				-29.89 %			-25.93 %		-20.23 %
			378,000.00	265,000.00	-113,000.00	280,000.00	-98,000.00	301,546.93	-76,453.07	
22	COLUMN JACKETING - BRIDGE NO. 5/37E-N L.S.				-23.64 %			-54.55 %		-34.61 %
			55,000.00	42,000.00	-13,000.00	25,000.00	-30,000.00	35,964.51	-19,035.49	
23	COLUMN JACKETING - BRIDGE NO. 5/537E-S L.S.				58.33 %			-25.00 %		-4.55 %
			120,000.00	190,000.00	70,000.00	90,000.00	-30,000.00	114,540.79	-5,459.21	
24	COLUMN JACKETING - BRIDGE NO. 5/537N L.S.				10.67 %			-24.90 %		-15.71 %
			253,000.00	280,000.00	27,000.00	190,000.00	-63,000.00	213,255.73	-39,744.27	
25	COLUMN JACKETING - BRIDGE NO. 5/537S L.S.				18.81 %			-30.69 %		-26.88 %
			101,000.00	120,000.00	19,000.00	70,000.00	-31,000.00	73,849.14	-27,150.86	
26	COLUMN JACKETING - BRIDGE NO. 5/537N-W L.S.				-35.96 %			-35.96 %		-25.93 %
			203,000.00	130,000.00	-73,000.00	130,000.00	-73,000.00	150,365.73	-52,634.27	
27	COLUMN JACKETING - BRIDGE NO. 5/537W-S L.S.				-39.80 %			-45.10 %		-30.17 %
			510,000.00	307,000.00	-203,000.00	280,000.00	-230,000.00	356,123.26	-153,876.74	
28	COLUMN JACKETING - BRIDGE NO. 5/539S-W L.S.				15.38 %			-23.08 %		-9.27 %
			130,000.00	150,000.00	20,000.00	100,000.00	-30,000.00	117,945.55	-12,054.45	
29	COLUMN JACKETING - BRIDGE NO. 5/538S-E L.S.				-30.00 %			-50.00 %		-19.11 %
			30,000.00	21,000.00	-9,000.00	15,000.00	-15,000.00	24,267.87	-5,732.13	

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	WILDER CONSTRUCTION COMPANY			GUY F. ATKINSON CONSTRUCTION LI			PCT CONSTRUCTION, INC.	
	1525 E MARINE VIEW DR			600 NACHES AVE SW #120 98055-22			7400 THIRD AVE S	
				PO BOX 940				
	EVERETT WA 982011927			RENTON WA 980570940			SEATTLE WA 981084143	
	CONTRACTOR NUMBER : 892000			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 100262	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
SURFACING										
30	CRUSHED SURFACING BASE COURSE									
	32.0000	TON	50.0000	59.0000	18.00 %	100.0000	100.00 %	54.7100	9.42 %	
			1,600.00	1,888.00	288.00	3,200.00	1,600.00	1,750.72	150.72	
LIQUID ASPHALT										
31	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			35.05	35.05		35.05		35.05		
CEMENT CONCRETE PAVEMENT										
32	CEMENT CONCRETE PAVEMENT									
	50.0000	S.Y.	350.0000	41.0000	-88.29 %	100.0000	-71.43 %	53.6900	-84.66 %	
			17,500.00	2,050.00	-15,450.00	5,000.00	-12,500.00	2,684.50	-14,815.50	
ASPHALT CONCRETE PAVEMENT										
33	ASPHALT CONCRETE PAVEMENT CL A PG 58-22									
	310.0000	S.Y.	150.0000	20.0000	-86.67 %	50.0000	-66.67 %	17.3200	-88.45 %	
			46,500.00	6,200.00	-40,300.00	15,500.00	-31,000.00	5,369.20	-41,130.80	
EROSION CONTROL AND PLANTING										
34	ESC LEAD									
	200.0000	DAY	35.0000	160.0000	357.14 %	10.0000	-71.43 %	10.7400	-69.31 %	
			7,000.00	32,000.00	25,000.00	2,000.00	-5,000.00	2,148.00	-4,852.00	
35	PLASTIC COVERING									
	700.0000	S.Y.	2.0000	3.0000	50.00 %	3.0000	50.00 %	3.7500	87.50 %	
			1,400.00	2,100.00	700.00	2,100.00	700.00	2,625.00	1,225.00	
36	CHECK DAM									
	1056.0000	L.F.	7.0000	5.0000	-28.57 %	2.0000	-71.43 %	8.2900	18.43 %	
			7,392.00	5,280.00	-2,112.00	2,112.00	-5,280.00	8,754.24	1,362.24	

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION LI 600 NACHES AVE SW #120 98055-22 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING										
37	INLET PROTECTION									
	49.0000	EACH	75.0000	100.0000	33.33 %	150.0000	100.00 %	54.7000	-27.07 %	
			3,675.00	4,900.00	1,225.00	7,350.00	3,675.00	2,680.30	-994.70	
38	SANDBAG									
	1161.0000	EACH	6.0000	8.0000	33.33 %	7.0000	16.67 %	5.8300	-2.83 %	
			6,966.00	9,288.00	2,322.00	8,127.00	1,161.00	6,768.63	-197.37	
39	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
40	WEED CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
TRAFFIC										
41	TEMP. CONC. BARRIER LEADING END TREATMENT									
	3.0000	EACH	90.0000	100.0000	11.11 %	600.0000	566.67 %	569.8600	533.18 %	
			270.00	300.00	30.00	1,800.00	1,530.00	1,709.58	1,439.58	
42	REMOVING AND RESETTING BEAM GUARDRAIL									
	50.0000	L.F.	65.0000	10.0000	-84.62 %	40.0000	-38.46 %	36.7200	-43.51 %	
			3,250.00	500.00	-2,750.00	2,000.00	-1,250.00	1,836.00	-1,414.00	
43	TEMPORARY CONC. BARRIER									
	1363.0000	L.F.	13.0000	12.0000	-7.69 %	15.0000	15.38 %	11.2700	-13.31 %	
			17,719.00	16,356.00	-1,363.00	20,445.00	2,726.00	15,361.01	-2,357.99	
44	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	1492.0000	L.F.	11.0000	6.0000	-45.45 %	3.0000	-72.73 %	2.6300	-76.09 %	
			16,412.00	8,952.00	-7,460.00	4,476.00	-11,936.00	3,923.96	-12,488.04	
45	TEMPORARY IMPACT ATTENUATOR									
	3.0000	EACH	6,000.0000	5,000.0000	-16.67 %	6,000.0000	0.00 %	5,068.2400	-15.53 %	
			18,000.00	15,000.00	-3,000.00	18,000.00	0.00	15,204.72	-2,795.28	
46	REPAIR IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION LI 600 NACHES AVE SW #120 98055-22 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
47	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	1,500.0000	1,500.0000	0.00 %	800.0000	-46.67 %	869.7600	-42.02 %	
			1,500.00	1,500.00	0.00	800.00	-700.00	869.76	-630.24	
48	TRUCK MOUNTED IMPACT ATTENUATOR									
	3.0000	EACH	5,000.0000	5,100.0000	2.00 %	14,000.0000	180.00 %	9,395.5700	87.91 %	
			15,000.00	15,300.00	300.00	42,000.00	27,000.00	28,186.71	13,186.71	
49	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	2000.0000	HR	40.0000	0.0100	-99.98 %	40.0000	0.00 %	10.7400	-73.15 %	
			80,000.00	20.00	-79,980.00	80,000.00	0.00	21,480.00	-58,520.00	
50	PAINT LINE									
	7580.0000	L.F.	0.5000	0.3000	-40.00 %	0.5000	0.00 %	0.2100	-58.00 %	
			3,790.00	2,274.00	-1,516.00	3,790.00	0.00	1,591.80	-2,198.20	
51	PLASTIC WIDE LINE									
	3790.0000	L.F.	2.0000	2.0000	0.00 %	1.5000	-25.00 %	1.2900	-35.50 %	
			7,580.00	7,580.00	0.00	5,685.00	-1,895.00	4,889.10	-2,690.90	
52	PLASTIC HOV LANE SYMBOL TYPE D									
	10.0000	EACH	270.0000	61.0000	-77.41 %	125.0000	-53.70 %	155.7000	-42.33 %	
			2,700.00	610.00	-2,090.00	1,250.00	-1,450.00	1,557.00	-1,143.00	
53	RAISED PAVEMENT MARKER TYPE 1									
	5.7000	HUND	300.0000	310.0000	3.33 %	200.0000	-33.33 %	193.2800	-35.57 %	
			1,710.00	1,767.00	57.00	1,140.00	-570.00	1,101.70	-608.30	
54	RAISED PAVEMENT MARKER TYPE 2									
	1.9000	HUND	300.0000	200.0000	-33.33 %	450.0000	50.00 %	375.8200	25.27 %	
			570.00	380.00	-190.00	855.00	285.00	714.06	144.06	
55	TEMPORARY PAVEMENT MARKING									
	19000.0000	L.F.	1.0000	0.3000	-70.00 %	2.0000	100.00 %	0.5400	-46.00 %	
			19,000.00	5,700.00	-13,300.00	38,000.00	19,000.00	10,260.00	-8,740.00	
56	PERMANENT SIGNING									
		L.S.			20.48 %		88.25 %		21.29 %	
			2,656.00	3,200.00	544.00	5,000.00	2,344.00	3,221.34	565.34	
57	ILLUMINATION SYSTEM SUA 745									
		L.S.			44.46 %		44.46 %		45.37 %	
			24,228.00	35,000.00	10,772.00	35,000.00	10,772.00	35,219.98	10,991.98	

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION LI 600 NACHES AVE SW #120 98055-22 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
58	ILLUMINATION SYSTEM SUA 724									
		L.S.			50.76 %			50.76 %		48.93 %
			16,583.00	25,000.00	8,417.00	25,000.00	8,417.00	24,696.94	8,113.94	
59	ILLUMINATION SYSTEM CITY OF SEATTLE									
		L.S.			95.29 %			112.27 %		96.02 %
			23,555.00	46,000.00	22,445.00	50,000.00	26,445.00	46,172.54	22,617.54	
60	TRAFFIC SIGNAL SYSTEM CITY OF SEATTLE #1									
		L.S.			101.54 %			129.02 %		102.63 %
			10,916.00	22,000.00	11,084.00	25,000.00	14,084.00	22,118.87	11,202.87	
61	TRAFFIC SIGNAL SYSTEM CITY OF SEATTLE #2									
		L.S.			90.27 %			90.27 %		85.04 %
			18,395.00	35,000.00	16,605.00	35,000.00	16,605.00	34,038.83	15,643.83	
62	FORCE ACCOUNT MINOR ELECTRICAL CHANGE									
		EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
63	MODIFYING CLOSED CIRCUIT TELEVISION SYSTEM									
		L.S.			60.15 %			60.15 %		49.04 %
			9,366.00	15,000.00	5,634.00	15,000.00	5,634.00	13,959.14	4,593.14	
64	MODIFYING TRAFFIC DATA ACCUMULATION & RAMP METER SYSTEM									
		L.S.			1,794.74 %			1,478.95 %		1,764.99 %
			950.00	18,000.00	17,050.00	15,000.00	14,050.00	17,717.37	16,767.37	
65	MODIFYING COMMUNICATION CONDUIT SYSTEM									
		L.S.			1,700.00 %			1,664.71 %		1,314.86 %
			850.00	15,300.00	14,450.00	15,000.00	14,150.00	12,026.34	11,176.34	
66	TRAFFIC SAFETY DRUM									
	250.0000	EACH	65.0000	60.0000	-7.69 %	60.0000	-7.69 %	49.9300	-23.18 %	
			16,250.00	15,000.00	-1,250.00	15,000.00	-1,250.00	12,482.50	-3,767.50	
67	SEQUENTIAL ARROW SIGN									
	1260.0000	HR	4.5000	3.0000	-33.33 %	3.0000	-33.33 %	2.1500	-52.22 %	
			5,670.00	3,780.00	-1,890.00	3,780.00	-1,890.00	2,709.00	-2,961.00	
68	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000	EACH	2,000.0000	2,000.0000	0.00 %	12,000.0000	500.00 %	9,395.5700	369.78 %	
			4,000.00	4,000.00	0.00	24,000.00	20,000.00	18,791.14	14,791.14	

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	GUY F. ATKINSON CONSTRUCTION LI 600 NACHES AVE SW #120 98055-22 PO BOX 940 RENTON WA 980570940 CONTRACTOR NUMBER : 046000	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
69	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	1260.0000	HR	3.0000	5.0000	66.67 %	2.0000	-33.33 %	2.1500	-28.33 %	
			3,780.00	6,300.00	2,520.00	2,520.00	-1,260.00	2,709.00	-1,071.00	
70	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			155.00 %		275.00 %		302.67 %	
			4,000.00	10,200.00	6,200.00	15,000.00	11,000.00	16,106.70	12,106.70	
71	TRAFFIC CONTROL LABOR									
	2600.0000	HR	40.0000	0.0100	-99.98 %	38.0000	-5.00 %	36.5100	-8.73 %	
			104,000.00	26.00	-103,974.00	98,800.00	-5,200.00	94,926.00	-9,074.00	
72	TRAFFIC CONTROL VEHICLE									
	70.0000	DAY	65.0000	81.0000	24.62 %	60.0000	-7.69 %	53.6900	-17.40 %	
			4,550.00	5,670.00	1,120.00	4,200.00	-350.00	3,758.30	-791.70	
73	TRAFFIC CONTROL SUPERVISOR									
	700.0000	HR	45.0000	35.0000	-22.22 %	40.0000	-11.11 %	37.5800	-16.49 %	
			31,500.00	24,500.00	-7,000.00	28,000.00	-3,500.00	26,306.00	-5,194.00	
74	CONSTRUCTION SIGNS CLASS A									
	392.0000	S.F.	20.0000	15.0000	-25.00 %	16.0000	-20.00 %	16.1100	-19.45 %	
			7,840.00	5,880.00	-1,960.00	6,272.00	-1,568.00	6,315.12	-1,524.88	
OTHER ITEMS										
75	CEMENT CONCRETE SIDEWALK REPAIR									
	20.0000	S.Y.	200.0000	41.0000	-79.50 %	100.0000	-50.00 %	53.6900	-73.15 %	
			4,000.00	820.00	-3,180.00	2,000.00	-2,000.00	1,073.80	-2,926.20	
76	TEMPORARY CHAIN LINK FENCE									
	1700.0000	L.F.	7.0000	3.0000	-57.14 %	12.0000	71.43 %	3.8400	-45.14 %	
			11,900.00	5,100.00	-6,800.00	20,400.00	8,500.00	6,528.00	-5,372.00	
77	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			103.72 %		-49.07 %		225.13 %	
			3,927.00	8,000.00	4,073.00	2,000.00	-1,927.00	12,767.85	8,840.85	
78	TRAINING									
	500.0000	HR	2.0000	5.0000	150.00 %	1.0000	-50.00 %	6.4400	222.00 %	
			1,000.00	2,500.00	1,500.00	500.00	-500.00	3,220.00	2,220.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/21/2003

* * * BID CHECK REPORT * * *

TIME: 10:37

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	WILDER CONSTRUCTION COMPANY			GUY F. ATKINSON CONSTRUCTION LI			PCT CONSTRUCTION, INC.	
	1525 E MARINE VIEW DR			600 NACHES AVE SW #120 98055-22			7400 THIRD AVE S	
				PO BOX 940				
	EVERETT WA 982011927			RENTON WA 980570940			SEATTLE WA 981084143	
	CONTRACTOR NUMBER : 892000			CONTRACTOR NUMBER : 046000			CONTRACTOR NUMBER : 100262	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
79	ROADSIDE CLEANUP									
		EST.			0.00 %			0.00 %		0.00 %
			12,502.00	12,502.00		12,502.00		12,502.00		
80	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
81	MINOR CHANGE									
		CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
82	SPCC PLAN									
		L.S.			-53.00 %			0.10 %		7.49 %
			1,000.00	470.00	-53.00 %	1,000.95		0.95	1,074.87	74.87
83	SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS									
		L.S.			-29.57 %			120.59 %		-84.19 %
			6,800.00	4,789.00	-29.57 %	15,000.00		8,200.00	1,074.87	-5,725.13
CONTRACT TOTAL			\$2,896,541.05	\$2,565,000.05	-11.45%	\$2,591,301.00		-10.54%	\$2,602,689.68	-10.14%
BASE TOTAL			\$2,896,541.05	\$2,565,000.05	-11.45%	\$2,591,301.00		-10.54%	\$2,602,689.68	-10.14%

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MID-MOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	AMERICAN CIVIL CONSTRUCTORS 3701 MALLARD DR BENICIA CA 945101246 CONTRACTOR NUMBER : 392100

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
1	MOBILIZATION	L.S.			20.21 %			27.91 %		86.05 %
			215,000.00	258,442.95	43,442.95	275,000.00	60,000.00	400,000.00	185,000.00	
2	REMOVING PAINT LINE 7580.0000	L.F.	0.5000	0.5000	0.00 %	0.4000	-20.00 %	0.4000	-20.00 %	
			3,790.00	3,790.00	0.00	3,032.00	-758.00	3,032.00	-758.00	
3	REMOVING PLASTIC LINE 3790.0000	L.F.	1.0000	1.0000	0.00 %	0.8000	-20.00 %	0.8000	-20.00 %	
			3,790.00	3,790.00	0.00	3,032.00	-758.00	3,032.00	-758.00	
4	REMOVING RAISED PAVEMENT MARKER 7.6000	HUND	150.0000	120.0000	-20.00 %	100.0000	-33.33 %	100.0000	-33.33 %	
			1,140.00	912.00	-228.00	760.00	-380.00	760.00	-380.00	
5	MOVING QMB 4120.0000	L.F.	4.0000	5.0000	25.00 %	8.0000	100.00 %	4.0000	0.00 %	
			16,480.00	20,600.00	4,120.00	32,960.00	16,480.00	16,480.00	0.00	
DRAINAGE										
6	REMOVE AND REPLACE BRIDGE DRAIN 35.0000	EACH	1,400.0000	1,400.0000	0.00 %	500.0000	-64.29 %	2,000.0000	42.86 %	
			49,000.00	49,000.00	0.00	17,500.00	-31,500.00	70,000.00	21,000.00	
STORM SEWER										
7	CATCH BASIN TYPE 1 1.0000	EACH	1,000.0000	1,900.0000	90.00 %	2,000.0000	100.00 %	1,200.0000	20.00 %	
			1,000.00	1,900.00	900.00	2,000.00	1,000.00	1,200.00	200.00	
8	PLAIN CONC. STORM SEWER PIPE 8 IN. DIAM. 10.0000	L.F.	55.0000	150.0000	172.73 %	65.0000	18.18 %	130.0000	136.36 %	
			550.00	1,500.00	950.00	650.00	100.00	1,300.00	750.00	

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MID-MOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	AMERICAN CIVIL CONSTRUCTORS 3701 MALLARD DR BENICIA CA 945101246 CONTRACTOR NUMBER : 392100

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE										
9	SHORING OR EXTRA EXCAVATION CL. A	L.S.			0.00 %			25.00 %		25.00 %
			40,000.00	40,000.00	0.00	50,000.00	10,000.00	50,000.00	10,000.00	
10	SEISMIC RETROFIT - BRIDGE NO. 5/536E-S	L.S.			66.67 %			66.67 %		25.00 %
			12,000.00	20,000.00	8,000.00	20,000.00	8,000.00	15,000.00	3,000.00	
11	SEISMIC RETROFIT - BRIDGE NO. 5/536N-W	L.S.			78.57 %			-10.71 %		7.14 %
			14,000.00	25,000.00	11,000.00	12,500.00	-1,500.00	15,000.00	1,000.00	
12	SEISMIC RETROFIT - BRIDGE NO. 5/537E-N	L.S.			50.00 %			0.00 %		-20.00 %
			10,000.00	15,000.00	5,000.00	10,000.00	0.00	8,000.00	-2,000.00	
13	SEISMIC RETROFIT - BRIDGE NO. 5/537N	L.S.			75.00 %			25.00 %		0.00 %
			20,000.00	35,000.00	15,000.00	25,000.00	5,000.00	20,000.00	0.00	
14	SEISMIC RETROFIT - BRIDGE NO. 5/537S	L.S.			75.00 %			-37.50 %		0.00 %
			20,000.00	35,000.00	15,000.00	12,500.00	-7,500.00	20,000.00	0.00	
15	SEISMIC RETROFIT - BRIDGE NO. 5/537N-W	L.S.			66.67 %			11.11 %		-11.11 %
			9,000.00	15,000.00	6,000.00	10,000.00	1,000.00	8,000.00	-1,000.00	
16	SEISMIC RETROFIT - BRIDGE NO. 5/537W-S	L.S.			66.67 %			11.11 %		-11.11 %
			9,000.00	15,000.00	6,000.00	10,000.00	1,000.00	8,000.00	-1,000.00	
17	SEISMIC RETROFIT - BRIDGE NO. 5/539S-W	L.S.			66.67 %			66.67 %		25.00 %
			12,000.00	20,000.00	8,000.00	20,000.00	8,000.00	15,000.00	3,000.00	
18	SEISMIC RETROFIT - BRIDGE NO. 5/537E-E	L.S.			150.00 %			275.00 %		0.00 %
			8,000.00	20,000.00	12,000.00	30,000.00	22,000.00	8,000.00	0.00	
19	SEISMIC RETROFIT - BRIDGE NO. 5/537W-W	L.S.			125.00 %			185.00 %		10.00 %
			20,000.00	45,000.00	25,000.00	57,000.00	37,000.00	22,000.00	2,000.00	

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MID-MOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	AMERICAN CIVIL CONSTRUCTORS 3701 MALLARD DR BENICIA CA 945101246 CONTRACTOR NUMBER : 392100

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
20	COLUMN JACKETING - BRIDGE NO. 5/536E-S L.S.				-13.04 %		20,000.00	15.22 %		25,000.00
			23,000.00	20,000.00	-3,000.00		26,500.00	3,500.00		2,000.00
21	COLUMN JACKETING - BRIDGE NO. 5/536N-W L.S.				-21.96 %			14.02 %		85.19 %
			378,000.00	295,000.00	-83,000.00		431,000.00	53,000.00		322,000.00
22	COLUMN JACKETING - BRIDGE NO. 5/37E-N L.S.				-45.45 %			-34.55 %		-9.09 %
			55,000.00	30,000.00	-25,000.00		36,000.00	-19,000.00		50,000.00
23	COLUMN JACKETING - BRIDGE NO. 5/537E-S L.S.				-12.50 %			18.33 %		25.00 %
			120,000.00	105,000.00	-15,000.00		142,000.00	22,000.00		30,000.00
24	COLUMN JACKETING - BRIDGE NO. 5/537N L.S.				-22.92 %			16.60 %		97.63 %
			253,000.00	195,000.00	-58,000.00		295,000.00	42,000.00		500,000.00
25	COLUMN JACKETING - BRIDGE NO. 5/537S L.S.				-30.69 %			3.96 %		48.51 %
			101,000.00	70,000.00	-31,000.00		105,000.00	4,000.00		150,000.00
26	COLUMN JACKETING - BRIDGE NO. 5/537N-W L.S.				-3.94 %			0.49 %		97.04 %
			203,000.00	195,000.00	-8,000.00		204,000.00	1,000.00		400,000.00
27	COLUMN JACKETING - BRIDGE NO. 5/537W-S L.S.				-27.45 %			-17.65 %		17.65 %
			510,000.00	370,000.00	-140,000.00		420,000.00	-90,000.00		600,000.00
28	COLUMN JACKETING - BRIDGE NO. 5/539S-W L.S.				-11.54 %			20.77 %		73.08 %
			130,000.00	115,000.00	-15,000.00		157,000.00	27,000.00		225,000.00
29	COLUMN JACKETING - BRIDGE NO. 5/538S-E L.S.				-46.67 %			-33.33 %		16.67 %
			30,000.00	16,000.00	-14,000.00		20,000.00	-10,000.00		35,000.00

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MID-MOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	AMERICAN CIVIL CONSTRUCTORS 3701 MALLARD DR BENICIA CA 945101246 CONTRACTOR NUMBER : 392100

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SURFACING										
30	CRUSHED SURFACING BASE COURSE									
	32.0000	TON	50.0000	75.0000	50.00 %	60.0000	20.00 %	75.0000	50.00 %	
			1,600.00	2,400.00	800.00	1,920.00	320.00	2,400.00	800.00	
LIQUID ASPHALT										
31	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			35.05	35.05		35.05		35.05		
CEMENT CONCRETE PAVEMENT										
32	CEMENT CONCRETE PAVEMENT									
	50.0000	S.Y.	350.0000	140.0000	-60.00 %	125.0000	-64.29 %	250.0000	-28.57 %	
			17,500.00	7,000.00	-10,500.00	6,250.00	-11,250.00	12,500.00	-5,000.00	
ASPHALT CONCRETE PAVEMENT										
33	ASPHALT CONCRETE PAVEMENT CL A PG 58-22									
	310.0000	S.Y.	150.0000	45.0000	-70.00 %	30.0000	-80.00 %	75.0000	-50.00 %	
			46,500.00	13,950.00	-32,550.00	9,300.00	-37,200.00	23,250.00	-23,250.00	
EROSION CONTROL AND PLANTING										
34	ESC LEAD									
	200.0000	DAY	35.0000	100.0000	185.71 %	25.0000	-28.57 %	50.0000	42.86 %	
			7,000.00	20,000.00	13,000.00	5,000.00	-2,000.00	10,000.00	3,000.00	
35	PLASTIC COVERING									
	700.0000	S.Y.	2.0000	3.0000	50.00 %	5.0000	150.00 %	5.0000	150.00 %	
			1,400.00	2,100.00	700.00	3,500.00	2,100.00	3,500.00	2,100.00	
36	CHECK DAM									
	1056.0000	L.F.	7.0000	22.0000	214.29 %	5.0000	-28.57 %	15.0000	114.29 %	
			7,392.00	23,232.00	15,840.00	5,280.00	-2,112.00	15,840.00	8,448.00	

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MID-MOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	AMERICAN CIVIL CONSTRUCTORS 3701 MALLARD DR BENICIA CA 945101246 CONTRACTOR NUMBER : 392100

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
37	INLET PROTECTION									
	49.0000	EACH	75.0000	65.0000	-13.33 %	75.0000	0.00 %	75.0000	0.00 %	
			3,675.00	3,185.00	-490.00	3,675.00	0.00	3,675.00	0.00	
38	SANDBAG									
	1161.0000	EACH	6.0000	12.0000	100.00 %	3.0000	-50.00 %	5.0000	-16.67 %	
			6,966.00	13,932.00	6,966.00	3,483.00	-3,483.00	5,805.00	-1,161.00	
39	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
40	WEED CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		
TRAFFIC										
41	TEMP. CONC. BARRIER LEADING END TREATMENT									
	3.0000	EACH	90.0000	650.0000	622.22 %	1,250.0000	1,288.89 %	500.0000	455.56 %	
			270.00	1,950.00	1,680.00	3,750.00	3,480.00	1,500.00	1,230.00	
42	REMOVING AND RESETTING BEAM GUARDRAIL									
	50.0000	L.F.	65.0000	40.0000	-38.46 %	10.0000	-84.62 %	35.0000	-46.15 %	
			3,250.00	2,000.00	-1,250.00	500.00	-2,750.00	1,750.00	-1,500.00	
43	TEMPORARY CONC. BARRIER									
	1363.0000	L.F.	13.0000	15.0000	15.38 %	8.0000	-38.46 %	11.0000	-15.38 %	
			17,719.00	20,445.00	2,726.00	10,904.00	-6,815.00	14,993.00	-2,726.00	
44	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	1492.0000	L.F.	11.0000	3.0000	-72.73 %	2.5000	-77.27 %	3.0000	-72.73 %	
			16,412.00	4,476.00	-11,936.00	3,730.00	-12,682.00	4,476.00	-11,936.00	
45	TEMPORARY IMPACT ATTENUATOR									
	3.0000	EACH	6,000.0000	5,000.0000	-16.67 %	4,000.0000	-33.33 %	5,000.0000	-16.67 %	
			18,000.00	15,000.00	-3,000.00	12,000.00	-6,000.00	15,000.00	-3,000.00	
46	REPAIR IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			2,000.00	2,000.00		2,000.00		2,000.00		

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MID-MOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	AMERICAN CIVIL CONSTRUCTORS 3701 MALLARD DR BENICIA CA 945101246 CONTRACTOR NUMBER : 392100

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
47	RESETTING IMPACT ATTENUATOR									
	1.0000	EACH	1,500.0000	850.0000	-43.33 %	750.0000	-50.00 %	1,000.0000	-33.33 %	
			1,500.00	850.00	-650.00	750.00	-750.00	1,000.00	-500.00	
48	TRUCK MOUNTED IMPACT ATTENUATOR									
	3.0000	EACH	5,000.0000	15,000.0000	200.00 %	2,000.0000	-60.00 %	15,000.0000	200.00 %	
			15,000.00	45,000.00	30,000.00	6,000.00	-9,000.00	45,000.00	30,000.00	
49	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	2000.0000	HR	40.0000	30.0000	-25.00 %	1.0000	-97.50 %	40.0000	0.00 %	
			80,000.00	60,000.00	-20,000.00	2,000.00	-78,000.00	80,000.00	0.00	
50	PAINT LINE									
	7580.0000	L.F.	0.5000	0.2500	-50.00 %	0.2000	-60.00 %	0.2000	-60.00 %	
			3,790.00	1,895.00	-1,895.00	1,516.00	-2,274.00	1,516.00	-2,274.00	
51	PLASTIC WIDE LINE									
	3790.0000	L.F.	2.0000	1.5000	-25.00 %	1.2000	-40.00 %	1.2000	-40.00 %	
			7,580.00	5,685.00	-1,895.00	4,548.00	-3,032.00	4,548.00	-3,032.00	
52	PLASTIC HOV LANE SYMBOL TYPE D									
	10.0000	EACH	270.0000	160.0000	-40.74 %	145.0000	-46.30 %	145.0000	-46.30 %	
			2,700.00	1,600.00	-1,100.00	1,450.00	-1,250.00	1,450.00	-1,250.00	
53	RAISED PAVEMENT MARKER TYPE 1									
	5.7000	HUND	300.0000	200.0000	-33.33 %	180.0000	-40.00 %	180.0000	-40.00 %	
			1,710.00	1,140.00	-570.00	1,026.00	-684.00	1,026.00	-684.00	
54	RAISED PAVEMENT MARKER TYPE 2									
	1.9000	HUND	300.0000	360.0000	20.00 %	300.0000	0.00 %	350.0000	16.67 %	
			570.00	684.00	114.00	570.00	0.00	665.00	95.00	
55	TEMPORARY PAVEMENT MARKING									
	19000.0000	L.F.	1.0000	0.6000	-40.00 %	0.5000	-50.00 %	0.5000	-50.00 %	
			19,000.00	11,400.00	-7,600.00	9,500.00	-9,500.00	9,500.00	-9,500.00	
56	PERMANENT SIGNING									
		L.S.			-5.87 %		-43.52 %		88.25 %	
			2,656.00	2,500.00	-156.00	1,500.00	-1,156.00	5,000.00	2,344.00	
57	ILLUMINATION SYSTEM SUA 745									
		L.S.			3.19 %		35.38 %		44.46 %	
			24,228.00	25,000.00	772.00	32,800.00	8,572.00	35,000.00	10,772.00	

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MID-MOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	AMERICAN CIVIL CONSTRUCTORS 3701 MALLARD DR BENICIA CA 945101246 CONTRACTOR NUMBER : 392100

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
58	ILLUMINATION SYSTEM SUA 724									
	L.S.				80.91 %			38.70 %		50.76 %
			16,583.00	30,000.00	13,417.00	23,000.00	6,417.00	25,000.00	8,417.00	
59	ILLUMINATION SYSTEM CITY OF SEATTLE									
	L.S.				91.04 %			82.55 %		91.04 %
			23,555.00	45,000.00	21,445.00	43,000.00	19,445.00	45,000.00	21,445.00	
60	TRAFFIC SIGNAL SYSTEM CITY OF SEATTLE #1									
	L.S.				129.02 %			92.38 %		101.54 %
			10,916.00	25,000.00	14,084.00	21,000.00	10,084.00	22,000.00	11,084.00	
61	TRAFFIC SIGNAL SYSTEM CITY OF SEATTLE #2									
	L.S.				90.27 %			73.96 %		90.27 %
			18,395.00	35,000.00	16,605.00	32,000.00	13,605.00	35,000.00	16,605.00	
62	FORCE ACCOUNT MINOR ELECTRICAL CHANGE									
	EST.				0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
63	MODIFYING CLOSED CIRCUIT TELEVISION SYSTEM									
	L.S.				273.69 %			38.80 %		60.15 %
			9,366.00	35,000.00	25,634.00	13,000.00	3,634.00	15,000.00	5,634.00	
64	MODIFYING TRAFFIC DATA ACCUMULATION & RAMP METER SYSTEM									
	L.S.				2,005.26 %			1,584.21 %		2,005.26 %
			950.00	20,000.00	19,050.00	16,000.00	15,050.00	20,000.00	19,050.00	
65	MODIFYING COMMUNICATION CONDUIT SYSTEM									
	L.S.				2,252.94 %			1,194.12 %		1,664.71 %
			850.00	20,000.00	19,150.00	11,000.00	10,150.00	15,000.00	14,150.00	
66	TRAFFIC SAFETY DRUM									
	250.0000 EACH		65.0000	50.0000	-23.08 %	25.0000	-61.54 %	50.0000	-23.08 %	
			16,250.00	12,500.00	-3,750.00	6,250.00	-10,000.00	12,500.00	-3,750.00	
67	SEQUENTIAL ARROW SIGN									
	1260.0000 HR		4.5000	6.0000	33.33 %	2.0000	-55.56 %	2.0000	-55.56 %	
			5,670.00	7,560.00	1,890.00	2,520.00	-3,150.00	2,520.00	-3,150.00	
68	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000 EACH		2,000.0000	18,000.0000	800.00 %	1,000.0000	-50.00 %	11,500.0000	475.00 %	
			4,000.00	36,000.00	32,000.00	2,000.00	-2,000.00	23,000.00	19,000.00	

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MID-MOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	AMERICAN CIVIL CONSTRUCTORS 3701 MALLARD DR BENICIA CA 945101246 CONTRACTOR NUMBER : 392100

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
69	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	1260.0000	HR	3.0000	6.0000	100.00 %	1.0000	-66.67 %	2.0000	-33.33 %	
			3,780.00	7,560.00	3,780.00	1,260.00	-2,520.00	2,520.00	-1,260.00	
70	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			-67.50 %		-50.00 %		650.00 %	
			4,000.00	1,300.00	-2,700.00	2,000.00	-2,000.00	30,000.00	26,000.00	
71	TRAFFIC CONTROL LABOR									
	2600.0000	HR	40.0000	40.0000	0.00 %	25.0000	-37.50 %	36.0000	-10.00 %	
			104,000.00	104,000.00	0.00	65,000.00	-39,000.00	93,600.00	-10,400.00	
72	TRAFFIC CONTROL VEHICLE									
	70.0000	DAY	65.0000	140.0000	115.38 %	25.0000	-61.54 %	60.0000	-7.69 %	
			4,550.00	9,800.00	5,250.00	1,750.00	-2,800.00	4,200.00	-350.00	
73	TRAFFIC CONTROL SUPERVISOR									
	700.0000	HR	45.0000	46.0000	2.22 %	1.0000	-97.78 %	38.0000	-15.56 %	
			31,500.00	32,200.00	700.00	700.00	-30,800.00	26,600.00	-4,900.00	
74	CONSTRUCTION SIGNS CLASS A									
	392.0000	S.F.	20.0000	15.0000	-25.00 %	32.5000	62.50 %	15.0000	-25.00 %	
			7,840.00	5,880.00	-1,960.00	12,740.00	4,900.00	5,880.00	-1,960.00	
OTHER ITEMS										
75	CEMENT CONCRETE SIDEWALK REPAIR									
	20.0000	S.Y.	200.0000	100.0000	-50.00 %	75.0000	-62.50 %	50.0000	-75.00 %	
			4,000.00	2,000.00	-2,000.00	1,500.00	-2,500.00	1,000.00	-3,000.00	
76	TEMPORARY CHAIN LINK FENCE									
	1700.0000	L.F.	7.0000	4.0000	-42.86 %	2.0000	-71.43 %	10.0000	42.86 %	
			11,900.00	6,800.00	-5,100.00	3,400.00	-8,500.00	17,000.00	5,100.00	
77	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-36.34 %		-74.54 %		177.57 %	
			3,927.00	2,500.00	-1,427.00	1,000.00	-2,927.00	10,900.00	6,973.00	
78	TRAINING									
	500.0000	HR	2.0000	1.0000	-50.00 %	5.0000	150.00 %	1.0000	-50.00 %	
			1,000.00	500.00	-500.00	2,500.00	1,500.00	500.00	-500.00	

PS&E JOB NO : 03A024 REVISION NO : 1
 CONTRACT NO : 006619 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : 0L3735
 HWY : SR 005
 TITLE : I 5
 SPOKANE STREET I/C BRIDGES - SEISMIC
 03A024
 PROJECT : BH-0053(902)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 25 2003
 AWARDED ON : Jun 30 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MID-MOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	AMERICAN CIVIL CONSTRUCTORS 3701 MALLARD DR BENICIA CA 945101246 CONTRACTOR NUMBER : 392100

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
79	ROADSIDE CLEANUP									
		EST.			0.00 %			0.00 %		0.00 %
			12,502.00	12,502.00		12,502.00		12,502.00		
80	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
81	MINOR CHANGE									
		CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
82	SPCC PLAN									
		L.S.			-50.00 %			-90.00 %		440.00 %
			1,000.00	500.00	-500.00	100.00		5,400.00		4,400.00
83	SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS									
		L.S.			-26.47 %			10.29 %		47.06 %
			6,800.00	5,000.00	-1,800.00	7,500.00		700.00		3,200.00
CONTRACT TOTAL			\$2,896,541.05	\$2,797,000.00	-3.44%	\$2,860,147.05		-1.26%	\$4,273,359.05	47.53%
BASE TOTAL			\$2,896,541.05	\$2,797,000.00	-3.44%	\$2,860,147.05		-1.26%	\$4,273,359.05	47.53%