

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
1	MOBILIZATION	L.S.		-12.98 %		-33.17 %		-9.12 %	
			336,693.10	293,000.00	-43,693.10	225,000.00	-111,693.10	306,000.00	-30,693.10
2	CLEARING AND GRUBBING								
	1.5000	ACRE	10,000.0000	5,000.0000	-50.00 %	3,000.0000	-70.00 %	5,000.0000	-50.00 %
			15,000.00	7,500.00	-7,500.00	4,500.00	-10,500.00	7,500.00	-7,500.00
3	REMOVING DRAINAGE STRUCTURE								
	3.0000	EACH	600.0000	300.0000	-50.00 %	200.0000	-66.67 %	1,300.0000	116.67 %
			1,800.00	900.00	-900.00	600.00	-1,200.00	3,900.00	2,100.00
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.		-95.26 %		-87.54 %		-75.08 %	
			160,500.00	7,600.00	-152,900.00	20,000.00	-140,500.00	40,000.00	-120,500.00
5	REMOVING CEMENT CONC. CURB								
	2173.0000	L.F.	8.0000	1.2500	-84.38 %	2.0000	-75.00 %	2.0000	-75.00 %
			17,384.00	2,716.25	-14,667.75	4,346.00	-13,038.00	4,346.00	-13,038.00
6	REMOVING ASPHALT CONC. PAVEMENT								
	5200.0000	S.Y.	10.0000	8.7500	-12.50 %	3.0000	-70.00 %	7.0000	-30.00 %
			52,000.00	45,500.00	-6,500.00	15,600.00	-36,400.00	36,400.00	-15,600.00
7	REMOVING TRAFFIC ISLAND								
	926.0000	S.Y.	15.0000	2.5000	-83.33 %	5.0000	-66.67 %	7.0000	-53.33 %
			13,890.00	2,315.00	-11,575.00	4,630.00	-9,260.00	6,482.00	-7,408.00
8	REMOVING GUARDRAIL								
	502.0000	L.F.	4.5000	2.5000	-44.44 %	3.0000	-33.33 %	3.0000	-33.33 %
			2,259.00	1,255.00	-1,004.00	1,506.00	-753.00	1,506.00	-753.00
9	REMOVING GUARDRAIL ANCHOR								
	8.0000	EACH	200.0000	150.0000	-25.00 %	200.0000	0.00 %	160.0000	-20.00 %
			1,600.00	1,200.00	-400.00	1,600.00	0.00	1,280.00	-320.00
10	REMOVING TEMPORARY PAVEMENT MARKING								
	51563.0000	L.F.	0.2500	0.2800	12.00 %	0.3000	20.00 %	0.5000	100.00 %
			12,890.75	14,437.64	1,546.89	15,468.90	2,578.15	25,781.50	12,890.75
11	REMOVING PAINT LINE								
	5950.0000	L.F.	1.5000	0.3000	-80.00 %	0.3500	-76.67 %	0.3100	-79.33 %
			8,925.00	1,785.00	-7,140.00	2,082.50	-6,842.50	1,844.50	-7,080.50
12	REMOVING PLASTIC LINE								
	22000.0000	L.F.	1.0000	0.4000	-60.00 %	0.5000	-50.00 %	0.4100	-59.00 %
			22,000.00	8,800.00	-13,200.00	11,000.00	-11,000.00	9,020.00	-12,980.00

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.		TRI-STATE CONSTRUCTION, INC.		WILDER CONSTRUCTION COMPANY	
	5802 CEMETERY RD		320 - 106TH AVE NE		1525 E MARINE VIEW DR	
	98223-7781		98004-5732			
	ARLINGTON WA 982233393		BELLEVUE WA 980093686		EVERETT WA 982011927	
	CONTRACTOR NUMBER : 100263		CONTRACTOR NUMBER : 829961		CONTRACTOR NUMBER : 892000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
13	REMOVING PAINTED TRAFFIC MARKING								
	7.0000 EACH		150.0000	40.0000 -73.33 %	50.0000	-66.67 %	10.0000	-93.33 %	
			1,050.00	280.00 -770.00	350.00	-700.00	70.00	-980.00	
14	REMOVING RAISED PAVEMENT MARKER								
	1.7600 HUND		150.0000	100.0000 -33.33 %	125.0000	-16.67 %	100.0000	-33.33 %	
			264.00	176.00 -88.00	220.00	-44.00	176.00	-88.00	
15	REMOVING CHAIN LINK FENCE								
	250.0000 L.F.		6.0000	3.0000 -50.00 %	5.0000	-16.67 %	3.0000	-50.00 %	
			1,500.00	750.00 -750.00	1,250.00	-250.00	750.00	-750.00	
GRADING									
16	ROADWAY EXCAVATION INCL. HAUL								
	4500.0000 C.Y.		20.0000	8.0000 -60.00 %	10.0000	-50.00 %	12.0000	-40.00 %	
			90,000.00	36,000.00 -54,000.00	45,000.00	-45,000.00	54,000.00	-36,000.00	
17	DELETED ITEM								
	0.0100 EACH		0.0001	0.0000 0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00 0.00	0.00	0.00	0.00	0.00	
18	DELETED ITEM								
	0.0100 EACH		0.0001	0.0000 0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00 0.00	0.00	0.00	0.00	0.00	
19	EMBANKMENT COMPACTION								
	1344.0000 C.Y.		1.5000	4.0000 166.67 %	3.0000	100.00 %	10.0000	566.67 %	
			2,016.00	5,376.00 3,360.00	4,032.00	2,016.00	13,440.00	11,424.00	
DRAINAGE									
20	STREAMBED GRAVEL								
	514.0000 TON		35.0000	28.0000 -20.00 %	25.0000	-28.57 %	27.0000	-22.86 %	
			17,990.00	14,392.00 -3,598.00	12,850.00	-5,140.00	13,878.00	-4,112.00	
21	QUARRY SPALLS								
	840.0000 TON		50.0000	23.0000 -54.00 %	25.0000	-50.00 %	27.0000	-46.00 %	
			42,000.00	19,320.00 -22,680.00	21,000.00	-21,000.00	22,680.00	-19,320.00	
22	SCHEDULE A CULV. PIPE 18 IN. DIAM.								
	254.0000 L.F.		25.0000	37.0000 48.00 %	30.0000	20.00 %	18.0000	-28.00 %	
			6,350.00	9,398.00 3,048.00	7,620.00	1,270.00	4,572.00	-1,778.00	

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.		TRI-STATE CONSTRUCTION, INC.		WILDER CONSTRUCTION COMPANY	
	5802 CEMETERY RD		320 - 106TH AVE NE		1525 E MARINE VIEW DR	
	98223-7781		98004-5732			
	ARLINGTON WA 982233393		BELLEVUE WA 980093686		EVERETT WA 982011927	
	CONTRACTOR NUMBER : 100263		CONTRACTOR NUMBER : 829961		CONTRACTOR NUMBER : 892000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
DRAINAGE									
23	12" DIAM. SLOT DRAIN								
	1428.0000	L.F.	45.0000	58.0000	28.89 %	45.0000	0.00 %	48.0000	6.67 %
			64,260.00	82,824.00	18,564.00	64,260.00	0.00	68,544.00	4,284.00
24	TEMPORARY CREEK DIVERSION								
		L.S.			-47.00 %		25.00 %		150.00 %
			20,000.00	10,600.00	-9,400.00	25,000.00	5,000.00	50,000.00	30,000.00
25	TESTING STORM SEWER PIPE								
	254.0000	L.F.	2.0000	2.0000	0.00 %	2.0000	0.00 %	3.0000	50.00 %
			508.00	508.00	0.00	508.00	0.00	762.00	254.00
STORM SEWER									
26	CATCH BASIN TYPE 1								
	1.0000	EACH	1,200.0000	1,000.0000	-16.67 %	800.0000	-33.33 %	1,400.0000	16.67 %
			1,200.00	1,000.00	-200.00	800.00	-400.00	1,400.00	200.00
STRUCTURE									
27	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	4385.0000	C.Y.	25.0000	23.0000	-8.00 %	14.0000	-44.00 %	18.0000	-28.00 %
			109,625.00	100,855.00	-8,770.00	61,390.00	-48,235.00	78,930.00	-30,695.00
28	SHORING OR EXTRA EXCAVATION CL. A								
		L.S.			0.00 %		150.00 %		900.00 %
			20,000.00	20,000.00	0.00	50,000.00	30,000.00	200,000.00	180,000.00
29	FURNISHING AND DRIVING CONCRETE TEST PILE								
	4.0000	EACH	5,000.0000	3,500.0000	-30.00 %	10,000.0000	100.00 %	8,000.0000	60.00 %
			20,000.00	14,000.00	-6,000.00	40,000.00	20,000.00	32,000.00	12,000.00
30	FURNISHING CONC. PILING - 18" DIA.								
	4060.0000	L.F.	50.0000	71.3500	42.70 %	80.0000	60.00 %	80.0000	60.00 %
			203,000.00	289,681.00	86,681.00	324,800.00	121,800.00	324,800.00	121,800.00
31	DRIVING CONC. PILE - 18" DIA.								
	74.0000	EACH	1,000.0000	650.0000	-35.00 %	700.0000	-30.00 %	900.0000	-10.00 %
			74,000.00	48,100.00	-25,900.00	51,800.00	-22,200.00	66,600.00	-7,400.00
32	ST. REINF. BAR FOR BRIDGE								
	22200.0000	LB.	0.7500	0.5000	-33.33 %	0.6000	-20.00 %	0.8400	12.00 %
			16,650.00	11,100.00	-5,550.00	13,320.00	-3,330.00	18,648.00	1,998.00

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		PRICE PER UNIT/		PRICE PER UNIT/		PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	TOTAL AMOUNT	% DIFF./ AMT.DIFF.	TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
33	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC		1.00	1.00	0.00 %	1.00	0.00 %	1.00	0.00 %	
34	STRUCTURAL CARBON STEEL L.S.		18,000.00	59,600.00	41,600.00	55,000.00	37,000.00	55,000.00	37,000.00	205.56 %
35	CONC. CLASS 4000 FOR BRIDGE 178.0000 C.Y.		450.0000	410.0000	-8.89 %	375.0000	-16.67 %	450.0000	0.00 %	
36	PRECAST CONCRETE PANEL 3900.0000 S.F.		80,100.00	72,980.00	-7,120.00	66,750.00	-13,350.00	80,100.00	0.00 %	
37	SUPERSTRUCTURE - TIBBETTS CREEK BRIDGES L.S.		30.0000	20.0000	-33.33 %	16.0000	-46.67 %	15.0000	-50.00 %	
38	TRAFFIC BARRIER 485.0000 L.F.		117,000.00	78,000.00	-39,000.00	62,400.00	-54,600.00	58,500.00	-58,500.00	
39	CRUSHED SURFACING BASE COURSE 2289.0000 TON		254,000.00	359,000.00	105,000.00	325,000.00	71,000.00	240,000.00	-14,000.00	
40	ANTI-STRIPPING ADDITIVE EST.		65.0000	78.0000	20.00 %	80.0000	23.08 %	140.0000	115.38 %	
41	ASPHALT FOR FOG SEAL 2.5000 TON		31,525.00	37,830.00	6,305.00	38,800.00	7,275.00	67,900.00	36,375.00	
SURFACING										
39	CRUSHED SURFACING BASE COURSE 2289.0000 TON		25.0000	17.0000	-32.00 %	16.0000	-36.00 %	24.0000	-4.00 %	
40	LIQUID ASPHALT ANTI-STRIPPING ADDITIVE EST.		57,225.00	38,913.00	-18,312.00	36,624.00	-20,601.00	54,936.00	-2,289.00	
41	ASPHALT FOR FOG SEAL 2.5000 TON		2,000.00	2,000.00	0.00 %	2,000.00	0.00 %	2,000.00	0.00 %	
41	ASPHALT FOR FOG SEAL 2.5000 TON		800.0000	800.0000	0.00 %	400.0000	-50.00 %	400.0000	-50.00 %	
			2,000.00	2,000.00	0.00	1,000.00	-1,000.00	1,000.00	-1,000.00	

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
CEMENT CONCRETE PAVEMENT										
42	BRIDGE APPROACH SLAB 1325.0000	S.Y.	150.0000 198,750.00	138.0000 182,850.00	-8.00 % -15,900.00	100.0000 132,500.00	-33.33 % -66,250.00	160.0000 212,000.00	6.67 % 13,250.00	
ASPHALT CONCRETE PAVEMENT										
43	PLANING BITUMINOUS PAVEMENT 640.0000	S.Y.	8.0000 5,120.00	14.0000 8,960.00	75.00 % 3,840.00	15.0000 9,600.00	87.50 % 4,480.00	13.0000 8,320.00	62.50 % 3,200.00	
44	ASPHALT CONC. PAVEMENT - 1/2 INCH. SUPERPAVE, PG 58-22 2603.0000	TON	50.0000 130,150.00	73.0000 190,019.00	46.00 % 59,869.00	75.0000 195,225.00	50.00 % 65,075.00	75.0000 195,225.00	50.00 % 65,075.00	
EROSION CONTROL AND PLANTING										
45	ESC LEAD 225.0000	DAY	155.0000 34,875.00	0.1000 22.50	-99.94 % -34,852.50	50.0000 11,250.00	-67.74 % -23,625.00	1.0000 225.00	-99.35 % -34,650.00	
46	SEEDING, FERTILIZING, AND MULCHING 0.1800	ACRE	1,500.0000 270.00	4,500.0000 810.00	200.00 % 540.00	4,500.0000 810.00	200.00 % 540.00	4,800.0000 864.00	220.00 % 594.00	
47	SEEDING AND FERTILIZING BY HAND 38.0000	S.Y.	10.0000 380.00	1.5000 57.00	-85.00 % -323.00	2.0000 76.00	-80.00 % -304.00	5.0000 190.00	-50.00 % -190.00	
48	COMPOST 189.0000	C.Y.	45.0000 8,505.00	29.0000 5,481.00	-35.56 % -3,024.00	30.0000 5,670.00	-33.33 % -2,835.00	38.0000 7,182.00	-15.56 % -1,323.00	
49	PLASTIC COVERING 2000.0000	S.Y.	2.5000 5,000.00	2.0000 4,000.00	-20.00 % -1,000.00	2.0000 4,000.00	-20.00 % -1,000.00	2.0000 4,000.00	-20.00 % -1,000.00	
50	CHECK DAM 150.0000	L.F.	17.0000 2,550.00	19.0000 2,850.00	11.76 % 300.00	18.0000 2,700.00	5.88 % 150.00	10.5100 1,576.50	-38.18 % -973.50	
51	STABILIZED CONSTRUCTION ENTRANCE 6000.0000	S.Y.	10.0000 60,000.00	0.1000 600.00	-99.00 % -59,400.00	10.0000 60,000.00	0.00 % 0.00	0.0100 60.00	-99.90 % -59,940.00	

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003
 AWARDED ON :

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263		TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961		WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND PLANTING									
52	TIRE WASH								
	1.0000	EACH	1,500.0000	3,200.0000	113.33 %	1,500.0000	0.00 %	13,000.0000	766.67 %
			1,500.00	3,200.00	1,700.00	1,500.00	0.00	13,000.00	11,500.00
53	STREET CLEANING								
	600.0000	HR	120.0000	1.0000	-99.17 %	85.0000	-29.17 %	0.0100	-99.99 %
			72,000.00	600.00	-71,400.00	51,000.00	-21,000.00	6.00	-71,994.00
54	INLET PROTECTION								
	2.0000	EACH	120.0000	125.0000	4.17 %	50.0000	-58.33 %	140.0000	16.67 %
			240.00	250.00	10.00	100.00	-140.00	280.00	40.00
55	SILT FENCE								
	650.0000	L.F.	8.0000	5.0000	-37.50 %	3.0000	-62.50 %	5.0000	-37.50 %
			5,200.00	3,250.00	-1,950.00	1,950.00	-3,250.00	3,250.00	-1,950.00
56	CONSTRUCTION FENCE								
	1220.0000	L.F.	8.5000	1.5000	-82.35 %	2.0000	-76.47 %	3.5000	-58.82 %
			10,370.00	1,830.00	-8,540.00	2,440.00	-7,930.00	4,270.00	-6,100.00
57	COMPOST BERM								
	1250.0000	L.F.	6.5000	2.9000	-55.38 %	3.0000	-53.85 %	4.0000	-38.46 %
			8,125.00	3,625.00	-4,500.00	3,750.00	-4,375.00	5,000.00	-3,125.00
58	COMPOST SOCK								
	300.0000	L.F.	4.5000	3.2500	-27.78 %	4.0000	-11.11 %	5.0000	11.11 %
			1,350.00	975.00	-375.00	1,200.00	-150.00	1,500.00	150.00
59	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %
			199,000.00	199,000.00		199,000.00		199,000.00	
60	PSIPE WESTERN RED CEDAR, #48", #5 CONT.								
	75.0000	EACH	40.0000	17.5000	-56.25 %	18.0000	-55.00 %	27.0000	-32.50 %
			3,000.00	1,312.50	-1,687.50	1,350.00	-1,650.00	2,025.00	-975.00
61	PSIPE RED-OSIER DOGWOOD, 18" HT., #1 CONT.								
	1011.0000	EACH	10.0000	5.0000	-50.00 %	5.0000	-50.00 %	5.0000	-50.00 %
			10,110.00	5,055.00	-5,055.00	5,055.00	-5,055.00	5,055.00	-5,055.00
62	PSIPE TWINERRY, 18" HT., #1 CONT.								
	173.0000	EACH	10.0000	5.0000	-50.00 %	5.0000	-50.00 %	5.0000	-50.00 %
			1,730.00	865.00	-865.00	865.00	-865.00	865.00	-865.00
63	PSIPE SNOWBERRY, 18" HT., #1 CONT.								
	742.0000	EACH	10.0000	5.0000	-50.00 %	5.0000	-50.00 %	5.0000	-50.00 %
			7,420.00	3,710.00	-3,710.00	3,710.00	-3,710.00	3,710.00	-3,710.00

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			TRI-STATE CONSTRUCTION, INC.			WILDER CONSTRUCTION COMPANY	
	5802 CEMETERY RD			320 - 106TH AVE NE			1525 E MARINE VIEW DR	
	98223-7781			98004-5732				
	ARLINGTON WA 982233393			BELLEVUE WA 980093686			EVERETT WA 982011927	
	CONTRACTOR NUMBER : 100263			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 892000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
64	PSIPE RED-OSIER DOGWOOD, 36" HT., LIVE CUTTING									
	980.0000	EACH	8.0000	1.7500	-78.13 %	2.0000	-75.00 %	3.0000	-62.50 %	
			7,840.00	1,715.00	-6,125.00	1,960.00	-5,880.00	2,940.00	-4,900.00	
65	PSIPE SCOULER WILLOW, 36" HT., LIVE CUTTING									
	980.0000	EACH	8.0000	1.7500	-78.13 %	2.0000	-75.00 %	3.0000	-62.50 %	
			7,840.00	1,715.00	-6,125.00	1,960.00	-5,880.00	2,940.00	-4,900.00	
66	PLANT ESTABLISHMENT - SECOND YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			7,500.00	7,500.00		7,500.00		7,500.00		
67	PLANT ESTABLISHMENT - THIRD YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			5,400.00	5,400.00		5,400.00		5,400.00		
68	LOG WITH ROOTWAD									
	2.0000	EACH	500.0000	500.0000	0.00 %	500.0000	0.00 %	1,300.0000	160.00 %	
			1,000.00	1,000.00	0.00	1,000.00	0.00	2,600.00	1,600.00	
69	ANCHOR SYSTEM									
	4.0000	EACH	500.0000	300.0000	-40.00 %	100.0000	-80.00 %	900.0000	80.00 %	
			2,000.00	1,200.00	-800.00	400.00	-1,600.00	3,600.00	1,600.00	
70	SOIL AMENDMENT									
	561.0000	C.Y.	45.0000	21.0000	-53.33 %	25.0000	-44.44 %	28.0000	-37.78 %	
			25,245.00	11,781.00	-13,464.00	14,025.00	-11,220.00	15,708.00	-9,537.00	
71	BARK OR WOOD CHIP MULCH									
	488.0000	C.Y.	45.0000	21.0000	-53.33 %	25.0000	-44.44 %	25.0000	-44.44 %	
			21,960.00	10,248.00	-11,712.00	12,200.00	-9,760.00	12,200.00	-9,760.00	
TRAFFIC										
72	TYPE A PRECAST TRAFFIC CURB									
	2193.0000	L.F.	12.0000	10.5000	-12.50 %	12.0000	0.00 %	6.0000	-50.00 %	
			26,316.00	23,026.50	-3,289.50	26,316.00	0.00	13,158.00	-13,158.00	
73	BEAM GUARDRAIL TYPE 1									
	624.0000	L.F.	38.0000	15.5000	-59.21 %	16.0000	-57.89 %	16.0000	-57.89 %	
			23,712.00	9,672.00	-14,040.00	9,984.00	-13,728.00	9,984.00	-13,728.00	
74	BEAM GUARDRAIL TRANSITION SECTION TYPE 1									
	4.0000	EACH	1,500.0000	1,200.0000	-20.00 %	1,400.0000	-6.67 %	1,200.0000	-20.00 %	
			6,000.00	4,800.00	-1,200.00	5,600.00	-400.00	4,800.00	-1,200.00	

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
75	BEAM GUARDRAIL FLARED TERMINAL									
	4.0000 EACH		2,000.0000	1,800.0000	-10.00 %	1,800.0000	-10.00 %	1,800.0000	-10.00 %	
			8,000.00	7,200.00	-800.00	7,200.00	-800.00	7,200.00	-800.00	
76	BEAM GUARDRAIL ANCHOR TYPE 4									
	2.0000 EACH		600.0000	500.0000	-16.67 %	500.0000	-16.67 %	500.0000	-16.67 %	
			1,200.00	1,000.00	-200.00	1,000.00	-200.00	1,000.00	-200.00	
77	TEMPORARY CONC. BARRIER									
	7840.0000 L.F.		12.5000	12.2500	-2.00 %	10.0000	-20.00 %	9.0000	-28.00 %	
			98,000.00	96,040.00	-1,960.00	78,400.00	-19,600.00	70,560.00	-27,440.00	
78	RESETTING EXISTING TEMPORARY CONC. BARRIER									
	9360.0000 L.F.		6.5000	0.5000	-92.31 %	5.0000	-23.08 %	4.0000	-38.46 %	
			60,840.00	4,680.00	-56,160.00	46,800.00	-14,040.00	37,440.00	-23,400.00	
79	TEMPORARY IMPACT ATTENUATOR									
	5.0000 EACH		6,000.0000	9,900.0000	65.00 %	4,000.0000	-33.33 %	2,300.0000	-61.67 %	
			30,000.00	49,500.00	19,500.00	20,000.00	-10,000.00	11,500.00	-18,500.00	
80	REPAIR IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
81	RESETTING IMPACT ATTENUATOR									
	8.0000 EACH		950.0000	50.0000	-94.74 %	1,500.0000	57.89 %	1,000.0000	5.26 %	
			7,600.00	400.00	-7,200.00	12,000.00	4,400.00	8,000.00	400.00	
82	TRUCK MOUNTED IMPACT ATTENUATOR									
	3.0000 EACH		7,500.0000	5,800.0000	-22.67 %	5,000.0000	-33.33 %	5,100.0000	-32.00 %	
			22,500.00	17,400.00	-5,100.00	15,000.00	-7,500.00	15,300.00	-7,200.00	
83	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	250.0000 HR		55.0000	0.0100	-99.98 %	45.0000	-18.18 %	46.0000	-16.36 %	
			13,750.00	2.50	-13,747.50	11,250.00	-2,500.00	11,500.00	-2,250.00	
84	PLASTIC STOP LINE									
	14.0000 L.F.		20.0000	4.0000	-80.00 %	6.0000	-70.00 %	4.0000	-80.00 %	
			280.00	56.00	-224.00	84.00	-196.00	56.00	-224.00	
85	PLASTIC TRAFFIC ARROW									
	3.0000 EACH		200.0000	100.0000	-50.00 %	125.0000	-37.50 %	100.0000	-50.00 %	
			600.00	300.00	-300.00	375.00	-225.00	300.00	-300.00	
86	PLASTIC TRAFFIC LETTER									
	24.0000 EACH		55.0000	55.0000	0.00 %	60.0000	9.09 %	60.0000	9.09 %	
			1,320.00	1,320.00	0.00	1,440.00	120.00	1,440.00	120.00	

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
TRAFFIC											
87	PLASTIC HOV LANE SYMBOL TYPE 1										
	7.0000	EACH	300.0000	100.0000	-66.67 %	100.0000	-66.67 %	100.0000	-66.67 %	100.0000	-66.67 %
			2,100.00	700.00	-1,400.00	700.00	-1,400.00	700.00	-1,400.00	700.00	-1,400.00
88	PLASTIC DRAINAGE MARKING										
	2.0000	EACH	60.0000	15.0000	-75.00 %	20.0000	-66.67 %	20.0000	-66.67 %	20.0000	-66.67 %
			120.00	30.00	-90.00	40.00	-80.00	40.00	-80.00	40.00	-80.00
89	SHOULDER RUMBLE STRIP TYPE 1										
	1.0700	MI.	4,000.0000	3,000.0000	-25.00 %	3,000.0000	-25.00 %	3,100.0000	-22.50 %	3,317.00	-963.00
			4,280.00	3,210.00	-1,070.00	3,210.00	-1,070.00	3,317.00	-963.00		
90	RAISED PAVEMENT MARKER TYPE 1										
	9.3300	HUND	250.0000	150.0000	-40.00 %	200.0000	-20.00 %	250.0000	0.00 %	250.0000	0.00 %
			2,332.50	1,399.50	-933.00	1,866.00	-466.50	2,332.50	0.00		
91	RAISED PAVEMENT MARKER TYPE 2										
	2.3100	HUND	850.0000	250.0000	-70.59 %	300.0000	-64.71 %	360.0000	-57.65 %	360.0000	-57.65 %
			1,963.50	577.50	-1,386.00	693.00	-1,270.50	831.60	-1,131.90		
92	PERMANENT SIGNING										
		L.S.			-42.66 %		-15.25 %		-65.54 %		
			35,400.00	20,300.00	-15,100.00	30,000.00	-5,400.00	12,200.00	-23,200.00		
93	TEMPORARY PAVEMENT MARKING										
	51563.0000	L.F.	1.2500	0.1000	-92.00 %	0.1500	-88.00 %	0.1000	-92.00 %	0.1000	-92.00 %
			64,453.75	5,156.30	-59,297.45	7,734.45	-56,719.30	5,156.30	-59,297.45		
94	SIGN BRIDGE NO. 1										
		L.S.			-0.61 %		1.01 %		1.01 %		
			99,000.00	98,400.00	-600.00	100,000.00	1,000.00	100,000.00	1,000.00		
95	ILLUMINATION SYSTEM SUA 1742										
		L.S.			460.00 %		466.67 %		466.67 %		
			15,000.00	84,000.00	69,000.00	85,000.00	70,000.00	85,000.00	70,000.00		
96	DIRECTIONAL BORING										
	250.0000	L.F.	55.0000	39.0000	-29.09 %	40.0000	-27.27 %	51.0000	-7.27 %	51.0000	-7.27 %
			13,750.00	9,750.00	-4,000.00	10,000.00	-3,750.00	12,750.00	-1,000.00		
97	COMMUNICATION CONDUIT SYSTEM										
		L.S.			59.26 %		90.73 %		44.96 %		
			10,486.00	16,700.00	6,214.00	20,000.00	9,514.00	15,200.00	4,714.00		
98	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM										
		L.S.			31.44 %		60.29 %		62.43 %		
			9,358.00	12,300.00	2,942.00	15,000.00	5,642.00	15,200.00	5,842.00		

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

-----	LOW BIDDER	-----	2ND BIDDER	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.		TRI-STATE CONSTRUCTION, INC.		WILDER CONSTRUCTION COMPANY	
	5802 CEMETERY RD		320 - 106TH AVE NE		1525 E MARINE VIEW DR	
	98223-7781		98004-5732			
	ARLINGTON WA 982233393		BELLEVUE WA 980093686		EVERETT WA 982011927	
	CONTRACTOR NUMBER : 100263		CONTRACTOR NUMBER : 829961		CONTRACTOR NUMBER : 892000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
99	SEQUENTIAL ARROW SIGN									
	140.0000	HR	10.0000	12.0000	20.00 %	5.0000	-50.00 %	5.0000	-50.00 %	
			1,400.00	1,680.00	280.00	700.00	-700.00	700.00	-700.00	
100	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000	EACH	800.0000	3,000.0000	275.00 %	2,500.0000	212.50 %	1,000.0000	25.00 %	
			1,600.00	6,000.00	4,400.00	5,000.00	3,400.00	2,000.00	400.00	
101	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	100.0000	HR	8.5000	8.0000	-5.88 %	10.0000	17.65 %	25.0000	194.12 %	
			850.00	800.00	-50.00	1,000.00	150.00	2,500.00	1,650.00	
102	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			-6.67 %		66.67 %		-66.00 %	
			15,000.00	14,000.00	-1,000.00	25,000.00	10,000.00	5,100.00	-9,900.00	
103	TRAFFIC CONTROL LABOR									
	500.0000	HR	35.0000	56.0000	60.00 %	35.0000	0.00 %	40.0000	14.29 %	
			17,500.00	28,000.00	10,500.00	17,500.00	0.00	20,000.00	2,500.00	
104	TRAFFIC CONTROL VEHICLE									
	200.0000	DAY	100.0000	1.0000	-99.00 %	120.0000	20.00 %	1.0000	-99.00 %	
			20,000.00	200.00	-19,800.00	24,000.00	4,000.00	200.00	-19,800.00	
105	TRAFFIC CONTROL SUPERVISOR									
	350.0000	HR	50.0000	57.0000	14.00 %	40.0000	-20.00 %	55.0000	10.00 %	
			17,500.00	19,950.00	2,450.00	14,000.00	-3,500.00	19,250.00	1,750.00	
106	CONSTRUCTION SIGNS CLASS A									
	781.0000	S.F.	16.0000	12.0000	-25.00 %	15.0000	-6.25 %	14.0000	-12.50 %	
			12,496.00	9,372.00	-3,124.00	11,715.00	-781.00	10,934.00	-1,562.00	
107	PROFILED PLASTIC LINE									
	20505.0000	L.F.	2.5000	1.0000	-60.00 %	1.2000	-52.00 %	1.0000	-60.00 %	
			51,262.50	20,505.00	-30,757.50	24,606.00	-26,656.50	20,505.00	-30,757.50	
108	PROFILED PLASTIC WIDE LINE									
	6617.0000	L.F.	3.0000	3.0000	0.00 %	4.0000	33.33 %	3.0000	0.00 %	
			19,851.00	19,851.00	0.00	26,468.00	6,617.00	19,851.00	0.00	
109	PROFILED PLASTIC DOTTED WIDE LINE									
	1863.0000	L.F.	3.0000	1.0000	-66.67 %	1.2000	-60.00 %	1.0000	-66.67 %	
			5,589.00	1,863.00	-3,726.00	2,235.60	-3,353.40	1,863.00	-3,726.00	

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
OTHER ITEMS									
110	INCENTIVE EARLY COMPL. -EASTBOUND TIBBETTS CRK STRUCTURE EST.				0.00 %		0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00		50,000.00	
111	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	4.0000 C.Y.		12.0000	150.0000	1,150.00 %	10.0000	-16.67 %	12.0000	0.00 %
			48.00	600.00	552.00	40.00	-8.00	48.00	0.00
112	SHORING OR EXTRA EXCAVATION CLASS B								
	996.0000 S.F.		8.0000	0.0100	-99.88 %	1.0000	-87.50 %	2.0000	-75.00 %
			7,968.00	9.96	-7,958.04	996.00	-6,972.00	1,992.00	-5,976.00
113	GRAVEL BACKFILL FOR PIPE BEDDING								
	120.0000 C.Y.		50.0000	29.0000	-42.00 %	20.0000	-60.00 %	39.0000	-22.00 %
			6,000.00	3,480.00	-2,520.00	2,400.00	-3,600.00	4,680.00	-1,320.00
114	STRUCTURE SURVEYING								
	L.S.				-40.00 %		0.00 %		-41.00 %
			20,000.00	12,000.00	-8,000.00	20,000.00	0.00	11,800.00	-8,200.00
115	ROADWAY SURVEYING								
	L.S.				100.00 %		50.00 %		93.00 %
			10,000.00	20,000.00	10,000.00	15,000.00	5,000.00	19,300.00	9,300.00
116	CHAIN LINK FENCE TYPE 1								
	220.0000 L.F.		17.0000	13.5000	-20.59 %	15.0000	-11.76 %	14.0000	-17.65 %
			3,740.00	2,970.00	-770.00	3,300.00	-440.00	3,080.00	-660.00
117	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE								
	27.0000 EACH		80.0000	105.0000	31.25 %	150.0000	87.50 %	130.0000	62.50 %
			2,160.00	2,835.00	675.00	4,050.00	1,890.00	3,510.00	1,350.00
118	CONNECTION TO DRAINAGE STRUCTURE								
	1.0000 EACH		550.0000	500.0000	-9.09 %	600.0000	9.09 %	1,400.0000	154.55 %
			550.00	500.00	-50.00	600.00	50.00	1,400.00	850.00
119	ADJUST CATCH BASIN								
	1.0000 EACH		500.0000	400.0000	-20.00 %	300.0000	-40.00 %	320.0000	-36.00 %
			500.00	400.00	-100.00	300.00	-200.00	320.00	-180.00
120	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN								
	1.0000 EACH		500.0000	300.0000	-40.00 %	400.0000	-20.00 %	620.0000	24.00 %
			500.00	300.00	-200.00	400.00	-100.00	620.00	120.00
121	CLEANING EXISTING DRAINAGE STRUCTURE								
	L.S.				-80.00 %		-83.33 %		46.67 %
			3,000.00	600.00	-2,400.00	500.00	-2,500.00	4,400.00	1,400.00

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
122	ROADSIDE CLEANUP	EST.	15,000.00	0.00 %	15,000.00	0.00 %	15,000.00	0.00 %	
123	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
124	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
125	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.	2.0000	-25.00 %	1.5000	-25.00 %	1.0000	-50.00 %	
	4400.0000		8,800.00	-2,200.00	6,600.00	-2,200.00	4,400.00	-4,400.00	
126	SPCC PLAN	L.S.	5,000.00	-90.00 %	10,000.00	100.00 %	1,000.00	-80.00 %	
127	PSIPE SCOULER WILLOW, 36" HT. LIVE STAKE	EACH	10.0000	-72.50 %	3.0000	-70.00 %	7.0000	-30.00 %	
	365.0000		3,650.00	-2,646.25	1,095.00	-2,555.00	2,555.00	-1,095.00	
128	GRAVEL BORROW INCL. HAUL	TON	10.5000	42.86 %	10.0000	-4.76 %	11.0000	4.76 %	
	2486.0000		26,103.00	37,290.00	24,860.00	-1,243.00	27,346.00	1,243.00	
129	COMMUNICATION AND CABLE INTERFACE	L.S.	1,500.00	-6.67 %	2,000.00	33.33 %	10,200.00	580.00 %	
			1,400.00	-100.00	2,000.00	500.00	10,200.00	8,700.00	
CONTRACT TOTAL (A)			\$3,637,569.10	-14.31%	\$3,117,207.90	-12.43%	\$3,394,761.90	-6.67%	

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003
 AWARDED ON :

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			TRI-STATE CONSTRUCTION, INC.			WILDER CONSTRUCTION COMPANY	
	5802 CEMETERY RD			320 - 106TH AVE NE			1525 E MARINE VIEW DR	
	98223-7781			98004-5732				
	ARLINGTON WA 982233393			BELLEVUE WA 980093686			EVERETT WA 982011927	
	CONTRACTOR NUMBER : 100263			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 892000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
ROAD USER COST R1										
130	COMPLETION OF EASTBOUND STRUCTURE AND LANES									
	2,500.00	PDA	1.00	58.00	5,700.00 %	65.00	6,400.00 %	74.00	7,300.00 %	
			2,500.00	145,000.00	142,500.00	162,500.00	160,000.00	185,000.00	182,500.00	
	ROAD USER COST R1 TOTAL (B)		2,500.00	145,000.00	5,700.00 %	162,500.00	6,400.00 %	185,000.00	7,300.00 %	
CONTRACT TOTAL (A)				3,117,207.90		3,185,366.45		3,394,761.90		
BID TOTAL (A) + (B)				3,262,207.90		3,347,866.45		3,579,761.90		

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY	PCT CONSTRUCTION, INC.	C.A. CAREY CORP.
20210 142ND AVE NE	7400 THIRD AVE S	537 NW LOCUST ST
98072		98027-2412
WOODINVILLE WA 980721330	SEATTLE WA 981084143	ISSAQUAH WA 980271006
CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100262	CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
PREPARATION									
1	MOBILIZATION	L.S.			0.98 %		-34.65 %		-16.84 %
			336,693.10	340,000.00	3,306.90	220,023.05	-116,670.05	280,000.00	-56,693.10
2	CLEARING AND GRUBBING								
	1.5000	ACRE	10,000.0000	7,000.0000	-30.00 %	5,313.3700	-46.87 %	6,000.0000	-40.00 %
			15,000.00	10,500.00	-4,500.00	7,970.06	-7,029.95	9,000.00	-6,000.00
3	REMOVING DRAINAGE STRUCTURE								
	3.0000	EACH	600.0000	350.0000	-41.67 %	531.3000	-11.45 %	180.0000	-70.00 %
			1,800.00	1,050.00	-750.00	1,593.90	-206.10	540.00	-1,260.00
4	REMOVAL OF STRUCTURE AND OBSTRUCTION								
		L.S.			-68.85 %		-73.52 %		-90.65 %
			160,500.00	50,000.00	-110,500.00	42,504.00	-117,996.00	15,000.00	-145,500.00
5	REMOVING CEMENT CONC. CURB								
	2173.0000	L.F.	8.0000	5.0000	-37.50 %	3.1900	-60.13 %	0.1000	-98.75 %
			17,384.00	10,865.00	-6,519.00	6,931.87	-10,452.13	217.30	-17,166.70
6	REMOVING ASPHALT CONC. PAVEMENT								
	5200.0000	S.Y.	10.0000	16.0000	60.00 %	10.6300	6.30 %	7.0000	-30.00 %
			52,000.00	83,200.00	31,200.00	55,276.00	3,276.00	36,400.00	-15,600.00
7	REMOVING TRAFFIC ISLAND								
	926.0000	S.Y.	15.0000	10.0000	-33.33 %	10.6300	-29.13 %	20.0000	33.33 %
			13,890.00	9,260.00	-4,630.00	9,843.38	-4,046.62	18,520.00	4,630.00
8	REMOVING GUARDRAIL								
	502.0000	L.F.	4.5000	3.0000	-33.33 %	2.8200	-37.33 %	3.0000	-33.33 %
			2,259.00	1,506.00	-753.00	1,415.64	-843.36	1,506.00	-753.00
9	REMOVING GUARDRAIL ANCHOR								
	8.0000	EACH	200.0000	160.0000	-20.00 %	170.0200	-14.99 %	185.0000	-7.50 %
			1,600.00	1,280.00	-320.00	1,360.16	-239.84	1,480.00	-120.00
10	REMOVING TEMPORARY PAVEMENT MARKING								
	51563.0000	L.F.	0.2500	0.3000	20.00 %	0.3000	20.00 %	0.3000	20.00 %
			12,890.75	15,468.90	2,578.15	15,468.90	2,578.15	15,468.90	2,578.15
11	REMOVING PAINT LINE								
	5950.0000	L.F.	1.5000	0.3000	-80.00 %	0.3200	-78.67 %	0.3500	-76.67 %
			8,925.00	1,785.00	-7,140.00	1,904.00	-7,021.00	2,082.50	-6,842.50
12	REMOVING PLASTIC LINE								
	22000.0000	L.F.	1.0000	0.4000	-60.00 %	0.4300	-57.00 %	0.5000	-50.00 %
			22,000.00	8,800.00	-13,200.00	9,460.00	-12,540.00	11,000.00	-11,000.00

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
13	REMOVING PAINTED TRAFFIC MARKING									
	7.0000	EACH	150.0000	40.0000	-73.33 %	42.5000	-71.67 %	46.0000	-69.33 %	
			1,050.00	280.00	-770.00	297.50	-752.50	322.00	-728.00	
14	REMOVING RAISED PAVEMENT MARKER									
	1.7600	HUND	150.0000	100.0000	-33.33 %	106.2600	-29.16 %	120.0000	-20.00 %	
			264.00	176.00	-88.00	187.02	-76.98	211.20	-52.80	
15	REMOVING CHAIN LINK FENCE									
	250.0000	L.F.	6.0000	3.0000	-50.00 %	4.2500	-29.17 %	3.0000	-50.00 %	
			1,500.00	750.00	-750.00	1,062.50	-437.50	750.00	-750.00	
GRADING										
16	ROADWAY EXCAVATION INCL. HAUL									
	4500.0000	C.Y.	20.0000	14.0000	-30.00 %	10.6300	-46.85 %	8.0000	-60.00 %	
			90,000.00	63,000.00	-27,000.00	47,835.00	-42,165.00	36,000.00	-54,000.00	
17	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
18	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
19	EMBANKMENT COMPACTION									
	1344.0000	C.Y.	1.5000	4.0000	166.67 %	3.1900	112.67 %	2.2500	50.00 %	
			2,016.00	5,376.00	3,360.00	4,287.36	2,271.36	3,024.00	1,008.00	
DRAINAGE										
20	STREAMBED GRAVEL									
	514.0000	TON	35.0000	41.0000	17.14 %	31.8800	-8.91 %	25.0000	-28.57 %	
			17,990.00	21,074.00	3,084.00	16,386.32	-1,603.68	12,850.00	-5,140.00	
21	QUARRY SPALLS									
	840.0000	TON	50.0000	40.0000	-20.00 %	31.8800	-36.24 %	25.0000	-50.00 %	
			42,000.00	33,600.00	-8,400.00	26,779.20	-15,220.80	21,000.00	-21,000.00	
22	SCHEDULE A CULV. PIPE 18 IN. DIAM.									
	254.0000	L.F.	25.0000	34.0000	36.00 %	42.5000	70.00 %	24.0000	-4.00 %	
			6,350.00	8,636.00	2,286.00	10,795.00	4,445.00	6,096.00	-254.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

*** BID CHECK REPORT ***

DATE: 10/17/2003

TIME: 15:34

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

4TH BIDDER	5TH BIDDER	6TH BIDDER
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
DRAINAGE										
23	12" DIAM. SLOT DRAIN 1428.0000	L.F.	45.0000 64,260.00	17.78 % 11,424.00	53.0000 75,684.00	18.07 % 11,609.64	53.1300 75,869.64	18.07 % 11,609.64	50.0000 71,400.00	11.11 % 7,140.00
24	TEMPORARY CREEK DIVERSION L.S.		20,000.00	-25.00 % -5,000.00	15,000.00	85.96 % 17,191.00	37,191.00	85.96 % 17,191.00	30,000.00	50.00 % 10,000.00
25	TESTING STORM SEWER PIPE 254.0000	L.F.	2.0000 508.00	50.00 % 254.00	3.0000 762.00	165.50 % 840.74	5.3100 1,348.74	165.50 % 840.74	3.5000 889.00	75.00 % 381.00
STORM SEWER										
26	CATCH BASIN TYPE 1 1.0000	EACH	1,200.0000 1,200.00	0.00 % 0.00	1,200.0000 1,200.00	1.83 % 21.99	1,221.9900 1,221.99	1.83 % 21.99	1,000.0000 1,000.00	-16.67 % -200.00
STRUCTURE										
27	STRUCTURE EXCAVATION CLASS A INCL. HAUL 4385.0000	C.Y.	25.0000 109,625.00	-20.00 % -21,925.00	20.0000 87,700.00	-36.24 % -39,728.10	15.9400 69,896.90	-36.24 % -39,728.10	22.0000 96,470.00	-12.00 % -13,155.00
28	SHORING OR EXTRA EXCAVATION CL. A L.S.		20,000.00	0.00 % 0.00	20,000.00	-45.81 % -9,161.48	10,838.52	-45.81 % -9,161.48	135,000.00	575.00 % 115,000.00
29	FURNISHING AND DRIVING CONCRETE TEST PILE 4.0000	EACH	5,000.0000 20,000.00	100.00 % 20,000.00	10,000.0000 40,000.00	-25.62 % -5,123.60	3,719.1000 14,876.40	-25.62 % -5,123.60	9,600.0000 38,400.00	92.00 % 18,400.00
30	FURNISHING CONC. PILING - 18" DIA. 4060.0000	L.F.	50.0000 203,000.00	50.00 % 101,500.00	75.0000 304,500.00	90.52 % 183,755.60	95.2600 386,755.60	90.52 % 183,755.60	82.0000 332,920.00	64.00 % 129,920.00
31	DRIVING CONC. PILE - 18" DIA. 74.0000	EACH	1,000.0000 74,000.00	0.00 % 0.00	1,000.0000 74,000.00	-30.93 % -22,888.94	690.6900 51,111.06	-30.93 % -22,888.94	700.0000 51,800.00	-30.00 % -22,200.00
32	ST. REINF. BAR FOR BRIDGE 22200.0000	LB.	0.7500 16,650.00	166.67 % 27,750.00	2.0000 44,400.00	26.67 % 4,440.00	0.9500 21,090.00	26.67 % 4,440.00	0.7000 15,540.00	-6.67 % -1,110.00

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY	PCT CONSTRUCTION, INC.	C.A. CAREY CORP.
20210 142ND AVE NE	7400 THIRD AVE S	537 NW LOCUST ST
98072		98027-2412
WOODINVILLE WA 980721330	SEATTLE WA 981084143	ISSAQUAH WA 980271006
CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100262	CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
33	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			1.00	1.00		1.00		1.00		1.00
34	STRUCTURAL CARBON STEEL	L.S.		455.56 %		449.29 %		383.33 %		
			18,000.00	100,000.00	82,000.00	98,872.42	80,872.42	87,000.00	69,000.00	
35	CONC. CLASS 4000 FOR BRIDGE									
	178.0000	C.Y.	450.0000	500.0000	11.11 %	611.3300	35.85 %	400.0000	-11.11 %	
			80,100.00	89,000.00	8,900.00	108,816.74	28,716.74	71,200.00	-8,900.00	
36	PRECAST CONCRETE PANEL									
	3900.0000	S.F.	30.0000	15.0000	-50.00 %	18.7700	-37.43 %	23.0000	-23.33 %	
			117,000.00	58,500.00	-58,500.00	73,203.00	-43,797.00	89,700.00	-27,300.00	
37	SUPERSTRUCTURE - TIBBETTS CREEK BRIDGES									
		L.S.		14.57 %		53.68 %		16.14 %		
			254,000.00	291,000.00	37,000.00	390,356.76	136,356.76	295,000.00	41,000.00	
38	TRAFFIC BARRIER									
	485.0000	L.F.	65.0000	70.0000	7.69 %	72.6200	11.72 %	80.0000	23.08 %	
			31,525.00	33,950.00	2,425.00	35,220.70	3,695.70	38,800.00	7,275.00	
SURFACING										
39	CRUSHED SURFACING BASE COURSE									
	2289.0000	TON	25.0000	18.0000	-28.00 %	23.3800	-6.48 %	18.0000	-28.00 %	
			57,225.00	41,202.00	-16,023.00	53,516.82	-3,708.18	41,202.00	-16,023.00	
LIQUID ASPHALT										
40	ANTI-STRIPPING ADDITIVE									
		EST.		0.00 %		0.00 %		0.00 %		0.00 %
			2,000.00	2,000.00		2,000.00		2,000.00		2,000.00
41	ASPHALT FOR FOG SEAL									
	2.5000	TON	800.0000	400.0000	-50.00 %	1.0600	-99.87 %	60.0000	-92.50 %	
			2,000.00	1,000.00	-1,000.00	2.65	-1,997.35	150.00	-1,850.00	

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY	PCT CONSTRUCTION, INC.	C.A. CAREY CORP.
20210 142ND AVE NE	7400 THIRD AVE S	537 NW LOCUST ST
98072		98027-2412
WOODINVILLE WA 980721330	SEATTLE WA 981084143	ISSAQUAH WA 980271006
CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100262	CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
CEMENT CONCRETE PAVEMENT									
42	BRIDGE APPROACH SLAB								
	1325.0000	S.Y.	150.0000	140.0000	-6.67%	135.8400	-9.44%	180.0000	20.00%
			198,750.00	185,500.00	-13,250.00	179,988.00	-18,762.00	238,500.00	39,750.00
ASPHALT CONCRETE PAVEMENT									
43	PLANING BITUMINOUS PAVEMENT								
	640.0000	S.Y.	8.0000	15.0000	87.50%	19.1200	139.00%	17.0000	112.50%
			5,120.00	9,600.00	4,480.00	12,236.80	7,116.80	10,880.00	5,760.00
44	ASPHALT CONC. PAVEMENT - 1/2 INCH. SUPERPAVE, PG 58-22								
	2603.0000	TON	50.0000	79.0000	58.00%	78.4700	56.94%	85.5000	71.00%
			130,150.00	205,637.00	75,487.00	204,257.41	74,107.41	222,556.50	92,406.50
EROSION CONTROL AND PLANTING									
45	ESC LEAD								
	225.0000	DAY	155.0000	15.0000	-90.32%	6.3800	-95.88%	100.0000	-35.48%
			34,875.00	3,375.00	-31,500.00	1,435.50	-33,439.50	22,500.00	-12,375.00
46	SEEDING, FERTILIZING, AND MULCHING								
	0.1800	ACRE	1,500.0000	4,500.0000	200.00%	4,781.7000	218.78%	3,000.0000	100.00%
			270.00	810.00	540.00	860.71	590.71	540.00	270.00
47	SEEDING AND FERTILIZING BY HAND								
	38.0000	S.Y.	10.0000	1.5000	-85.00%	1.5900	-84.10%	6.0000	-40.00%
			380.00	57.00	-323.00	60.42	-319.58	228.00	-152.00
48	COMPOST								
	189.0000	C.Y.	45.0000	30.0000	-33.33%	30.8200	-31.51%	32.0000	-28.89%
			8,505.00	5,670.00	-2,835.00	5,824.98	-2,680.02	6,048.00	-2,457.00
49	PLASTIC COVERING								
	2000.0000	S.Y.	2.5000	3.0000	20.00%	2.6600	6.40%	0.7500	-70.00%
			5,000.00	6,000.00	1,000.00	5,320.00	320.00	1,500.00	-3,500.00
50	CHECK DAM								
	150.0000	L.F.	17.0000	10.0000	-41.18%	5.3100	-68.76%	12.0000	-29.41%
			2,550.00	1,500.00	-1,050.00	796.50	-1,753.50	1,800.00	-750.00
51	STABILIZED CONSTRUCTION ENTRANCE								
	6000.0000	S.Y.	10.0000	4.0000	-60.00%	7.4400	-25.60%	1.0000	-90.00%
			60,000.00	24,000.00	-36,000.00	44,640.00	-15,360.00	6,000.00	-54,000.00

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY	PCT CONSTRUCTION, INC.	C.A. CAREY CORP.
20210 142ND AVE NE	7400 THIRD AVE S	537 NW LOCUST ST
98072		98027-2412
WOODINVILLE WA 980721330	SEATTLE WA 981084143	ISSAQUAH WA 980271006
CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100262	CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING										
52	TIRE WASH									
	1.0000	EACH	1,500.0000	33.33 %	2,000.0000	77.10 %	1,000.0000	-33.33 %		
			1,500.00	500.00	2,656.50	1,156.50	1,000.00	-500.00		
53	STREET CLEANING									
	600.0000	HR	120.0000	-29.17 %	85.0000	-24.73 %	90.0000	-25.00 %		
			72,000.00	-21,000.00	54,192.00	-17,808.00	54,000.00	-18,000.00		
54	INLET PROTECTION									
	2.0000	EACH	120.0000	66.67 %	200.0000	-12.84 %	100.0000	-16.67 %		
			240.00	160.00	209.18	-30.82	200.00	-40.00		
55	SILT FENCE									
	650.0000	L.F.	8.0000	-25.00 %	6.0000	-13.25 %	4.5000	-43.75 %		
			5,200.00	-1,300.00	4,511.00	-689.00	2,925.00	-2,275.00		
56	CONSTRUCTION FENCE									
	1220.0000	L.F.	8.5000	-29.41 %	6.0000	5.53 %	2.5000	-70.59 %		
			10,370.00	-3,050.00	10,943.40	573.40	3,050.00	-7,320.00		
57	COMPOST BERM									
	1250.0000	L.F.	6.5000	-53.85 %	3.0000	-52.62 %	3.5000	-46.15 %		
			8,125.00	-4,375.00	3,850.00	-4,275.00	4,375.00	-3,750.00		
58	COMPOST SOCK									
	300.0000	L.F.	4.5000	-11.11 %	4.0000	-22.67 %	7.0000	55.56 %		
			1,350.00	-150.00	1,044.00	-306.00	2,100.00	750.00		
59	EROSION/WATER POLLUTION CONTROL EST.			0.00 %		0.00 %		0.00 %		
			199,000.00		199,000.00		199,000.00			
60	PSIPE WESTERN RED CEDAR, #48", #5 CONT.									
	75.0000	EACH	40.0000	-55.00 %	18.0000	-53.65 %	30.0000	-25.00 %		
			3,000.00	-1,650.00	1,390.50	-1,609.50	2,250.00	-750.00		
61	PSIPE RED-OSIER DOGWOOD, 18" HT., #1 CONT.									
	1011.0000	EACH	10.0000	-50.00 %	5.0000	-47.40 %	8.0000	-20.00 %		
			10,110.00	-5,055.00	5,317.86	-4,792.14	8,088.00	-2,022.00		
62	PSIPE TWINERRY, 18" HT., #1 CONT.									
	173.0000	EACH	10.0000	-50.00 %	5.0000	-46.90 %	8.0000	-20.00 %		
			1,730.00	865.00	918.63	-811.37	1,384.00	-346.00		
63	PSIPE SNOWBERRY, 18" HT., #1 CONT.									
	742.0000	EACH	10.0000	-50.00 %	5.0000	-46.90 %	8.0000	-20.00 %		
			7,420.00	-3,710.00	3,940.02	-3,479.98	5,936.00	-1,484.00		

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

4TH BIDDER	5TH BIDDER	6TH BIDDER
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
EROSION CONTROL AND PLANTING									
64	PSIPE RED-OSIER DOGWOOD, 36" HT., LIVE CUTTING								
	980.0000	EACH	8.0000	2.0000	-75.00 %	1.8600	-76.75 %	4.0000	-50.00 %
			7,840.00	1,960.00	-5,880.00	1,822.80	-6,017.20	3,920.00	-3,920.00
65	PSIPE SCOULER WILLOW, 36" HT., LIVE CUTTING								
	980.0000	EACH	8.0000	2.0000	-75.00 %	1.8600	-76.75 %	4.0000	-50.00 %
			7,840.00	1,960.00	-5,880.00	1,822.80	-6,017.20	3,920.00	-3,920.00
66	PLANT ESTABLISHMENT - SECOND YEAR								
		EST.			0.00 %		0.00 %		0.00 %
			7,500.00	7,500.00		7,500.00		7,500.00	
67	PLANT ESTABLISHMENT - THIRD YEAR								
		EST.			0.00 %		0.00 %		0.00 %
			5,400.00	5,400.00		5,400.00		5,400.00	
68	LOG WITH ROOTWAD								
	2.0000	EACH	500.0000	2,500.0000	400.00 %	345.3500	-30.93 %	300.0000	-40.00 %
			1,000.00	5,000.00	4,000.00	690.70	-309.30	600.00	-400.00
69	ANCHOR SYSTEM								
	4.0000	EACH	500.0000	1,000.0000	100.00 %	74.3800	-85.12 %	90.0000	-82.00 %
			2,000.00	4,000.00	2,000.00	297.52	-1,702.48	360.00	-1,640.00
70	SOIL AMENDMENT								
	561.0000	C.Y.	45.0000	21.0000	-53.33 %	21.9400	-51.24 %	37.0000	-17.78 %
			25,245.00	11,781.00	-13,464.00	12,308.34	-12,936.66	20,757.00	-4,488.00
71	BARK OR WOOD CHIP MULCH								
	488.0000	C.Y.	45.0000	21.0000	-53.33 %	22.2100	-50.64 %	30.0000	-33.33 %
			21,960.00	10,248.00	-11,712.00	10,838.48	-11,121.52	14,640.00	-7,320.00
TRAFFIC									
72	TYPE A PRECAST TRAFFIC CURB								
	2193.0000	L.F.	12.0000	10.0000	-16.67 %	11.1600	-7.00 %	12.0000	0.00 %
			26,316.00	21,930.00	-4,386.00	24,473.88	-1,842.12	26,316.00	0.00
73	BEAM GUARDRAIL TYPE 1								
	624.0000	L.F.	38.0000	16.0000	-57.89 %	16.5800	-56.37 %	18.0000	-52.63 %
			23,712.00	9,984.00	-13,728.00	10,345.92	-13,366.08	11,232.00	-12,480.00
74	BEAM GUARDRAIL TRANSITION SECTION TYPE 1								
	4.0000	EACH	1,500.0000	1,200.0000	-20.00 %	1,291.0600	-13.93 %	1,400.0000	-6.67 %
			6,000.00	4,800.00	-1,200.00	5,164.24	-835.76	5,600.00	-400.00

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635

BIDS OPENED ON : Oct 29 2003
 AWARDED ON :

HWY : SR 090	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE : I-90	MOWAT CONSTRUCTION COMPANY	PCT CONSTRUCTION, INC.	C.A. CAREY CORP.
TIBBETTS CREEK VICINITY	20210 142ND AVE NE	7400 THIRD AVE S	537 NW LOCUST ST
CULVERT REPLACEMENT	98072		98027-2412
03A032	WOODINVILLE WA 980721330	SEATTLE WA 981084143	ISSAQUAH WA 980271006
PROJECT :	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100262	CONTRACTOR NUMBER : 100134
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
75	BEAM GUARDRAIL FLARED TERMINAL									
	4.0000 EACH		2,000.0000	-10.00 %	1,800.0000	-10.00 %	1,896.7400	-5.16 %	2,065.0000	3.25 %
			8,000.00		7,200.00		7,586.96		8,260.00	260.00
76	BEAM GUARDRAIL ANCHOR TYPE 4									
	2.0000 EACH		600.0000	-16.67 %	500.0000	-16.67 %	494.1100	-17.65 %	540.0000	-10.00 %
			1,200.00		1,000.00		988.22		1,080.00	-120.00
77	TEMPORARY CONC. BARRIER									
	7840.0000 L.F.		12.5000	-20.00 %	10.0000	-20.00 %	13.0700	4.56 %	14.0000	12.00 %
			98,000.00		78,400.00		102,468.80		109,760.00	11,760.00
78	RESETTING EXISTING TEMPORARY CONC. BARRIER									
	9360.0000 L.F.		6.5000	7.69 %	7.0000	7.69 %	5.3700	-17.38 %	6.0000	-7.69 %
			60,840.00		65,520.00		50,263.20		56,160.00	-4,680.00
79	TEMPORARY IMPACT ATTENUATOR									
	5.0000 EACH		6,000.0000	-50.00 %	3,000.0000	-50.00 %	5,259.8700	-12.34 %	5,730.0000	-4.50 %
			30,000.00		15,000.00		26,299.35		28,650.00	-1,350.00
80	REPAIR IMPACT ATTENUATOR									
	EST.			0.00 %		0.00 %		0.00 %		0.00 %
			10,000.00		10,000.00		10,000.00		10,000.00	
81	RESETTING IMPACT ATTENUATOR									
	8.0000 EACH		950.0000	5.26 %	1,000.0000	5.26 %	892.5800	-6.04 %	970.0000	2.11 %
			7,600.00		8,000.00		7,140.64		7,760.00	160.00
82	TRUCK MOUNTED IMPACT ATTENUATOR									
	3.0000 EACH		7,500.0000	-60.00 %	3,000.0000	-60.00 %	12,751.2000	70.02 %	15,000.0000	100.00 %
			22,500.00		9,000.00		38,253.60		45,000.00	22,500.00
83	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	250.0000 HR		55.0000	-54.55 %	25.0000	-54.55 %	36.4600	-33.71 %	40.0000	-27.27 %
			13,750.00		6,250.00		9,115.00		10,000.00	-3,750.00
84	PLASTIC STOP LINE									
	14.0000 L.F.		20.0000	-80.00 %	4.0000	-80.00 %	4.2500	-78.75 %	5.0000	-75.00 %
			280.00		56.00		59.50		70.00	-210.00
85	PLASTIC TRAFFIC ARROW									
	3.0000 EACH		200.0000	-50.00 %	100.0000	-50.00 %	106.2600	-46.87 %	112.0000	-44.00 %
			600.00		300.00		318.78		336.00	-264.00
86	PLASTIC TRAFFIC LETTER									
	24.0000 EACH		55.0000	0.00 %	55.0000	0.00 %	58.4400	6.25 %	65.0000	18.18 %
			1,320.00		1,320.00		1,402.56		1,560.00	240.00

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY	PCT CONSTRUCTION, INC.	C.A. CAREY CORP.
20210 142ND AVE NE	7400 THIRD AVE S	537 NW LOCUST ST
98072		98027-2412
WOODINVILLE WA 980721330	SEATTLE WA 981084143	ISSAQUAH WA 980271006
CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100262	CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
TRAFFIC									
87	PLASTIC HOV LANE SYMBOL TYPE 1								
	7.0000	EACH	300.0000	100.0000	-66.67 %	106.2600	-64.58 %	115.0000	-61.67 %
			2,100.00	700.00	-1,400.00	743.82	-1,356.18	805.00	-1,295.00
88	PLASTIC DRAINAGE MARKING								
	2.0000	EACH	60.0000	15.0000	-75.00 %	15.9400	-73.43 %	17.0000	-71.67 %
			120.00	30.00	-90.00	31.88	-88.12	34.00	-86.00
89	SHOULDER RUMBLE STRIP TYPE 1								
	1.0700	MI.	4,000.0000	3,000.0000	-25.00 %	3,187.8000	-20.30 %	3,500.0000	-12.50 %
			4,280.00	3,210.00	-1,070.00	3,410.95	-869.05	3,745.00	-535.00
90	RAISED PAVEMENT MARKER TYPE 1								
	9.3300	HUND	250.0000	160.0000	-36.00 %	159.3900	-36.24 %	175.0000	-30.00 %
			2,332.50	1,492.80	-839.70	1,487.11	-845.39	1,632.75	-699.75
91	RAISED PAVEMENT MARKER TYPE 2								
	2.3100	HUND	850.0000	300.0000	-64.71 %	265.6500	-68.75 %	290.0000	-65.88 %
			1,963.50	693.00	-1,270.50	613.65	-1,349.85	669.90	-1,293.60
92	PERMANENT SIGNING								
		L.S.			-85.88 %		-39.13 %		-1.13 %
			35,400.00	5,000.00	-30,400.00	21,549.53	-13,850.47	35,000.00	-400.00
93	TEMPORARY PAVEMENT MARKING								
	51563.0000	L.F.	1.2500	0.1000	-92.00 %	0.1100	-91.20 %	0.1500	-88.00 %
			64,453.75	5,156.30	-59,297.45	5,671.93	-58,781.82	7,734.45	-56,719.30
94	SIGN BRIDGE NO. 1								
		L.S.			1.01 %		5.64 %		23.23 %
			99,000.00	100,000.00	1,000.00	104,580.03	5,580.03	122,000.00	23,000.00
95	ILLUMINATION SYSTEM SUA 1742								
		L.S.			460.00 %		495.10 %		546.67 %
			15,000.00	84,000.00	69,000.00	89,264.78	74,264.78	97,000.00	82,000.00
96	DIRECTIONAL BORING								
	250.0000	L.F.	55.0000	40.0000	-27.27 %	41.4400	-24.65 %	45.0000	-18.18 %
			13,750.00	10,000.00	-3,750.00	10,360.00	-3,390.00	11,250.00	-2,500.00
97	COMMUNICATION CONDUIT SYSTEM								
		L.S.			62.12 %		69.20 %		90.73 %
			10,486.00	17,000.00	6,514.00	17,742.23	7,256.23	20,000.00	9,514.00
98	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM								
		L.S.			38.92 %		40.06 %		54.95 %
			9,358.00	13,000.00	3,642.00	13,107.17	3,749.17	14,500.00	5,142.00

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY	PCT CONSTRUCTION, INC.	C.A. CAREY CORP.
20210 142ND AVE NE	7400 THIRD AVE S	537 NW LOCUST ST
98072		98027-2412
WOODINVILLE WA 980721330	SEATTLE WA 981084143	ISSAQUAH WA 980271006
CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100262	CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
99	SEQUENTIAL ARROW SIGN												
	140.0000	HR	10.0000	5.0000	-50.00 %	1.8100	-81.90 %	3.0000	-70.00 %				
			1,400.00	700.00	-700.00	253.40	-1,146.60	420.00	-980.00				
100	PORTABLE CHANGEABLE MESSAGE SIGN												
	2.0000	EACH	800.0000	1,000.0000	25.00 %	8,500.8000	962.60 %	5,800.0000	625.00 %				
			1,600.00	2,000.00	400.00	17,001.60	15,401.60	11,600.00	10,000.00				
101	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN												
	100.0000	HR	8.5000	15.0000	76.47 %	19.1300	125.06 %	5.0000	-41.18 %				
			850.00	1,500.00	650.00	1,913.00	1,063.00	500.00	-350.00				
102	TEMPORARY TRAFFIC CONTROL DEVICES												
		L.S.			-66.67 %		77.10 %		93.33 %				
			15,000.00	5,000.00	-10,000.00	26,565.00	11,565.00	29,000.00	14,000.00				
103	TRAFFIC CONTROL LABOR												
	500.0000	HR	35.0000	40.0000	14.29 %	34.6600	-0.97 %	41.0000	17.14 %				
			17,500.00	20,000.00	2,500.00	17,330.00	-170.00	20,500.00	3,000.00				
104	TRAFFIC CONTROL VEHICLE												
	200.0000	DAY	100.0000	25.0000	-75.00 %	21.2500	-78.75 %	60.0000	-40.00 %				
			20,000.00	5,000.00	-15,000.00	4,250.00	-15,750.00	12,000.00	-8,000.00				
105	TRAFFIC CONTROL SUPERVISOR												
	350.0000	HR	50.0000	1.0000	-98.00 %	36.2500	-27.50 %	44.0000	-12.00 %				
			17,500.00	350.00	-17,150.00	12,687.50	-4,812.50	15,400.00	-2,100.00				
106	CONSTRUCTION SIGNS CLASS A												
	781.0000	S.F.	16.0000	25.0000	56.25 %	12.7500	-20.31 %	17.0000	6.25 %				
			12,496.00	19,525.00	7,029.00	9,957.75	-2,538.25	13,277.00	781.00				
107	PROFILED PLASTIC LINE												
	20505.0000	L.F.	2.5000	1.0000	-60.00 %	1.0600	-57.60 %	1.2000	-52.00 %				
			51,262.50	20,505.00	-30,757.50	21,735.30	-29,527.20	24,606.00	-26,656.50				
108	PROFILED PLASTIC WIDE LINE												
	6617.0000	L.F.	3.0000	3.0000	0.00 %	3.1900	6.33 %	3.5000	16.67 %				
			19,851.00	19,851.00	0.00	21,108.23	1,257.23	23,159.50	3,308.50				
109	PROFILED PLASTIC DOTTED WIDE LINE												
	1863.0000	L.F.	3.0000	1.0000	-66.67 %	1.0600	-64.67 %	1.2000	-60.00 %				
			5,589.00	1,863.00	-3,726.00	1,974.78	-3,614.22	2,235.60	-3,353.40				

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCT CONSTRUCTION, INC. 7400 THIRD AVE S SEATTLE WA 981084143 CONTRACTOR NUMBER : 100262	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
OTHER ITEMS									
110	INCENTIVE EARLY COMPL. -EASTBOUND TIBBETTS CRK STRUCTURE EST.				0.00 %		0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00		50,000.00	
111	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	4.0000 C.Y.		12.0000	50.0000	316.67 %	53.1300	342.75 %	100.0000	733.33 %
			48.00	200.00	152.00	212.52	164.52	400.00	352.00
112	SHORING OR EXTRA EXCAVATION CLASS B								
	996.0000 S.F.		8.0000	3.0000	-62.50 %	5.3100	-33.63 %	1.2500	-84.38 %
			7,968.00	2,988.00	-4,980.00	5,288.76	-2,679.24	1,245.00	-6,723.00
113	GRAVEL BACKFILL FOR PIPE BEDDING								
	120.0000 C.Y.		50.0000	30.0000	-40.00 %	42.5000	-15.00 %	40.0000	-20.00 %
			6,000.00	3,600.00	-2,400.00	5,100.00	-900.00	4,800.00	-1,200.00
114	STRUCTURE SURVEYING								
	L.S.				-50.00 %		0.15 %		-7.50 %
			20,000.00	10,000.00	-10,000.00	20,030.01	30.01	18,500.00	-1,500.00
115	ROADWAY SURVEYING								
	L.S.				50.00 %		-0.12 %		85.00 %
			10,000.00	15,000.00	5,000.00	9,988.44	-11.56	18,500.00	8,500.00
116	CHAIN LINK FENCE TYPE 1								
	220.0000 L.F.		17.0000	15.0000	-11.76 %	14.1200	-16.94 %	15.0000	-11.76 %
			3,740.00	3,300.00	-440.00	3,106.40	-633.60	3,300.00	-440.00
117	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE								
	27.0000 EACH		80.0000	110.0000	37.50 %	112.6400	40.80 %	125.0000	56.25 %
			2,160.00	2,970.00	810.00	3,041.28	881.28	3,375.00	1,215.00
118	CONNECTION TO DRAINAGE STRUCTURE								
	1.0000 EACH		550.0000	1,500.0000	172.73 %	1,062.6000	93.20 %	950.0000	72.73 %
			550.00	1,500.00	950.00	1,062.60	512.60	950.00	400.00
119	ADJUST CATCH BASIN								
	1.0000 EACH		500.0000	400.0000	-20.00 %	531.3000	6.26 %	320.0000	-36.00 %
			500.00	400.00	-100.00	531.30	31.30	320.00	-180.00
120	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN								
	1.0000 EACH		500.0000	300.0000	-40.00 %	265.6500	-46.87 %	270.0000	-46.00 %
			500.00	300.00	-200.00	265.65	-234.35	270.00	-230.00
121	CLEANING EXISTING DRAINAGE STRUCTURE								
	L.S.				-66.67 %		-64.58 %		-20.00 %
			3,000.00	1,000.00	-2,000.00	1,062.60	-1,937.40	2,400.00	-600.00

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MOWAT CONSTRUCTION COMPANY	PCT CONSTRUCTION, INC.	C.A. CAREY CORP.
20210 142ND AVE NE	7400 THIRD AVE S	537 NW LOCUST ST
98072		98027-2412
WOODINVILLE WA 980721330	SEATTLE WA 981084143	ISSAQUAH WA 980271006
CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100262	CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
122	ROADSIDE CLEANUP	EST.	15,000.00	0.00 %	15,000.00	0.00 %	15,000.00	0.00 %	15,000.00	0.00 %
123	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
124	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
125	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.	2.0000	50.00 %	3.0000	6.50 %	2.1300	6.50 %	1.0000	-50.00 %
	4400.0000		8,800.00	4,400.00	13,200.00	572.00	9,372.00	572.00	4,400.00	-4,400.00
126	SPCC PLAN	L.S.	5,000.00	-98.00 %	100.00	-68.12 %	1,593.90	-3,406.10	2,000.00	-3,000.00
127	PSIPE SCOULER WILLOW, 36" HT. LIVE STAKE	EACH	10.0000	-50.00 %	5.0000	-89.40 %	1.0600	-89.40 %	13.5000	35.00 %
	365.0000		3,650.00	-1,825.00	1,825.00	-3,263.10	386.90	-3,263.10	4,927.50	1,277.50
128	GRAVEL BORROW INCL. HAUL	TON	10.5000	52.38 %	16.0000	1.24 %	10.6300	1.24 %	10.0000	-4.76 %
	2486.0000		26,103.00	13,673.00	39,776.00	323.18	26,426.18	323.18	24,860.00	-1,243.00
129	COMMUNICATION AND CABLE INTERFACE	L.S.	1,500.00	0.00 %	1,500.00	3.71 %	1,555.65	55.65	2,000.00	33.33 %
				0.00						500.00
CONTRACT TOTAL (A)			\$3,637,569.10	-5.05%	\$3,454,053.00	-2.44%	\$3,548,893.31	-2.44%	\$3,668,002.10	0.84%

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003
 AWARDED ON :

-----	4TH BIDDER	-----	5TH BIDDER	-----	6TH BIDDER	-----
	MOWAT CONSTRUCTION COMPANY		PCT CONSTRUCTION, INC.		C.A. CAREY CORP.	
	20210 142ND AVE NE		7400 THIRD AVE S		537 NW LOCUST ST	
	98072				98027-2412	
	WOODINVILLE WA 980721330		SEATTLE WA 981084143		ISSAQUAH WA 980271006	
	CONTRACTOR NUMBER : 551010		CONTRACTOR NUMBER : 100262		CONTRACTOR NUMBER : 100134	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
ROAD USER COST R1										
130	COMPLETION OF EASTBOUND STRUCTURE AND LANES									
	2,500.00	PDA	1.00	74.00	7,300.00 %	71.00	7,000.00 %	74.00	7,300.00 %	
			2,500.00	185,000.00	182,500.00	177,500.00	175,000.00	185,000.00	182,500.00	
	ROAD USER COST R1 TOTAL (B)		2,500.00	185,000.00	7,300.00 %	177,500.00	7,000.00 %	185,000.00	7,300.00 %	
CONTRACT TOTAL (A)				3,454,053.00		3,548,893.31		3,668,002.10		
BID TOTAL (A) + (B)				3,639,053.00		3,726,393.31		3,853,002.10		

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003
 AWARDED ON :

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370
AIRWAY HEIGHTS WA 990010519 CONTRACTOR NUMBER : 100030	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.		15.83 %		-22.18 %		17.32 %		
			336,693.10	390,000.00	53,306.90	262,000.00	-74,693.10	395,000.00	58,306.90	
2	CLEARING AND GRUBBING									
	1.5000	ACRE	10,000.0000	10,000.0000	0.00 %	100,000.0000	900.00 %	5,000.0000	-50.00 %	
			15,000.00	15,000.00	0.00	150,000.00	135,000.00	7,500.00	-7,500.00	
3	REMOVING DRAINAGE STRUCTURE									
	3.0000	EACH	600.0000	1,000.0000	66.67 %	500.0000	-16.67 %	700.0000	16.67 %	
			1,800.00	3,000.00	1,200.00	1,500.00	-300.00	2,100.00	300.00	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.		-95.95 %		-62.62 %		-12.77 %		
			160,500.00	6,500.00	-154,000.00	60,000.00	-100,500.00	140,000.00	-20,500.00	
5	REMOVING CEMENT CONC. CURB									
	2173.0000	L.F.	8.0000	2.0000	-75.00 %	5.0000	-37.50 %	3.0000	-62.50 %	
			17,384.00	4,346.00	-13,038.00	10,865.00	-6,519.00	6,519.00	-10,865.00	
6	REMOVING ASPHALT CONC. PAVEMENT									
	5200.0000	S.Y.	10.0000	5.0000	-50.00 %	10.0000	0.00 %	6.0000	-40.00 %	
			52,000.00	26,000.00	-26,000.00	52,000.00	0.00	31,200.00	-20,800.00	
7	REMOVING TRAFFIC ISLAND									
	926.0000	S.Y.	15.0000	7.0000	-53.33 %	15.0000	0.00 %	3.0000	-80.00 %	
			13,890.00	6,482.00	-7,408.00	13,890.00	0.00	2,778.00	-11,112.00	
8	REMOVING GUARDRAIL									
	502.0000	L.F.	4.5000	3.0000	-33.33 %	3.0000	-33.33 %	2.5000	-44.44 %	
			2,259.00	1,506.00	-753.00	1,506.00	-753.00	1,255.00	-1,004.00	
9	REMOVING GUARDRAIL ANCHOR									
	8.0000	EACH	200.0000	188.0000	-6.00 %	200.0000	0.00 %	125.0000	-37.50 %	
			1,600.00	1,504.00	-96.00	1,600.00	0.00	1,000.00	-600.00	
10	REMOVING TEMPORARY PAVEMENT MARKING									
	51563.0000	L.F.	0.2500	0.3200	28.00 %	0.3500	40.00 %	0.3000	20.00 %	
			12,890.75	16,500.16	3,609.41	18,047.05	5,156.30	15,468.90	2,578.15	
11	REMOVING PAINT LINE									
	5950.0000	L.F.	1.5000	0.3400	-77.33 %	0.3500	-76.67 %	0.3000	-80.00 %	
			8,925.00	2,023.00	-6,902.00	2,082.50	-6,842.50	1,785.00	-7,140.00	
12	REMOVING PLASTIC LINE									
	22000.0000	L.F.	1.0000	0.4600	-54.00 %	0.5000	-50.00 %	0.4000	-60.00 %	
			22,000.00	10,120.00	-11,880.00	11,000.00	-11,000.00	8,800.00	-13,200.00	

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003
 AWARDED ON :

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370
AIRWAY HEIGHTS WA 990010519 CONTRACTOR NUMBER : 100030	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
13	REMOVING PAINTED TRAFFIC MARKING 7.0000	EACH	150.0000 1,050.00	45.0000 -70.00 %	50.0000 -66.67 %	40.0000 -73.33 %	1,050.00 -770.00	315.00 -735.00	280.00 -770.00	280.00 -770.00
14	REMOVING RAISED PAVEMENT MARKER 1.7600	HUND	150.0000 264.00	114.0000 -24.00 %	120.0000 -20.00 %	100.0000 -33.33 %	264.00 -88.00	200.64 -63.36	211.20 -52.80	176.00 -88.00
15	REMOVING CHAIN LINK FENCE 250.0000	L.F.	6.0000 1,500.00	6.0000 0.00 %	3.5000 -41.67 %	3.0000 -50.00 %	1,500.00 -750.00	1,500.00 0.00	875.00 -625.00	750.00 -750.00
GRADING										
16	ROADWAY EXCAVATION INCL. HAUL 4500.0000	C.Y.	20.0000 90,000.00	18.0000 -10.00 %	15.0000 -25.00 %	15.0000 -25.00 %	90,000.00 -22,500.00	81,000.00 -9,000.00	67,500.00 -22,500.00	67,500.00 -22,500.00
17	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.0000 0.00 %	0.0000 0.00 %	0.0000 0.00	0.0000 0.00	0.0000 0.00	0.0000 0.00
18	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.0000 0.00 %	0.0000 0.00 %	0.0000 0.00	0.0000 0.00	0.0000 0.00	0.0000 0.00
19	EMBANKMENT COMPACTION 1344.0000	C.Y.	1.5000 2,016.00	4.0000 166.67 %	5.0000 233.33 %	4.0000 166.67 %	2,016.00 3,360.00	5,376.00 3,360.00	6,720.00 4,704.00	5,376.00 3,360.00
DRAINAGE										
20	STREAMBED GRAVEL 514.0000	TON	35.0000 17,990.00	37.0000 5.71 %	45.0000 28.57 %	35.0000 0.00 %	17,990.00 0.00	19,018.00 1,028.00	23,130.00 5,140.00	17,990.00 0.00
21	QUARRY SPALLS 840.0000	TON	50.0000 42,000.00	27.0000 -46.00 %	35.0000 -30.00 %	35.0000 -30.00 %	42,000.00 -19,320.00	22,680.00 -19,320.00	29,400.00 -12,600.00	29,400.00 -12,600.00
22	SCHEDULE A CULV. PIPE 18 IN. DIAM. 254.0000	L.F.	25.0000 6,350.00	18.0000 -28.00 %	30.0000 20.00 %	30.0000 20.00 %	6,350.00 1,778.00	4,572.00 -1,778.00	7,620.00 1,270.00	7,620.00 1,270.00

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370
AIRWAY HEIGHTS WA 990010519 CONTRACTOR NUMBER : 100030	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
23	12" DIAM. SLOT DRAIN												
	1428.0000	L.F.	45.0000	50.0000	11.11 %	56.0000	24.44 %	55.0000	22.22 %				
			64,260.00	71,400.00	7,140.00	79,968.00	15,708.00	78,540.00	14,280.00				
24	TEMPORARY CREEK DIVERSION												
		L.S.			-15.00 %		150.00 %		400.00 %				
			20,000.00	17,000.00	-3,000.00	50,000.00	30,000.00	100,000.00	80,000.00				
25	TESTING STORM SEWER PIPE												
	254.0000	L.F.	2.0000	3.0000	50.00 %	5.0000	150.00 %	3.0000	50.00 %				
			508.00	762.00	254.00	1,270.00	762.00	762.00	254.00				
STORM SEWER													
26	CATCH BASIN TYPE 1												
	1.0000	EACH	1,200.0000	1,500.0000	25.00 %	1,000.0000	-16.67 %	1,000.0000	-16.67 %				
			1,200.00	1,500.00	300.00	1,000.00	-200.00	1,000.00	-200.00				
STRUCTURE													
27	STRUCTURE EXCAVATION CLASS A INCL. HAUL												
	4385.0000	C.Y.	25.0000	15.0000	-40.00 %	15.0000	-40.00 %	35.0000	40.00 %				
			109,625.00	65,775.00	-43,850.00	65,775.00	-43,850.00	153,475.00	43,850.00				
28	SHORING OR EXTRA EXCAVATION CL. A												
		L.S.			490.00 %		-75.00 %		300.00 %				
			20,000.00	118,000.00	98,000.00	5,000.00	-15,000.00	80,000.00	60,000.00				
29	FURNISHING AND DRIVING CONCRETE TEST PILE												
	4.0000	EACH	5,000.0000	6,500.0000	30.00 %	8,800.0000	76.00 %	6,500.0000	30.00 %				
			20,000.00	26,000.00	6,000.00	35,200.00	15,200.00	26,000.00	6,000.00				
30	FURNISHING CONC. PILING - 18" DIA.												
	4060.0000	L.F.	50.0000	65.0000	30.00 %	60.0000	20.00 %	75.0000	50.00 %				
			203,000.00	263,900.00	60,900.00	243,600.00	40,600.00	304,500.00	101,500.00				
31	DRIVING CONC. PILE - 18" DIA.												
	74.0000	EACH	1,000.0000	750.0000	-25.00 %	900.0000	-10.00 %	760.0000	-24.00 %				
			74,000.00	55,500.00	-18,500.00	66,600.00	-7,400.00	56,240.00	-17,760.00				
32	ST. REINF. BAR FOR BRIDGE												
	22200.0000	LB.	0.7500	0.5500	-26.67 %	0.4000	-46.67 %	0.5500	-26.67 %				
			16,650.00	12,210.00	-4,440.00	8,880.00	-7,770.00	12,210.00	-4,440.00				

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003
 AWARDED ON :

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370
AIRWAY HEIGHTS WA 990010519 CONTRACTOR NUMBER : 100030	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
33	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			1.00	1.00		1.00		1.00		1.00
34	STRUCTURAL CARBON STEEL	L.S.		88.89 %		344.44 %		344.44 %		344.44 %
			18,000.00	34,000.00	16,000.00	80,000.00	62,000.00	80,000.00	62,000.00	62,000.00
35	CONC. CLASS 4000 FOR BRIDGE									
	178.0000	C.Y.	450.0000	500.0000	11.11 %	1,000.0000	122.22 %	400.0000	-11.11 %	-11.11 %
			80,100.00	89,000.00	8,900.00	178,000.00	97,900.00	71,200.00	-8,900.00	-8,900.00
36	PRECAST CONCRETE PANEL									
	3900.0000	S.F.	30.0000	26.0000	-13.33 %	30.0000	0.00 %	35.0000	16.67 %	16.67 %
			117,000.00	101,400.00	-15,600.00	117,000.00	0.00	136,500.00	19,500.00	19,500.00
37	SUPERSTRUCTURE - TIBBETTS CREEK BRIDGES	L.S.		29.92 %		27.17 %		41.73 %		41.73 %
			254,000.00	330,000.00	76,000.00	323,000.00	69,000.00	360,000.00	106,000.00	106,000.00
38	TRAFFIC BARRIER									
	485.0000	L.F.	65.0000	120.0000	84.62 %	125.0000	92.31 %	82.0000	26.15 %	26.15 %
			31,525.00	58,200.00	26,675.00	60,625.00	29,100.00	39,770.00	8,245.00	8,245.00
SURFACING										
39	CRUSHED SURFACING BASE COURSE									
	2289.0000	TON	25.0000	22.0000	-12.00 %	20.0000	-20.00 %	20.0000	-20.00 %	-20.00 %
			57,225.00	50,358.00	-6,867.00	45,780.00	-11,445.00	45,780.00	-11,445.00	-11,445.00
LIQUID ASPHALT										
40	ANTI-STRIPPING ADDITIVE	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			2,000.00	2,000.00		2,000.00		2,000.00		2,000.00
41	ASPHALT FOR FOG SEAL									
	2.5000	TON	800.0000	400.0000	-50.00 %	1,000.0000	25.00 %	500.0000	-37.50 %	-37.50 %
			2,000.00	1,000.00	-1,000.00	2,500.00	500.00	1,250.00	-750.00	-750.00

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022 AIRWAY HEIGHTS WA 990010519 CONTRACTOR NUMBER : 100030	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
CEMENT CONCRETE PAVEMENT										
42	BRIDGE APPROACH SLAB									
	1325.0000	S.Y.	150.0000	200.0000	33.33 %	175.0000	16.67 %	112.0000	-25.33 %	
			198,750.00	265,000.00	66,250.00	231,875.00	33,125.00	148,400.00	-50,350.00	
ASPHALT CONCRETE PAVEMENT										
43	PLANING BITUMINOUS PAVEMENT									
	640.0000	S.Y.	8.0000	21.0000	162.50 %	15.0000	87.50 %	15.0000	87.50 %	
			5,120.00	13,440.00	8,320.00	9,600.00	4,480.00	9,600.00	4,480.00	
44	ASPHALT CONC. PAVEMENT - 1/2 INCH. SUPERPAVE, PG 58-22									
	2603.0000	TON	50.0000	85.0000	70.00 %	86.0000	72.00 %	75.0000	50.00 %	
			130,150.00	221,255.00	91,105.00	223,858.00	93,708.00	195,225.00	65,075.00	
EROSION CONTROL AND PLANTING										
45	ESC LEAD									
	225.0000	DAY	155.0000	43.0000	-72.26 %	100.0000	-35.48 %	45.0000	-70.97 %	
			34,875.00	9,675.00	-25,200.00	22,500.00	-12,375.00	10,125.00	-24,750.00	
46	SEEDING, FERTILIZING, AND MULCHING									
	0.1800	ACRE	1,500.0000	5,133.0000	242.20 %	5,000.0000	233.33 %	5,000.0000	233.33 %	
			270.00	923.94	653.94	900.00	630.00	900.00	630.00	
47	SEEDING AND FERTILIZING BY HAND									
	38.0000	S.Y.	10.0000	1.7100	-82.90 %	10.0000	0.00 %	12.0000	20.00 %	
			380.00	64.98	-315.02	380.00	0.00	456.00	76.00	
48	COMPOST									
	189.0000	C.Y.	45.0000	33.0000	-26.67 %	30.0000	-33.33 %	35.0000	-22.22 %	
			8,505.00	6,237.00	-2,268.00	5,670.00	-2,835.00	6,615.00	-1,890.00	
49	PLASTIC COVERING									
	2000.0000	S.Y.	2.5000	2.0000	-20.00 %	3.0000	20.00 %	2.6000	4.00 %	
			5,000.00	4,000.00	-1,000.00	6,000.00	1,000.00	5,200.00	200.00	
50	CHECK DAM									
	150.0000	L.F.	17.0000	26.0000	52.94 %	10.0000	-41.18 %	5.0000	-70.59 %	
			2,550.00	3,900.00	1,350.00	1,500.00	-1,050.00	750.00	-1,800.00	
51	STABILIZED CONSTRUCTION ENTRANCE									
	6000.0000	S.Y.	10.0000	10.0000	0.00 %	2.0000	-80.00 %	16.0000	60.00 %	
			60,000.00	60,000.00	0.00	12,000.00	-48,000.00	96,000.00	36,000.00	

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003
 AWARDED ON :

7TH BIDDER	8TH BIDDER	9TH BIDDER
WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370
AIRWAY HEIGHTS WA 990010519 CONTRACTOR NUMBER : 100030	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND PLANTING									
52	TIRE WASH								
	1.0000	EACH	1,500.0000	4,000.0000	166.67 %	10,000.0000	566.67 %	6,000.0000	300.00 %
			1,500.00	4,000.00	2,500.00	10,000.00	8,500.00	6,000.00	4,500.00
53	STREET CLEANING								
	600.0000	HR	120.0000	86.0000	-28.33 %	85.0000	-29.17 %	85.0000	-29.17 %
			72,000.00	51,600.00	-20,400.00	51,000.00	-21,000.00	51,000.00	-21,000.00
54	INLET PROTECTION								
	2.0000	EACH	120.0000	175.0000	45.83 %	200.0000	66.67 %	35.0000	-70.83 %
			240.00	350.00	110.00	400.00	160.00	70.00	-170.00
55	SILT FENCE								
	650.0000	L.F.	8.0000	11.0000	37.50 %	5.0000	-37.50 %	4.0000	-50.00 %
			5,200.00	7,150.00	1,950.00	3,250.00	-1,950.00	2,600.00	-2,600.00
56	CONSTRUCTION FENCE								
	1220.0000	L.F.	8.5000	3.0000	-64.71 %	5.0000	-41.18 %	3.5000	-58.82 %
			10,370.00	3,660.00	-6,710.00	6,100.00	-4,270.00	4,270.00	-6,100.00
57	COMPOST BERM								
	1250.0000	L.F.	6.5000	3.3000	-49.23 %	5.0000	-23.08 %	3.0000	-53.85 %
			8,125.00	4,125.00	-4,000.00	6,250.00	-1,875.00	3,750.00	-4,375.00
58	COMPOST SOCK								
	300.0000	L.F.	4.5000	3.7000	-17.78 %	5.0000	11.11 %	2.0000	-55.56 %
			1,350.00	1,110.00	-240.00	1,500.00	150.00	600.00	-750.00
59	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %
			199,000.00	199,000.00		199,000.00		199,000.00	
60	PSIPE WESTERN RED CEDAR, #48", #5 CONT.								
	75.0000	EACH	40.0000	20.0000	-50.00 %	80.0000	100.00 %	27.0000	-32.50 %
			3,000.00	1,500.00	-1,500.00	6,000.00	3,000.00	2,025.00	-975.00
61	PSIPE RED-OSIER DOGWOOD, 18" HT., #1 CONT.								
	1011.0000	EACH	10.0000	5.6500	-43.50 %	6.0000	-40.00 %	7.0000	-30.00 %
			10,110.00	5,712.15	-4,397.85	6,066.00	-4,044.00	7,077.00	-3,033.00
62	PSIPE TWINERRY, 18" HT., #1 CONT.								
	173.0000	EACH	10.0000	5.7000	-43.00 %	7.0000	-30.00 %	8.0000	-20.00 %
			1,730.00	986.10	-743.90	1,211.00	-519.00	1,384.00	-346.00
63	PSIPE SNOWBERRY, 18" HT., #1 CONT.								
	742.0000	EACH	10.0000	5.7000	-43.00 %	7.0000	-30.00 %	7.0000	-30.00 %
			7,420.00	4,229.40	-3,190.60	5,194.00	-2,226.00	5,194.00	-2,226.00

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022 AIRWAY HEIGHTS WA 990010519 CONTRACTOR NUMBER : 100030	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING										
64	PSIPE RED-OSIER DOGWOOD, 36" HT., LIVE CUTTING									
	980.0000 EACH		8.0000	2.0000	-75.00 %	5.0000	-37.50 %	5.0000	-37.50 %	
			7,840.00	1,960.00	-5,880.00	4,900.00	-2,940.00	4,900.00	-2,940.00	
65	PSIPE SCOULER WILLOW, 36" HT., LIVE CUTTING									
	980.0000 EACH		8.0000	2.0000	-75.00 %	5.0000	-37.50 %	5.0000	-37.50 %	
			7,840.00	1,960.00	-5,880.00	4,900.00	-2,940.00	4,900.00	-2,940.00	
66	PLANT ESTABLISHMENT - SECOND YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			7,500.00	7,500.00		7,500.00		7,500.00		
67	PLANT ESTABLISHMENT - THIRD YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			5,400.00	5,400.00		5,400.00		5,400.00		
68	LOG WITH ROOTWAD									
	2.0000 EACH		500.0000	370.0000	-26.00 %	600.0000	20.00 %	500.0000	0.00 %	
			1,000.00	740.00	-260.00	1,200.00	200.00	1,000.00	0.00	
69	ANCHOR SYSTEM									
	4.0000 EACH		500.0000	80.0000	-84.00 %	600.0000	20.00 %	100.0000	-80.00 %	
			2,000.00	320.00	-1,680.00	2,400.00	400.00	400.00	-1,600.00	
70	SOIL AMENDMENT									
	561.0000 C.Y.		45.0000	25.0000	-44.44 %	28.0000	-37.78 %	24.0000	-46.67 %	
			25,245.00	14,025.00	-11,220.00	15,708.00	-9,537.00	13,464.00	-11,781.00	
71	BARK OR WOOD CHIP MULCH									
	488.0000 C.Y.		45.0000	23.0000	-48.89 %	30.0000	-33.33 %	27.0000	-40.00 %	
			21,960.00	11,224.00	-10,736.00	14,640.00	-7,320.00	13,176.00	-8,784.00	
TRAFFIC										
72	TYPE A PRECAST TRAFFIC CURB									
	2193.0000 L.F.		12.0000	6.0000	-50.00 %	12.5000	4.17 %	10.5000	-12.50 %	
			26,316.00	13,158.00	-13,158.00	27,412.50	1,096.50	23,026.50	-3,289.50	
73	BEAM GUARDRAIL TYPE 1									
	624.0000 L.F.		38.0000	18.0000	-52.63 %	18.0000	-52.63 %	16.0000	-57.89 %	
			23,712.00	11,232.00	-12,480.00	11,232.00	-12,480.00	9,984.00	-13,728.00	
74	BEAM GUARDRAIL TRANSITION SECTION TYPE 1									
	4.0000 EACH		1,500.0000	570.0000	-62.00 %	1,500.0000	0.00 %	1,225.0000	-18.33 %	
			6,000.00	2,280.00	-3,720.00	6,000.00	0.00	4,900.00	-1,100.00	

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022 AIRWAY HEIGHTS WA 990010519 CONTRACTOR NUMBER : 100030	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
75	BEAM GUARDRAIL FLARED TERMINAL												
	4.0000 EACH		2,000.0000	2,000.0000	0.00 %	2,100.0000	5.00 %	1,800.0000	-10.00 %				
			8,000.00	8,000.00	0.00	8,400.00	400.00	7,200.00	-800.00				
76	BEAM GUARDRAIL ANCHOR TYPE 4												
	2.0000 EACH		600.0000	530.0000	-11.67 %	600.0000	0.00 %	465.0000	-22.50 %				
			1,200.00	1,060.00	-140.00	1,200.00	0.00	930.00	-270.00				
77	TEMPORARY CONC. BARRIER												
	7840.0000 L.F.		12.5000	14.0000	12.00 %	15.0000	20.00 %	13.0000	4.00 %				
			98,000.00	109,760.00	11,760.00	117,600.00	19,600.00	101,920.00	3,920.00				
78	RESETTING EXISTING TEMPORARY CONC. BARRIER												
	9360.0000 L.F.		6.5000	5.7600	-11.38 %	6.0000	-7.69 %	5.1000	-21.54 %				
			60,840.00	53,913.60	-6,926.40	56,160.00	-4,680.00	47,736.00	-13,104.00				
79	TEMPORARY IMPACT ATTENUATOR												
	5.0000 EACH		6,000.0000	5,650.0000	-5.83 %	6,000.0000	0.00 %	5,000.0000	-16.67 %				
			30,000.00	28,250.00	-1,750.00	30,000.00	0.00	25,000.00	-5,000.00				
80	REPAIR IMPACT ATTENUATOR												
	EST.				0.00 %		0.00 %		0.00 %				
			10,000.00	10,000.00		10,000.00		10,000.00					
81	RESETTING IMPACT ATTENUATOR												
	8.0000 EACH		950.0000	960.0000	1.05 %	1,000.0000	5.26 %	840.0000	-11.58 %				
			7,600.00	7,680.00	80.00	8,000.00	400.00	6,720.00	-880.00				
82	TRUCK MOUNTED IMPACT ATTENUATOR												
	3.0000 EACH		7,500.0000	5,000.0000	-33.33 %	15,000.0000	100.00 %	14,300.0000	90.67 %				
			22,500.00	15,000.00	-7,500.00	45,000.00	22,500.00	42,900.00	20,400.00				
83	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR												
	250.0000 HR		55.0000	44.0000	-20.00 %	50.0000	-9.09 %	40.0000	-27.27 %				
			13,750.00	11,000.00	-2,750.00	12,500.00	-1,250.00	10,000.00	-3,750.00				
84	PLASTIC STOP LINE												
	14.0000 L.F.		20.0000	57.0000	185.00 %	5.0000	-75.00 %	4.0000	-80.00 %				
			280.00	798.00	518.00	70.00	-210.00	56.00	-224.00				
85	PLASTIC TRAFFIC ARROW												
	3.0000 EACH		200.0000	29.0000	-85.50 %	120.0000	-40.00 %	100.0000	-50.00 %				
			600.00	87.00	-513.00	360.00	-240.00	300.00	-300.00				
86	PLASTIC TRAFFIC LETTER												
	24.0000 EACH		55.0000	29.0000	-47.27 %	65.0000	18.18 %	55.0000	0.00 %				
			1,320.00	696.00	-624.00	1,560.00	240.00	1,320.00	0.00				

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370
AIRWAY HEIGHTS WA 990010519 CONTRACTOR NUMBER : 100030	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
87	PLASTIC HOV LANE SYMBOL TYPE 1 7.0000	EACH	300.0000 2,100.00	171.0000 1,197.00	-43.00 % -903.00	120.0000 840.00	-60.00 % -1,260.00	100.0000 700.00	-66.67 % -1,400.00				
88	PLASTIC DRAINAGE MARKING 2.0000	EACH	60.0000 120.00	171.0000 342.00	185.00 % 222.00	18.0000 36.00	-70.00 % -84.00	15.0000 30.00	-75.00 % -90.00				
89	SHOULDER RUMBLE STRIP TYPE 1 1.0700	MI.	4,000.0000 4,280.00	570.0000 609.90	-85.75 % -3,670.10	3,500.0000 3,745.00	-12.50 % -535.00	3,000.0000 3,210.00	-25.00 % -1,070.00				
90	RAISED PAVEMENT MARKER TYPE 1 9.3300	HUND	250.0000 2,332.50	1,140.0000 10,636.20	356.00 % 8,303.70	200.0000 1,866.00	-20.00 % -466.50	150.0000 1,399.50	-40.00 % -933.00				
91	RAISED PAVEMENT MARKER TYPE 2 2.3100	HUND	850.0000 1,963.50	228.0000 526.68	-73.18 % -1,436.82	300.0000 693.00	-64.71 % -1,270.50	250.0000 577.50	-70.59 % -1,386.00				
92	PERMANENT SIGNING L.S.		35,400.00	23,000.00	-35.03 % -12,400.00	30,000.00	-15.25 % -5,400.00	23,000.00	-35.03 % -12,400.00				
93	TEMPORARY PAVEMENT MARKING 51563.0000	L.F.	1.2500 64,453.75	0.1100 5,671.93	-91.20 % -58,781.82	0.1500 7,734.45	-88.00 % -56,719.30	0.1000 5,156.30	-92.00 % -59,297.45				
94	SIGN BRIDGE NO. 1 L.S.		99,000.00	112,000.00	13.13 %	130,000.00	31.31 %	110,000.00	11.11 %				
95	ILLUMINATION SYSTEM SUA 1742 L.S.		15,000.00	96,000.00	540.00 % 81,000.00	100,000.00	566.67 % 85,000.00	95,000.00	533.33 % 80,000.00				
96	DIRECTIONAL BORING 250.0000	L.F.	55.0000 13,750.00	272.0000 68,000.00	394.55 % 54,250.00	55.0000 13,750.00	0.00 % 0.00	45.0000 11,250.00	-18.18 % -2,500.00				
97	COMMUNICATION CONDUIT SYSTEM L.S.		10,486.00	19,000.00	81.19 %	20,000.00	90.73 %	20,000.00	90.73 %				
98	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM L.S.		9,358.00	14,000.00	49.60 % 4,642.00	10,000.00	6.86 % 642.00	14,000.00	49.60 % 4,642.00				

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

*** BID CHECK REPORT ***

DATE: 10/17/2003

TIME: 15:34

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

7TH BIDDER	8TH BIDDER	9TH BIDDER
WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370
AIRWAY HEIGHTS WA 990010519 CONTRACTOR NUMBER : 100030	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
99	SEQUENTIAL ARROW SIGN									
	140.0000	HR	10.0000	2.3000	-77.00 %	5.0000	-50.00 %	2.0000	-80.00 %	
			1,400.00	322.00	-1,078.00	700.00	-700.00	280.00	-1,120.00	
100	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000	EACH	800.0000	10,891.0000	1,261.38 %	15,000.0000	1,775.00 %	9,600.0000	1,100.00 %	
			1,600.00	21,782.00	20,182.00	30,000.00	28,400.00	19,200.00	17,600.00	
101	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	100.0000	HR	8.5000	2.3000	-72.94 %	5.0000	-41.18 %	2.0000	-76.47 %	
			850.00	230.00	-620.00	500.00	-350.00	200.00	-650.00	
102	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			90.00 %		-33.33 %		133.33 %	
			15,000.00	28,500.00	13,500.00	10,000.00	-5,000.00	35,000.00	20,000.00	
103	TRAFFIC CONTROL LABOR									
	500.0000	HR	35.0000	45.0000	28.57 %	50.0000	42.86 %	40.0000	14.29 %	
			17,500.00	22,500.00	5,000.00	25,000.00	7,500.00	20,000.00	2,500.00	
104	TRAFFIC CONTROL VEHICLE									
	200.0000	DAY	100.0000	57.0000	-43.00 %	70.0000	-30.00 %	60.0000	-40.00 %	
			20,000.00	11,400.00	-8,600.00	14,000.00	-6,000.00	12,000.00	-8,000.00	
105	TRAFFIC CONTROL SUPERVISOR									
	350.0000	HR	50.0000	50.0000	0.00 %	55.0000	10.00 %	43.0000	-14.00 %	
			17,500.00	17,500.00	0.00	19,250.00	1,750.00	15,050.00	-2,450.00	
106	CONSTRUCTION SIGNS CLASS A									
	781.0000	S.F.	16.0000	17.0000	6.25 %	20.0000	25.00 %	15.0000	-6.25 %	
			12,496.00	13,277.00	781.00	15,620.00	3,124.00	11,715.00	-781.00	
107	PROFILED PLASTIC LINE									
	20505.0000	L.F.	2.5000	1.2000	-52.00 %	1.2000	-52.00 %	1.0000	-60.00 %	
			51,262.50	24,606.00	-26,656.50	24,606.00	-26,656.50	20,505.00	-30,757.50	
108	PROFILED PLASTIC WIDE LINE									
	6617.0000	L.F.	3.0000	3.4000	13.33 %	3.5000	16.67 %	3.0000	0.00 %	
			19,851.00	22,497.80	2,646.80	23,159.50	3,308.50	19,851.00	0.00	
109	PROFILED PLASTIC DOTTED WIDE LINE									
	1863.0000	L.F.	3.0000	1.2000	-60.00 %	1.2000	-60.00 %	1.0000	-66.67 %	
			5,589.00	2,235.60	-3,353.40	2,235.60	-3,353.40	1,863.00	-3,726.00	

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003

AWARDED ON :

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022 AIRWAY HEIGHTS WA 990010519 CONTRACTOR NUMBER : 100030	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
OTHER ITEMS									
110	INCENTIVE EARLY COMPL. -EASTBOUND TIBBETTS CRK STRUCTURE EST.				0.00 %		0.00 %		0.00 %
			50,000.00	50,000.00		50,000.00		50,000.00	
111	STRUCTURE EXCAVATION CLASS B INCL. HAUL 4.0000 C.Y.		12.0000	382.0000	3,083.33 %	50.0000	316.67 %	20.0000	66.67 %
			48.00	1,528.00	1,480.00	200.00	152.00	80.00	32.00
112	SHORING OR EXTRA EXCAVATION CLASS B 996.0000 S.F.		8.0000	4.0000	-50.00 %	1.0000	-87.50 %	2.0000	-75.00 %
			7,968.00	3,984.00	-3,984.00	996.00	-6,972.00	1,992.00	-5,976.00
113	GRAVEL BACKFILL FOR PIPE BEDDING 120.0000 C.Y.		50.0000	16.5000	-67.00 %	35.0000	-30.00 %	45.0000	-10.00 %
			6,000.00	1,980.00	-4,020.00	4,200.00	-1,800.00	5,400.00	-600.00
114	STRUCTURE SURVEYING L.S.				2.50 %		-25.00 %		-40.00 %
			20,000.00	20,500.00	500.00	15,000.00	-5,000.00	12,000.00	-8,000.00
115	ROADWAY SURVEYING L.S.				130.00 %		50.00 %		100.00 %
			10,000.00	23,000.00	13,000.00	15,000.00	5,000.00	20,000.00	10,000.00
116	CHAIN LINK FENCE TYPE 1 220.0000 L.F.		17.0000	12.0000	-29.41 %	16.0000	-5.88 %	14.0000	-17.65 %
			3,740.00	2,640.00	-1,100.00	3,520.00	-220.00	3,080.00	-660.00
117	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 27.0000 EACH		80.0000	150.0000	87.50 %	125.0000	56.25 %	110.0000	37.50 %
			2,160.00	4,050.00	1,890.00	3,375.00	1,215.00	2,970.00	810.00
118	CONNECTION TO DRAINAGE STRUCTURE 1.0000 EACH		550.0000	575.0000	4.55 %	500.0000	-9.09 %	500.0000	-9.09 %
			550.00	575.00	25.00	500.00	-50.00	500.00	-50.00
119	ADJUST CATCH BASIN 1.0000 EACH		500.0000	300.0000	-40.00 %	300.0000	-40.00 %	250.0000	-50.00 %
			500.00	300.00	-200.00	300.00	-200.00	250.00	-250.00
120	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN 1.0000 EACH		500.0000	200.0000	-60.00 %	300.0000	-40.00 %	350.0000	-30.00 %
			500.00	200.00	-300.00	300.00	-200.00	350.00	-150.00
121	CLEANING EXISTING DRAINAGE STRUCTURE L.S.				-90.00 %		-66.67 %		0.00 %
			3,000.00	300.00	-2,700.00	1,000.00	-2,000.00	3,000.00	0.00

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003
 AWARDED ON :

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370
AIRWAY HEIGHTS WA 990010519 CONTRACTOR NUMBER : 100030	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
122	ROADSIDE CLEANUP	EST.	15,000.00	0.00 %	15,000.00	0.00 %	15,000.00	0.00 %	15,000.00	0.00 %
123	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
124	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %
125	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.	2.0000	0.00 %	1.5000	-25.00 %	1.4000	-30.00 %	1.4000	-30.00 %
	4400.0000		8,800.00	0.00	6,600.00	-2,200.00	6,160.00	-2,640.00	6,160.00	-2,640.00
126	SPCC PLAN	L.S.	5,000.00	-90.00 %	500.00	-4,500.00	500.00	-4,500.00	500.00	-4,500.00
127	PSIPE SCOULER WILLOW, 36" HT. LIVE STAKE	EACH	10.0000	-40.00 %	6.0000	-50.00 %	12.0000	20.00 %	12.0000	20.00 %
	365.0000		3,650.00	-1,460.00	1,825.00	-1,825.00	4,380.00	730.00	4,380.00	730.00
128	GRAVEL BORROW INCL. HAUL	TON	10.5000	73.81 %	15.0000	42.86 %	18.0000	71.43 %	18.0000	71.43 %
	2486.0000		26,103.00	45,369.50	37,290.00	11,187.00	44,748.00	18,645.00	44,748.00	18,645.00
129	COMMUNICATION AND CABLE INTERFACE	L.S.	1,500.00	11.07 %	1,666.00	166.00	1,000.00	-33.33 %	1,700.00	200.00
CONTRACT TOTAL (A)			\$3,637,569.10	4.41%	\$3,798,031.58	8.02%	\$3,929,237.80	10.04%	\$4,002,800.70	10.04%

PS&E JOB NO : 03A032 REVISION NO : 1
 CONTRACT NO : 006658 REGION NO : 1
 VERSION NO : 2 WORK ORDER# : 0L3635
 HWY : SR 090
 TITLE : I-90
 TIBBETTS CREEK VICINITY
 CULVERT REPLACEMENT
 03A032
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Oct 29 2003
 AWARDED ON :

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
WESTWAY CONSTRUCTION, INC. 2010 S FAIRVIEW HEIGHTS RD MEDICAL LAKE WA 99022	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600	ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370
AIRWAY HEIGHTS WA 990010519 CONTRACTOR NUMBER : 100030	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
ROAD USER COST R1										
130	COMPLETION OF EASTBOUND STRUCTURE AND LANES									
	2,500.00	PDA	1.00	74.00	7,300.00 %	74.00	7,300.00 %	74.00	7,300.00 %	
			2,500.00	185,000.00	182,500.00	185,000.00	182,500.00	185,000.00	182,500.00	
	ROAD USER COST R1 TOTAL (B)		2,500.00	185,000.00	7,300.00 %	185,000.00	7,300.00 %	185,000.00	7,300.00 %	
CONTRACT TOTAL (A)				3,798,031.58		3,929,237.80		4,002,800.70		
BID TOTAL (A) + (B)				3,983,031.58		4,114,237.80		4,187,800.70		

