
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A040 REVISION NO : 2 BIDS OPENED ON : Feb 19 2004
CONTRACT NO :006725 REGION NO : 1 AWARDED ON : Feb 23 2004
VERSION NO :3 WORK ORDER# : XL1732
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
TRUCK RD VICINITY 
CULVERT REPL
03A040

C W WILLIAMS CONSTRUCTION CO. CALLEN CONSTRUCTION COMPANY, INC.WILDER CONSTRUCTION COMPANY
1220 SOUTH 356TH ST STE B-12 8632 STEIN ROAD 3876 HANNEGAN RD

98240-9208

PROJECT : FEDERAL WAY   WA  980037479 CUSTER   WA  982400498 BELLINGHAM   WA  982269103

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100457 CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2004
10:12

DOT_RGGB01

STP-0542(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 12.00 % 50.00 % 85.00 %
11,200.00 1,200.00 15,000.00 5,000.00 18,500.00 8,500.0010,000.00

DRAINAGE

24.2000
2 STREAMBED GRAVEL

140.0000 TON -39.50 % 15.0000 -62.50 % 25.0000 -37.50 %
3,388.00 -2,212.00 2,100.00 -3,500.00 3,500.00 -2,100.00

40.0000
5,600.00

28.6000
3 QUARRY SPALLS

160.0000 TON -28.50 % 20.0000 -50.00 % 25.0000 -37.50 %
4,576.00 -1,824.00 3,200.00 -3,200.00 4,000.00 -2,400.00

40.0000
6,400.00

4  PRECAST BOX CULVERT 10 FT X 6 FT
L.S. 9.21 % 35.14 % 11.57 %

34,750.00 2,930.00 43,000.00 11,180.00 35,500.00 3,680.0031,820.00
5  PRECAST WINGWALLS AND HEADWALL FOR BOX CULVERT

L.S. 56.43 % 100.00 % 257.14 %
5,475.00 1,975.00 7,000.00 3,500.00 12,500.00 9,000.003,500.00

SURFACING

29.7000
6 CRUSHED SURFACING BASE COURSE

86.0000 TON -25.75 % 30.0000 -25.00 % 34.2500 -14.37 %
2,554.20 -885.80 2,580.00 -860.00 2,945.50 -494.50

40.0000
3,440.00

LIQUID ASPHALT
7 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
70.00 70.00 70.0070.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A040 REVISION NO : 2 BIDS OPENED ON : Feb 19 2004
CONTRACT NO :006725 REGION NO : 1 AWARDED ON : Feb 23 2004
VERSION NO :3 WORK ORDER# : XL1732
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
TRUCK RD VICINITY 
CULVERT REPL
03A040

C W WILLIAMS CONSTRUCTION CO. CALLEN CONSTRUCTION COMPANY, INC.WILDER CONSTRUCTION COMPANY
1220 SOUTH 356TH ST STE B-12 8632 STEIN ROAD 3876 HANNEGAN RD

98240-9208

PROJECT : FEDERAL WAY   WA  980037479 CUSTER   WA  982400498 BELLINGHAM   WA  982269103

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100457 CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2004
10:12

DOT_RGGB01

STP-0542(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

160.0000
8 HMA CL. 1/2 IN. PG 58-22

30.0000 TON 60.00 % 160.0000 60.00 % 147.0000 47.00 %
4,800.00 1,800.00 4,800.00 1,800.00 4,410.00 1,410.00

100.0000
3,000.00

EROSION CONTROL AND PLANTING

60.0000
9 ESC LEAD

15.0000 DAY -60.00 % 70.0000 -53.33 % 35.0000 -76.67 %
900.00 -1,350.00 1,050.00 -1,200.00 525.00 -1,725.00

150.0000
2,250.00

3.2500
10 SEEDING AND FERTILIZING BY HAND

97.0000 S.Y. -35.00 % 5.0000 0.00 % 3.0000 -40.00 %
315.25 -169.75 485.00 0.00 291.00 -194.00

5.0000
485.00

125.0000
11 COMPOST TYPE 2

3.0000 C.Y. 177.78 % 50.0000 11.11 % 240.0000 433.33 %
375.00 240.00 150.00 15.00 720.00 585.00

45.0000
135.00

3.4000
12 WATTLE

220.0000 L.F. -51.43 % 5.0000 -28.57 % 3.7000 -47.14 %
748.00 -792.00 1,100.00 -440.00 814.00 -726.00

7.0000
1,540.00

13 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,800.00 3,800.00 3,800.003,800.00

15.0000
14 PSIPE RED-OSIER DOGWOOD, 36 IN. HT., LIVE STAKE

17.0000 EACH 200.00 % 20.0000 300.00 % 53.5000 970.00 %
255.00 170.00 340.00 255.00 909.50 824.50

5.0000
85.00

15.0000
15 PSIPE SITKA WILLOW, 36 IN. HT., LIVE STAKE

16.0000 EACH 200.00 % 20.0000 300.00 % 53.5000 970.00 %
240.00 160.00 320.00 240.00 856.00 776.00

5.0000
80.00

22.0000
16 PSIPE THIMBERBERRY, 12 IN. HT., BARE ROOT

22.0000 EACH 120.00 % 25.0000 150.00 % 53.5000 435.00 %
484.00 264.00 550.00 330.00 1,177.00 957.00

10.0000
220.00

17 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A040 REVISION NO : 2 BIDS OPENED ON : Feb 19 2004
CONTRACT NO :006725 REGION NO : 1 AWARDED ON : Feb 23 2004
VERSION NO :3 WORK ORDER# : XL1732
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
TRUCK RD VICINITY 
CULVERT REPL
03A040

C W WILLIAMS CONSTRUCTION CO. CALLEN CONSTRUCTION COMPANY, INC.WILDER CONSTRUCTION COMPANY
1220 SOUTH 356TH ST STE B-12 8632 STEIN ROAD 3876 HANNEGAN RD

98240-9208

PROJECT : FEDERAL WAY   WA  980037479 CUSTER   WA  982400498 BELLINGHAM   WA  982269103

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100457 CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2004
10:12

DOT_RGGB01

STP-0542(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
18 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
1,500.00 1,500.00 1,500.001,500.00

125.0000
19 BARK OR WOOD CHIP MULCH

3.0000 C.Y. 177.78 % 40.0000 -11.11 % 225.0000 400.00 %
375.00 240.00 120.00 -15.00 675.00 540.00

45.0000
135.00

TRAFFIC

16.5000
20 BEAM GUARDRAIL TYPE 1

25.0000 L.F. -17.50 % 20.0000 0.00 % 22.5000 12.50 %
412.50 -87.50 500.00 0.00 562.50 62.50

20.0000
500.00

1,950.0000
21 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH -22.00 % 3,000.0000 20.00 % 2,650.0000 6.00 %
3,900.00 -1,100.00 6,000.00 1,000.00 5,300.00 300.00

2,500.0000
5,000.00

14.0000
22 PAINT LINE

63.0000 L.F. 600.00 % 2.0000 0.00 % 4.1000 105.00 %
882.00 756.00 126.00 0.00 258.30 132.30

2.0000
126.00

55.0000
23 PLASTIC DRAINAGE MARKING

2.0000 EACH 57.14 % 50.0000 42.86 % 25.5000 -27.14 %
110.00 40.00 100.00 30.00 51.00 -19.00

35.0000
70.00

880.0000
24 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -70.67 % 1,500.0000 -50.00 % 1,000.0000 -66.67 %
1,760.00 -4,240.00 3,000.00 -3,000.00 2,000.00 -4,000.00

3,000.0000
6,000.00

3.3000
25 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

400.0000 HR -34.00 % 2.0000 -60.00 % 3.5000 -30.00 %
1,320.00 -680.00 800.00 -1,200.00 1,400.00 -600.00

5.0000
2,000.00

26 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -69.29 % -79.80 % -81.82 %

1,520.00 -3,430.00 1,000.00 -3,950.00 900.00 -4,050.004,950.00

32.9500
27 TRAFFIC CONTROL LABOR

240.0000 HR -5.86 % 33.0000 -5.71 % 35.0000 0.00 %
7,908.00 -492.00 7,920.00 -480.00 8,400.00 0.00

35.0000
8,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A040 REVISION NO : 2 BIDS OPENED ON : Feb 19 2004
CONTRACT NO :006725 REGION NO : 1 AWARDED ON : Feb 23 2004
VERSION NO :3 WORK ORDER# : XL1732
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
TRUCK RD VICINITY 
CULVERT REPL
03A040

C W WILLIAMS CONSTRUCTION CO. CALLEN CONSTRUCTION COMPANY, INC.WILDER CONSTRUCTION COMPANY
1220 SOUTH 356TH ST STE B-12 8632 STEIN ROAD 3876 HANNEGAN RD

98240-9208

PROJECT : FEDERAL WAY   WA  980037479 CUSTER   WA  982400498 BELLINGHAM   WA  982269103

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100457 CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2004
10:12

DOT_RGGB01

STP-0542(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

60.0000
28 TRAFFIC CONTROL VEHICLE

15.0000 DAY 20.00 % 75.0000 50.00 % 100.0000 100.00 %
900.00 150.00 1,125.00 375.00 1,500.00 750.00

50.0000
750.00

20.2500
29 TRAFFIC CONTROL SUPERVISOR

120.0000 HR -46.71 % 36.0000 -5.26 % 38.0000 0.00 %
2,430.00 -2,130.00 4,320.00 -240.00 4,560.00 0.00

38.0000
4,560.00

16.5000
30 CONSTRUCTION SIGNS CLASS A

48.0000 S.F. -17.50 % 20.0000 0.00 % 15.0000 -25.00 %
792.00 -168.00 960.00 0.00 720.00 -240.00

20.0000
960.00

OTHER ITEMS

24.2000
31 STRUCTURE EXCAVATION CLASS B INCL. HAUL

450.0000 C.Y. 61.33 % 10.0000 -33.33 % 15.0000 0.00 %
10,890.00 4,140.00 4,500.00 -2,250.00 6,750.00 0.00

15.0000
6,750.00

4.8000
32 SHORING OR EXTRA EXCAVATION CLASS B

1276.0000 S.F. 60.00 % 1.0000 -66.67 % 2.2000 -26.67 %
6,124.80 2,296.80 1,276.00 -2,552.00 2,807.20 -1,020.80

3.0000
3,828.00

33 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
34 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

35 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
36 SPCC PLAN

L.S. -50.00 % -50.00 % -10.00 %
500.00 -500.00 500.00 -500.00 900.00 -100.001,000.00

2.2500
37 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

138.0000 S.Y. -43.75 % 3.0000 -25.00 % 3.0000 -25.00 %
310.50 -241.50 414.00 -138.00 414.00 -138.00

4.0000
552.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A040 REVISION NO : 2 BIDS OPENED ON : Feb 19 2004
CONTRACT NO :006725 REGION NO : 1 AWARDED ON : Feb 23 2004
VERSION NO :3 WORK ORDER# : XL1732
HWY :SR 542 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 542
TRUCK RD VICINITY 
CULVERT REPL
03A040

C W WILLIAMS CONSTRUCTION CO. CALLEN CONSTRUCTION COMPANY, INC.WILDER CONSTRUCTION COMPANY
1220 SOUTH 356TH ST STE B-12 8632 STEIN ROAD 3876 HANNEGAN RD

98240-9208

PROJECT : FEDERAL WAY   WA  980037479 CUSTER   WA  982400498 BELLINGHAM   WA  982269103

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100457 CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2004
10:12

DOT_RGGB01

STP-0542(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
38  TEMPORARY CREEK DIVERSION

L.S. -7.60 % 100.00 % -50.00 %
4,620.00 -380.00 10,000.00 5,000.00 2,500.00 -2,500.005,000.00

2.7500
39  CONSTRUCTION FENCE

220.0000 L.F. -54.17 % 6.0000 0.00 % 8.0000 33.33 %
605.00 -715.00 1,320.00 0.00 1,760.00 440.00

6.0000
1,320.00

$128,794.25 -3.76% $139,030.00 3.89% $141,480.00 5.72%$133,830.00CONTRACT TOTAL

$141,480.00$128,794.25 $139,030.00BASE TOTAL -3.76% 3.89% 5.72%$133,830.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A040 REVISION NO : 2 BIDS OPENED ON : Feb 19 2004
CONTRACT NO :006725 REGION NO : 1 AWARDED ON : Feb 23 2004
VERSION NO :3 WORK ORDER# : XL1732
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
TRUCK RD VICINITY 
CULVERT REPL
03A040

MARSHBANK CONSTRUCTION INC. STANDARD CONSTRUCTION INC. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 117 N 1ST ST STE 15 4721 NORTHWEST RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097 MT VERNON   WA  982732860 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2004
10:12

DOT_RGGB01

STP-0542(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 50.00 % 20.00 % 50.00 %
15,000.00 5,000.00 12,000.00 2,000.00 15,000.00 5,000.0010,000.00

DRAINAGE

25.0000
2 STREAMBED GRAVEL

140.0000 TON -37.50 % 20.0000 -50.00 % 10.0000 -75.00 %
3,500.00 -2,100.00 2,800.00 -2,800.00 1,400.00 -4,200.00

40.0000
5,600.00

25.0000
3 QUARRY SPALLS

160.0000 TON -37.50 % 15.0000 -62.50 % 50.0000 25.00 %
4,000.00 -2,400.00 2,400.00 -4,000.00 8,000.00 1,600.00

40.0000
6,400.00

4  PRECAST BOX CULVERT 10 FT X 6 FT
L.S. 50.85 % 75.99 % 88.56 %

48,000.00 16,180.00 56,000.00 24,180.00 60,000.00 28,180.0031,820.00
5  PRECAST WINGWALLS AND HEADWALL FOR BOX CULVERT

L.S. 42.86 % 128.57 % 64.29 %
5,000.00 1,500.00 8,000.00 4,500.00 5,750.00 2,250.003,500.00

SURFACING

25.0000
6 CRUSHED SURFACING BASE COURSE

86.0000 TON -37.50 % 20.0000 -50.00 % 30.0000 -25.00 %
2,150.00 -1,290.00 1,720.00 -1,720.00 2,580.00 -860.00

40.0000
3,440.00

LIQUID ASPHALT
7 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
70.00 70.00 70.0070.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A040 REVISION NO : 2 BIDS OPENED ON : Feb 19 2004
CONTRACT NO :006725 REGION NO : 1 AWARDED ON : Feb 23 2004
VERSION NO :3 WORK ORDER# : XL1732
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
TRUCK RD VICINITY 
CULVERT REPL
03A040

MARSHBANK CONSTRUCTION INC. STANDARD CONSTRUCTION INC. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 117 N 1ST ST STE 15 4721 NORTHWEST RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097 MT VERNON   WA  982732860 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2004
10:12

DOT_RGGB01

STP-0542(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

150.0000
8 HMA CL. 1/2 IN. PG 58-22

30.0000 TON 50.00 % 150.0000 50.00 % 150.0000 50.00 %
4,500.00 1,500.00 4,500.00 1,500.00 4,500.00 1,500.00

100.0000
3,000.00

EROSION CONTROL AND PLANTING

50.0000
9 ESC LEAD

15.0000 DAY -66.67 % 40.0000 -73.33 % 10.0000 -93.33 %
750.00 -1,500.00 600.00 -1,650.00 150.00 -2,100.00

150.0000
2,250.00

5.0000
10 SEEDING AND FERTILIZING BY HAND

97.0000 S.Y. 0.00 % 5.0000 0.00 % 1.0000 -80.00 %
485.00 0.00 485.00 0.00 97.00 -388.00

5.0000
485.00

100.0000
11 COMPOST TYPE 2

3.0000 C.Y. 122.22 % 75.0000 66.67 % 20.0000 -55.56 %
300.00 165.00 225.00 90.00 60.00 -75.00

45.0000
135.00

5.0000
12 WATTLE

220.0000 L.F. -28.57 % 5.0000 -28.57 % 5.0000 -28.57 %
1,100.00 -440.00 1,100.00 -440.00 1,100.00 -440.00

7.0000
1,540.00

13 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,800.00 3,800.00 3,800.003,800.00

50.0000
14 PSIPE RED-OSIER DOGWOOD, 36 IN. HT., LIVE STAKE

17.0000 EACH 900.00 % 15.0000 200.00 % 40.0000 700.00 %
850.00 765.00 255.00 170.00 680.00 595.00

5.0000
85.00

50.0000
15 PSIPE SITKA WILLOW, 36 IN. HT., LIVE STAKE

16.0000 EACH 900.00 % 15.0000 200.00 % 40.0000 700.00 %
800.00 720.00 240.00 160.00 640.00 560.00

5.0000
80.00

50.0000
16 PSIPE THIMBERBERRY, 12 IN. HT., BARE ROOT

22.0000 EACH 400.00 % 10.0000 0.00 % 15.0000 50.00 %
1,100.00 880.00 220.00 0.00 330.00 110.00

10.0000
220.00

17 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A040 REVISION NO : 2 BIDS OPENED ON : Feb 19 2004
CONTRACT NO :006725 REGION NO : 1 AWARDED ON : Feb 23 2004
VERSION NO :3 WORK ORDER# : XL1732
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
TRUCK RD VICINITY 
CULVERT REPL
03A040

MARSHBANK CONSTRUCTION INC. STANDARD CONSTRUCTION INC. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 117 N 1ST ST STE 15 4721 NORTHWEST RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097 MT VERNON   WA  982732860 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2004
10:12

DOT_RGGB01

STP-0542(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
18 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
1,500.00 1,500.00 1,500.001,500.00

100.0000
19 BARK OR WOOD CHIP MULCH

3.0000 C.Y. 122.22 % 75.0000 66.67 % 40.0000 -11.11 %
300.00 165.00 225.00 90.00 120.00 -15.00

45.0000
135.00

TRAFFIC

48.0000
20 BEAM GUARDRAIL TYPE 1

25.0000 L.F. 140.00 % 50.0000 150.00 % 18.0000 -10.00 %
1,200.00 700.00 1,250.00 750.00 450.00 -50.00

20.0000
500.00

3,600.0000
21 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 44.00 % 2,000.0000 -20.00 % 2,000.0000 -20.00 %
7,200.00 2,200.00 4,000.00 -1,000.00 4,000.00 -1,000.00

2,500.0000
5,000.00

10.0000
22 PAINT LINE

63.0000 L.F. 400.00 % 5.0000 150.00 % 5.0000 150.00 %
630.00 504.00 315.00 189.00 315.00 189.00

2.0000
126.00

100.0000
23 PLASTIC DRAINAGE MARKING

2.0000 EACH 185.71 % 40.0000 14.29 % 50.0000 42.86 %
200.00 130.00 80.00 10.00 100.00 30.00

35.0000
70.00

2,000.0000
24 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -33.33 % 1,000.0000 -66.67 % 750.0000 -75.00 %
4,000.00 -2,000.00 2,000.00 -4,000.00 1,500.00 -4,500.00

3,000.0000
6,000.00

5.0000
25 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

400.0000 HR 0.00 % 1.0000 -80.00 % 0.5000 -90.00 %
2,000.00 0.00 400.00 -1,600.00 200.00 -1,800.00

5.0000
2,000.00

26 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -49.49 % -91.92 % -69.70 %

2,500.00 -2,450.00 400.00 -4,550.00 1,500.00 -3,450.004,950.00

33.0000
27 TRAFFIC CONTROL LABOR

240.0000 HR -5.71 % 31.0000 -11.43 % 29.0000 -17.14 %
7,920.00 -480.00 7,440.00 -960.00 6,960.00 -1,440.00

35.0000
8,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A040 REVISION NO : 2 BIDS OPENED ON : Feb 19 2004
CONTRACT NO :006725 REGION NO : 1 AWARDED ON : Feb 23 2004
VERSION NO :3 WORK ORDER# : XL1732
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
TRUCK RD VICINITY 
CULVERT REPL
03A040

MARSHBANK CONSTRUCTION INC. STANDARD CONSTRUCTION INC. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 117 N 1ST ST STE 15 4721 NORTHWEST RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097 MT VERNON   WA  982732860 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2004
10:12

DOT_RGGB01

STP-0542(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

50.0000
28 TRAFFIC CONTROL VEHICLE

15.0000 DAY 0.00 % 40.0000 -20.00 % 45.0000 -10.00 %
750.00 0.00 600.00 -150.00 675.00 -75.00

50.0000
750.00

40.0000
29 TRAFFIC CONTROL SUPERVISOR

120.0000 HR 5.26 % 38.0000 0.00 % 30.0000 -21.05 %
4,800.00 240.00 4,560.00 0.00 3,600.00 -960.00

38.0000
4,560.00

10.0000
30 CONSTRUCTION SIGNS CLASS A

48.0000 S.F. -50.00 % 20.0000 0.00 % 12.0000 -40.00 %
480.00 -480.00 960.00 0.00 576.00 -384.00

20.0000
960.00

OTHER ITEMS

5.0000
31 STRUCTURE EXCAVATION CLASS B INCL. HAUL

450.0000 C.Y. -66.67 % 15.0000 0.00 % 15.0000 0.00 %
2,250.00 -4,500.00 6,750.00 0.00 6,750.00 0.00

15.0000
6,750.00

0.5000
32 SHORING OR EXTRA EXCAVATION CLASS B

1276.0000 S.F. -83.33 % 2.0000 -33.33 % 2.0000 -33.33 %
638.00 -3,190.00 2,552.00 -1,276.00 2,552.00 -1,276.00

3.0000
3,828.00

33 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
34 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

35 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
36 SPCC PLAN

L.S. 0.00 % -50.00 % -50.00 %
1,000.00 0.00 500.00 -500.00 500.00 -500.001,000.00

2.5000
37 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

138.0000 S.Y. -37.50 % 10.0000 150.00 % 2.0000 -50.00 %
345.00 -207.00 1,380.00 828.00 276.00 -276.00

4.0000
552.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A040 REVISION NO : 2 BIDS OPENED ON : Feb 19 2004
CONTRACT NO :006725 REGION NO : 1 AWARDED ON : Feb 23 2004
VERSION NO :3 WORK ORDER# : XL1732
HWY :SR 542 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 542
TRUCK RD VICINITY 
CULVERT REPL
03A040

MARSHBANK CONSTRUCTION INC. STANDARD CONSTRUCTION INC. STRIDER CONSTRUCTION CO., INC.
3304 OLD HARTFORD RD 117 N 1ST ST STE 15 4721 NORTHWEST RD
98258-8699

PROJECT : LAKE STEVENS   WA  982580097 MT VERNON   WA  982732860 BELLINGHAM   WA  982269019

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100035 CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100157

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2004
10:12

DOT_RGGB01

STP-0542(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
38  TEMPORARY CREEK DIVERSION

L.S. 20.00 % 100.00 % 0.00 %
6,000.00 1,000.00 10,000.00 5,000.00 5,000.00 0.005,000.00

5.0000
39  CONSTRUCTION FENCE

220.0000 L.F. -16.67 % 5.0000 -16.67 % 3.0000 -50.00 %
1,100.00 -220.00 1,100.00 -220.00 660.00 -660.00

6.0000
1,320.00

$144,222.00 7.77% $148,431.00 10.91% $149,395.00 11.63%$133,830.00CONTRACT TOTAL

$149,395.00$144,222.00 $148,431.00BASE TOTAL 7.77% 10.91% 11.63%$133,830.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A040 REVISION NO : 2 BIDS OPENED ON : Feb 19 2004
CONTRACT NO :006725 REGION NO : 1 AWARDED ON : Feb 23 2004
VERSION NO :3 WORK ORDER# : XL1732
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
TRUCK RD VICINITY 
CULVERT REPL
03A040

THOMPSON BROS. EXCAVATING, INC. COLACURCIO BROS CONSTRUCTION HENIFIN CONSTRUCTION L.L.C.
18211 NE 4TH PLAIN ROAD 3287 "H" ST RD 3857 HANNEGAN RD

PROJECT : VANCOUVER   WA  986829676 BLAINE   WA  982309206 BELLINGHAM   WA  982269199

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 369001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2004
10:12

DOT_RGGB01

STP-0542(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 120.00 % 30.00 % 250.00 %
22,000.00 12,000.00 13,000.00 3,000.00 35,000.00 25,000.0010,000.00

DRAINAGE

40.0000
2 STREAMBED GRAVEL

140.0000 TON 0.00 % 40.0000 0.00 % 22.0000 -45.00 %
5,600.00 0.00 5,600.00 0.00 3,080.00 -2,520.00

40.0000
5,600.00

40.0000
3 QUARRY SPALLS

160.0000 TON 0.00 % 29.0000 -27.50 % 27.0000 -32.50 %
6,400.00 0.00 4,640.00 -1,760.00 4,320.00 -2,080.00

40.0000
6,400.00

4  PRECAST BOX CULVERT 10 FT X 6 FT
L.S. 25.71 % 48.96 % 88.56 %

40,000.00 8,180.00 47,400.00 15,580.00 60,000.00 28,180.0031,820.00
5  PRECAST WINGWALLS AND HEADWALL FOR BOX CULVERT

L.S. 42.86 % 145.71 % 128.57 %
5,000.00 1,500.00 8,600.00 5,100.00 8,000.00 4,500.003,500.00

SURFACING

18.0000
6 CRUSHED SURFACING BASE COURSE

86.0000 TON -55.00 % 27.0000 -32.50 % 24.0000 -40.00 %
1,548.00 -1,892.00 2,322.00 -1,118.00 2,064.00 -1,376.00

40.0000
3,440.00

LIQUID ASPHALT
7 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
70.00 70.00 70.0070.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A040 REVISION NO : 2 BIDS OPENED ON : Feb 19 2004
CONTRACT NO :006725 REGION NO : 1 AWARDED ON : Feb 23 2004
VERSION NO :3 WORK ORDER# : XL1732
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
TRUCK RD VICINITY 
CULVERT REPL
03A040

THOMPSON BROS. EXCAVATING, INC. COLACURCIO BROS CONSTRUCTION HENIFIN CONSTRUCTION L.L.C.
18211 NE 4TH PLAIN ROAD 3287 "H" ST RD 3857 HANNEGAN RD

PROJECT : VANCOUVER   WA  986829676 BLAINE   WA  982309206 BELLINGHAM   WA  982269199

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 369001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2004
10:12

DOT_RGGB01

STP-0542(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

170.0000
8 HMA CL. 1/2 IN. PG 58-22

30.0000 TON 70.00 % 220.0000 120.00 % 170.0000 70.00 %
5,100.00 2,100.00 6,600.00 3,600.00 5,100.00 2,100.00

100.0000
3,000.00

EROSION CONTROL AND PLANTING

100.0000
9 ESC LEAD

15.0000 DAY -33.33 % 150.0000 0.00 % 300.0000 100.00 %
1,500.00 -750.00 2,250.00 0.00 4,500.00 2,250.00

150.0000
2,250.00

11.0000
10 SEEDING AND FERTILIZING BY HAND

97.0000 S.Y. 120.00 % 3.0000 -40.00 % 3.0000 -40.00 %
1,067.00 582.00 291.00 -194.00 291.00 -194.00

5.0000
485.00

100.0000
11 COMPOST TYPE 2

3.0000 C.Y. 122.22 % 55.0000 22.22 % 50.0000 11.11 %
300.00 165.00 165.00 30.00 150.00 15.00

45.0000
135.00

8.0000
12 WATTLE

220.0000 L.F. 14.29 % 3.5000 -50.00 % 2.6000 -62.86 %
1,760.00 220.00 770.00 -770.00 572.00 -968.00

7.0000
1,540.00

13 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

3,800.00 3,800.00 3,800.003,800.00

60.0000
14 PSIPE RED-OSIER DOGWOOD, 36 IN. HT., LIVE STAKE

17.0000 EACH 1,100.00 % 20.0000 300.00 % 20.0000 300.00 %
1,020.00 935.00 340.00 255.00 340.00 255.00

5.0000
85.00

60.0000
15 PSIPE SITKA WILLOW, 36 IN. HT., LIVE STAKE

16.0000 EACH 1,100.00 % 20.0000 300.00 % 20.0000 300.00 %
960.00 880.00 320.00 240.00 320.00 240.00

5.0000
80.00

60.0000
16 PSIPE THIMBERBERRY, 12 IN. HT., BARE ROOT

22.0000 EACH 500.00 % 23.0000 130.00 % 23.0000 130.00 %
1,320.00 1,100.00 506.00 286.00 506.00 286.00

10.0000
220.00

17 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A040 REVISION NO : 2 BIDS OPENED ON : Feb 19 2004
CONTRACT NO :006725 REGION NO : 1 AWARDED ON : Feb 23 2004
VERSION NO :3 WORK ORDER# : XL1732
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
TRUCK RD VICINITY 
CULVERT REPL
03A040

THOMPSON BROS. EXCAVATING, INC. COLACURCIO BROS CONSTRUCTION HENIFIN CONSTRUCTION L.L.C.
18211 NE 4TH PLAIN ROAD 3287 "H" ST RD 3857 HANNEGAN RD

PROJECT : VANCOUVER   WA  986829676 BLAINE   WA  982309206 BELLINGHAM   WA  982269199

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 369001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2004
10:12

DOT_RGGB01

STP-0542(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
18 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %
1,500.00 1,500.00 1,500.001,500.00

100.0000
19 BARK OR WOOD CHIP MULCH

3.0000 C.Y. 122.22 % 35.0000 -22.22 % 35.0000 -22.22 %
300.00 165.00 105.00 -30.00 105.00 -30.00

45.0000
135.00

TRAFFIC

20.0000
20 BEAM GUARDRAIL TYPE 1

25.0000 L.F. 0.00 % 38.0000 90.00 % 54.0000 170.00 %
500.00 0.00 950.00 450.00 1,350.00 850.00

20.0000
500.00

3,000.0000
21 BEAM GUARDRAIL NON-FLARED TERMINAL

2.0000 EACH 20.00 % 3,000.0000 20.00 % 3,100.0000 24.00 %
6,000.00 1,000.00 6,000.00 1,000.00 6,200.00 1,200.00

2,500.0000
5,000.00

20.0000
22 PAINT LINE

63.0000 L.F. 900.00 % 5.0000 150.00 % 5.0000 150.00 %
1,260.00 1,134.00 315.00 189.00 315.00 189.00

2.0000
126.00

100.0000
23 PLASTIC DRAINAGE MARKING

2.0000 EACH 185.71 % 29.0000 -17.14 % 100.0000 185.71 %
200.00 130.00 58.00 -12.00 200.00 130.00

35.0000
70.00

1,000.0000
24 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -66.67 % 1,700.0000 -43.33 % 2,000.0000 -33.33 %
2,000.00 -4,000.00 3,400.00 -2,600.00 4,000.00 -2,000.00

3,000.0000
6,000.00

4.0000
25 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

400.0000 HR -20.00 % 2.3000 -54.00 % 3.0000 -40.00 %
1,600.00 -400.00 920.00 -1,080.00 1,200.00 -800.00

5.0000
2,000.00

26 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -75.76 % -35.35 % -75.76 %

1,200.00 -3,750.00 3,200.00 -1,750.00 1,200.00 -3,750.004,950.00

40.0000
27 TRAFFIC CONTROL LABOR

240.0000 HR 14.29 % 40.0000 14.29 % 35.0000 0.00 %
9,600.00 1,200.00 9,600.00 1,200.00 8,400.00 0.00

35.0000
8,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A040 REVISION NO : 2 BIDS OPENED ON : Feb 19 2004
CONTRACT NO :006725 REGION NO : 1 AWARDED ON : Feb 23 2004
VERSION NO :3 WORK ORDER# : XL1732
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
TRUCK RD VICINITY 
CULVERT REPL
03A040

THOMPSON BROS. EXCAVATING, INC. COLACURCIO BROS CONSTRUCTION HENIFIN CONSTRUCTION L.L.C.
18211 NE 4TH PLAIN ROAD 3287 "H" ST RD 3857 HANNEGAN RD

PROJECT : VANCOUVER   WA  986829676 BLAINE   WA  982309206 BELLINGHAM   WA  982269199

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 369001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2004
10:12

DOT_RGGB01

STP-0542(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

60.0000
28 TRAFFIC CONTROL VEHICLE

15.0000 DAY 20.00 % 64.0000 28.00 % 50.0000 0.00 %
900.00 150.00 960.00 210.00 750.00 0.00

50.0000
750.00

42.0000
29 TRAFFIC CONTROL SUPERVISOR

120.0000 HR 10.53 % 42.0000 10.53 % 40.0000 5.26 %
5,040.00 480.00 5,040.00 480.00 4,800.00 240.00

38.0000
4,560.00

25.0000
30 CONSTRUCTION SIGNS CLASS A

48.0000 S.F. 25.00 % 16.0000 -20.00 % 15.0000 -25.00 %
1,200.00 240.00 768.00 -192.00 720.00 -240.00

20.0000
960.00

OTHER ITEMS

14.0000
31 STRUCTURE EXCAVATION CLASS B INCL. HAUL

450.0000 C.Y. -6.67 % 15.0000 0.00 % 15.0000 0.00 %
6,300.00 -450.00 6,750.00 0.00 6,750.00 0.00

15.0000
6,750.00

6.0000
32 SHORING OR EXTRA EXCAVATION CLASS B

1276.0000 S.F. 100.00 % 5.2500 75.00 % 1.0000 -66.67 %
7,656.00 3,828.00 6,699.00 2,871.00 1,276.00 -2,552.00

3.0000
3,828.00

33 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
34 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

35 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
36 SPCC PLAN

L.S. 0.00 % -10.00 % -70.00 %
1,000.00 0.00 900.00 -100.00 300.00 -700.001,000.00

3.0000
37 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

138.0000 S.Y. -25.00 % 3.5000 -12.50 % 2.0000 -50.00 %
414.00 -138.00 483.00 -69.00 276.00 -276.00

4.0000
552.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03A040 REVISION NO : 2 BIDS OPENED ON : Feb 19 2004
CONTRACT NO :006725 REGION NO : 1 AWARDED ON : Feb 23 2004
VERSION NO :3 WORK ORDER# : XL1732
HWY :SR 542 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 542
TRUCK RD VICINITY 
CULVERT REPL
03A040

THOMPSON BROS. EXCAVATING, INC. COLACURCIO BROS CONSTRUCTION HENIFIN CONSTRUCTION L.L.C.
18211 NE 4TH PLAIN ROAD 3287 "H" ST RD 3857 HANNEGAN RD

PROJECT : VANCOUVER   WA  986829676 BLAINE   WA  982309206 BELLINGHAM   WA  982269199

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100404 CONTRACTOR NUMBER : 369001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/22/2004
10:12

DOT_RGGB01

STP-0542(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
38  TEMPORARY CREEK DIVERSION

L.S. -50.00 % 98.00 % -20.00 %
2,500.00 -2,500.00 9,900.00 4,900.00 4,000.00 -1,000.005,000.00

4.0000
39  CONSTRUCTION FENCE

220.0000 L.F. -33.33 % 4.5000 -25.00 % 2.0000 -66.67 %
880.00 -440.00 990.00 -330.00 440.00 -880.00

6.0000
1,320.00

$155,499.00 16.19% $163,216.00 21.96% $179,899.00 34.42%$133,830.00CONTRACT TOTAL

$179,899.00$155,499.00 $163,216.00BASE TOTAL 16.19% 21.96% 34.42%$133,830.00


