
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03C519 REVISION NO : 1 BIDS OPENED ON : Mar 17 2004
CONTRACT NO : 006739 REGION NO : 3 AWARDED ON : Mar 22 2004
VERSION NO : 1 WORK ORDER# : XL1654
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE : US 101
SR 106 TO BROCKDALE RD.

03C519

ACE PAVING CO., INC. WILDER CONSTRUCTION COMPANY
4795 WILKERSON RD 3200 113TH AVE SW
98312-9750

PROJECT : BREMERTON   WA  983120393 OLYMPIA   WA  985129160

COUNTY(S) : MASON CONTRACTOR NUMBER : 004000 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/13/2004
11:51

DOT_RGGB01

NH-0101(273)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -27.37 % -1.08 %
33,760.00 -12,719.67 45,980.00 -499.6746,479.67

2 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -31.03 % 72.41 %

2,000.00 -900.00 5,000.00 2,100.002,900.00

GRADING

11.6300
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL

355.0000 S.Y. -22.47 % 19.0000 26.67 %
4,128.65 -1,196.35 6,745.00 1,420.00

15.0000
5,325.00

STRUCTURE

330.0000
4 EXPANSION JOINT MODIFICATION

48.0000 L.F. -16.63 % 275.0000 -30.53 %
15,840.00 -3,159.84 13,200.00 -5,799.84

395.8300
18,999.84

SURFACING

2,118.9500
5  SHOULDER FINISHING

6.6500 MI. -7.87 % 2,800.0000 21.74 %
14,091.02 -1,203.98 18,620.00 3,325.00

2,300.0000
15,295.00

LIQUID ASPHALT
6 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %
8,353.00 8,353.008,353.00
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ASPHALT CONCRETE PAVEMENT

7.2500
7 PLANING BITUMINOUS PAVEMENT

3447.0000 S.Y. -9.38 % 6.5000 -18.75 %
24,990.75 -2,585.25 22,405.50 -5,170.50

8.0000
27,576.00

42.8000
8 HMA FOR PRELEVELING CL. 3/8 IN. PG 58-22

350.0000 TON -22.18 % 64.0000 16.36 %
14,980.00 -4,270.00 22,400.00 3,150.00

55.0000
19,250.00

66.0500
9 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

120.0000 TON 1.62 % 86.0000 32.31 %
7,926.00 126.00 10,320.00 2,520.00

65.0000
7,800.00

44.5000
10 HMA CL. 1/2 IN. PG 58-22

7800.0000 TON 11.25 % 47.0000 17.50 %
347,100.00 35,100.00 366,600.00 54,600.00

40.0000
312,000.00

11 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

10,400.00 10,400.0010,400.00
12 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %
4,200.00 4,200.004,200.00

76.9200
13 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

120.0000 TON 18.34 % 107.0000 64.62 %
9,230.40 1,430.40 12,840.00 5,040.00

65.0000
7,800.00

14  EXPOSE BRIDGE GUARDRAIL ANCHORAGE
EST. 0.00 % 0.00 %

2,500.00 2,500.002,500.00

12.0000
15  SAWCUT AND SEAL BRIDGE JOINT

426.0000 L.F. -60.00 % 10.0000 -66.67 %
5,112.00 -7,668.00 4,260.00 -8,520.00

30.0000
12,780.00

EROSION CONTROL AND PLANTING
16 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00 % 0.00 %
3,000.00 3,000.003,000.00
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EROSION CONTROL AND PLANTING
17 SPCC PLAN

L.S. -50.00 % -50.00 %
500.00 -500.00 500.00 -500.001,000.00

TRAFFIC

6.0000
18 RAISING EXISTING BEAM GUARDRAIL

364.0000 L.F. -40.00 % 8.6000 -14.00 %
2,184.00 -1,456.00 3,130.40 -509.60

10.0000
3,640.00

33.6000
19  NESTING BEAM GUARDRAIL

170.0000 L.F. 68.00 % 19.9000 -0.50 %
5,712.00 2,312.00 3,383.00 -17.00

20.0000
3,400.00

30.0000
20 FLEXIBLE GUIDE POST

177.0000 EACH 30.43 % 21.5000 -6.52 %
5,310.00 1,239.00 3,805.50 -265.50

23.0000
4,071.00

0.1000
21 PAINT LINE

71800.0000 L.F. 0.00 % 0.0800 -20.00 %
7,180.00 0.00 5,744.00 -1,436.00

0.1000
7,180.00

1.3000
22 PLASTIC WIDE LINE

564.0000 L.F. -56.67 % 1.2500 -58.33 %
733.20 -958.80 705.00 -987.00

3.0000
1,692.00

3.3000
23 PLASTIC STOP LINE

251.0000 L.F. -52.86 % 3.0000 -57.14 %
828.30 -928.70 753.00 -1,004.00

7.0000
1,757.00

49.5000
24 PLASTIC TRAFFIC ARROW

8.0000 EACH -29.29 % 45.0000 -35.71 %
396.00 -164.00 360.00 -200.00

70.0000
560.00

8.8000
25 PLASTIC DRAINAGE MARKING

54.0000 EACH -56.00 % 8.0000 -60.00 %
475.20 -604.80 432.00 -648.00

20.0000
1,080.00

13.2000
26  PLASTIC JUNCTION BOX MARKING

13.0000 EACH -47.20 % 12.0000 -52.00 %
171.60 -153.40 156.00 -169.00

25.0000
325.00
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170.5000
27 RAISED PAVEMENT MARKER TYPE 1

2.3800 HUND -62.11 % 155.0000 -65.56 %
405.79 -665.21 368.90 -702.10

450.0000
1,071.00

324.5000
28 RAISED PAVEMENT MARKER TYPE 2

4.9200 HUND -7.29 % 295.0000 -15.71 %
1,596.54 -125.46 1,451.40 -270.60

350.0000
1,722.00

0.2200
29 TEMPORARY PAVEMENT MARKING

25000.0000 L.F. 83.33 % 0.0200 -83.33 %
5,500.00 2,500.00 500.00 -2,500.00

0.1200
3,000.00

30 PERMANENT SIGNING
L.S. 17.98 % -1.69 %

21,000.00 3,200.00 17,500.00 -300.0017,800.00

1,500.0000
31 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH -64.29 % 1,625.0000 -61.31 %
4,500.00 -8,100.00 4,875.00 -7,725.00

4,200.0000
12,600.00

4.4000
32 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

750.0000 HR -45.00 % 1.0000 -87.50 %
3,300.00 -2,700.00 750.00 -5,250.00

8.0000
6,000.00

33 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -33.63 % -80.53 %

7,500.00 -3,800.00 2,200.00 -9,100.0011,300.00

66.0000
34 CONTRACTOR PILOTED TRAFFIC CONTROL

100.0000 HR 60.98 % 49.0000 19.51 %
6,600.00 2,500.00 4,900.00 800.00

41.0000
4,100.00

45.1000
35 TRAFFIC CONTROL LABOR

750.0000 HR 50.33 % 40.0000 33.33 %
33,825.00 11,325.00 30,000.00 7,500.00

30.0000
22,500.00

48.4000
36 TRAFFIC CONTROL SUPERVISOR

250.0000 HR 34.44 % 44.5000 23.61 %
12,100.00 3,100.00 11,125.00 2,125.00

36.0000
9,000.00
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14.3000
37 CONSTRUCTION SIGNS CLASS A

395.0000 S.F. -10.63 % 16.0000 0.00 %
5,648.50 -671.50 6,320.00 0.00

16.0000
6,320.00

OTHER ITEMS

350.0000
38 ADJUST CATCH BASIN

2.0000 EACH 0.00 % 510.0000 45.71 %
700.00 0.00 1,020.00 320.00

350.0000
700.00

300.0000
39 ADJUST JUNCTION BOX

5.0000 EACH 50.00 % 360.0000 80.00 %
1,500.00 500.00 1,800.00 800.00

200.0000
1,000.00

40 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

1.00 1.001.00
41 MINOR CHANGE

CALC 0.00 % 0.00 %
-2.00 -2.00-2.00

198.0000
42 MAILBOX SUPPORT TYPE 1

4.0000 EACH -20.80 % 200.0000 -20.00 %
792.00 -208.00 800.00 -200.00

250.0000
1,000.00

$636,068.95 1.37% $659,401.70 5.09%$627,475.51CONTRACT TOTAL

$636,068.95 $659,401.70BASE TOTAL 1.37% 5.09%$627,475.51


