

PS&E JOB NO : 03X303 REVISION NO : 1
 CONTRACT NO : 006596 REGION NO : 4
 VERSION NO : 1 WORK ORDER# : XL1934
 HWY : SR 508
 TITLE : SR 508
 VIC. GUERRIER RD. TO VIC. MP 8
 03X303
 PROJECT : STP-PM03(001)
 COUNTY(S) : LEWIS

BIDS OPENED ON : May 21 2003
 AWARDED ON : May 28 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----
WILDER CONSTRUCTION COMPANY	LAKESIDE INDUSTRIES
3200 113TH AVE SW	2416 HOGUM BAY RD NE
	98516-3875
OLYMPIA WA 985129160	LACEY WA 985033004
CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
29	PLASTIC STOP LINE							
	140.0000	L.F.	7.0000	6.0000	-14.29 %	6.0000	-14.29 %	
			980.00	840.00	-140.00	840.00	-140.00	
30	PLASTIC DRAINAGE MARKING							
	48.0000	EACH	10.0000	16.0000	60.00 %	16.0000	60.00 %	
			480.00	768.00	288.00	768.00	288.00	
31	RECESSED PAVEMENT MARKER							
	3.6800	HUND	800.0000	800.0000	0.00 %	800.0000	0.00 %	
			2,944.00	2,944.00	0.00	2,944.00	0.00	
32	TEMPORARY PAVEMENT MARKING							
	25600.0000	L.F.	0.0500	0.0500	0.00 %	0.0500	0.00 %	
			1,280.00	1,280.00	0.00	1,280.00	0.00	
33	PERMANENT SIGNING							
		L.S.			224.07 %		193.21 %	
			3,240.00	10,500.00	7,260.00	9,500.00	6,260.00	
34	TEMPORARY TRAFFIC CONTROL							
		L.S.			64.19 %		84.36 %	
			32,585.00	53,500.00	20,915.00	60,075.00	27,490.00	
OTHER ITEMS								
35	ADJUST MONUMENT CASE AND COVER							
	4.0000	EACH	200.0000	125.0000	-37.50 %	250.0000	25.00 %	
			800.00	500.00	-300.00	1,000.00	200.00	
36	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00 %		0.00 %	
			5.00	5.00		5.00		
37	MINOR CHANGE							
		CALC			0.00 %		0.00 %	
			-6.00	-6.00		-6.00		
38	SPCC PLAN							
		L.S.			-40.00 %		-50.00 %	
			500.00	300.00	-200.00	250.00	-250.00	

