

PS&E JOB NO : 03Z020 REVISION NO :
 CONTRACT NO : 006705 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL1856
 HWY : SR 021,023,031,206,261,291,902
 TITLE : SR 21 ET AL
 2004 EASTERN REGION
 CHIP SEAL
 03Z020
 PROJECT : STP-9999(409)
 COUNTY(S) : ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE, STEVENS

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Feb 4 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SUPERIOR PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989091268 CONTRACTOR NUMBER : 809500	POE ASPHALT PAVING, INC. 302 15TH ST CLARKSTON WA 99403-2372 LEWISTON ID 835010449 CONTRACTOR NUMBER : 661800	CENTRAL WASHINGTON ASPHALT, I 843 KITTLESON RD - 98837-0738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION										
		L.S.			33.93 %		-31.55 %		53.73 %		
			168,000.00	225,000.00	57,000.00	115,000.00	-53,000.00	258,271.16	90,271.16		
2	REMOVING TEMPORARY PAVEMENT MARKING										
	21280.0000	L.F.	0.0800	0.0300	-62.50 %	0.0300	-62.50 %	0.0500	-37.50 %		
			1,702.40	638.40	-1,064.00	638.40	-1,064.00	1,064.00	-638.40		
SURFACING											
3	CRUSHED SURFACING TOP COURSE										
	713.0000	TON	20.0000	16.0000	-20.00 %	31.2500	56.25 %	16.0000	-20.00 %		
			14,260.00	11,408.00	-2,852.00	22,281.25	8,021.25	11,408.00	-2,852.00		
LIQUID ASPHALT											
4	ASPHALT CRS-2P										
	3975.9000	TON	230.0000	235.0000	2.17 %	200.0000	-13.04 %	220.0000	-4.35 %		
			914,457.00	934,336.50	19,879.50	795,180.00	-119,277.00	874,698.00	-39,759.00		
5	ANTI-STRIPPING ADDITIVE										
		EST.			0.00 %		0.00 %		0.00 %		
			5,690.00	5,690.00		5,690.00		5,690.00			
6	ASPHALT FOR FOG SEAL										
	653.5000	TON	265.0000	280.0000	5.66 %	280.0000	5.66 %	260.0000	-1.89 %		
			173,177.50	182,980.00	9,802.50	182,980.00	9,802.50	169,910.00	-3,267.50		
BITUMINOUS SURFACE TREATMENT											
7	AGG. FROM STOCKPILE FOR BST CLASS D MOD. - SECTION 2										
	2011.0000	C.Y.	11.7800	10.0000	-15.11 %	15.0000	27.33 %	12.8000	8.66 %		
			23,689.58	20,110.00	-3,579.58	30,165.00	6,475.42	25,740.80	2,051.22		
8	AGG. FROM STOCKPILE FOR BST CLASS D MOD. - SECTION 3										
	2688.0000	C.Y.	10.8800	9.0000	-17.28 %	17.0000	56.25 %	13.7000	25.92 %		
			29,245.44	24,192.00	-5,053.44	45,696.00	16,450.56	36,825.60	7,580.16		

PS&E JOB NO : 03Z020 REVISION NO :
 CONTRACT NO : 006705 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL1856
 HWY : SR 021,023,031,206,261,291,902
 TITLE : SR 21 ET AL
 2004 EASTERN REGION
 CHIP SEAL
 03Z020
 PROJECT : STP-9999(409)
 COUNTY(S) : ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE, STEVENS

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Feb 4 2004
 ----- LOW BIDDER -----
 SUPERIOR PAVING CO.
 2000 E BEECH ST
 98901-2147
 YAKIMA WA 989091268
 CONTRACTOR NUMBER : 809500
 ----- 2ND BIDDER -----
 POE ASPHALT PAVING, INC.
 302 15TH ST
 CLARKSTON WA 99403-2372
 LEWISTON ID 835010449
 CONTRACTOR NUMBER : 661800
 ----- 3RD BIDDER -----
 CENTRAL WASHINGTON ASPHALT, I
 843 KITTLESON RD - 98837-0738
 PO BOX 939
 MOSES LAKE WA 988370142
 CONTRACTOR NUMBER : 142600

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
BITUMINOUS SURFACE TREATMENT									
9	AGG. FROM STOCKPILE FOR BST CLASS D MOD. - SECTION 7								
	672.0000	C.Y.	11.5000	9.0000	-21.74 %	22.0000	91.30 %	17.7500	54.35 %
			7,728.00	6,048.00	-1,680.00	14,784.00	7,056.00	11,928.00	4,200.00
10	FURNISHING AND PLACING CRUSHED SCREENINGS 1/2 MINUS								
	17920.0000	C.Y.	28.1000	26.5000	-5.69 %	36.0000	28.11 %	37.0300	31.78 %
			503,552.00	474,880.00	-28,672.00	645,120.00	141,568.00	663,577.60	160,025.60
11	BITUMINOUS SURFACE TREATMENT FOR ROAD APPROACH								
	93.0000	EACH	100.0000	80.0000	-20.00 %	125.0000	25.00 %	125.0000	25.00 %
			9,300.00	7,440.00	-1,860.00	11,625.00	2,325.00	11,625.00	2,325.00
12	ADDITIONAL BROOMING								
	202.0000	HR	45.0000	75.0000	66.67 %	200.0000	344.44 %	125.0000	177.78 %
			9,090.00	15,150.00	6,060.00	40,400.00	31,310.00	25,250.00	16,160.00
ASPHALT CONCRETE PAVEMENT									
13	CRACK SEALING								
	345351.0000	L.F.	0.3200	0.3500	9.37 %	0.3500	9.37 %	0.3400	6.25 %
			110,512.32	120,872.85	10,360.53	120,872.85	10,360.53	117,419.34	6,907.02
14	PLANING BITUMINOUS PAVEMENT								
	694.0000	S.Y.	9.0000	3.1500	-65.00 %	4.0000	-55.56 %	3.0000	-66.67 %
			6,246.00	2,186.10	-4,059.90	2,776.00	-3,470.00	2,082.00	-4,164.00
15	ASPHALT CONC FOR PRELEVEL CL SUPERPAVE 1/2 IN. PG 64-28								
	6583.0000	TON	45.0000	41.0000	-8.89 %	41.5000	-7.78 %	39.0000	-13.33 %
			296,235.00	269,903.00	-26,332.00	273,194.50	-23,040.50	256,737.00	-39,498.00
16	ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-28								
	4632.0000	TON	35.0000	36.7500	5.00 %	43.5000	24.29 %	35.0000	0.00 %
			162,120.00	170,226.00	8,106.00	201,492.00	39,372.00	162,120.00	0.00
17	PAVEMENT REPLACEMENT INCL. HAUL								
	2538.0000	S.Y.	25.0000	9.0000	-64.00 %	8.5000	-66.00 %	8.5000	-66.00 %
			63,450.00	22,842.00	-40,608.00	21,573.00	-41,877.00	21,573.00	-41,877.00
18	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			2,649.00	2,649.00		2,649.00		2,649.00	

PS&E JOB NO : 03Z020 REVISION NO :
 CONTRACT NO : 006705 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL1856
 HWY : SR 021,023,031,206,261,291,902
 TITLE : SR 21 ET AL
 2004 EASTERN REGION
 CHIP SEAL
 03Z020
 PROJECT : STP-9999(409)
 COUNTY(S) : ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE, STEVENS

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Feb 4 2004
 ----- 3RD BIDDER -----
 CENTRAL WASHINGTON ASPHALT, I
 843 KITTLESON RD - 98837-0738
 PO BOX 939
 MOSES LAKE WA 988370142
 CONTRACTOR NUMBER : 142600

----- LOW BIDDER -----
 SUPERIOR PAVING CO.
 2000 E BEECH ST
 98901-2147
 YAKIMA WA 989091268
 CONTRACTOR NUMBER : 809500
 ----- 2ND BIDDER -----
 POE ASPHALT PAVING, INC.
 302 15TH ST
 CLARKSTON WA 99403-2372
 LEWISTON ID 835010449
 CONTRACTOR NUMBER : 661800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT										
19	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %			0.00 %		0.00 %
			13,185.00	13,185.00		13,185.00		13,185.00		13,185.00
TRAFFIC										
20	PAINTED CROSSWALK LINE									
	256.0000	S.F.	2.0000	4.0000	100.00 %	4.5000	125.00 %	5.0000	150.00 %	
			512.00	1,024.00	512.00	1,152.00	640.00	1,280.00	768.00	
21	PAINTED STOP LINE									
	1530.0000	L.F.	2.0000	1.2500	-37.50 %	3.1500	57.50 %	3.5000	75.00 %	
			3,060.00	1,912.50	-1,147.50	4,819.50	1,759.50	5,355.00	2,295.00	
22	PAINTED RAILROAD CROSSING SYMBOL									
	4.0000	EACH	200.0000	350.0000	75.00 %	340.0000	70.00 %	350.0000	75.00 %	
			800.00	1,400.00	600.00	1,360.00	560.00	1,400.00	600.00	
23	TEMPORARY PAVEMENT MARKING									
	21280.0000	L.F.	0.1000	0.0400	-60.00 %	0.0400	-60.00 %	0.0500	-50.00 %	
			2,128.00	851.20	-1,276.80	851.20	-1,276.80	1,064.00	-1,064.00	
24	TEMPORARY FLEXIBLE RAISED PAVEMENT MARKERS									
	696750.0000	L.F.	0.0750	0.0700	-6.67 %	0.0700	-6.67 %	0.0700	-6.67 %	
			52,256.25	48,772.50	-3,483.75	48,772.50	-3,483.75	48,772.50	-3,483.75	
25	TEMPORARY TRAFFIC CONTROL DEVICES									
	L.S.				-75.00 %		-75.00 %		-75.00 %	
			2,000.00	500.00	-1,500.00	500.00	-1,500.00	500.00	-1,500.00	
26	SEQUENTIAL ARROW SIGN									
	12.0000	HR	10.0000	10.0000	0.00 %	10.0000	0.00 %	10.0000	0.00 %	
			120.00	120.00	0.00	120.00	0.00	120.00	0.00	
27	CONTRACTOR PILOTED TRAFFIC CONTROL									
	652.0000	HR	32.0000	33.0000	3.13 %	33.0000	3.13 %	33.0000	3.13 %	
			20,864.00	21,516.00	652.00	21,516.00	652.00	21,516.00	652.00	
28	TRAFFIC CONTROL LABOR									
	3252.0000	HR	32.0000	35.5000	10.94 %	36.0000	12.50 %	35.5000	10.94 %	
			104,064.00	115,446.00	11,382.00	117,072.00	13,008.00	115,446.00	11,382.00	

PS&E JOB NO : 03Z020 REVISION NO :
 CONTRACT NO : 006705 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL1856
 HWY : SR 021,023,031,206,261,291,902
 TITLE : SR 21 ET AL
 2004 EASTERN REGION
 CHIP SEAL
 03Z020
 PROJECT : STP-9999(409)
 COUNTY(S) : ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE, STEVENS

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Feb 4 2004

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
	SUPERIOR PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989091268 CONTRACTOR NUMBER : 809500	POE ASPHALT PAVING, INC. 302 15TH ST CLARKSTON WA 99403-2372 LEWISTON ID 835010449 CONTRACTOR NUMBER : 661800	CENTRAL WASHINGTON ASPHALT, I 843 KITTLESON RD - 98837-0738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
29	TRAFFIC CONTROL VEHICLE									
	72.0000	DAY	75.0000	50.0000	-33.33 %	50.0000	-33.33 %	50.0000	-33.33 %	
			5,400.00	3,600.00	-1,800.00	3,600.00	-1,800.00	3,600.00	-1,800.00	
30	TRAFFIC CONTROL SUPERVISOR									
	792.0000	HR	36.0000	36.0000	0.00 %	36.0000	0.00 %	36.0000	0.00 %	
			28,512.00	28,512.00	0.00	28,512.00	0.00	28,512.00	0.00	
31	CONSTRUCTION SIGNS CLASS A									
	10452.0000	S.F.	7.5000	6.0000	-20.00 %	6.0000	-20.00 %	6.5000	-13.33 %	
			78,390.00	62,712.00	-15,678.00	62,712.00	-15,678.00	67,938.00	-10,452.00	
OTHER ITEMS										
32	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			7,059.00	7,059.00		7,059.00		7,059.00		
33	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
34	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
35	AGGREGATE COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			25,180.00	25,180.00		25,180.00		25,180.00		
36	SPCC PLAN									
		L.S.			0.00 %		-50.00 %		-50.00 %	
			1,000.00	1,000.00	0.00	500.00	-500.00	500.00	-500.00	
CONTRACT TOTAL			\$2,845,638.49	\$2,829,346.05	-0.57%	\$2,869,032.20	0.82%	\$3,000,000.00	5.42%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/06/2004

* * * BID CHECK REPORT * * *

TIME: 14:07

PS&E JOB NO : 03Z020 REVISION NO :
 CONTRACT NO : 006705 REGION NO : 6
 VERSION NO : 2 WORK ORDER# : XL1856
 HWY : SR 021,023,031,206,261,291,902
 TITLE : SR 21 ET AL
 2004 EASTERN REGION
 CHIP SEAL
 03Z020
 PROJECT : STP-9999(409)
 COUNTY(S) : ADAMS,FERRY,LINCOLN,PEND OREILLE,SPOKANE,STEVENS

BIDS OPENED ON : Jan 22 2004
 AWARDED ON : Feb 4 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SUPERIOR PAVING CO.			POE ASPHALT PAVING, INC.			CENTRAL WASHINGTON ASPHALT, I	
	2000 E BEECH ST			302 15TH ST			843 KITTLESON RD - 98837-0738	
	98901-2147			CLARKSTON WA 99403-2372			PO BOX 939	
	YAKIMA WA 989091268			LEWISTON ID 835010449			MOSES LAKE WA 988370142	
	CONTRACTOR NUMBER : 809500			CONTRACTOR NUMBER : 661800			CONTRACTOR NUMBER : 142600	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
BASE TOTAL			\$2,845,638.49	\$2,829,346.05	-0.57%	\$2,869,032.20	\$3,000,000.00	0.82%	\$3,000,000.00	5.42%