
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

TIGER CONSTRUCTION TRICO CONTRACTING, INC. COLACURCIO BROTHERS, INC.
6280 EVERSON GOSHEN RD 15066 JOSH WILSON RD  98233 3287 "H" ST RD

PO BOX 409

PROJECT : EVERSON   WA  982479764 BURLINGTON   WA  982330410 BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100175 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -43.22 % -22.58 % -26.45 %
88,000.00 -66,994.00 120,000.00 -34,994.00 114,000.00 -40,994.00154,994.00

10,235.0000
2 CLEARING AND GRUBBING

2.5000 ACRE 2.35 % 5,000.0000 -50.00 % 8,000.0000 -20.00 %
25,587.50 587.50 12,500.00 -12,500.00 20,000.00 -5,000.00

10,000.0000
25,000.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -84.67 % -33.33 % -62.67 %

4,600.00 -25,400.00 20,000.00 -10,000.00 11,200.00 -18,800.0030,000.00

9.3000
4 ROADWAY EXCAVATION INCL. HAUL

985.0000 C.Y. -53.50 % 8.0000 -60.00 % 10.0000 -50.00 %
9,160.50 -10,539.50 7,880.00 -11,820.00 9,850.00 -9,850.00

20.0000
19,700.00

9.6000
5 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

1830.0000 C.Y. -52.00 % 8.0000 -60.00 % 13.2000 -34.00 %
17,568.00 -19,032.00 14,640.00 -21,960.00 24,156.00 -12,444.00

20.0000
36,600.00

8.7000
6 GRAVEL BORROW INCL. HAUL

12620.0000 TON -45.63 % 9.0000 -43.75 % 8.2000 -48.75 %
109,794.00 -92,126.00 113,580.00 -88,340.00 103,484.00 -98,436.00

16.0000
201,920.00

DRAINAGE

16.0000
7 DITCH EXCAVATION INCL. HAUL

130.0000 C.Y. -20.00 % 20.0000 0.00 % 21.0000 5.00 %
2,080.00 -520.00 2,600.00 0.00 2,730.00 130.00

20.0000
2,600.00

22.0000
8 QUARRY SPALLS

74.0000 C.Y. -37.14 % 40.0000 14.29 % 38.0000 8.57 %
1,628.00 -962.00 2,960.00 370.00 2,812.00 222.00

35.0000
2,590.00

490.0000
9 CONCRETE INLET

2.0000 EACH 22.50 % 800.0000 100.00 % 550.0000 37.50 %
980.00 180.00 1,600.00 800.00 1,100.00 300.00

400.0000
800.00

550.0000
10 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

17.0000 EACH -45.00 % 200.0000 -80.00 % 650.0000 -35.00 %
9,350.00 -7,650.00 3,400.00 -13,600.00 11,050.00 -5,950.00

1,000.0000
17,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

TIGER CONSTRUCTION TRICO CONTRACTING, INC. COLACURCIO BROTHERS, INC.
6280 EVERSON GOSHEN RD 15066 JOSH WILSON RD  98233 3287 "H" ST RD

PO BOX 409

PROJECT : EVERSON   WA  982479764 BURLINGTON   WA  982330410 BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100175 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

780.0000
11 GRATE INLET TYPE 2

17.0000 EACH -56.67 % 1,500.0000 -16.67 % 1,200.0000 -33.33 %
13,260.00 -17,340.00 25,500.00 -5,100.00 20,400.00 -10,200.00

1,800.0000
30,600.00

12.8000
12 DRAIN PIPE 8 IN. DIAM.

46.0000 L.F. -14.67 % 12.0000 -20.00 % 21.0000 40.00 %
588.80 -101.20 552.00 -138.00 966.00 276.00

15.0000
690.00

12.1000
13 SCHEDULE A CULV. PIPE 12 IN. DIAM.

60.0000 L.F. -39.50 % 15.0000 -25.00 % 23.0000 15.00 %
726.00 -474.00 900.00 -300.00 1,380.00 180.00

20.0000
1,200.00

750.0000
14 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH 50.00 % 500.0000 0.00 % 600.0000 20.00 %
750.00 250.00 500.00 0.00 600.00 100.00

500.0000
500.00

STORM SEWER

14.5000
15 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1325.0000 L.F. -39.58 % 22.0000 -8.33 % 19.0000 -20.83 %
19,212.50 -12,587.50 29,150.00 -2,650.00 25,175.00 -6,625.00

24.0000
31,800.00

22.0000
16 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

642.0000 L.F. -26.67 % 30.0000 0.00 % 26.0000 -13.33 %
14,124.00 -5,136.00 19,260.00 0.00 16,692.00 -2,568.00

30.0000
19,260.00

55.0000
17 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

50.0000 L.F. 57.14 % 41.0000 17.14 % 44.0000 25.71 %
2,750.00 1,000.00 2,050.00 300.00 2,200.00 450.00

35.0000
1,750.00

3,800.0000
18 CATCH BASIN TYPE  2  72 - INCH DIAM. WITH FLOW RESTRICTOR

1.0000 EACH -45.71 % 5,000.0000 -28.57 % 4,200.0000 -40.00 %
3,800.00 -3,200.00 5,000.00 -2,000.00 4,200.00 -2,800.00

7,000.0000
7,000.00

630.0000
19 CATCH BASIN TYPE 1

3.0000 EACH -37.00 % 1,100.0000 10.00 % 620.0000 -38.00 %
1,890.00 -1,110.00 3,300.00 300.00 1,860.00 -1,140.00

1,000.0000
3,000.00

1,500.0000
20 CATCH BASIN TYPE 2 48 IN. DIAM.

4.0000 EACH -25.00 % 2,000.0000 0.00 % 1,600.0000 -20.00 %
6,000.00 -2,000.00 8,000.00 0.00 6,400.00 -1,600.00

2,000.0000
8,000.00
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VERSION NO :2 WORK ORDER# : XL1983
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TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

TIGER CONSTRUCTION TRICO CONTRACTING, INC. COLACURCIO BROTHERS, INC.
6280 EVERSON GOSHEN RD 15066 JOSH WILSON RD  98233 3287 "H" ST RD

PO BOX 409
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

600.0000
21  DEBRIS BARRIER

1.0000 EACH -40.00 % 450.0000 -55.00 % 700.0000 -30.00 %
600.00 -400.00 450.00 -550.00 700.00 -300.00

1,000.0000
1,000.00

0.6000
22 TESTING STORM SEWER PIPE

1967.0000 L.F. -40.00 % 1.0000 0.00 % 2.0000 100.00 %
1,180.20 -786.80 1,967.00 0.00 3,934.00 1,967.00

1.0000
1,967.00

SANITARY SEWER

12.1000
23 PVC SANITARY SEWER PIPE 6 IN. DIAM.

273.0000 L.F. -39.50 % 20.0000 0.00 % 28.0000 40.00 %
3,303.30 -2,156.70 5,460.00 0.00 7,644.00 2,184.00

20.0000
5,460.00

WATER LINES

8.5000
24 PVC PIPE FOR WATER MAIN 3 IN. DIAM.

248.0000 L.F. -43.33 % 10.0000 -33.33 % 19.0000 26.67 %
2,108.00 -1,612.00 2,480.00 -1,240.00 4,712.00 992.00

15.0000
3,720.00

SURFACING

15.9000
25 CRUSHED SURFACING BASE COURSE

8490.0000 TON -20.50 % 14.0000 -30.00 % 16.0000 -20.00 %
134,991.00 -34,809.00 118,860.00 -50,940.00 135,840.00 -33,960.00

20.0000
169,800.00

20.0000
26 CRUSHED SURFACING TOP COURSE

260.0000 TON -20.00 % 25.0000 0.00 % 28.0000 12.00 %
5,200.00 -1,300.00 6,500.00 0.00 7,280.00 780.00

25.0000
6,500.00

ASPHALT CONCRETE PAVEMENT

49.0000
27 HMA CL. 1/2 IN. PG 58-22

4350.0000 TON 8.89 % 49.0000 8.89 % 49.0000 8.89 %
213,150.00 17,400.00 213,150.00 17,400.00 213,150.00 17,400.00

45.0000
195,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

TIGER CONSTRUCTION TRICO CONTRACTING, INC. COLACURCIO BROTHERS, INC.
6280 EVERSON GOSHEN RD 15066 JOSH WILSON RD  98233 3287 "H" ST RD

PO BOX 409

PROJECT : EVERSON   WA  982479764 BURLINGTON   WA  982330410 BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100175 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

110.0000
28 HMA CL. 3/8 IN. PG 58-22

35.0000 TON 175.00 % 110.0000 175.00 % 122.0000 205.00 %
3,850.00 2,450.00 3,850.00 2,450.00 4,270.00 2,870.00

40.0000
1,400.00

EROSION CONTROL AND PLANTING

2.7000
29 SILT FENCE

3900.0000 L.F. -46.00 % 4.0000 -20.00 % 4.0000 -20.00 %
10,530.00 -8,970.00 15,600.00 -3,900.00 15,600.00 -3,900.00

5.0000
19,500.00

410.0000
30 ESC LEAD

16.0000 DAY -18.00 % 350.0000 -30.00 % 54.0000 -89.20 %
6,560.00 -1,440.00 5,600.00 -2,400.00 864.00 -7,136.00

500.0000
8,000.00

1.3500
31 TEMPORARY EROSION CONTROL BLANKET

450.0000 S.Y. -55.00 % 4.0000 33.33 % 2.5000 -16.67 %
607.50 -742.50 1,800.00 450.00 1,125.00 -225.00

3.0000
1,350.00

30.0000
32 CHECK DAM

8.0000 L.F. -40.00 % 50.0000 0.00 % 25.0000 -50.00 %
240.00 -160.00 400.00 0.00 200.00 -200.00

50.0000
400.00

12.4000
33 STABILIZED CONSTRUCTION ENTRANCE

360.0000 S.Y. -58.67 % 6.0000 -80.00 % 11.0000 -63.33 %
4,464.00 -6,336.00 2,160.00 -8,640.00 3,960.00 -6,840.00

30.0000
10,800.00

47.0000
34 INLET PROTECTION

23.0000 EACH -53.00 % 50.0000 -50.00 % 90.0000 -10.00 %
1,081.00 -1,219.00 1,150.00 -1,150.00 2,070.00 -230.00

100.0000
2,300.00

35 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

3,300.0000
36 TEMPORARY SEEDING

1.0000 ACRE 10.00 % 1,200.0000 -60.00 % 3,000.0000 0.00 %
3,300.00 300.00 1,200.00 -1,800.00 3,000.00 0.00

3,000.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

TIGER CONSTRUCTION TRICO CONTRACTING, INC. COLACURCIO BROTHERS, INC.
6280 EVERSON GOSHEN RD 15066 JOSH WILSON RD  98233 3287 "H" ST RD

PO BOX 409

PROJECT : EVERSON   WA  982479764 BURLINGTON   WA  982330410 BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100175 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.0000
43 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

965.0000 S.Y. 100.00 % 2.0000 100.00 % 5.0000 400.00 %
1,930.00 965.00 1,930.00 965.00 4,825.00 3,860.00

1.0000
965.00

TRAFFIC
37 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 76.00 % -75.00 % 33.33 %
5,280.00 2,280.00 750.00 -2,250.00 4,000.00 1,000.003,000.00

17.6000
38 CONSTRUCTION SIGNS CLASS A

16.0000 S.F. -12.00 % 10.0000 -50.00 % 17.0000 -15.00 %
281.60 -38.40 160.00 -160.00 272.00 -48.00

20.0000
320.00

36.2000
39 TRAFFIC CONTROL SUPERVISOR

180.0000 HR -9.50 % 40.0000 0.00 % 38.0000 -5.00 %
6,516.00 -684.00 7,200.00 0.00 6,840.00 -360.00

40.0000
7,200.00

35.1000
40 TRAFFIC CONTROL LABOR

200.0000 HR 0.29 % 35.0000 0.00 % 37.0000 5.71 %
7,020.00 20.00 7,000.00 0.00 7,400.00 400.00

35.0000
7,000.00

12.2000
44 CEMENT CONC. TRAFFIC CURB AND GUTTER

5160.0000 L.F. -18.67 % 18.5000 23.33 % 12.2000 -18.67 %
62,952.00 -14,448.00 95,460.00 18,060.00 62,952.00 -14,448.00

15.0000
77,400.00

45  CEMENT CONC. STAIRWAYS (INCL. RAILING)
L.S. 131.56 % 37.50 % 125.00 %

18,525.00 10,525.00 11,000.00 3,000.00 18,000.00 10,000.008,000.00

38.5000
46  PRECAST CONC. WHEEL STOP

92.0000 EACH -23.00 % 36.0000 -28.00 % 38.0000 -24.00 %
3,542.00 -1,058.00 3,312.00 -1,288.00 3,496.00 -1,104.00

50.0000
4,600.00

0.3300
47 PAINT LINE

14735.0000 L.F. 32.00 % 0.3000 20.00 % 0.3000 20.00 %
4,862.55 1,178.80 4,420.50 736.75 4,420.50 736.75

0.2500
3,683.75

1.1000
48 PAINTED CROSSWALK LINE

1625.0000 S.F. -45.00 % 1.0000 -50.00 % 1.0000 -50.00 %
1,787.50 -1,462.50 1,625.00 -1,625.00 1,625.00 -1,625.00

2.0000
3,250.00
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CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
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UPLAND PARKING LOT IMPROVEMENTS 
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.0000
49 PAINTED TRAFFIC LETTER

2265.0000 EACH 100.00 % 1.9000 90.00 % 2.0000 100.00 %
4,530.00 2,265.00 4,303.50 2,038.50 4,530.00 2,265.00

1.0000
2,265.00

50 PERMANENT SIGNING
L.S. -33.33 % -26.83 % -39.02 %

8,200.00 -4,100.00 9,000.00 -3,300.00 7,500.00 -4,800.0012,300.00
51 ILLUMINATION SYSTEM

L.S. -14.34 % -21.05 % -15.79 %
325,500.00 -54,500.00 300,000.00 -80,000.00 320,000.00 -60,000.00380,000.00

OTHER ITEMS
41 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

42 SPCC PLAN
L.S. -50.00 % -95.00 % -50.00 %

1,000.00 -1,000.00 100.00 -1,900.00 1,000.00 -1,000.002,000.00

7.0000
52 CONDUIT PIPE 2 IN. DIAM.

200.0000 L.F. 75.00 % 10.0000 150.00 % 2.0000 -50.00 %
1,400.00 600.00 2,000.00 1,200.00 400.00 -400.00

4.0000
800.00

9.0000
53 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2572.0000 C.Y. -10.00 % 8.0000 -20.00 % 11.5000 15.00 %
23,148.00 -2,572.00 20,576.00 -5,144.00 29,578.00 3,858.00

10.0000
25,720.00

0.2700
54 SHORING OR EXTRA EXCAVATION CLASS B

7768.0000 S.F. -73.00 % 0.1000 -90.00 % 0.6000 -40.00 %
2,097.36 -5,670.64 776.80 -6,991.20 4,660.80 -3,107.20

1.0000
7,768.00

55 SURVEYING
L.S. 43.25 % -50.00 % 50.00 %

14,325.00 4,325.00 5,000.00 -5,000.00 15,000.00 5,000.0010,000.00

1,100.0000
56 BOLLARD TYPE  - 1

8.0000 EACH 266.67 % 1,000.0000 233.33 % 1,100.0000 266.67 %
8,800.00 6,400.00 8,000.00 5,600.00 8,800.00 6,400.00

300.0000
2,400.00
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HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
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NO.
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

700.0000
57 BOLLARD TYPE  - 2

2.0000 EACH 133.33 % 700.0000 133.33 % 650.0000 116.67 %
1,400.00 800.00 1,400.00 800.00 1,300.00 700.00

300.0000
600.00

28.6000
58 CEMENT CONC. SIDEWALK

660.0000 S.Y. 36.19 % 7.0000 -66.67 % 28.0000 33.33 %
18,876.00 5,016.00 4,620.00 -9,240.00 18,480.00 4,620.00

21.0000
13,860.00

1,200.0000
59 CEMENT CONC. SIDEWALK RAMP TYPE  - 4A

15.0000 EACH 166.67 % 1,500.0000 233.33 % 1,000.0000 122.22 %
18,000.00 11,250.00 22,500.00 15,750.00 15,000.00 8,250.00

450.0000
6,750.00

1,100.0000
60 CEMENT CONC. SIDEWALK RAMP TYPE  - 4B

11.0000 EACH 144.44 % 1,400.0000 211.11 % 1,000.0000 122.22 %
12,100.00 7,150.00 15,400.00 10,450.00 11,000.00 6,050.00

450.0000
4,950.00

43.0000
61 GLARE SCREEN TYPE 2

150.0000 L.F. 168.75 % 40.0000 150.00 % 42.0000 162.50 %
6,450.00 4,050.00 6,000.00 3,600.00 6,300.00 3,900.00

16.0000
2,400.00

15.7500
62 CHAIN LINK FENCE TYPE 1

1530.0000 L.F. 31.25 % 16.0000 33.33 % 16.0000 33.33 %
24,097.50 5,737.50 24,480.00 6,120.00 24,480.00 6,120.00

12.0000
18,360.00

18.6500
63 COATED CHAIN LINK FENCE TYPE 6

400.0000 L.F. 86.50 % 18.0000 80.00 % 18.0000 80.00 %
7,460.00 3,460.00 7,200.00 3,200.00 7,200.00 3,200.00

10.0000
4,000.00

100.0000
64 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

6.0000 EACH 11.11 % 100.0000 11.11 % 105.0000 16.67 %
600.00 60.00 600.00 60.00 630.00 90.00

90.0000
540.00

72.0000
65 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

3.0000 EACH -24.21 % 90.0000 -5.26 % 90.0000 -5.26 %
216.00 -69.00 270.00 -15.00 270.00 -15.00

95.0000
285.00

66 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
67  PLANTER IRRIGATION SYSTEM

L.S. -39.87 % -50.00 % -52.00 %
90,200.00 -59,800.00 75,000.00 -75,000.00 72,000.00 -78,000.00150,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

TIGER CONSTRUCTION TRICO CONTRACTING, INC. COLACURCIO BROTHERS, INC.
6280 EVERSON GOSHEN RD 15066 JOSH WILSON RD  98233 3287 "H" ST RD

PO BOX 409

PROJECT : EVERSON   WA  982479764 BURLINGTON   WA  982330410 BLAINE   WA  982309206

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 100175 CONTRACTOR NUMBER : 100404

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
68 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

6,000.0000
69  TRAFFIC GATES

2.0000 EACH 140.00 % 4,500.0000 80.00 % 4,500.0000 80.00 %
12,000.00 7,000.00 9,000.00 4,000.00 9,000.00 4,000.00

2,500.0000
5,000.00

$1,431,108.81 -20.77% $1,438,080.80 -20.39% $1,470,561.30 -18.59%$1,806,365.75CONTRACT TOTAL

$1,470,561.30$1,431,108.81 $1,438,080.80BASE TOTAL -20.77% -20.39% -18.59%$1,806,365.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

FRIBERG CONSTRUCTION CO., INC. STRIDER CONSTRUCTION CO., INC. G.G. EXCAVATION, INC
6425 W 20TH AVE 4721 NORTHWEST RD 9669 PADILLA HEIGHTS ROAD
98248

PROJECT : FERNDALE   WA  982481406 BELLINGHAM   WA  982269019 ANACORTES   WA  982218362

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -9.67 % -22.58 % -71.52 %
140,000.00 -14,994.00 120,000.00 -34,994.00 44,145.77 -110,848.23154,994.00

9,000.0000
2 CLEARING AND GRUBBING

2.5000 ACRE -10.00 % 7,000.0000 -30.00 % 7,500.0000 -25.00 %
22,500.00 -2,500.00 17,500.00 -7,500.00 18,750.00 -6,250.00

10,000.0000
25,000.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -66.67 % -33.33 % -14.17 %

10,000.00 -20,000.00 20,000.00 -10,000.00 25,750.00 -4,250.0030,000.00

6.0000
4 ROADWAY EXCAVATION INCL. HAUL

985.0000 C.Y. -70.00 % 12.0000 -40.00 % 10.5000 -47.50 %
5,910.00 -13,790.00 11,820.00 -7,880.00 10,342.50 -9,357.50

20.0000
19,700.00

20.0000
5 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

1830.0000 C.Y. 0.00 % 13.0000 -35.00 % 10.5000 -47.50 %
36,600.00 0.00 23,790.00 -12,810.00 19,215.00 -17,385.00

20.0000
36,600.00

9.0000
6 GRAVEL BORROW INCL. HAUL

12620.0000 TON -43.75 % 11.0000 -31.25 % 10.0000 -37.50 %
113,580.00 -88,340.00 138,820.00 -63,100.00 126,200.00 -75,720.00

16.0000
201,920.00

DRAINAGE

11.0000
7 DITCH EXCAVATION INCL. HAUL

130.0000 C.Y. -45.00 % 14.0000 -30.00 % 15.3000 -23.50 %
1,430.00 -1,170.00 1,820.00 -780.00 1,989.00 -611.00

20.0000
2,600.00

30.0000
8 QUARRY SPALLS

74.0000 C.Y. -14.29 % 45.0000 28.57 % 37.5000 7.14 %
2,220.00 -370.00 3,330.00 740.00 2,775.00 185.00

35.0000
2,590.00

300.0000
9 CONCRETE INLET

2.0000 EACH -25.00 % 550.0000 37.50 % 750.0000 87.50 %
600.00 -200.00 1,100.00 300.00 1,500.00 700.00

400.0000
800.00

130.0000
10 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

17.0000 EACH -87.00 % 675.0000 -32.50 % 150.0000 -85.00 %
2,210.00 -14,790.00 11,475.00 -5,525.00 2,550.00 -14,450.00

1,000.0000
17,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

FRIBERG CONSTRUCTION CO., INC. STRIDER CONSTRUCTION CO., INC. G.G. EXCAVATION, INC
6425 W 20TH AVE 4721 NORTHWEST RD 9669 PADILLA HEIGHTS ROAD
98248

PROJECT : FERNDALE   WA  982481406 BELLINGHAM   WA  982269019 ANACORTES   WA  982218362

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

800.0000
11 GRATE INLET TYPE 2

17.0000 EACH -55.56 % 850.0000 -52.78 % 2,200.0000 22.22 %
13,600.00 -17,000.00 14,450.00 -16,150.00 37,400.00 6,800.00

1,800.0000
30,600.00

29.0000
12 DRAIN PIPE 8 IN. DIAM.

46.0000 L.F. 93.33 % 15.0000 0.00 % 26.0000 73.33 %
1,334.00 644.00 690.00 0.00 1,196.00 506.00

15.0000
690.00

21.0000
13 SCHEDULE A CULV. PIPE 12 IN. DIAM.

60.0000 L.F. 5.00 % 16.0000 -20.00 % 35.0000 75.00 %
1,260.00 60.00 960.00 -240.00 2,100.00 900.00

20.0000
1,200.00

500.0000
14 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH 0.00 % 300.0000 -40.00 % 400.0000 -20.00 %
500.00 0.00 300.00 -200.00 400.00 -100.00

500.0000
500.00

STORM SEWER

13.6000
15 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1325.0000 L.F. -43.33 % 16.7500 -30.21 % 30.2500 26.04 %
18,020.00 -13,780.00 22,193.75 -9,606.25 40,081.25 8,281.25

24.0000
31,800.00

30.0000
16 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

642.0000 L.F. 0.00 % 28.0000 -6.67 % 42.0000 40.00 %
19,260.00 0.00 17,976.00 -1,284.00 26,964.00 7,704.00

30.0000
19,260.00

42.0000
17 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

50.0000 L.F. 20.00 % 44.0000 25.71 % 65.0000 85.71 %
2,100.00 350.00 2,200.00 450.00 3,250.00 1,500.00

35.0000
1,750.00

4,000.0000
18 CATCH BASIN TYPE  2  72 - INCH DIAM. WITH FLOW RESTRICTOR

1.0000 EACH -42.86 % 4,400.0000 -37.14 % 5,200.0000 -25.71 %
4,000.00 -3,000.00 4,400.00 -2,600.00 5,200.00 -1,800.00

7,000.0000
7,000.00

600.0000
19 CATCH BASIN TYPE 1

3.0000 EACH -40.00 % 900.0000 -10.00 % 850.0000 -15.00 %
1,800.00 -1,200.00 2,700.00 -300.00 2,550.00 -450.00

1,000.0000
3,000.00

1,500.0000
20 CATCH BASIN TYPE 2 48 IN. DIAM.

4.0000 EACH -25.00 % 2,000.0000 0.00 % 3,600.0000 80.00 %
6,000.00 -2,000.00 8,000.00 0.00 14,400.00 6,400.00

2,000.0000
8,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

FRIBERG CONSTRUCTION CO., INC. STRIDER CONSTRUCTION CO., INC. G.G. EXCAVATION, INC
6425 W 20TH AVE 4721 NORTHWEST RD 9669 PADILLA HEIGHTS ROAD
98248

PROJECT : FERNDALE   WA  982481406 BELLINGHAM   WA  982269019 ANACORTES   WA  982218362

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

400.0000
21  DEBRIS BARRIER

1.0000 EACH -60.00 % 600.0000 -40.00 % 550.0000 -45.00 %
400.00 -600.00 600.00 -400.00 550.00 -450.00

1,000.0000
1,000.00

2.0000
22 TESTING STORM SEWER PIPE

1967.0000 L.F. 100.00 % 2.0000 100.00 % 2.5500 155.00 %
3,934.00 1,967.00 3,934.00 1,967.00 5,015.85 3,048.85

1.0000
1,967.00

SANITARY SEWER

30.0000
23 PVC SANITARY SEWER PIPE 6 IN. DIAM.

273.0000 L.F. 50.00 % 20.0000 0.00 % 33.0000 65.00 %
8,190.00 2,730.00 5,460.00 0.00 9,009.00 3,549.00

20.0000
5,460.00

WATER LINES

18.0000
24 PVC PIPE FOR WATER MAIN 3 IN. DIAM.

248.0000 L.F. 20.00 % 10.0000 -33.33 % 35.0000 133.33 %
4,464.00 744.00 2,480.00 -1,240.00 8,680.00 4,960.00

15.0000
3,720.00

SURFACING

17.0000
25 CRUSHED SURFACING BASE COURSE

8490.0000 TON -15.00 % 20.0000 0.00 % 16.5000 -17.50 %
144,330.00 -25,470.00 169,800.00 0.00 140,085.00 -29,715.00

20.0000
169,800.00

36.0000
26 CRUSHED SURFACING TOP COURSE

260.0000 TON 44.00 % 28.0000 12.00 % 17.0000 -32.00 %
9,360.00 2,860.00 7,280.00 780.00 4,420.00 -2,080.00

25.0000
6,500.00

ASPHALT CONCRETE PAVEMENT

50.0000
27 HMA CL. 1/2 IN. PG 58-22

4350.0000 TON 11.11 % 47.0000 4.44 % 50.0000 11.11 %
217,500.00 21,750.00 204,450.00 8,700.00 217,500.00 21,750.00

45.0000
195,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

FRIBERG CONSTRUCTION CO., INC. STRIDER CONSTRUCTION CO., INC. G.G. EXCAVATION, INC
6425 W 20TH AVE 4721 NORTHWEST RD 9669 PADILLA HEIGHTS ROAD
98248

PROJECT : FERNDALE   WA  982481406 BELLINGHAM   WA  982269019 ANACORTES   WA  982218362

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

110.0000
28 HMA CL. 3/8 IN. PG 58-22

35.0000 TON 175.00 % 110.0000 175.00 % 160.0000 300.00 %
3,850.00 2,450.00 3,850.00 2,450.00 5,600.00 4,200.00

40.0000
1,400.00

EROSION CONTROL AND PLANTING

3.0000
29 SILT FENCE

3900.0000 L.F. -40.00 % 2.3000 -54.00 % 4.7500 -5.00 %
11,700.00 -7,800.00 8,970.00 -10,530.00 18,525.00 -975.00

5.0000
19,500.00

400.0000
30 ESC LEAD

16.0000 DAY -20.00 % 100.0000 -80.00 % 200.0000 -60.00 %
6,400.00 -1,600.00 1,600.00 -6,400.00 3,200.00 -4,800.00

500.0000
8,000.00

2.0000
31 TEMPORARY EROSION CONTROL BLANKET

450.0000 S.Y. -33.33 % 1.7500 -41.67 % 2.8500 -5.00 %
900.00 -450.00 787.50 -562.50 1,282.50 -67.50

3.0000
1,350.00

66.0000
32 CHECK DAM

8.0000 L.F. 32.00 % 35.0000 -30.00 % 15.0000 -70.00 %
528.00 128.00 280.00 -120.00 120.00 -280.00

50.0000
400.00

11.0000
33 STABILIZED CONSTRUCTION ENTRANCE

360.0000 S.Y. -63.33 % 10.0000 -66.67 % 10.0000 -66.67 %
3,960.00 -6,840.00 3,600.00 -7,200.00 3,600.00 -7,200.00

30.0000
10,800.00

29.0000
34 INLET PROTECTION

23.0000 EACH -71.00 % 52.0000 -48.00 % 50.0000 -50.00 %
667.00 -1,633.00 1,196.00 -1,104.00 1,150.00 -1,150.00

100.0000
2,300.00

35 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2,200.0000
36 TEMPORARY SEEDING

1.0000 ACRE -26.67 % 2,500.0000 -16.67 % 1,500.0000 -50.00 %
2,200.00 -800.00 2,500.00 -500.00 1,500.00 -1,500.00

3,000.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

FRIBERG CONSTRUCTION CO., INC. STRIDER CONSTRUCTION CO., INC. G.G. EXCAVATION, INC
6425 W 20TH AVE 4721 NORTHWEST RD 9669 PADILLA HEIGHTS ROAD
98248

PROJECT : FERNDALE   WA  982481406 BELLINGHAM   WA  982269019 ANACORTES   WA  982218362

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.0000
43 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

965.0000 S.Y. 100.00 % 1.5000 50.00 % 3.0000 200.00 %
1,930.00 965.00 1,447.50 482.50 2,895.00 1,930.00

1.0000
965.00

TRAFFIC
37 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -66.67 % 33.33 % 132.50 %
1,000.00 -2,000.00 4,000.00 1,000.00 6,975.00 3,975.003,000.00

20.0000
38 CONSTRUCTION SIGNS CLASS A

16.0000 S.F. 0.00 % 15.0000 -25.00 % 15.6500 -21.75 %
320.00 0.00 240.00 -80.00 250.40 -69.60

20.0000
320.00

40.0000
39 TRAFFIC CONTROL SUPERVISOR

180.0000 HR 0.00 % 42.0000 5.00 % 37.5000 -6.25 %
7,200.00 0.00 7,560.00 360.00 6,750.00 -450.00

40.0000
7,200.00

32.0000
40 TRAFFIC CONTROL LABOR

200.0000 HR -8.57 % 36.0000 2.86 % 36.0000 2.86 %
6,400.00 -600.00 7,200.00 200.00 7,200.00 200.00

35.0000
7,000.00

18.0000
44 CEMENT CONC. TRAFFIC CURB AND GUTTER

5160.0000 L.F. 20.00 % 12.0000 -20.00 % 16.0000 6.67 %
92,880.00 15,480.00 61,920.00 -15,480.00 82,560.00 5,160.00

15.0000
77,400.00

45  CEMENT CONC. STAIRWAYS (INCL. RAILING)
L.S. 25.00 % 50.00 % 112.50 %

10,000.00 2,000.00 12,000.00 4,000.00 17,000.00 9,000.008,000.00

38.0000
46  PRECAST CONC. WHEEL STOP

92.0000 EACH -24.00 % 36.0000 -28.00 % 60.0000 20.00 %
3,496.00 -1,104.00 3,312.00 -1,288.00 5,520.00 920.00

50.0000
4,600.00

0.3300
47 PAINT LINE

14735.0000 L.F. 32.00 % 0.3200 28.00 % 0.5000 100.00 %
4,862.55 1,178.80 4,715.20 1,031.45 7,367.50 3,683.75

0.2500
3,683.75

1.1000
48 PAINTED CROSSWALK LINE

1625.0000 S.F. -45.00 % 1.1000 -45.00 % 2.2500 12.50 %
1,787.50 -1,462.50 1,787.50 -1,462.50 3,656.25 406.25

2.0000
3,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

FRIBERG CONSTRUCTION CO., INC. STRIDER CONSTRUCTION CO., INC. G.G. EXCAVATION, INC
6425 W 20TH AVE 4721 NORTHWEST RD 9669 PADILLA HEIGHTS ROAD
98248

PROJECT : FERNDALE   WA  982481406 BELLINGHAM   WA  982269019 ANACORTES   WA  982218362

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.9700
49 PAINTED TRAFFIC LETTER

2265.0000 EACH 97.00 % 1.9000 90.00 % 2.5000 150.00 %
4,462.05 2,197.05 4,303.50 2,038.50 5,662.50 3,397.50

1.0000
2,265.00

50 PERMANENT SIGNING
L.S. -67.48 % -10.57 % -31.79 %

4,000.00 -8,300.00 11,000.00 -1,300.00 8,390.00 -3,910.0012,300.00
51 ILLUMINATION SYSTEM

L.S. -25.00 % -18.42 % -20.83 %
285,000.00 -95,000.00 310,000.00 -70,000.00 300,865.00 -79,135.00380,000.00

OTHER ITEMS
41 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

42 SPCC PLAN
L.S. -50.00 % -50.00 % -25.00 %

1,000.00 -1,000.00 1,000.00 -1,000.00 1,500.00 -500.002,000.00

10.0000
52 CONDUIT PIPE 2 IN. DIAM.

200.0000 L.F. 150.00 % 6.0000 50.00 % 18.2500 356.25 %
2,000.00 1,200.00 1,200.00 400.00 3,650.00 2,850.00

4.0000
800.00

9.0000
53 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2572.0000 C.Y. -10.00 % 2.0000 -80.00 % 14.0000 40.00 %
23,148.00 -2,572.00 5,144.00 -20,576.00 36,008.00 10,288.00

10.0000
25,720.00

1.0000
54 SHORING OR EXTRA EXCAVATION CLASS B

7768.0000 S.F. 0.00 % 0.3500 -65.00 % 0.5000 -50.00 %
7,768.00 0.00 2,718.80 -5,049.20 3,884.00 -3,884.00

1.0000
7,768.00

55 SURVEYING
L.S. 0.00 % 60.00 % 80.00 %

10,000.00 0.00 16,000.00 6,000.00 18,000.00 8,000.0010,000.00

500.0000
56 BOLLARD TYPE  - 1

8.0000 EACH 66.67 % 390.0000 30.00 % 420.0000 40.00 %
4,000.00 1,600.00 3,120.00 720.00 3,360.00 960.00

300.0000
2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

FRIBERG CONSTRUCTION CO., INC. STRIDER CONSTRUCTION CO., INC. G.G. EXCAVATION, INC
6425 W 20TH AVE 4721 NORTHWEST RD 9669 PADILLA HEIGHTS ROAD
98248

PROJECT : FERNDALE   WA  982481406 BELLINGHAM   WA  982269019 ANACORTES   WA  982218362

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

200.0000
57 BOLLARD TYPE  - 2

2.0000 EACH -33.33 % 290.0000 -3.33 % 355.0000 18.33 %
400.00 -200.00 580.00 -20.00 710.00 110.00

300.0000
600.00

29.0000
58 CEMENT CONC. SIDEWALK

660.0000 S.Y. 38.10 % 30.0000 42.86 % 30.2500 44.05 %
19,140.00 5,280.00 19,800.00 5,940.00 19,965.00 6,105.00

21.0000
13,860.00

1,100.0000
59 CEMENT CONC. SIDEWALK RAMP TYPE  - 4A

15.0000 EACH 144.44 % 900.0000 100.00 % 1,200.0000 166.67 %
16,500.00 9,750.00 13,500.00 6,750.00 18,000.00 11,250.00

450.0000
6,750.00

1,000.0000
60 CEMENT CONC. SIDEWALK RAMP TYPE  - 4B

11.0000 EACH 122.22 % 900.0000 100.00 % 1,100.0000 144.44 %
11,000.00 6,050.00 9,900.00 4,950.00 12,100.00 7,150.00

450.0000
4,950.00

50.0000
61 GLARE SCREEN TYPE 2

150.0000 L.F. 212.50 % 40.0000 150.00 % 39.5000 146.88 %
7,500.00 5,100.00 6,000.00 3,600.00 5,925.00 3,525.00

16.0000
2,400.00

17.0000
62 CHAIN LINK FENCE TYPE 1

1530.0000 L.F. 41.67 % 16.0000 33.33 % 15.5000 29.17 %
26,010.00 7,650.00 24,480.00 6,120.00 23,715.00 5,355.00

12.0000
18,360.00

19.0000
63 COATED CHAIN LINK FENCE TYPE 6

400.0000 L.F. 90.00 % 18.0000 80.00 % 17.5000 75.00 %
7,600.00 3,600.00 7,200.00 3,200.00 7,000.00 3,000.00

10.0000
4,000.00

100.0000
64 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

6.0000 EACH 11.11 % 100.0000 11.11 % 110.0000 22.22 %
600.00 60.00 600.00 60.00 660.00 120.00

90.0000
540.00

100.0000
65 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

3.0000 EACH 5.26 % 100.0000 5.26 % 88.0000 -7.37 %
300.00 15.00 300.00 15.00 264.00 -21.00

95.0000
285.00

66 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
67  PLANTER IRRIGATION SYSTEM

L.S. -50.00 % -46.67 % -50.67 %
75,000.00 -75,000.00 80,000.00 -70,000.00 74,000.00 -76,000.00150,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

FRIBERG CONSTRUCTION CO., INC. STRIDER CONSTRUCTION CO., INC. G.G. EXCAVATION, INC
6425 W 20TH AVE 4721 NORTHWEST RD 9669 PADILLA HEIGHTS ROAD
98248

PROJECT : FERNDALE   WA  982481406 BELLINGHAM   WA  982269019 ANACORTES   WA  982218362

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100074 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100282

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
68 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

3,000.0000
69  TRAFFIC GATES

2.0000 EACH 20.00 % 3,800.0000 52.00 % 4,500.0000 80.00 %
6,000.00 1,000.00 7,600.00 2,600.00 9,000.00 4,000.00

2,500.0000
5,000.00

$1,477,609.10 -18.20% $1,483,938.75 -17.85% $1,514,826.52 -16.14%$1,806,365.75CONTRACT TOTAL

$1,514,826.52$1,477,609.10 $1,483,938.75BASE TOTAL -18.20% -17.85% -16.14%$1,806,365.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

SRV CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. THOMCO CONSTRUCTION INC.
2920 N HELLER RD 5802 CEMETERY RD 13700 44TH ST NE
98277-9254 98223-7781

PROJECT : OAK HARBOR   WA  982770481 ARLINGTON   WA  982233393 LAKE STEVENS   WA  982589714

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -52.90 % -38.06 % -42.58 %
73,000.00 -81,994.00 96,000.00 -58,994.00 89,000.00 -65,994.00154,994.00

7,980.0000
2 CLEARING AND GRUBBING

2.5000 ACRE -20.20 % 8,500.0000 -15.00 % 4,000.0000 -60.00 %
19,950.00 -5,050.00 21,250.00 -3,750.00 10,000.00 -15,000.00

10,000.0000
25,000.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -56.00 % -36.67 % -49.00 %

13,200.00 -16,800.00 19,000.00 -11,000.00 15,300.00 -14,700.0030,000.00

13.2000
4 ROADWAY EXCAVATION INCL. HAUL

985.0000 C.Y. -34.00 % 16.0000 -20.00 % 11.0000 -45.00 %
13,002.00 -6,698.00 15,760.00 -3,940.00 10,835.00 -8,865.00

20.0000
19,700.00

23.0000
5 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

1830.0000 C.Y. 15.00 % 18.0000 -10.00 % 10.0000 -50.00 %
42,090.00 5,490.00 32,940.00 -3,660.00 18,300.00 -18,300.00

20.0000
36,600.00

12.4000
6 GRAVEL BORROW INCL. HAUL

12620.0000 TON -22.50 % 12.5000 -21.88 % 10.0000 -37.50 %
156,488.00 -45,432.00 157,750.00 -44,170.00 126,200.00 -75,720.00

16.0000
201,920.00

DRAINAGE

27.0000
7 DITCH EXCAVATION INCL. HAUL

130.0000 C.Y. 35.00 % 18.0000 -10.00 % 14.0000 -30.00 %
3,510.00 910.00 2,340.00 -260.00 1,820.00 -780.00

20.0000
2,600.00

38.0000
8 QUARRY SPALLS

74.0000 C.Y. 8.57 % 22.0000 -37.14 % 30.0000 -14.29 %
2,812.00 222.00 1,628.00 -962.00 2,220.00 -370.00

35.0000
2,590.00

700.0000
9 CONCRETE INLET

2.0000 EACH 75.00 % 900.0000 125.00 % 750.0000 87.50 %
1,400.00 600.00 1,800.00 1,000.00 1,500.00 700.00

400.0000
800.00

450.0000
10 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

17.0000 EACH -55.00 % 1.0000 -99.90 % 350.0000 -65.00 %
7,650.00 -9,350.00 17.00 -16,983.00 5,950.00 -11,050.00

1,000.0000
17,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

SRV CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. THOMCO CONSTRUCTION INC.
2920 N HELLER RD 5802 CEMETERY RD 13700 44TH ST NE
98277-9254 98223-7781

PROJECT : OAK HARBOR   WA  982770481 ARLINGTON   WA  982233393 LAKE STEVENS   WA  982589714

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

1,160.0000
11 GRATE INLET TYPE 2

17.0000 EACH -35.56 % 2,000.0000 11.11 % 1,650.0000 -8.33 %
19,720.00 -10,880.00 34,000.00 3,400.00 28,050.00 -2,550.00

1,800.0000
30,600.00

18.0000
12 DRAIN PIPE 8 IN. DIAM.

46.0000 L.F. 20.00 % 18.0000 20.00 % 20.0000 33.33 %
828.00 138.00 828.00 138.00 920.00 230.00

15.0000
690.00

19.5000
13 SCHEDULE A CULV. PIPE 12 IN. DIAM.

60.0000 L.F. -2.50 % 24.0000 20.00 % 30.0000 50.00 %
1,170.00 -30.00 1,440.00 240.00 1,800.00 600.00

20.0000
1,200.00

570.0000
14 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH 14.00 % 800.0000 60.00 % 500.0000 0.00 %
570.00 70.00 800.00 300.00 500.00 0.00

500.0000
500.00

STORM SEWER

20.7000
15 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1325.0000 L.F. -13.75 % 18.0000 -25.00 % 28.0000 16.67 %
27,427.50 -4,372.50 23,850.00 -7,950.00 37,100.00 5,300.00

24.0000
31,800.00

30.7000
16 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

642.0000 L.F. 2.33 % 27.5000 -8.33 % 39.0000 30.00 %
19,709.40 449.40 17,655.00 -1,605.00 25,038.00 5,778.00

30.0000
19,260.00

51.0000
17 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

50.0000 L.F. 45.71 % 45.0000 28.57 % 45.0000 28.57 %
2,550.00 800.00 2,250.00 500.00 2,250.00 500.00

35.0000
1,750.00

5,240.0000
18 CATCH BASIN TYPE  2  72 - INCH DIAM. WITH FLOW RESTRICTOR

1.0000 EACH -25.14 % 4,000.0000 -42.86 % 6,900.0000 -1.43 %
5,240.00 -1,760.00 4,000.00 -3,000.00 6,900.00 -100.00

7,000.0000
7,000.00

750.0000
19 CATCH BASIN TYPE 1

3.0000 EACH -25.00 % 900.0000 -10.00 % 850.0000 -15.00 %
2,250.00 -750.00 2,700.00 -300.00 2,550.00 -450.00

1,000.0000
3,000.00

2,125.0000
20 CATCH BASIN TYPE 2 48 IN. DIAM.

4.0000 EACH 6.25 % 2,000.0000 0.00 % 1,900.0000 -5.00 %
8,500.00 500.00 8,000.00 0.00 7,600.00 -400.00

2,000.0000
8,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

SRV CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. THOMCO CONSTRUCTION INC.
2920 N HELLER RD 5802 CEMETERY RD 13700 44TH ST NE
98277-9254 98223-7781

PROJECT : OAK HARBOR   WA  982770481 ARLINGTON   WA  982233393 LAKE STEVENS   WA  982589714

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

565.0000
21  DEBRIS BARRIER

1.0000 EACH -43.50 % 600.0000 -40.00 % 650.0000 -35.00 %
565.00 -435.00 600.00 -400.00 650.00 -350.00

1,000.0000
1,000.00

1.7500
22 TESTING STORM SEWER PIPE

1967.0000 L.F. 75.00 % 2.0000 100.00 % 2.0000 100.00 %
3,442.25 1,475.25 3,934.00 1,967.00 3,934.00 1,967.00

1.0000
1,967.00

SANITARY SEWER

25.1000
23 PVC SANITARY SEWER PIPE 6 IN. DIAM.

273.0000 L.F. 25.50 % 30.0000 50.00 % 36.0000 80.00 %
6,852.30 1,392.30 8,190.00 2,730.00 9,828.00 4,368.00

20.0000
5,460.00

WATER LINES

19.7000
24 PVC PIPE FOR WATER MAIN 3 IN. DIAM.

248.0000 L.F. 31.33 % 20.0000 33.33 % 18.0000 20.00 %
4,885.60 1,165.60 4,960.00 1,240.00 4,464.00 744.00

15.0000
3,720.00

SURFACING

19.0000
25 CRUSHED SURFACING BASE COURSE

8490.0000 TON -5.00 % 21.0000 5.00 % 17.0000 -15.00 %
161,310.00 -8,490.00 178,290.00 8,490.00 144,330.00 -25,470.00

20.0000
169,800.00

43.7000
26 CRUSHED SURFACING TOP COURSE

260.0000 TON 74.80 % 24.0000 -4.00 % 19.5000 -22.00 %
11,362.00 4,862.00 6,240.00 -260.00 5,070.00 -1,430.00

25.0000
6,500.00

ASPHALT CONCRETE PAVEMENT

50.0000
27 HMA CL. 1/2 IN. PG 58-22

4350.0000 TON 11.11 % 44.7000 -0.67 % 53.5000 18.89 %
217,500.00 21,750.00 194,445.00 -1,305.00 232,725.00 36,975.00

45.0000
195,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

SRV CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. THOMCO CONSTRUCTION INC.
2920 N HELLER RD 5802 CEMETERY RD 13700 44TH ST NE
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

110.0000
28 HMA CL. 3/8 IN. PG 58-22

35.0000 TON 175.00 % 100.0000 150.00 % 165.0000 312.50 %
3,850.00 2,450.00 3,500.00 2,100.00 5,775.00 4,375.00

40.0000
1,400.00

EROSION CONTROL AND PLANTING

3.0000
29 SILT FENCE

3900.0000 L.F. -40.00 % 4.2000 -16.00 % 4.5000 -10.00 %
11,700.00 -7,800.00 16,380.00 -3,120.00 17,550.00 -1,950.00

5.0000
19,500.00

100.0000
30 ESC LEAD

16.0000 DAY -80.00 % 75.0000 -85.00 % 150.0000 -70.00 %
1,600.00 -6,400.00 1,200.00 -6,800.00 2,400.00 -5,600.00

500.0000
8,000.00

2.2500
31 TEMPORARY EROSION CONTROL BLANKET

450.0000 S.Y. -25.00 % 3.0000 0.00 % 3.0000 0.00 %
1,012.50 -337.50 1,350.00 0.00 1,350.00 0.00

3.0000
1,350.00

20.0000
32 CHECK DAM

8.0000 L.F. -60.00 % 10.0000 -80.00 % 20.0000 -60.00 %
160.00 -240.00 80.00 -320.00 160.00 -240.00

50.0000
400.00

8.0000
33 STABILIZED CONSTRUCTION ENTRANCE

360.0000 S.Y. -73.33 % 10.0000 -66.67 % 10.0000 -66.67 %
2,880.00 -7,920.00 3,600.00 -7,200.00 3,600.00 -7,200.00

30.0000
10,800.00

50.0000
34 INLET PROTECTION

23.0000 EACH -50.00 % 60.0000 -40.00 % 100.0000 0.00 %
1,150.00 -1,150.00 1,380.00 -920.00 2,300.00 0.00

100.0000
2,300.00

35 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2,400.0000
36 TEMPORARY SEEDING

1.0000 ACRE -20.00 % 1,000.0000 -66.67 % 2,500.0000 -16.67 %
2,400.00 -600.00 1,000.00 -2,000.00 2,500.00 -500.00

3,000.0000
3,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.0000
43 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

965.0000 S.Y. 400.00 % 3.0000 200.00 % 5.0000 400.00 %
4,825.00 3,860.00 2,895.00 1,930.00 4,825.00 3,860.00

1.0000
965.00

TRAFFIC
37 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -46.67 % -83.33 % 166.67 %
1,600.00 -1,400.00 500.00 -2,500.00 8,000.00 5,000.003,000.00

16.0000
38 CONSTRUCTION SIGNS CLASS A

16.0000 S.F. -20.00 % 20.0000 0.00 % 20.0000 0.00 %
256.00 -64.00 320.00 0.00 320.00 0.00

20.0000
320.00

41.6000
39 TRAFFIC CONTROL SUPERVISOR

180.0000 HR 4.00 % 0.1000 -99.75 % 38.0000 -5.00 %
7,488.00 288.00 18.00 -7,182.00 6,840.00 -360.00

40.0000
7,200.00

41.0000
40 TRAFFIC CONTROL LABOR

200.0000 HR 17.14 % 0.1000 -99.71 % 36.0000 2.86 %
8,200.00 1,200.00 20.00 -6,980.00 7,200.00 200.00

35.0000
7,000.00

11.5000
44 CEMENT CONC. TRAFFIC CURB AND GUTTER

5160.0000 L.F. -23.33 % 18.0000 20.00 % 11.7000 -22.00 %
59,340.00 -18,060.00 92,880.00 15,480.00 60,372.00 -17,028.00

15.0000
77,400.00

45  CEMENT CONC. STAIRWAYS (INCL. RAILING)
L.S. 171.25 % 125.00 % 212.50 %

21,700.00 13,700.00 18,000.00 10,000.00 25,000.00 17,000.008,000.00

61.0000
46  PRECAST CONC. WHEEL STOP

92.0000 EACH 22.00 % 35.0000 -30.00 % 73.0000 46.00 %
5,612.00 1,012.00 3,220.00 -1,380.00 6,716.00 2,116.00

50.0000
4,600.00

0.5000
47 PAINT LINE

14735.0000 L.F. 100.00 % 0.3000 20.00 % 0.5000 100.00 %
7,367.50 3,683.75 4,420.50 736.75 7,367.50 3,683.75

0.2500
3,683.75

2.2500
48 PAINTED CROSSWALK LINE

1625.0000 S.F. 12.50 % 1.0000 -50.00 % 2.5000 25.00 %
3,656.25 406.25 1,625.00 -1,625.00 4,062.50 812.50

2.0000
3,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

SRV CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. THOMCO CONSTRUCTION INC.
2920 N HELLER RD 5802 CEMETERY RD 13700 44TH ST NE
98277-9254 98223-7781

PROJECT : OAK HARBOR   WA  982770481 ARLINGTON   WA  982233393 LAKE STEVENS   WA  982589714

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.4000
49 PAINTED TRAFFIC LETTER

2265.0000 EACH 140.00 % 1.8000 80.00 % 2.1300 113.00 %
5,436.00 3,171.00 4,077.00 1,812.00 4,824.45 2,559.45

1.0000
2,265.00

50 PERMANENT SIGNING
L.S. -23.01 % -30.89 % -21.14 %

9,470.00 -2,830.00 8,500.00 -3,800.00 9,700.00 -2,600.0012,300.00
51 ILLUMINATION SYSTEM

L.S. -13.16 % -22.11 % -15.82 %
330,000.00 -50,000.00 296,000.00 -84,000.00 319,889.00 -60,111.00380,000.00

OTHER ITEMS
41 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

42 SPCC PLAN
L.S. -86.00 % -80.00 % -25.00 %

280.00 -1,720.00 400.00 -1,600.00 1,500.00 -500.002,000.00

9.0000
52 CONDUIT PIPE 2 IN. DIAM.

200.0000 L.F. 125.00 % 10.0000 150.00 % 14.0000 250.00 %
1,800.00 1,000.00 2,000.00 1,200.00 2,800.00 2,000.00

4.0000
800.00

1.0000
53 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2572.0000 C.Y. -90.00 % 8.0000 -20.00 % 6.0000 -40.00 %
2,572.00 -23,148.00 20,576.00 -5,144.00 15,432.00 -10,288.00

10.0000
25,720.00

0.1000
54 SHORING OR EXTRA EXCAVATION CLASS B

7768.0000 S.F. -90.00 % 1.0000 0.00 % 1.0000 0.00 %
776.80 -6,991.20 7,768.00 0.00 7,768.00 0.00

1.0000
7,768.00

55 SURVEYING
L.S. 50.00 % 150.00 % 50.00 %

15,000.00 5,000.00 25,000.00 15,000.00 15,000.00 5,000.0010,000.00

650.0000
56 BOLLARD TYPE  - 1

8.0000 EACH 116.67 % 600.0000 100.00 % 1,000.0000 233.33 %
5,200.00 2,800.00 4,800.00 2,400.00 8,000.00 5,600.00

300.0000
2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

SRV CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. THOMCO CONSTRUCTION INC.
2920 N HELLER RD 5802 CEMETERY RD 13700 44TH ST NE
98277-9254 98223-7781

PROJECT : OAK HARBOR   WA  982770481 ARLINGTON   WA  982233393 LAKE STEVENS   WA  982589714

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

480.0000
57 BOLLARD TYPE  - 2

2.0000 EACH 60.00 % 500.0000 66.67 % 605.0000 101.67 %
960.00 360.00 1,000.00 400.00 1,210.00 610.00

300.0000
600.00

29.7000
58 CEMENT CONC. SIDEWALK

660.0000 S.Y. 41.43 % 29.5000 40.48 % 25.0000 19.05 %
19,602.00 5,742.00 19,470.00 5,610.00 16,500.00 2,640.00

21.0000
13,860.00

890.0000
59 CEMENT CONC. SIDEWALK RAMP TYPE  - 4A

15.0000 EACH 97.78 % 1,200.0000 166.67 % 1,140.0000 153.33 %
13,350.00 6,600.00 18,000.00 11,250.00 17,100.00 10,350.00

450.0000
6,750.00

890.0000
60 CEMENT CONC. SIDEWALK RAMP TYPE  - 4B

11.0000 EACH 97.78 % 1,150.0000 155.56 % 1,085.0000 141.11 %
9,790.00 4,840.00 12,650.00 7,700.00 11,935.00 6,985.00

450.0000
4,950.00

43.0000
61 GLARE SCREEN TYPE 2

150.0000 L.F. 168.75 % 50.0000 212.50 % 57.0000 256.25 %
6,450.00 4,050.00 7,500.00 5,100.00 8,550.00 6,150.00

16.0000
2,400.00

17.0000
62 CHAIN LINK FENCE TYPE 1

1530.0000 L.F. 41.67 % 16.0000 33.33 % 18.2500 52.08 %
26,010.00 7,650.00 24,480.00 6,120.00 27,922.50 9,562.50

12.0000
18,360.00

19.0000
63 COATED CHAIN LINK FENCE TYPE 6

400.0000 L.F. 90.00 % 13.0000 30.00 % 14.8000 48.00 %
7,600.00 3,600.00 5,200.00 1,200.00 5,920.00 1,920.00

10.0000
4,000.00

100.0000
64 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

6.0000 EACH 11.11 % 150.0000 66.67 % 171.0000 90.00 %
600.00 60.00 900.00 360.00 1,026.00 486.00

90.0000
540.00

95.0000
65 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

3.0000 EACH 0.00 % 200.0000 110.53 % 228.0000 140.00 %
285.00 0.00 600.00 315.00 684.00 399.00

95.0000
285.00

66 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
67  PLANTER IRRIGATION SYSTEM

L.S. -40.00 % -54.67 % -40.40 %
90,000.00 -60,000.00 68,000.00 -82,000.00 89,400.00 -60,600.00150,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

SRV CONSTRUCTION, INC. PACIFIC ROAD & BRIDGE CO. THOMCO CONSTRUCTION INC.
2920 N HELLER RD 5802 CEMETERY RD 13700 44TH ST NE
98277-9254 98223-7781

PROJECT : OAK HARBOR   WA  982770481 ARLINGTON   WA  982233393 LAKE STEVENS   WA  982589714

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100294 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
68 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

5,340.0000
69  TRAFFIC GATES

2.0000 EACH 113.60 % 4,250.0000 70.00 % 4,850.0000 94.00 %
10,680.00 5,680.00 8,500.00 3,500.00 9,700.00 4,700.00

2,500.0000
5,000.00

$1,542,641.10 -14.60% $1,543,474.50 -14.55% $1,551,030.95 -14.14%$1,806,365.75CONTRACT TOTAL

$1,551,030.95$1,542,641.10 $1,543,474.50BASE TOTAL -14.60% -14.55% -14.14%$1,806,365.75



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 10TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

ISLAND CONSTRUCTION SITE AND
749 SE PIONEER WAY STE 202
98277-5792

PROJECT : OAK HARBOR   WA  982771467

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100112

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -3.87 %
149,000.00 -5,994.00154,994.00

6,300.0000
2 CLEARING AND GRUBBING

2.5000 ACRE -37.00 %
15,750.00 -9,250.00

10,000.0000
25,000.00

3 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -1.67 %

29,500.00 -500.0030,000.00

16.8000
4 ROADWAY EXCAVATION INCL. HAUL

985.0000 C.Y. -16.00 %
16,548.00 -3,152.00

20.0000
19,700.00

13.5000
5 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

1830.0000 C.Y. -32.50 %
24,705.00 -11,895.00

20.0000
36,600.00

8.5000
6 GRAVEL BORROW INCL. HAUL

12620.0000 TON -46.88 %
107,270.00 -94,650.00

16.0000
201,920.00

DRAINAGE

24.0000
7 DITCH EXCAVATION INCL. HAUL

130.0000 C.Y. 20.00 %
3,120.00 520.00

20.0000
2,600.00

26.0000
8 QUARRY SPALLS

74.0000 C.Y. -25.71 %
1,924.00 -666.00

35.0000
2,590.00

495.0000
9 CONCRETE INLET

2.0000 EACH 23.75 %
990.00 190.00

400.0000
800.00

240.0000
10 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

17.0000 EACH -76.00 %
4,080.00 -12,920.00

1,000.0000
17,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 10TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

ISLAND CONSTRUCTION SITE AND
749 SE PIONEER WAY STE 202
98277-5792

PROJECT : OAK HARBOR   WA  982771467

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100112

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

1,720.0000
11 GRATE INLET TYPE 2

17.0000 EACH -4.44 %
29,240.00 -1,360.00

1,800.0000
30,600.00

18.0000
12 DRAIN PIPE 8 IN. DIAM.

46.0000 L.F. 20.00 %
828.00 138.00

15.0000
690.00

20.0000
13 SCHEDULE A CULV. PIPE 12 IN. DIAM.

60.0000 L.F. 0.00 %
1,200.00 0.00

20.0000
1,200.00

265.0000
14 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH -47.00 %
265.00 -235.00

500.0000
500.00

STORM SEWER

20.0000
15 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1325.0000 L.F. -16.67 %
26,500.00 -5,300.00

24.0000
31,800.00

34.0000
16 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

642.0000 L.F. 13.33 %
21,828.00 2,568.00

30.0000
19,260.00

39.0000
17 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

50.0000 L.F. 11.43 %
1,950.00 200.00

35.0000
1,750.00

4,400.0000
18 CATCH BASIN TYPE  2  72 - INCH DIAM. WITH FLOW RESTRICTOR

1.0000 EACH -37.14 %
4,400.00 -2,600.00

7,000.0000
7,000.00

745.0000
19 CATCH BASIN TYPE 1

3.0000 EACH -25.50 %
2,235.00 -765.00

1,000.0000
3,000.00

2,350.0000
20 CATCH BASIN TYPE 2 48 IN. DIAM.

4.0000 EACH 17.50 %
9,400.00 1,400.00

2,000.0000
8,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 10TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

ISLAND CONSTRUCTION SITE AND
749 SE PIONEER WAY STE 202
98277-5792

PROJECT : OAK HARBOR   WA  982771467

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100112

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

400.0000
21  DEBRIS BARRIER

1.0000 EACH -60.00 %
400.00 -600.00

1,000.0000
1,000.00

1.0000
22 TESTING STORM SEWER PIPE

1967.0000 L.F. 0.00 %
1,967.00 0.00

1.0000
1,967.00

SANITARY SEWER

22.0000
23 PVC SANITARY SEWER PIPE 6 IN. DIAM.

273.0000 L.F. 10.00 %
6,006.00 546.00

20.0000
5,460.00

WATER LINES

7.0000
24 PVC PIPE FOR WATER MAIN 3 IN. DIAM.

248.0000 L.F. -53.33 %
1,736.00 -1,984.00

15.0000
3,720.00

SURFACING

20.0000
25 CRUSHED SURFACING BASE COURSE

8490.0000 TON 0.00 %
169,800.00 0.00

20.0000
169,800.00

50.0000
26 CRUSHED SURFACING TOP COURSE

260.0000 TON 100.00 %
13,000.00 6,500.00

25.0000
6,500.00

ASPHALT CONCRETE PAVEMENT

60.0000
27 HMA CL. 1/2 IN. PG 58-22

4350.0000 TON 33.33 %
261,000.00 65,250.00

45.0000
195,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 10TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

ISLAND CONSTRUCTION SITE AND
749 SE PIONEER WAY STE 202
98277-5792

PROJECT : OAK HARBOR   WA  982771467

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100112

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

182.0000
28 HMA CL. 3/8 IN. PG 58-22

35.0000 TON 355.00 %
6,370.00 4,970.00

40.0000
1,400.00

EROSION CONTROL AND PLANTING

6.9000
29 SILT FENCE

3900.0000 L.F. 38.00 %
26,910.00 7,410.00

5.0000
19,500.00

200.0000
30 ESC LEAD

16.0000 DAY -60.00 %
3,200.00 -4,800.00

500.0000
8,000.00

1.8000
31 TEMPORARY EROSION CONTROL BLANKET

450.0000 S.Y. -40.00 %
810.00 -540.00

3.0000
1,350.00

50.0000
32 CHECK DAM

8.0000 L.F. 0.00 %
400.00 0.00

50.0000
400.00

9.2500
33 STABILIZED CONSTRUCTION ENTRANCE

360.0000 S.Y. -69.17 %
3,330.00 -7,470.00

30.0000
10,800.00

65.0000
34 INLET PROTECTION

23.0000 EACH -35.00 %
1,495.00 -805.00

100.0000
2,300.00

35 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

10,000.0010,000.00

1,500.0000
36 TEMPORARY SEEDING

1.0000 ACRE -50.00 %
1,500.00 -1,500.00

3,000.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 10TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

ISLAND CONSTRUCTION SITE AND
749 SE PIONEER WAY STE 202
98277-5792

PROJECT : OAK HARBOR   WA  982771467

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100112

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.3000
43 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

965.0000 S.Y. 30.00 %
1,254.50 289.50

1.0000
965.00

TRAFFIC
37 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 200.00 %
9,000.00 6,000.003,000.00

6.0000
38 CONSTRUCTION SIGNS CLASS A

16.0000 S.F. -70.00 %
96.00 -224.00

20.0000
320.00

38.5000
39 TRAFFIC CONTROL SUPERVISOR

180.0000 HR -3.75 %
6,930.00 -270.00

40.0000
7,200.00

38.0000
40 TRAFFIC CONTROL LABOR

200.0000 HR 8.57 %
7,600.00 600.00

35.0000
7,000.00

21.0000
44 CEMENT CONC. TRAFFIC CURB AND GUTTER

5160.0000 L.F. 40.00 %
108,360.00 30,960.00

15.0000
77,400.00

45  CEMENT CONC. STAIRWAYS (INCL. RAILING)
L.S. 162.50 %

21,000.00 13,000.008,000.00

42.0000
46  PRECAST CONC. WHEEL STOP

92.0000 EACH -16.00 %
3,864.00 -736.00

50.0000
4,600.00

0.3000
47 PAINT LINE

14735.0000 L.F. 20.00 %
4,420.50 736.75

0.2500
3,683.75

1.2000
48 PAINTED CROSSWALK LINE

1625.0000 S.F. -40.00 %
1,950.00 -1,300.00

2.0000
3,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 10TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

ISLAND CONSTRUCTION SITE AND
749 SE PIONEER WAY STE 202
98277-5792

PROJECT : OAK HARBOR   WA  982771467

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100112

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2.0000
49 PAINTED TRAFFIC LETTER

2265.0000 EACH 100.00 %
4,530.00 2,265.00

1.0000
2,265.00

50 PERMANENT SIGNING
L.S. -18.70 %

10,000.00 -2,300.0012,300.00
51 ILLUMINATION SYSTEM

L.S. -32.89 %
255,000.00 -125,000.00380,000.00

OTHER ITEMS
41 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
-1.00-1.00

42 SPCC PLAN
L.S. -70.00 %

600.00 -1,400.002,000.00

5.0000
52 CONDUIT PIPE 2 IN. DIAM.

200.0000 L.F. 25.00 %
1,000.00 200.00

4.0000
800.00

3.5000
53 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2572.0000 C.Y. -65.00 %
9,002.00 -16,718.00

10.0000
25,720.00

0.2000
54 SHORING OR EXTRA EXCAVATION CLASS B

7768.0000 S.F. -80.00 %
1,553.60 -6,214.40

1.0000
7,768.00

55 SURVEYING
L.S. 145.00 %

24,500.00 14,500.0010,000.00

510.0000
56 BOLLARD TYPE  - 1

8.0000 EACH 70.00 %
4,080.00 1,680.00

300.0000
2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 10TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

ISLAND CONSTRUCTION SITE AND
749 SE PIONEER WAY STE 202
98277-5792

PROJECT : OAK HARBOR   WA  982771467

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100112

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

300.0000
57 BOLLARD TYPE  - 2

2.0000 EACH 0.00 %
600.00 0.00

300.0000
600.00

40.0000
58 CEMENT CONC. SIDEWALK

660.0000 S.Y. 90.48 %
26,400.00 12,540.00

21.0000
13,860.00

1,300.0000
59 CEMENT CONC. SIDEWALK RAMP TYPE  - 4A

15.0000 EACH 188.89 %
19,500.00 12,750.00

450.0000
6,750.00

1,250.0000
60 CEMENT CONC. SIDEWALK RAMP TYPE  - 4B

11.0000 EACH 177.78 %
13,750.00 8,800.00

450.0000
4,950.00

47.0000
61 GLARE SCREEN TYPE 2

150.0000 L.F. 193.75 %
7,050.00 4,650.00

16.0000
2,400.00

18.5000
62 CHAIN LINK FENCE TYPE 1

1530.0000 L.F. 54.17 %
28,305.00 9,945.00

12.0000
18,360.00

20.8500
63 COATED CHAIN LINK FENCE TYPE 6

400.0000 L.F. 108.50 %
8,340.00 4,340.00

10.0000
4,000.00

120.0000
64 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

6.0000 EACH 33.33 %
720.00 180.00

90.0000
540.00

100.0000
65 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

3.0000 EACH 5.26 %
300.00 15.00

95.0000
285.00

66 ROADSIDE CLEANUP
EST. 0.00 %

5,000.005,000.00
67  PLANTER IRRIGATION SYSTEM

L.S. -46.67 %
80,000.00 -70,000.00150,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03W011 REVISION NO : 1 BIDS OPENED ON : Jul 28 2004
CONTRACT NO :006831 REGION NO : 9 AWARDED ON : Aug  2 2004
VERSION NO :2 WORK ORDER# : XL1983
HWY :SR 020 ------- 10TH BIDDER -------

TITLE :ANACORTES FERRY TERMINAL 
UPLAND PARKING LOT IMPROVEMENTS 
AND TRAIL PROJECT
03W011

ISLAND CONSTRUCTION SITE AND
749 SE PIONEER WAY STE 202
98277-5792

PROJECT : OAK HARBOR   WA  982771467

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 100112

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/21/2004
14:15

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
68 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

4,500.0000
69  TRAFFIC GATES

2.0000 EACH 80.00 %
9,000.00 4,000.00

2,500.0000
5,000.00

$1,632,360.60 -9.63%$1,806,365.75CONTRACT TOTAL

$1,632,360.60BASE TOTAL -9.63%$1,806,365.75


