

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			TRI-STATE CONSTRUCTION, INC.			MOWAT CONSTRUCTION COMPANY	
	5802 CEMETERY RD			350 - 106TH AVE NE			20210 142ND AVE NE	
	98223-7781			98004-5732			98072	
	ARLINGTON WA 982233393			BELLEVUE WA 980093686			WOODINVILLE WA 980721330	
	CONTRACTOR NUMBER : 100263			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 551010	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			52.48 %		-40.75 %		60.65 %
			379,715.00	579,000.00	199,285.00	225,000.00	-154,715.00	610,000.00	230,285.00
2	CLEARING AND GRUBBING								
	6.7000	ACRE	5,000.0000	5,500.0000	10.00 %	3,200.0000	-36.00 %	11,000.0007	120.00 %
			33,500.00	36,850.00	3,350.00	21,440.00	-12,060.00	73,700.00	40,200.00
3	REMOVING DRAINAGE STRUCTURE								
	14.0000	EACH	350.0000	200.0000	-42.86 %	200.0000	-42.86 %	300.0000	-14.29 %
			4,900.00	2,800.00	-2,100.00	2,800.00	-2,100.00	4,200.00	-700.00
4	REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
5	REMOVING CONC. BARRIER	L.F.							
	3830.0000		5.0000	6.0000	20.00 %	6.0000	20.00 %	4.0000	-20.00 %
			19,150.00	22,980.00	3,830.00	22,980.00	3,830.00	15,320.00	-3,830.00
6	REMOVING GUARDRAIL	L.F.							
	2220.0000		3.5000	3.0000	-14.29 %	3.0500	-12.86 %	3.5000	0.00 %
			7,770.00	6,660.00	-1,110.00	6,771.00	-999.00	7,770.00	0.00
7	REMOVING GUARDRAIL ANCHOR	EACH							
	1.0000		200.0000	200.0000	0.00 %	170.0000	-15.00 %	175.0000	-12.50 %
			200.00	200.00	0.00	170.00	-30.00	175.00	-25.00
8	REMOVING TEMPORARY PAVEMENT MARKING	L.F.							
	43040.0000		0.2500	0.3100	24.00 %	0.2500	0.00 %	0.2500	0.00 %
			10,760.00	13,342.40	2,582.40	10,760.00	0.00	10,760.00	0.00
9	REMOVING PAINT LINE	L.F.							
	11390.0000		0.4500	0.2500	-44.44 %	0.2500	-44.44 %	0.2500	-44.44 %
			5,125.50	2,847.50	-2,278.00	2,847.50	-2,278.00	2,847.50	-2,278.00
10	REMOVING PLASTIC LINE	L.F.							
	12880.0000		0.7500	0.5000	-33.33 %	0.5000	-33.33 %	0.5000	-33.33 %
			9,660.00	6,440.00	-3,220.00	6,440.00	-3,220.00	6,440.00	-3,220.00
11	REMOVING PAINTED TRAFFIC MARKING	EACH							
	1.0000		45.0000	90.0000	100.00 %	90.0000	100.00 %	90.0000	100.00 %
			45.00	90.00	45.00	90.00	45.00	90.00	45.00

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING PLASTIC TRAFFIC MARKING									
	11.0000	EACH	35.0000	68.0000	94.29 %	68.0000	94.29 %	68.0000	94.29 %	
			385.00	748.00	363.00	748.00	363.00	748.00	363.00	
13	REMOVING RAISED PAVEMENT MARKER									
	35.6000	HUND	100.0000	90.0000	-10.00 %	90.0000	-10.00 %	90.0000	-10.00 %	
			3,560.00	3,204.00	-356.00	3,204.00	-356.00	3,204.00	-356.00	
14	REMOVING CHAIN LINK FENCE									
	480.0000	L.F.	3.0000	2.5000	-16.67 %	4.5000	50.00 %	5.0000	66.67 %	
			1,440.00	1,200.00	-240.00	2,160.00	720.00	2,400.00	960.00	
GRADING										
15	ROADWAY EXCAVATION INCL. HAUL									
	20736.0000	C.Y.	12.5000	12.0000	-4.00 %	11.0000	-12.00 %	12.5000	0.00 %	
			259,200.00	248,832.00	-10,368.00	228,096.00	-31,104.00	259,200.00	0.00	
16	GRAVEL BORROW INCL. HAUL									
	5060.0000	TON	10.0000	3.5000	-65.00 %	12.0000	20.00 %	18.0000	80.00 %	
			50,600.00	17,710.00	-32,890.00	60,720.00	10,120.00	91,080.00	40,480.00	
17	EMBANKMENT COMPACTION									
	3070.0000	C.Y.	2.0000	13.0000	550.00 %	1.7500	-12.50 %	1.5000	-25.00 %	
			6,140.00	39,910.00	33,770.00	5,372.50	-767.50	4,605.00	-1,535.00	
DRAINAGE										
18	DITCH EXCAVATION INCL. HAUL									
	80.0000	C.Y.	18.0000	19.0000	5.56 %	12.0000	-33.33 %	50.0000	177.78 %	
			1,440.00	1,520.00	80.00	960.00	-480.00	4,000.00	2,560.00	
19	POND EXCAVATION INCL. HAUL									
	1640.0000	C.Y.	12.5000	16.0000	28.00 %	12.0000	-4.00 %	13.0000	4.00 %	
			20,500.00	26,240.00	5,740.00	19,680.00	-820.00	21,320.00	820.00	
20	GRATE INLET TYPE 1									
	2.0000	EACH	1,500.0000	2,400.0000	60.00 %	2,500.0000	66.67 %	2,000.0000	33.33 %	
			3,000.00	4,800.00	1,800.00	5,000.00	2,000.00	4,000.00	1,000.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			TRI-STATE CONSTRUCTION, INC.			MOWAT CONSTRUCTION COMPANY	
	5802 CEMETERY RD			350 - 106TH AVE NE			20210 142ND AVE NE	
	98223-7781			98004-5732			98072	
	ARLINGTON WA 982233393			BELLEVUE WA 980093686			WOODINVILLE WA 980721330	
	CONTRACTOR NUMBER : 100263			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 551010	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
21	DROP INLET TYPE 1									
	1.0000	EACH	3,000.0000	3,500.0000	16.67 %	5,000.0000	66.67 %	3,800.0000	26.67 %	
			3,000.00	3,500.00	500.00	5,000.00	2,000.00	3,800.00	800.00	
22	CEMENT CONC. GUTTER									
	577.0000	L.F.	25.0000	12.0000	-52.00 %	28.0000	12.00 %	20.0000	-20.00 %	
			14,425.00	6,924.00	-7,501.00	16,156.00	1,731.00	11,540.00	-2,885.00	
23	QUARRY SPALLS									
	213.0000	TON	40.0000	29.0000	-27.50 %	18.0000	-55.00 %	25.0000	-37.50 %	
			8,520.00	6,177.00	-2,343.00	3,834.00	-4,686.00	5,325.00	-3,195.00	
24	UNDERDRAIN PIPE 8 IN. DIAM.									
	851.0000	L.F.	12.0000	10.0000	-16.67 %	6.0000	-50.00 %	15.0000	25.00 %	
			10,212.00	8,510.00	-1,702.00	5,106.00	-5,106.00	12,765.00	2,553.00	
STORM SEWER										
25	CATCH BASIN TYPE 2 48 IN. DIAM. W/SOLID LOCKING LID									
	1.0000	EACH	2,200.0000	2,400.0000	9.09 %	8,000.0000	263.64 %	1,600.0000	-27.27 %	
			2,200.00	2,400.00	200.00	8,000.00	5,800.00	1,600.00	-600.00	
26	CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW RESTRICTOR									
	2.0000	EACH	7,500.0000	4,200.0000	-44.00 %	10,000.0000	33.33 %	4,800.0000	-36.00 %	
			15,000.00	8,400.00	-6,600.00	20,000.00	5,000.00	9,600.00	-5,400.00	
27	CATCH BASIN TYPE 1									
	28.0000	EACH	1,100.0000	975.0000	-11.36 %	800.0000	-27.27 %	800.0000	-27.27 %	
			30,800.00	27,300.00	-3,500.00	22,400.00	-8,400.00	22,400.00	-8,400.00	
28	CATCH BASIN TYPE 2 48 IN. DIAM.									
	6.0000	EACH	2,100.0000	2,100.0000	0.00 %	3,500.0000	66.67 %	1,500.0000	-28.57 %	
			12,600.00	12,600.00	0.00	21,000.00	8,400.00	9,000.00	-3,600.00	
29	TESTING STORM SEWER PIPE									
	3113.5000	L.F.	2.0000	2.0000	0.00 %	3.0000	50.00 %	1.0000	-50.00 %	
			6,227.00	6,227.00	0.00	9,340.50	3,113.50	3,113.50	-3,113.50	
30	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	235.0000	L.F.	40.0000	35.0000	-12.50 %	50.0000	25.00 %	48.0000	20.00 %	
			9,400.00	8,225.00	-1,175.00	11,750.00	2,350.00	11,280.00	1,880.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STORM SEWER										
31	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	3252.5000	L.F.	20.0000	0.00 %	20.0000	0.00 %	30.0000	50.00 %	22.0000	10.00 %
			65,050.00		65,050.00		97,575.00		71,555.00	6,505.00
32	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	83.5000	L.F.	33.0000	-9.09 %	30.0000	-9.09 %	100.0000	203.03 %	29.0000	-12.12 %
			2,755.50		2,505.00		8,350.00		2,421.50	-334.00
33	SOLID WALL PVC STORM SEWER PIPE 15 IN. DIAM.									
	69.5000	L.F.	15.0000	140.00 %	36.0000	140.00 %	40.0000	166.67 %	32.0000	113.33 %
			1,042.50		2,502.00		2,780.00		2,224.00	1,181.50
34	TRENCH DRAIN									
	36.5000	L.F.	100.0000	20.00 %	120.0000	20.00 %	200.0000	100.00 %	100.0000	0.00 %
			3,650.00		4,380.00		7,300.00		3,650.00	0.00
35	TRENCH DRAIN CATCH BASIN									
	2.0000	EACH	3,000.0000	-73.33 %	800.0000	-73.33 %	500.0000	-83.33 %	1,000.0000	-66.67 %
			6,000.00		1,600.00		1,000.00		2,000.00	-4,000.00
STRUCTURE										
36	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	262.0000	C.Y.	15.0000	6.67 %	16.0000	6.67 %	20.0000	33.33 %	25.0000	66.67 %
			3,930.00		4,192.00		5,240.00		6,550.00	2,620.00
37	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.		223.64 %		223.64 %		21.21 %		-69.70 %
			16,500.00		53,400.00		20,000.00		5,000.00	-11,500.00
38	GRAVEL BACKFILL FOR WALL									
	343.0000	C.Y.	50.0000	-42.00 %	29.0000	-42.00 %	28.0000	-44.00 %	30.0000	-40.00 %
			17,150.00		9,947.00		9,604.00		10,290.00	-6,860.00
39	ST. REINF. BAR FOR RETAINING WALL									
	17240.0000	LB.	1.0000	-15.00 %	0.8500	-15.00 %	1.2500	25.00 %	1.2500	25.00 %
			17,240.00		14,654.00		21,550.00		21,550.00	4,310.00
40	CONC. CLASS 4000 FOR RETAINING WALL									
	234.7000	C.Y.	650.0000	-20.00 %	520.0000	-20.00 %	425.0000	-34.62 %	550.0000	-15.38 %
			152,555.00		122,044.00		99,747.50		129,085.00	-23,470.00

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
41	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC				0.00 %			0.00 %		0.00 %
			-5.00	-5.00		-5.00	-5.00		-5.00	-5.00
42	NOISE BARRIER WALL TYPE 14SSB 11376.0000	S.F.	32.0000 364,032.00	34.1500 388,490.40	6.72 % 24,458.40	39.0000 443,664.00	21.88 % 79,632.00	40.5000 460,728.00	26.56 % 96,696.00	
43	NOISE BARRIER WALL TYPE 11 14094.0000	S.F.	32.0000 451,008.00	23.1500 326,276.10	-27.66 % -124,731.90	24.0000 338,256.00	-25.00 % -112,752.00	27.0000 380,538.00	-15.63 % -70,470.00	
44	NOISE BARRIER WALL TYPE 9 32115.0000	S.F.	32.0000 1,027,680.00	21.3500 685,655.25	-33.28 % -342,024.75	25.0000 802,875.00	-21.88 % -224,805.00	27.0000 867,105.00	-15.63 % -160,575.00	
45	NOISE BARRIER WALL ACCESS DOOR 1.0000	EACH	3,500.0000 3,500.00	1,500.0000 1,500.00	-57.14 % -2,000.00	5,000.0000 5,000.00	42.86 % 1,500.00	4,500.0000 4,500.00	28.57 % 1,000.00	
46	CONCRETE FASCIA PANEL 12000.0000	S.F.	20.0000 240,000.00	23.8500 286,200.00	19.25 % 46,200.00	25.0000 300,000.00	25.00 % 60,000.00	27.5000 330,000.00	37.50 % 90,000.00	
47	SOIL NAIL - EPOXY COATED 451.0000	EACH	550.0000 248,050.00	590.0000 266,090.00	7.27 % 18,040.00	400.0000 180,400.00	-27.27 % -67,650.00	394.0000 177,694.00	-28.36 % -70,356.00	
48	SOIL NAIL VERIFICATION TEST L.S.				74.00 %		-65.00 %		-65.00 %	
			10,000.00	17,400.00	7,400.00	3,500.00	-6,500.00	3,500.00	-6,500.00	
49	PREFABRICATED DRAINAGE MAT 636.0000	S.Y.	12.0000 7,632.00	11.0000 6,996.00	-8.33 % -636.00	4.0000 2,544.00	-66.67 % -5,088.00	4.0000 2,544.00	-66.67 % -5,088.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
50	CRUSHED SURFACING BASE COURSE									
	3790.0000	TON	20.0000	30.0000	50.00 %	18.0000	-10.00 %	20.0000	0.00 %	
			75,800.00	113,700.00	37,900.00	68,220.00	-7,580.00	75,800.00	0.00	
LIQUID ASPHALT										
51	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			9,000.00	9,000.00		9,000.00		9,000.00		
HOT MIX ASPHALT										
52	HMA CL. 1/2 IN. PG 64-22									
	12320.0000	TON	40.0000	51.3000	28.25 %	48.0000	20.00 %	52.0000	30.00 %	
			492,800.00	632,016.00	139,216.00	591,360.00	98,560.00	640,640.00	147,840.00	
53	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			18,000.00	18,000.00		18,000.00		18,000.00		
54	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			7,200.00	7,200.00		7,200.00		7,200.00		
55	CYCLIC DENSITY PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-4.00	-4.00		-4.00		-4.00		
EROSION CONTROL AND PLANTING										
56	ESC LEAD									
	250.0000	DAY	90.0000	1.0000	-98.89 %	10.0000	-88.89 %	20.0000	-77.78 %	
			22,500.00	250.00	-22,250.00	2,500.00	-20,000.00	5,000.00	-17,500.00	
57	SEEDING, FERTILIZING, AND MULCHING									
	4.0000	ACRE	1,000.0000	1,460.0000	46.00 %	900.0000	-10.00 %	1,500.0000	50.00 %	
			4,000.00	5,840.00	1,840.00	3,600.00	-400.00	6,000.00	2,000.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
58	COMPOST TYPE 1									
	389.0000	C.Y.	32.0000	31.0000	-3.13 %	28.0000	-12.50 %	35.0000	9.38 %	
			12,448.00	12,059.00	-389.00	10,892.00	-1,556.00	13,615.00	1,167.00	
59	TEMPORARY EROSION CONTROL BLANKET									
	1310.0000	S.Y.	2.2500	1.9000	-15.56 %	3.0000	33.33 %	2.0000	-11.11 %	
			2,947.50	2,489.00	-458.50	3,930.00	982.50	2,620.00	-327.50	
60	PLASTIC COVERING									
	25360.0000	S.Y.	2.0000	0.0100	-99.50 %	1.5000	-25.00 %	1.1000	-45.00 %	
			50,720.00	253.60	-50,466.40	38,040.00	-12,680.00	27,896.00	-22,824.00	
61	CHECK DAM									
	176.0000	L.F.	22.0000	8.0000	-63.64 %	15.0000	-31.82 %	12.0000	-45.45 %	
			3,872.00	1,408.00	-2,464.00	2,640.00	-1,232.00	2,112.00	-1,760.00	
62	STREET CLEANING									
	500.0000	HR	90.0000	0.1000	-99.89 %	100.0000	11.11 %	100.0000	11.11 %	
			45,000.00	50.00	-44,950.00	50,000.00	5,000.00	50,000.00	5,000.00	
63	INLET PROTECTION									
	61.0000	EACH	100.0000	75.0000	-25.00 %	50.0000	-50.00 %	45.0000	-55.00 %	
			6,100.00	4,575.00	-1,525.00	3,050.00	-3,050.00	2,745.00	-3,355.00	
64	SILT FENCE									
	7538.0000	L.F.	5.0000	4.5000	-10.00 %	3.0000	-40.00 %	4.0000	-20.00 %	
			37,690.00	33,921.00	-3,769.00	22,614.00	-15,076.00	30,152.00	-7,538.00	
65	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
66	PSIPE BIG-LEAF MAPLE, 3' HT., BARE ROOT									
	28.0000	EACH	12.0000	8.5000	-29.17 %	15.0000	25.00 %	9.0000	-25.00 %	
			336.00	238.00	-98.00	420.00	84.00	252.00	-84.00	
67	PSIPE DOUGLAS FIR, 24" HT., #2 CONT.									
	477.0000	EACH	15.0000	11.0000	-26.67 %	15.0000	0.00 %	11.0000	-26.67 %	
			7,155.00	5,247.00	-1,908.00	7,155.00	0.00	5,247.00	-1,908.00	
68	PSIPE PACIFIC DOGWOOD, 3' HT., #2 CONT.									
	30.0000	EACH	18.0000	11.5000	-36.11 %	15.0000	-16.67 %	12.0000	-33.33 %	
			540.00	345.00	-195.00	450.00	-90.00	360.00	-180.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			TRI-STATE CONSTRUCTION, INC.			MOWAT CONSTRUCTION COMPANY	
	5802 CEMETERY RD			350 - 106TH AVE NE			20210 142ND AVE NE	
	98223-7781			98004-5732			98072	
	ARLINGTON WA 982233393			BELLEVUE WA 980093686			WOODINVILLE WA 980721330	
	CONTRACTOR NUMBER : 100263			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 551010	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
69	PSIPE WESTERN RED CEDAR, 24" HT., #2 CONT									
	114.0000 EACH		15.0000	10.5000	-30.00 %	15.0000	0.00 %	11.0000	-26.67 %	
			1,710.00	1,197.00	-513.00	1,710.00	0.00	1,254.00	-456.00	
70	PSIPE WESTERN WHITE PINE, 24" HT., #2 CONT.									
	106.0000 EACH		18.0000	12.5000	-30.56 %	15.0000	-16.67 %	12.0000	-33.33 %	
			1,908.00	1,325.00	-583.00	1,590.00	-318.00	1,272.00	-636.00	
71	PSIPE INDIAN PLUM, 18" HT., BARE ROOT									
	440.0000 EACH		8.0000	5.8000	-27.50 %	7.0000	-12.50 %	6.0000	-25.00 %	
			3,520.00	2,552.00	-968.00	3,080.00	-440.00	2,640.00	-880.00	
72	PSIPE KINNIKINNICK, 6" HT., #1 CONT.									
	149.0000 EACH		8.0000	7.0000	-12.50 %	6.0000	-25.00 %	8.0000	0.00 %	
			1,192.00	1,043.00	-149.00	894.00	-298.00	1,192.00	0.00	
73	PSIPE PACIFIC WAX MYRTLE, 12" HT., #1 CONT.									
	9.0000 EACH		7.5000	9.0000	20.00 %	8.0000	6.67 %	9.0000	20.00 %	
			67.50	81.00	13.50	72.00	4.50	81.00	13.50	
74	PSIPE RED OSIER DOGWOOD, 18" HT., BARE ROOT									
	206.0000 EACH		5.5000	5.5000	0.00 %	6.0000	9.09 %	6.0000	9.09 %	
			1,133.00	1,133.00	0.00	1,236.00	103.00	1,236.00	103.00	
75	PSIPE SALAL, 6" HT., #1 CONT.									
	1140.0000 EACH		7.5000	7.7000	2.67 %	5.0000	-33.33 %	8.0000	6.67 %	
			8,550.00	8,778.00	228.00	5,700.00	-2,850.00	9,120.00	570.00	
76	PSIPE SERVICEBERRY, 18" HT., BARE ROOT									
	353.0000 EACH		6.0000	6.0000	0.00 %	9.0000	50.00 %	6.0000	0.00 %	
			2,118.00	2,118.00	0.00	3,177.00	1,059.00	2,118.00	0.00	
77	PSIPE SITKA WILLOW, 18" HT., BARE ROOT									
	138.0000 EACH		5.0000	5.5000	10.00 %	5.0000	0.00 %	6.0000	20.00 %	
			690.00	759.00	69.00	690.00	0.00	828.00	138.00	
78	PSIPE SNOWBERRY, 18" HT., BARE ROOT									
	228.0000 EACH		6.0000	5.5000	-8.33 %	5.0000	-16.67 %	6.0000	0.00 %	
			1,368.00	1,254.00	-114.00	1,140.00	-228.00	1,368.00	0.00	
79	PSIPE TALL OREGON GRAPE, 18" HT., #1 CONT.									
	1457.0000 EACH		9.0000	8.0000	-11.11 %	5.0000	-44.44 %	8.0000	-11.11 %	
			13,113.00	11,656.00	-1,457.00	7,285.00	-5,828.00	11,656.00	-1,457.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			TRI-STATE CONSTRUCTION, INC.			MOWAT CONSTRUCTION COMPANY	
	5802 CEMETERY RD			350 - 106TH AVE NE			20210 142ND AVE NE	
	98223-7781			98004-5732			98072	
	ARLINGTON WA 982233393			BELLEVUE WA 980093686			WOODINVILLE WA 980721330	
	CONTRACTOR NUMBER : 100263			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 551010	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
80	PSIPE VINE MAPLE, 18" HT., BARE ROOT									
	359.0000	EACH	8.0000	6.0000	-25.00 %	8.0000	0.00 %	6.0000	-25.00 %	
			2,872.00	2,154.00	-718.00	2,872.00	0.00	2,154.00	-718.00	
81	PSIPE HARDSTEM BULRUSH, 3" SPRIG, BARE ROOT									
	3375.0000	EACH	3.5000	2.8000	-20.00 %	1.5000	-57.14 %	3.0000	-14.29 %	
			11,812.50	9,450.00	-2,362.50	5,062.50	-6,750.00	10,125.00	-1,687.50	
82	PSIPE RICE CUTGRASS, 3" SPRIG, BARE ROOT									
	800.0000	EACH	3.5000	2.6500	-24.29 %	1.5000	-57.14 %	3.0000	-14.29 %	
			2,800.00	2,120.00	-680.00	1,200.00	-1,600.00	2,400.00	-400.00	
83	PSIPE SLOUGH SEDGE, 3" SPRIG, BARE ROOT									
	1400.0000	EACH	3.5000	2.6500	-24.29 %	1.5000	-57.14 %	3.0000	-14.29 %	
			4,900.00	3,710.00	-1,190.00	2,100.00	-2,800.00	4,200.00	-700.00	
84	PSIPE SOFTSTEM BULRUSH, 3" SRIG, BARE ROOT									
	800.0000	EACH	3.5000	2.6500	-24.29 %	1.5000	-57.14 %	3.0000	-14.29 %	
			2,800.00	2,120.00	-680.00	1,200.00	-1,600.00	2,400.00	-400.00	
85	PLANT ESTABLISHMENT - SECOND YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			26,560.00	26,560.00		26,560.00		26,560.00		
86	PLANT ESTABLISHMENT - THIRD YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			26,560.00	26,560.00		26,560.00		26,560.00		
87	SOIL AMENDMENT									
	1347.0000	C.Y.	39.0000	33.0000	-15.38 %	23.0000	-41.03 %	34.0000	-12.82 %	
			52,533.00	44,451.00	-8,082.00	30,981.00	-21,552.00	45,798.00	-6,735.00	
88	BARK OR WOOD CHIP MULCH									
	154.0000	C.Y.	32.0000	98.0000	206.25 %	28.0000	-12.50 %	115.0000	259.38 %	
			4,928.00	15,092.00	10,164.00	4,312.00	-616.00	17,710.00	12,782.00	
89	SOD INSTALLATION									
	150.0000	S.Y.	7.0000	8.0000	14.29 %	7.0000	0.00 %	8.0000	14.29 %	
			1,050.00	1,200.00	150.00	1,050.00	0.00	1,200.00	150.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			TRI-STATE CONSTRUCTION, INC.			MOWAT CONSTRUCTION COMPANY	
	5802 CEMETERY RD			350 - 106TH AVE NE			20210 142ND AVE NE	
	98223-7781			98004-5732			98072	
	ARLINGTON WA 982233393			BELLEVUE WA 980093686			WOODINVILLE WA 980721330	
	CONTRACTOR NUMBER : 100263			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 551010	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
90	BEAM GUARDRAIL TYPE 1									
	2101.0000	L.F.	13.0000	19.0000	46.15 %	19.0000	46.15 %	19.0000	46.15 %	
			27,313.00	39,919.00	12,606.00	39,919.00	12,606.00	39,919.00	12,606.00	
91	BEAM GUARDRAIL TYPE 11									
	52.0000	L.F.	41.0000	43.5000	6.10 %	43.5000	6.10 %	44.0000	7.32 %	
			2,132.00	2,262.00	130.00	2,262.00	130.00	2,288.00	156.00	
92	BEAM GUARDRAIL TRANSITION SECTION TYPE 1									
	2.0000	EACH	900.0000	1,250.0000	38.89 %	1,250.0000	38.89 %	1,250.0000	38.89 %	
			1,800.00	2,500.00	700.00	2,500.00	700.00	2,500.00	700.00	
93	BEAM GUARDRAIL TRANSITION SECTION TYPE 16									
	1.0000	EACH	900.0000	1,180.0000	31.11 %	1,180.0000	31.11 %	1,200.0000	33.33 %	
			900.00	1,180.00	280.00	1,180.00	280.00	1,200.00	300.00	
94	BEAM GUARDRAIL FLARED TERMINAL									
	2.0000	EACH	1,720.0000	1,750.0000	1.74 %	1,750.0000	1.74 %	1,800.0000	4.65 %	
			3,440.00	3,500.00	60.00	3,500.00	60.00	3,600.00	160.00	
95	BEAM GUARDRAIL NON-FLARED TERMINAL									
	1.0000	EACH	1,940.0000	2,000.0000	3.09 %	1,940.0000	0.00 %	2,000.0000	3.09 %	
			1,940.00	2,000.00	60.00	1,940.00	0.00	2,000.00	60.00	
96	BEAM GUARDRAIL BURIED TERMINAL TYPE 1									
	1.0000	EACH	600.0000	950.0000	58.33 %	940.0000	56.67 %	1,000.0000	66.67 %	
			600.00	950.00	350.00	940.00	340.00	1,000.00	400.00	
97	BEAM GUARDRAIL ANCHOR TYPE 4									
	3.0000	EACH	500.0000	500.0000	0.00 %	505.0000	1.00 %	500.0000	0.00 %	
			1,500.00	1,500.00	0.00	1,515.00	15.00	1,500.00	0.00	
98	SINGLE SLOPE CONCRETE BARRIER									
	4838.0000	L.F.	60.0000	84.5000	40.83 %	70.0000	16.67 %	65.0000	8.33 %	
			290,280.00	408,811.00	118,531.00	338,660.00	48,380.00	314,470.00	24,190.00	
99	TEMPORARY CONC. BARRIER									
	8890.0000	L.F.	8.0000	11.0000	37.50 %	8.0000	0.00 %	2.0000	-75.00 %	
			71,120.00	97,790.00	26,670.00	71,120.00	0.00	17,780.00	-53,340.00	
100	RESETTING TEMPORARY CONC. BARRIER									
	5960.0000	L.F.	4.0000	2.5000	-37.50 %	5.0000	25.00 %	2.0000	-50.00 %	
			23,840.00	14,900.00	-8,940.00	29,800.00	5,960.00	11,920.00	-11,920.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			TRI-STATE CONSTRUCTION, INC.			MOWAT CONSTRUCTION COMPANY	
	5802 CEMETERY RD			350 - 106TH AVE NE			20210 142ND AVE NE	
	98223-7781			98004-5732			98072	
	ARLINGTON WA 982233393			BELLEVUE WA 980093686			WOODINVILLE WA 980721330	
	CONTRACTOR NUMBER : 100263			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 551010	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
101	PORTABLE CHANGEABLE MESSAGE SIGN								
	2.0000	EACH	5,000.0000	7,500.0000	50.00 %	5,000.0000	0.00 %	1,000.0000	-80.00 %
			10,000.00	15,000.00	5,000.00	10,000.00	0.00	2,000.00	-8,000.00
102	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN								
	2500.0000	HR	5.0000	0.0100	-99.80 %	4.0000	-20.00 %	1.0000	-80.00 %
			12,500.00	25.00	-12,475.00	10,000.00	-2,500.00	2,500.00	-10,000.00
103	TEMPORARY IMPACT ATTENUATOR								
	3.0000	EACH	4,500.0000	5,000.0000	11.11 %	7,000.0000	55.56 %	1,500.0000	-66.67 %
			13,500.00	15,000.00	1,500.00	21,000.00	7,500.00	4,500.00	-9,000.00
104	REPAIR IMPACT ATTENUATOR								
		EST.			0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00	
105	RESETTING IMPACT ATTENUATOR								
	3.0000	EACH	850.0000	700.0000	-17.65 %	3,000.0000	252.94 %	500.0000	-41.18 %
			2,550.00	2,100.00	-450.00	9,000.00	6,450.00	1,500.00	-1,050.00
106	TRUCK-MOUNTED IMPACT ATTENUATOR								
	2.0000	EACH	5,000.0000	7,500.0000	50.00 %	10,000.0000	100.00 %	7,500.0000	50.00 %
			10,000.00	15,000.00	5,000.00	20,000.00	10,000.00	15,000.00	5,000.00
107	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR								
	400.0000	HR	35.0000	1.0000	-97.14 %	55.0000	57.14 %	1.0000	-97.14 %
			14,000.00	400.00	-13,600.00	22,000.00	8,000.00	400.00	-13,600.00
108	FLEXIBLE GUIDE POST								
	64.0000	EACH	30.0000	22.0000	-26.67 %	22.0000	-26.67 %	22.0000	-26.67 %
			1,920.00	1,408.00	-512.00	1,408.00	-512.00	1,408.00	-512.00
109	BARRIER DELINEATOR								
	26.0000	EACH	15.0000	2.0000	-86.67 %	5.0000	-66.67 %	5.0000	-66.67 %
			390.00	52.00	-338.00	130.00	-260.00	130.00	-260.00
110	PAINT LINE								
	21350.0000	L.F.	0.1000	0.1200	20.00 %	0.1200	20.00 %	0.1200	20.00 %
			2,135.00	2,562.00	427.00	2,562.00	427.00	2,562.00	427.00
111	PLASTIC LINE								
	1086.0000	L.F.	1.2500	1.0000	-20.00 %	1.0000	-20.00 %	1.0000	-20.00 %
			1,357.50	1,086.00	-271.50	1,086.00	-271.50	1,086.00	-271.50

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
112	PROFILED PLASTIC LINE 20880.0000	L.F.	3.0000 62,640.00	-80.00 %	0.6000 12,528.00	-80.00 %	0.6000 12,528.00	-80.00 %	0.6000 12,528.00	-80.00 %
113	PROFILED PLASTIC DROP LANE LINE 2520.0000	L.F.	1.2000 3,024.00	-33.33 %	0.8000 2,016.00	-33.33 %	0.8000 2,016.00	-33.33 %	0.8000 2,016.00	-33.33 %
114	PLASTIC WIDE LINE 13900.0000	L.F.	4.0000 55,600.00	-46.25 %	2.1500 29,885.00	-46.25 %	2.1500 29,885.00	-46.25 %	1.0000 13,900.00	-75.00 %
115	PLASTIC SKIP WIDE LINE 50.0000	L.F.	2.0000 100.00	400.00 %	10.0000 500.00	400.00 %	10.0000 500.00	400.00 %	10.0000 500.00	400.00 %
116	PLASTIC STOP LINE 25.0000	L.F.	3.0000 75.00	566.67 %	20.0000 500.00	566.67 %	20.0000 500.00	566.67 %	20.0000 500.00	566.67 %
117	PLASTIC TRAFFIC ARROW 3.0000	EACH	135.0000 405.00	-22.22 %	105.0000 315.00	-22.22 %	105.0000 315.00	-22.22 %	105.0000 315.00	-22.22 %
118	PAINTED HOV LANE SYMBOL TYPE 26.0000	EACH	65.0000 1,690.00	-38.46 %	40.0000 1,040.00	-38.46 %	40.0000 1,040.00	-38.46 %	40.0000 1,040.00	-38.46 %
119	PLASTIC HOV LANE SYMBOL TYPE 2 20.0000	EACH	110.0000 2,200.00	-10.91 %	98.0000 1,960.00	-10.91 %	98.0000 1,960.00	-10.91 %	98.0000 1,960.00	-10.91 %
120	PLASTIC DRAINAGE MARKING 40.0000	EACH	20.0000 800.00	0.00 %	20.0000 800.00	0.00 %	20.0000 800.00	0.00 %	20.0000 800.00	0.00 %
121	RAISED PAVEMENT MARKER TYPE 1 22.8000	HUND	175.0000 3,990.00	-11.43 %	155.0000 3,534.00	-11.43 %	155.0000 3,534.00	-11.43 %	155.0000 3,534.00	-11.43 %
122	RAISED PAVEMENT MARKER TYPE 2 16.0000	HUND	300.0000 4,800.00	-1.67 %	295.0000 4,720.00	-1.67 %	295.0000 4,720.00	-1.67 %	295.0000 4,720.00	-1.67 %

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			TRI-STATE CONSTRUCTION, INC.			MOWAT CONSTRUCTION COMPANY	
	5802 CEMETERY RD			350 - 106TH AVE NE			20210 142ND AVE NE	
	98223-7781			98004-5732			98072	
	ARLINGTON WA 982233393			BELLEVUE WA 980093686			WOODINVILLE WA 980721330	
	CONTRACTOR NUMBER : 100263			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 551010	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
123	TEMPORARY PAVEMENT MARKING									
	43690.0000	L.F.	0.4000	0.5100	27.50 %	0.1500	-62.50 %	0.1500	-62.50 %	
			17,476.00	22,281.90	4,805.90	6,553.50	-10,922.50	6,553.50	-10,922.50	
124	PERMANENT SIGNING									
		L.S.			15.31 %		14.11 %		-59.96 %	
			49,952.00	57,600.00	7,648.00	57,000.00	7,048.00	20,000.00	-29,952.00	
125	SIGN BRIDGE NO. 1									
		L.S.			0.63 %		26.32 %		0.00 %	
			95,000.00	95,600.00	600.00	120,000.00	25,000.00	95,000.00	0.00	
126	BRIDGE MOUNTED SIGN BRACKET NO. 1									
		L.S.			68.00 %		120.00 %		50.00 %	
			5,000.00	8,400.00	3,400.00	11,000.00	6,000.00	7,500.00	2,500.00	
127	TEMPORARY ILLUMINATION SYSTEM SUA 3795									
		L.S.			458.59 %		124.61 %		437.11 %	
			10,240.00	57,200.00	46,960.00	23,000.00	12,760.00	55,000.00	44,760.00	
128	ILLUMINATION SYSTEM SUA 3795									
		L.S.			11.80 %		8.28 %		8.28 %	
			73,883.00	82,600.00	8,717.00	80,000.00	6,117.00	80,000.00	6,117.00	
129	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM									
		L.S.			-25.31 %		42.57 %		-30.26 %	
			64,529.30	48,200.00	-16,329.30	92,000.00	27,470.70	45,000.00	-19,529.30	
130	CLOSED CIRCUIT TELEVISION SYSTEM									
		L.S.			64.29 %		58.35 %		97.94 %	
			10,104.00	16,600.00	6,496.00	16,000.00	5,896.00	20,000.00	9,896.00	
131	COMMUNICATION CABLES AND INTERFACES									
		L.S.			442.86 %		685.71 %		3,471.43 %	
			1,400.00	7,600.00	6,200.00	11,000.00	9,600.00	50,000.00	48,600.00	
132	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM									
		L.S.			165.85 %		143.90 %		192.68 %	
			4,100.00	10,900.00	6,800.00	10,000.00	5,900.00	12,000.00	7,900.00	
133	DIRECTIONAL BORING									
	345.0000	L.F.	35.0000	45.0000	28.57 %	40.0000	14.29 %	45.0000	28.57 %	
			12,075.00	15,525.00	3,450.00	13,800.00	1,725.00	15,525.00	3,450.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			TRI-STATE CONSTRUCTION, INC.			MOWAT CONSTRUCTION COMPANY	
	5802 CEMETERY RD			350 - 106TH AVE NE			20210 142ND AVE NE	
	98223-7781			98004-5732			98072	
	ARLINGTON WA 982233393			BELLEVUE WA 980093686			WOODINVILLE WA 980721330	
	CONTRACTOR NUMBER : 100263			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 551010	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC											
134	SEQUENTIAL ARROW SIGN										
	300.0000	HR	5.0000	3.0000	-40.00 %	3.0000	-40.00 %	4.0000	-20.00 %		
			1,500.00	900.00	-600.00	900.00	-600.00	1,200.00	-300.00		
135	OTHER TEMPORARY TRAFFIC CONTROL										
	L.S.				10.44 %		50.60 %		-49.80 %		
			19,920.00	22,000.00	2,080.00	30,000.00	10,080.00	10,000.00	-9,920.00		
136	OTHER TRAFFIC CONTROL LABOR										
	3500.0000	HR	35.0000	0.3900	-98.89 %	35.0000	0.00 %	45.0000	28.57 %		
			122,500.00	1,365.00	-121,135.00	122,500.00	0.00	157,500.00	35,000.00		
137	TRAFFIC CONTROL SUPERVISOR										
	2500.0000	HR	40.0000	0.4000	-99.00 %	50.0000	25.00 %	0.0100	-99.98 %		
			100,000.00	1,000.00	-99,000.00	125,000.00	25,000.00	25.00	-99,975.00		
138	CONSTRUCTION SIGNS CLASS A										
	609.0000	S.F.	16.0000	12.0000	-25.00 %	18.0000	12.50 %	20.0000	25.00 %		
			9,744.00	7,308.00	-2,436.00	10,962.00	1,218.00	12,180.00	2,436.00		
OTHER ITEMS											
139	GRAVEL BACKFILL FOR DRAIN										
	34.0500	C.Y.	33.0000	40.0000	21.21 %	50.0000	51.52 %	50.0000	51.52 %		
			1,123.65	1,362.00	238.35	1,702.50	578.85	1,702.50	578.85		
140	STRUCTURE EXCAVATION CLASS B INCL. HAUL										
	2860.0000	C.Y.	10.0000	9.5000	-5.00 %	8.0000	-20.00 %	19.0000	90.00 %		
			28,600.00	27,170.00	-1,430.00	22,880.00	-5,720.00	54,340.00	25,740.00		
141	CONTROLLED DENSITY FILL										
	2.0000	C.Y.	60.0000	300.0000	400.00 %	100.0000	66.67 %	200.0000	233.33 %		
			120.00	600.00	480.00	200.00	80.00	400.00	280.00		
142	CABLE FENCE										
	584.0000	L.F.	70.0000	35.0000	-50.00 %	75.0000	7.14 %	55.0000	-21.43 %		
			40,880.00	20,440.00	-20,440.00	43,800.00	2,920.00	32,120.00	-8,760.00		
143	SHORING OR EXTRA EXCAVATION CLASS B										
	16860.0000	S.F.	2.0000	0.0100	-99.50 %	1.0000	-50.00 %	1.0000	-50.00 %		
			33,720.00	168.60	-33,551.40	16,860.00	-16,860.00	16,860.00	-16,860.00		

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			TRI-STATE CONSTRUCTION, INC.			MOWAT CONSTRUCTION COMPANY	
	5802 CEMETERY RD			350 - 106TH AVE NE			20210 142ND AVE NE	
	98223-7781			98004-5732			98072	
	ARLINGTON WA 982233393			BELLEVUE WA 980093686			WOODINVILLE WA 980721330	
	CONTRACTOR NUMBER : 100263			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 551010	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
144	PLUGGING EXISTING PIPE									
	21.0000	EACH	400.0000	300.0000	-25.00 %	200.0000	-50.00 %	300.0000	-25.00 %	
			8,400.00	6,300.00	-2,100.00	4,200.00	-4,200.00	6,300.00	-2,100.00	
145	STRUCTURE SURVEYING									
		L.S.			-73.23 %		-53.15 %		-59.84 %	
			74,709.00	20,000.00	-54,709.00	35,000.00	-39,709.00	30,000.00	-44,709.00	
146	ROADWAY SURVEYING									
		L.S.			-83.06 %		-32.24 %		-70.36 %	
			118,067.00	20,000.00	-98,067.00	80,000.00	-38,067.00	35,000.00	-83,067.00	
147	CHAIN LINK FENCE TYPE 1									
	244.0000	L.F.	16.0000	32.5000	103.13 %	32.5000	103.13 %	35.0000	118.75 %	
			3,904.00	7,930.00	4,026.00	7,930.00	4,026.00	8,540.00	4,636.00	
148	COATED CHAIN LINK FENCE TYPE 1									
	320.0000	L.F.	18.5000	29.0000	56.76 %	29.0000	56.76 %	30.0000	62.16 %	
			5,920.00	9,280.00	3,360.00	9,280.00	3,360.00	9,600.00	3,680.00	
149	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	27.0000	EACH	100.0000	75.0000	-25.00 %	75.0000	-25.00 %	75.0000	-25.00 %	
			2,700.00	2,025.00	-675.00	2,025.00	-675.00	2,025.00	-675.00	
150	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE									
	38.0000	EACH	100.0000	125.0000	25.00 %	125.0000	25.00 %	125.0000	25.00 %	
			3,800.00	4,750.00	950.00	4,750.00	950.00	4,750.00	950.00	
151	SINGLE 6 FT. COATED CHAIN LINK GATE									
	1.0000	EACH	425.0000	475.0000	11.76 %	475.0000	11.76 %	475.0000	11.76 %	
			425.00	475.00	50.00	475.00	50.00	475.00	50.00	
152	DOUBLE 20 FT. COATED CHAIN LINK GATE									
	1.0000	EACH	925.0000	1,200.0000	29.73 %	1,200.0000	29.73 %	1,200.0000	29.73 %	
			925.00	1,200.00	275.00	1,200.00	275.00	1,200.00	275.00	
153	ADJUST INLET									
	1.0000	EACH	250.0000	400.0000	60.00 %	1,000.0000	300.00 %	350.0000	40.00 %	
			250.00	400.00	150.00	1,000.00	750.00	350.00	100.00	
154	CONNECTION TO DRAINAGE STRUCTURE									
	10.0000	EACH	550.0000	300.0000	-45.45 %	500.0000	-9.09 %	500.0000	-9.09 %	
			5,500.00	3,000.00	-2,500.00	5,000.00	-500.00	5,000.00	-500.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			TRI-STATE CONSTRUCTION, INC.			MOWAT CONSTRUCTION COMPANY	
	5802 CEMETERY RD			350 - 106TH AVE NE			20210 142ND AVE NE	
	98223-7781			98004-5732			98072	
	ARLINGTON WA 982233393			BELLEVUE WA 980093686			WOODINVILLE WA 980721330	
	CONTRACTOR NUMBER : 100263			CONTRACTOR NUMBER : 829961			CONTRACTOR NUMBER : 551010	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
155	MANHOLE 48 IN. DIAM. TYPE 3 W/ MODIFIED GRATE INLET TOP									
	1.0000	EACH	3,000.0000	10,000.0000	233.33 %	10,000.0000	233.33 %	2,300.0000	-23.33 %	
			3,000.00	10,000.00	7,000.00	10,000.00	7,000.00	2,300.00	-700.00	
156	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3									
	5.0000	L.F.	2,500.0000	100.0000	-96.00 %	800.0000	-68.00 %	200.0000	-92.00 %	
			12,500.00	500.00	-12,000.00	4,000.00	-8,500.00	1,000.00	-11,500.00	
157	ADJUST CATCH BASIN									
	1.0000	EACH	400.0000	300.0000	-25.00 %	500.0000	25.00 %	400.0000	0.00 %	
			400.00	300.00	-100.00	500.00	100.00	400.00	0.00	
158	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	3.0000	EACH	325.0000	200.0000	-38.46 %	150.0000	-53.85 %	400.0000	23.08 %	
			975.00	600.00	-375.00	450.00	-525.00	1,200.00	225.00	
159	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-20.00 %		-46.67 %		166.67 %	
			1,875.00	1,500.00	-375.00	1,000.00	-875.00	5,000.00	3,125.00	
160	TRAINING									
	1600.0000	HR	25.0000	2.0000	-92.00 %	1.0000	-96.00 %	2.0000	-92.00 %	
			40,000.00	3,200.00	-36,800.00	1,600.00	-38,400.00	3,200.00	-36,800.00	
161	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			1,500.00	1,500.00		1,500.00		1,500.00		
162	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
163	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
164	HIGH VISIBILITY FENCE									
	490.0000	L.F.	6.0000	2.0000	-66.67 %	2.0000	-66.67 %	5.2500	-12.50 %	
			2,940.00	980.00	-1,960.00	980.00	-1,960.00	2,572.50	-367.50	
165	SPCC PLAN									
		L.S.			-86.67 %		233.33 %		-16.67 %	
			3,000.00	400.00	-2,600.00	10,000.00	7,000.00	2,500.00	-500.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
166	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE								
	10.0000	S.Y.	10.0000	50.0000	400.00 %	35.0000	250.00 %	60.0000	500.00 %
			100.00	500.00	400.00	350.00	250.00	600.00	500.00
167	SHOTCRETE FACING								
	11300.0000	S.F.	10.0000	8.0000	-20.00 %	8.0000	-20.00 %	8.0000	-20.00 %
			113,000.00	90,400.00	-22,600.00	90,400.00	-22,600.00	90,400.00	-22,600.00
CONTRACT TOTAL			\$6,334,836.45	\$5,817,221.75	-8.17%	\$5,864,866.50	-7.42%	\$6,204,618.00	-2.06%
BASE TOTAL			\$6,334,836.45	\$5,817,221.75	-8.17%	\$5,864,866.50	-7.42%	\$6,204,618.00	-2.06%

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98027-2412 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			61.96 %			42.48 %			5.34 %		
			379,715.00	615,000.00	235,285.00	541,000.00	161,285.00	400,000.00	20,285.00				
2	CLEARING AND GRUBBING												
	6.7000	ACRE	5,000.0000	10,000.0000	100.00 %	8,200.0000	64.00 %	10,000.0000	100.00 %				
			33,500.00	67,000.00	33,500.00	54,940.00	21,440.00	67,000.00	33,500.00				
3	REMOVING DRAINAGE STRUCTURE												
	14.0000	EACH	350.0000	310.0000	-11.43 %	350.0000	0.00 %	145.0000	-58.57 %				
			4,900.00	4,340.00	-560.00	4,900.00	0.00	2,030.00	-2,870.00				
4	REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %		0.00 %				
			10,000.00	10,000.00		10,000.00		10,000.00					
5	REMOVING CONC. BARRIER												
	3830.0000	L.F.	5.0000	3.0000	-40.00 %	4.0000	-20.00 %	10.0000	100.00 %				
			19,150.00	11,490.00	-7,660.00	15,320.00	-3,830.00	38,300.00	19,150.00				
6	REMOVING GUARDRAIL												
	2220.0000	L.F.	3.5000	3.2500	-7.14 %	6.0000	71.43 %	4.0000	14.29 %				
			7,770.00	7,215.00	-555.00	13,320.00	5,550.00	8,880.00	1,110.00				
7	REMOVING GUARDRAIL ANCHOR												
	1.0000	EACH	200.0000	180.0000	-10.00 %	1,572.0000	686.00 %	200.0000	0.00 %				
			200.00	180.00	-20.00	1,572.00	1,372.00	200.00	0.00				
8	REMOVING TEMPORARY PAVEMENT MARKING												
	43040.0000	L.F.	0.2500	0.2600	4.00 %	0.3000	20.00 %	0.2500	0.00 %				
			10,760.00	11,190.40	430.40	12,912.00	2,152.00	10,760.00	0.00				
9	REMOVING PAINT LINE												
	11390.0000	L.F.	0.4500	0.2600	-42.22 %	0.3000	-33.33 %	0.4000	-11.11 %				
			5,125.50	2,961.40	-2,164.10	3,417.00	-1,708.50	4,556.00	-569.50				
10	REMOVING PLASTIC LINE												
	12880.0000	L.F.	0.7500	0.5200	-30.67 %	0.5000	-33.33 %	0.5000	-33.33 %				
			9,660.00	6,697.60	-2,962.40	6,440.00	-3,220.00	6,440.00	-3,220.00				
11	REMOVING PAINTED TRAFFIC MARKING												
	1.0000	EACH	45.0000	95.0000	111.11 %	100.0000	122.22 %	40.0000	-11.11 %				
			45.00	95.00	50.00	100.00	55.00	40.00	-5.00				

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98027-2412 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
12	REMOVING PLASTIC TRAFFIC MARKING												
	11.0000 EACH		35.0000	70.0000	100.00 %	70.0000	100.00 %	52.0000	48.57 %				
			385.00	770.00	385.00	770.00	385.00	572.00	187.00				
13	REMOVING RAISED PAVEMENT MARKER												
	35.6000 HUND		100.0000	95.0000	-5.00 %	150.0000	50.00 %	160.0000	60.00 %				
			3,560.00	3,382.00	-178.00	5,340.00	1,780.00	5,696.00	2,136.00				
14	REMOVING CHAIN LINK FENCE												
	480.0000 L.F.		3.0000	3.0000	0.00 %	5.0000	66.67 %	2.5000	-16.67 %				
			1,440.00	1,440.00	0.00	2,400.00	960.00	1,200.00	-240.00				
GRADING													
15	ROADWAY EXCAVATION INCL. HAUL												
	20736.0000 C.Y.		12.5000	12.6000	0.80 %	15.0000	20.00 %	15.0000	20.00 %				
			259,200.00	261,273.60	2,073.60	311,040.00	51,840.00	311,040.00	51,840.00				
16	GRAVEL BORROW INCL. HAUL												
	5060.0000 TON		10.0000	16.5000	65.00 %	7.0000	-30.00 %	17.0000	70.00 %				
			50,600.00	83,490.00	32,890.00	35,420.00	-15,180.00	86,020.00	35,420.00				
17	EMBANKMENT COMPACTION												
	3070.0000 C.Y.		2.0000	1.6000	-20.00 %	6.0000	200.00 %	3.5000	75.00 %				
			6,140.00	4,912.00	-1,228.00	18,420.00	12,280.00	10,745.00	4,605.00				
DRAINAGE													
18	DITCH EXCAVATION INCL. HAUL												
	80.0000 C.Y.		18.0000	46.0000	155.56 %	21.0000	16.67 %	34.0000	88.89 %				
			1,440.00	3,680.00	2,240.00	1,680.00	240.00	2,720.00	1,280.00				
19	POND EXCAVATION INCL. HAUL												
	1640.0000 C.Y.		12.5000	13.0000	4.00 %	21.0000	68.00 %	20.0000	60.00 %				
			20,500.00	21,320.00	820.00	34,440.00	13,940.00	32,800.00	12,300.00				
20	GRATE INLET TYPE 1												
	2.0000 EACH		1,500.0000	2,100.0000	40.00 %	2,300.0000	53.33 %	2,150.0000	43.33 %				
			3,000.00	4,200.00	1,200.00	4,600.00	1,600.00	4,300.00	1,300.00				

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98027-2412 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
21	DROP INLET TYPE 1 1.0000	EACH	3,000.0000 3,000.00	3,900.0000 3,900.00	30.00 % 900.00	4,300.0000 4,300.00	43.33 % 1,300.00	2,800.0000 2,800.00	-6.67 % -200.00	
22	CEMENT CONC. GUTTER 577.0000	L.F.	25.0000 14,425.00	10.0000 5,770.00	-60.00 % -8,655.00	9.0000 5,193.00	-64.00 % -9,232.00	11.0000 6,347.00	-56.00 % -8,078.00	
23	QUARRY SPALLS 213.0000	TON	40.0000 8,520.00	18.5000 3,940.50	-53.75 % -4,579.50	21.0000 4,473.00	-47.50 % -4,047.00	34.0000 7,242.00	-15.00 % -1,278.00	
24	UNDERDRAIN PIPE 8 IN. DIAM. 851.0000	L.F.	12.0000 10,212.00	16.0000 13,616.00	33.33 % 3,404.00	13.0000 11,063.00	8.33 % 851.00	10.0000 8,510.00	-16.67 % -1,702.00	
STORM SEWER										
25	CATCH BASIN TYPE 2 48 IN. DIAM. W/SOLID LOCKING LID 1.0000	EACH	2,200.0000 2,200.00	1,650.0000 1,650.00	-25.00 % -550.00	2,300.0000 2,300.00	4.55 % 100.00	3,000.0000 3,000.00	36.36 % 800.00	
26	CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW RESTRICTOR 2.0000	EACH	7,500.0000 15,000.00	4,900.0000 9,800.00	-34.67 % -5,200.00	7,300.0000 14,600.00	-2.67 % -400.00	6,400.0000 12,800.00	-14.67 % -2,200.00	
27	CATCH BASIN TYPE 1 28.0000	EACH	1,100.0000 30,800.00	810.0000 22,680.00	-26.36 % -8,120.00	1,200.0000 33,600.00	9.09 % 2,800.00	1,100.0000 30,800.00	0.00 % 0.00	
28	CATCH BASIN TYPE 2 48 IN. DIAM. 6.0000	EACH	2,100.0000 12,600.00	1,600.0000 9,600.00	-23.81 % -3,000.00	2,900.0000 17,400.00	38.10 % 4,800.00	3,350.0000 20,100.00	59.52 % 7,500.00	
29	TESTING STORM SEWER PIPE 3113.5000	L.F.	2.0000 6,227.00	1.0000 3,113.50	-50.00 % -3,113.50	2.0000 6,227.00	0.00 % 0.00	2.0000 6,227.00	0.00 % 0.00	
30	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 235.0000	L.F.	40.0000 9,400.00	49.0000 11,515.00	22.50 % 2,115.00	45.0000 10,575.00	12.50 % 1,175.00	50.0000 11,750.00	25.00 % 2,350.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

-----	4TH BIDDER	-----	5TH BIDDER	-----	6TH BIDDER	-----
	MAX J. KUNEY COMPANY		WILDER CONSTRUCTION COMPANY		C.A. CAREY CORP.	
	120 N RALPH ST		1525 E MARINE VIEW DR		537 NW LOCUST ST	
	99202-4795				98027-2412	
	SPOKANE WA 992020008		EVERETT WA 982011927		ISSAQUAH WA 980271006	
	CONTRACTOR NUMBER : 462000		CONTRACTOR NUMBER : 892000		CONTRACTOR NUMBER : 100134	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER													
31	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.												
	3252.5000	L.F.	20.0000	23.0000	15.00 %	20.0000	0.00 %	30.0000	50.00 %				
			65,050.00	74,807.50	9,757.50	65,050.00	0.00	97,575.00	32,525.00				
32	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.												
	83.5000	L.F.	33.0000	30.0000	-9.09 %	40.0000	21.21 %	41.0000	24.24 %				
			2,755.50	2,505.00	-250.50	3,340.00	584.50	3,423.50	668.00				
33	SOLID WALL PVC STORM SEWER PIPE 15 IN. DIAM.												
	69.5000	L.F.	15.0000	33.0000	120.00 %	30.0000	100.00 %	39.0000	160.00 %				
			1,042.50	2,293.50	1,251.00	2,085.00	1,042.50	2,710.50	1,668.00				
34	TRENCH DRAIN												
	36.5000	L.F.	100.0000	110.0000	10.00 %	120.0000	20.00 %	150.0000	50.00 %				
			3,650.00	4,015.00	365.00	4,380.00	730.00	5,475.00	1,825.00				
35	TRENCH DRAIN CATCH BASIN												
	2.0000	EACH	3,000.0000	1,100.0000	-63.33 %	1,200.0000	-60.00 %	1,250.0000	-58.33 %				
			6,000.00	2,200.00	-3,800.00	2,400.00	-3,600.00	2,500.00	-3,500.00				
STRUCTURE													
36	STRUCTURE EXCAVATION CLASS A INCL. HAUL												
	262.0000	C.Y.	15.0000	30.0000	100.00 %	26.0000	73.33 %	50.0000	233.33 %				
			3,930.00	7,860.00	3,930.00	6,812.00	2,882.00	13,100.00	9,170.00				
37	SHORING OR EXTRA EXCAVATION CL. A												
		L.S.			-84.85 %		-15.76 %		-61.82 %				
			16,500.00	2,500.00	-14,000.00	13,900.00	-2,600.00	6,300.00	-10,200.00				
38	GRAVEL BACKFILL FOR WALL												
	343.0000	C.Y.	50.0000	30.0000	-40.00 %	22.0000	-56.00 %	28.0000	-44.00 %				
			17,150.00	10,290.00	-6,860.00	7,546.00	-9,604.00	9,604.00	-7,546.00				
39	ST. REINF. BAR FOR RETAINING WALL												
	17240.0000	LB.	1.0000	1.0000	0.00 %	1.0000	0.00 %	1.4000	40.00 %				
			17,240.00	17,240.00	0.00	17,240.00	0.00	24,136.00	6,896.00				
40	CONC. CLASS 4000 FOR RETAINING WALL												
	234.7000	C.Y.	650.0000	750.0000	15.38 %	740.0000	13.85 %	600.0000	-7.69 %				
			152,555.00	176,025.00	23,470.00	173,678.00	21,123.00	140,820.00	-11,735.00				

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98027-2412 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
41	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			-5.00	-5.00		-5.00		-5.00	
42	NOISE BARRIER WALL TYPE 14SSB								
	11376.0000	S.F.	32.0000	30.0000	-6.25 %	40.0000	25.00 %	37.0000	15.63 %
			364,032.00	341,280.00	-22,752.00	455,040.00	91,008.00	420,912.00	56,880.00
43	NOISE BARRIER WALL TYPE 11								
	14094.0000	S.F.	32.0000	19.0000	-40.63 %	20.0000	-37.50 %	23.0000	-28.13 %
			451,008.00	267,786.00	-183,222.00	281,880.00	-169,128.00	324,162.00	-126,846.00
44	NOISE BARRIER WALL TYPE 9								
	32115.0000	S.F.	32.0000	23.6000	-26.25 %	26.0000	-18.75 %	24.0000	-25.00 %
			1,027,680.00	757,914.00	-269,766.00	834,990.00	-192,690.00	770,760.00	-256,920.00
45	NOISE BARRIER WALL ACCESS DOOR								
	1.0000	EACH	3,500.0000	5,000.0000	42.86 %	3,300.0000	-5.71 %	2,700.0000	-22.86 %
			3,500.00	5,000.00	1,500.00	3,300.00	-200.00	2,700.00	-800.00
46	CONCRETE FASCIA PANEL								
	12000.0000	S.F.	20.0000	44.9500	124.75 %	24.0000	20.00 %	20.0000	0.00 %
			240,000.00	539,400.00	299,400.00	288,000.00	48,000.00	240,000.00	0.00
47	SOIL NAIL - EPOXY COATED								
	451.0000	EACH	550.0000	400.0000	-27.27 %	425.0000	-22.73 %	450.0000	-18.18 %
			248,050.00	180,400.00	-67,650.00	191,675.00	-56,375.00	202,950.00	-45,100.00
48	SOIL NAIL VERIFICATION TEST								
		L.S.			-60.00 %		-60.00 %		-60.00 %
			10,000.00	4,000.00	-6,000.00	4,000.00	-6,000.00	4,000.00	-6,000.00
49	PREFABRICATED DRAINAGE MAT								
	636.0000	S.Y.	12.0000	4.5000	-62.50 %	5.0000	-58.33 %	5.0000	-58.33 %
			7,632.00	2,862.00	-4,770.00	3,180.00	-4,452.00	3,180.00	-4,452.00

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98027-2412 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
50	CRUSHED SURFACING BASE COURSE									
	3790.0000	TON	20.0000	19.5000	-2.50 %	19.0000	-5.00 %	20.0000	0.00 %	
			75,800.00	73,905.00	-1,895.00	72,010.00	-3,790.00	75,800.00	0.00	
LIQUID ASPHALT										
51	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			9,000.00	9,000.00		9,000.00		9,000.00		
HOT MIX ASPHALT										
52	HMA CL. 1/2 IN. PG 64-22									
	12320.0000	TON	40.0000	48.0000	20.00 %	52.0000	30.00 %	54.0000	35.00 %	
			492,800.00	591,360.00	98,560.00	640,640.00	147,840.00	665,280.00	172,480.00	
53	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			18,000.00	18,000.00		18,000.00		18,000.00		
54	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			7,200.00	7,200.00		7,200.00		7,200.00		
55	CYCLIC DENSITY PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-4.00	-4.00		-4.00		-4.00		
EROSION CONTROL AND PLANTING										
56	ESC LEAD									
	250.0000	DAY	90.0000	25.0000	-72.22 %	0.0100	-99.99 %	75.0000	-16.67 %	
			22,500.00	6,250.00	-16,250.00	2.50	-22,497.50	18,750.00	-3,750.00	
57	SEEDING, FERTILIZING, AND MULCHING									
	4.0000	ACRE	1,000.0000	1,500.0000	50.00 %	1,600.0000	60.00 %	1,270.0000	27.00 %	
			4,000.00	6,000.00	2,000.00	6,400.00	2,400.00	5,080.00	1,080.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98027-2412 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
58	COMPOST TYPE 1									
	389.0000	C.Y.	32.0000	31.2500	-2.34 %	33.0000	3.13 %	44.0000	37.50 %	
			12,448.00	12,156.25	-291.75	12,837.00	389.00	17,116.00	4,668.00	
59	TEMPORARY EROSION CONTROL BLANKET									
	1310.0000	S.Y.	2.2500	2.0000	-11.11 %	3.0000	33.33 %	2.0000	-11.11 %	
			2,947.50	2,620.00	-327.50	3,930.00	982.50	2,620.00	-327.50	
60	PLASTIC COVERING									
	25360.0000	S.Y.	2.0000	1.0000	-50.00 %	1.5000	-25.00 %	0.5000	-75.00 %	
			50,720.00	25,360.00	-25,360.00	38,040.00	-12,680.00	12,680.00	-38,040.00	
61	CHECK DAM									
	176.0000	L.F.	22.0000	25.0000	13.64 %	9.0000	-59.09 %	9.0000	-59.09 %	
			3,872.00	4,400.00	528.00	1,584.00	-2,288.00	1,584.00	-2,288.00	
62	STREET CLEANING									
	500.0000	HR	90.0000	95.0000	5.56 %	90.0000	0.00 %	100.0000	11.11 %	
			45,000.00	47,500.00	2,500.00	45,000.00	0.00	50,000.00	5,000.00	
63	INLET PROTECTION									
	61.0000	EACH	100.0000	42.0000	-58.00 %	43.0000	-57.00 %	100.0000	0.00 %	
			6,100.00	2,562.00	-3,538.00	2,623.00	-3,477.00	6,100.00	0.00	
64	SILT FENCE									
	7538.0000	L.F.	5.0000	4.1000	-18.00 %	3.5000	-30.00 %	4.0000	-20.00 %	
			37,690.00	30,905.80	-6,784.20	26,383.00	-11,307.00	30,152.00	-7,538.00	
65	EROSION/WATER POLLUTION CONTROL EST.									
			50,000.00	50,000.00	0.00 %	50,000.00	0.00 %	50,000.00	0.00 %	
66	PSIPE BIG-LEAF MAPLE, 3' HT., BARE ROOT									
	28.0000	EACH	12.0000	8.5000	-29.17 %	9.0000	-25.00 %	23.0000	91.67 %	
			336.00	238.00	-98.00	252.00	-84.00	644.00	308.00	
67	PSIPE DOUGLAS FIR, 24" HT., #2 CONT.									
	477.0000	EACH	15.0000	10.5000	-30.00 %	11.0000	-26.67 %	19.0000	26.67 %	
			7,155.00	5,008.50	-2,146.50	5,247.00	-1,908.00	9,063.00	1,908.00	
68	PSIPE PACIFIC DOGWOOD, 3' HT., #2 CONT.									
	30.0000	EACH	18.0000	11.6000	-35.56 %	12.0000	-33.33 %	29.0000	61.11 %	
			540.00	348.00	-192.00	360.00	-180.00	870.00	330.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98201-1927 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
69	PSIPE WESTERN RED CEDAR, 24" HT., #2 CONT												
	114.0000 EACH		15.0000	10.6000	-29.33 %	11.0000	-26.67 %	19.0000	26.67 %				
			1,710.00	1,208.40	-501.60	1,254.00	-456.00	2,166.00	456.00				
70	PSIPE WESTERN WHITE PINE, 24" HT., #2 CONT.												
	106.0000 EACH		18.0000	12.6000	-30.00 %	14.0000	-22.22 %	23.0000	27.78 %				
			1,908.00	1,335.60	-572.40	1,484.00	-424.00	2,438.00	530.00				
71	PSIPE INDIAN PLUM, 18" HT., BARE ROOT												
	440.0000 EACH		8.0000	6.0000	-25.00 %	6.0000	-25.00 %	5.0000	-37.50 %				
			3,520.00	2,640.00	-880.00	2,640.00	-880.00	2,200.00	-1,320.00				
72	PSIPE KINNIKINNICK, 6" HT., #1 CONT.												
	149.0000 EACH		8.0000	7.5000	-6.25 %	8.0000	0.00 %	8.0000	0.00 %				
			1,192.00	1,117.50	-74.50	1,192.00	0.00	1,192.00	0.00				
73	PSIPE PACIFIC WAX MYRTLE, 12" HT., #1 CONT.												
	9.0000 EACH		7.5000	9.0000	20.00 %	9.0000	20.00 %	12.0000	60.00 %				
			67.50	81.00	13.50	81.00	13.50	108.00	40.50				
74	PSIPE RED OSIER DOGWOOD, 18" HT., BARE ROOT												
	206.0000 EACH		5.5000	5.6000	1.82 %	6.0000	9.09 %	5.0000	-9.09 %				
			1,133.00	1,153.60	20.60	1,236.00	103.00	1,030.00	-103.00				
75	PSIPE SALAL, 6" HT., #1 CONT.												
	1140.0000 EACH		7.5000	7.8000	4.00 %	8.0000	6.67 %	10.0000	33.33 %				
			8,550.00	8,892.00	342.00	9,120.00	570.00	11,400.00	2,850.00				
76	PSIPE SERVICEBERRY, 18" HT., BARE ROOT												
	353.0000 EACH		6.0000	6.0000	0.00 %	6.0000	0.00 %	5.0000	-16.67 %				
			2,118.00	2,118.00	0.00	2,118.00	0.00	1,765.00	-353.00				
77	PSIPE SITKA WILLOW, 18" HT., BARE ROOT												
	138.0000 EACH		5.0000	5.6000	12.00 %	6.0000	20.00 %	5.0000	0.00 %				
			690.00	772.80	82.80	828.00	138.00	690.00	0.00				
78	PSIPE SNOWBERRY, 18" HT., BARE ROOT												
	228.0000 EACH		6.0000	5.6000	-6.67 %	6.0000	0.00 %	5.0000	-16.67 %				
			1,368.00	1,276.80	-91.20	1,368.00	0.00	1,140.00	-228.00				
79	PSIPE TALL OREGON GRAPE, 18" HT., #1 CONT.												
	1457.0000 EACH		9.0000	8.1000	-10.00 %	9.0000	0.00 %	10.0000	11.11 %				
			13,113.00	11,801.70	-1,311.30	13,113.00	0.00	14,570.00	1,457.00				

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 892000	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
80	PSIPE VINE MAPLE, 18" HT., BARE ROOT									
	359.0000 EACH		8.0000	6.0000	-25.00 %	6.0000	-25.00 %	5.0000	-37.50 %	
			2,872.00	2,154.00	-718.00	2,154.00	-718.00	1,795.00	-1,077.00	
81	PSIPE HARDSTEM BULRUSH, 3" SPRIG, BARE ROOT									
	3375.0000 EACH		3.5000	3.0000	-14.29 %	3.0000	-14.29 %	3.0000	-14.29 %	
			11,812.50	10,125.00	-1,687.50	10,125.00	-1,687.50	10,125.00	-1,687.50	
82	PSIPE RICE CUTGRASS, 3" SPRIG, BARE ROOT									
	800.0000 EACH		3.5000	3.0000	-14.29 %	3.0000	-14.29 %	3.0000	-14.29 %	
			2,800.00	2,400.00	-400.00	2,400.00	-400.00	2,400.00	-400.00	
83	PSIPE SLOUGH SEDGE, 3" SPRIG, BARE ROOT									
	1400.0000 EACH		3.5000	3.0000	-14.29 %	3.0000	-14.29 %	3.0000	-14.29 %	
			4,900.00	4,200.00	-700.00	4,200.00	-700.00	4,200.00	-700.00	
84	PSIPE SOFTSTEM BULRUSH, 3" SRIG, BARE ROOT									
	800.0000 EACH		3.5000	3.0000	-14.29 %	3.0000	-14.29 %	3.0000	-14.29 %	
			2,800.00	2,400.00	-400.00	2,400.00	-400.00	2,400.00	-400.00	
85	PLANT ESTABLISHMENT - SECOND YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			26,560.00	26,560.00		26,560.00		26,560.00		
86	PLANT ESTABLISHMENT - THIRD YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			26,560.00	26,560.00		26,560.00		26,560.00		
87	SOIL AMENDMENT									
	1347.0000 C.Y.		39.0000	33.5000	-14.10 %	35.0000	-10.26 %	46.0000	17.95 %	
			52,533.00	45,124.50	-7,408.50	47,145.00	-5,388.00	61,962.00	9,429.00	
88	BARK OR WOOD CHIP MULCH									
	154.0000 C.Y.		32.0000	98.5000	207.81 %	110.0000	243.75 %	37.0000	15.63 %	
			4,928.00	15,169.00	10,241.00	16,940.00	12,012.00	5,698.00	770.00	
89	SOD INSTALLATION									
	150.0000 S.Y.		7.0000	7.5000	7.14 %	8.0000	14.29 %	8.0000	14.29 %	
			1,050.00	1,125.00	75.00	1,200.00	150.00	1,200.00	150.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98027-2412 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
90	BEAM GUARDRAIL TYPE 1 2101.0000	L.F.	13.0000 27,313.00	19.0000 39,919.00	46.15 % 12,606.00	19.0000 39,919.00	46.15 % 12,606.00	22.0000 46,222.00	69.23 % 18,909.00				
91	BEAM GUARDRAIL TYPE 11 52.0000	L.F.	41.0000 2,132.00	44.0000 2,288.00	7.32 % 156.00	45.0000 2,340.00	9.76 % 208.00	50.0000 2,600.00	21.95 % 468.00				
92	BEAM GUARDRAIL TRANSITION SECTION TYPE 1 2.0000	EACH	900.0000 1,800.00	1,300.0000 2,600.00	44.44 % 800.00	1,500.0000 3,000.00	66.67 % 1,200.00	1,400.0000 2,800.00	55.56 % 1,000.00				
93	BEAM GUARDRAIL TRANSITION SECTION TYPE 16 1.0000	EACH	900.0000 900.00	1,200.0000 1,200.00	33.33 % 300.00	1,300.0000 1,300.00	44.44 % 400.00	1,350.0000 1,350.00	50.00 % 450.00				
94	BEAM GUARDRAIL FLARED TERMINAL 2.0000	EACH	1,720.0000 3,440.00	1,800.0000 3,600.00	4.65 % 160.00	2,000.0000 4,000.00	16.28 % 560.00	2,000.0000 4,000.00	16.28 % 560.00				
95	BEAM GUARDRAIL NON-FLARED TERMINAL 1.0000	EACH	1,940.0000 1,940.00	2,000.0000 2,000.00	3.09 % 60.00	1,800.0000 1,800.00	-7.22 % -140.00	2,300.0000 2,300.00	18.56 % 360.00				
96	BEAM GUARDRAIL BURIED TERMINAL TYPE 1 1.0000	EACH	600.0000 600.00	950.0000 950.00	58.33 % 350.00	1,000.0000 1,000.00	66.67 % 400.00	1,100.0000 1,100.00	83.33 % 500.00				
97	BEAM GUARDRAIL ANCHOR TYPE 4 3.0000	EACH	500.0000 1,500.00	510.0000 1,530.00	2.00 % 30.00	600.0000 1,800.00	20.00 % 300.00	580.0000 1,740.00	16.00 % 240.00				
98	SINGLE SLOPE CONCRETE BARRIER 4838.0000	L.F.	60.0000 290,280.00	60.0000 290,280.00	0.00 % 0.00	65.0000 314,470.00	8.33 % 24,190.00	72.0000 348,336.00	20.00 % 58,056.00				
99	TEMPORARY CONC. BARRIER 8890.0000	L.F.	8.0000 71,120.00	11.5000 102,235.00	43.75 % 31,115.00	10.0000 88,900.00	25.00 % 17,780.00	13.0000 115,570.00	62.50 % 44,450.00				
100	RESETTING TEMPORARY CONC. BARRIER 5960.0000	L.F.	4.0000 23,840.00	5.0000 29,800.00	25.00 % 5,960.00	5.0000 29,800.00	25.00 % 5,960.00	6.0000 35,760.00	50.00 % 11,920.00				

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98027-2412 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
101	PORTABLE CHANGEABLE MESSAGE SIGN								
	2.0000 EACH		5,000.0000	15,500.0000	210.00 %	12,000.0000	14,000.0000	140.00 %	180.00 %
			10,000.00	31,000.00	21,000.00	24,000.00	28,000.00	18,000.00	18,000.00
102	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN								
	2500.0000 HR		5.0000	2.2000	-56.00 %	4.0000	2.5000	-20.00 %	-50.00 %
			12,500.00	5,500.00	-7,000.00	10,000.00	6,250.00	-2,500.00	-6,250.00
103	TEMPORARY IMPACT ATTENUATOR								
	3.0000 EACH		4,500.0000	5,000.0000	11.11 %	4,600.0000	6,300.0000	2.22 %	40.00 %
			13,500.00	15,000.00	1,500.00	13,800.00	18,900.00	300.00	5,400.00
104	REPAIR IMPACT ATTENUATOR								
	EST.				0.00 %			0.00 %	0.00 %
			5,000.00	5,000.00		5,000.00	5,000.00		
105	RESETTING IMPACT ATTENUATOR								
	3.0000 EACH		850.0000	850.0000	0.00 %	820.0000	970.0000	-3.53 %	14.12 %
			2,550.00	2,550.00	0.00	2,460.00	2,910.00	-90.00	360.00
106	TRUCK-MOUNTED IMPACT ATTENUATOR								
	2.0000 EACH		5,000.0000	10,500.0000	110.00 %	15,000.0000	24,000.0000	200.00 %	380.00 %
			10,000.00	21,000.00	11,000.00	30,000.00	48,000.00	20,000.00	38,000.00
107	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR								
	400.0000 HR		35.0000	45.0000	28.57 %	55.0000	44.0000	57.14 %	25.71 %
			14,000.00	18,000.00	4,000.00	22,000.00	17,600.00	8,000.00	3,600.00
108	FLEXIBLE GUIDE POST								
	64.0000 EACH		30.0000	23.0000	-23.33 %	36.0000	30.0000	20.00 %	0.00 %
			1,920.00	1,472.00	-448.00	2,304.00	1,920.00	384.00	0.00
109	BARRIER DELINEATOR								
	26.0000 EACH		15.0000	16.5000	10.00 %	26.0000	12.0000	73.33 %	-20.00 %
			390.00	429.00	39.00	676.00	312.00	286.00	-78.00
110	PAINT LINE								
	21350.0000 L.F.		0.1000	0.1300	30.00 %	0.2000	0.1500	100.00 %	50.00 %
			2,135.00	2,775.50	640.50	4,270.00	3,202.50	2,135.00	1,067.50
111	PLASTIC LINE								
	1086.0000 L.F.		1.2500	1.0500	-16.00 %	1.0000	0.6000	-20.00 %	-52.00 %
			1,357.50	1,140.30	-217.20	1,086.00	651.60	-271.50	-705.90

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98027-2412 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
112	PROFIED PLASTIC LINE									
	20880.0000	L.F.	3.0000	0.6500	-78.33 %	0.7500	-75.00 %	0.5000	-83.33 %	
			62,640.00	13,572.00	-49,068.00	15,660.00	-46,980.00	10,440.00	-52,200.00	
113	PROFIED PLASTIC DROP LANE LINE									
	2520.0000	L.F.	1.2000	0.8500	-29.17 %	1.0000	-16.67 %	1.2000	0.00 %	
			3,024.00	2,142.00	-882.00	2,520.00	-504.00	3,024.00	0.00	
114	PLASTIC WIDE LINE									
	13900.0000	L.F.	4.0000	2.2500	-43.75 %	1.0000	-75.00 %	1.0000	-75.00 %	
			55,600.00	31,275.00	-24,325.00	13,900.00	-41,700.00	13,900.00	-41,700.00	
115	PLASTIC SKIP WIDE LINE									
	50.0000	L.F.	2.0000	10.5000	425.00 %	3.0000	50.00 %	2.5000	25.00 %	
			100.00	525.00	425.00	150.00	50.00	125.00	25.00	
116	PLASTIC STOP LINE									
	25.0000	L.F.	3.0000	20.5000	583.33 %	21.0000	600.00 %	18.0000	500.00 %	
			75.00	512.50	437.50	525.00	450.00	450.00	375.00	
117	PLASTIC TRAFFIC ARROW									
	3.0000	EACH	135.0000	110.0000	-18.52 %	180.0000	33.33 %	200.0000	48.15 %	
			405.00	330.00	-75.00	540.00	135.00	600.00	195.00	
118	PAINTED HOV LANE SYMBOL TYPE									
	26.0000	EACH	65.0000	45.0000	-30.77 %	110.0000	69.23 %	120.0000	84.62 %	
			1,690.00	1,170.00	-520.00	2,860.00	1,170.00	3,120.00	1,430.00	
119	PLASTIC HOV LANE SYMBOL TYPE 2									
	20.0000	EACH	110.0000	100.0000	-9.09 %	200.0000	81.82 %	230.0000	109.09 %	
			2,200.00	2,000.00	-200.00	4,000.00	1,800.00	4,600.00	2,400.00	
120	PLASTIC DRAINAGE MARKING									
	40.0000	EACH	20.0000	21.0000	5.00 %	21.0000	5.00 %	24.0000	20.00 %	
			800.00	840.00	40.00	840.00	40.00	960.00	160.00	
121	RAISED PAVEMENT MARKER TYPE 1									
	22.8000	HUND	175.0000	160.0000	-8.57 %	260.0000	48.57 %	290.0000	65.71 %	
			3,990.00	3,648.00	-342.00	5,928.00	1,938.00	6,612.00	2,622.00	
122	RAISED PAVEMENT MARKER TYPE 2									
	16.0000	HUND	300.0000	300.0000	0.00 %	360.0000	20.00 %	400.0000	33.33 %	
			4,800.00	4,800.00	0.00	5,760.00	960.00	6,400.00	1,600.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98027-2412 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
123	TEMPORARY PAVEMENT MARKING 43690.0000	L.F.	0.4000 17,476.00	0.1600 6,990.40	-60.00 % -10,485.60	0.2000 8,738.00	-50.00 % -8,738.00	1.0000 43,690.00	150.00 % 26,214.00	
124	PERMANENT SIGNING	L.S.	49,952.00	50,000.00	0.10 % 48.00	40,000.00	-19.92 % -9,952.00	42,000.00	-7,952.00	
125	SIGN BRIDGE NO. 1	L.S.	95,000.00	75,000.00	-21.05 % -20,000.00	90,000.00	-5.26 % -5,000.00	125,000.00	30,000.00	
126	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.	5,000.00	8,500.00	70.00 % 3,500.00	9,000.00	80.00 % 4,000.00	11,000.00	6,000.00	
127	TEMPORARY ILLUMINATION SYSTEM SUA 3795	L.S.	10,240.00	60,000.00	485.94 % 49,760.00	60,000.00	485.94 % 49,760.00	25,000.00	14,760.00	
128	ILLUMINATION SYSTEM SUA 3795	L.S.	73,883.00	85,000.00	15.05 % 11,117.00	110,000.00	48.88 % 36,117.00	90,000.00	16,117.00	
129	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM	L.S.	64,529.30	50,000.00	-22.52 % -14,529.30	110,000.00	70.47 % 45,470.70	100,000.00	35,470.70	
130	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.	10,104.00	17,000.00	68.25 % 6,896.00	26,000.00	157.32 % 15,896.00	18,000.00	7,896.00	
131	COMMUNICATION CABLES AND INTERFACES	L.S.	1,400.00	50,000.00	3,471.43 % 48,600.00	21,000.00	1,400.00 % 19,600.00	12,000.00	10,600.00	
132	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM	L.S.	4,100.00	11,000.00	168.29 % 6,900.00	5,000.00	21.95 % 900.00	10,000.00	5,900.00	
133	DIRECTIONAL BORING 345.0000	L.F.	35.0000 12,075.00	46.0000 15,870.00	31.43 % 3,795.00	51.0000 17,595.00	45.71 % 5,520.00	45.0000 15,525.00	28.57 % 3,450.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 982011927 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
134	SEQUENTIAL ARROW SIGN									
	300.0000	HR	5.0000	4.0000	-20.00 %	3.0000	-40.00 %	3.0000	-40.00 %	
			1,500.00	1,200.00	-300.00	900.00	-600.00	900.00	-600.00	
135	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.				0.40 %		60.64 %		156.02 %	
			19,920.00	20,000.00	80.00	32,000.00	12,080.00	51,000.00	31,080.00	
136	OTHER TRAFFIC CONTROL LABOR									
	3500.0000	HR	35.0000	42.5000	21.43 %	40.0000	14.29 %	44.0000	25.71 %	
			122,500.00	148,750.00	26,250.00	140,000.00	17,500.00	154,000.00	31,500.00	
137	TRAFFIC CONTROL SUPERVISOR									
	2500.0000	HR	40.0000	10.0000	-75.00 %	52.0000	30.00 %	46.0000	15.00 %	
			100,000.00	25,000.00	-75,000.00	130,000.00	30,000.00	115,000.00	15,000.00	
138	CONSTRUCTION SIGNS CLASS A									
	609.0000	S.F.	16.0000	12.0000	-25.00 %	15.0000	-6.25 %	17.0000	6.25 %	
			9,744.00	7,308.00	-2,436.00	9,135.00	-609.00	10,353.00	609.00	
OTHER ITEMS										
139	GRAVEL BACKFILL FOR DRAIN									
	34.0500	C.Y.	33.0000	52.0000	57.58 %	50.0000	51.52 %	36.0000	9.09 %	
			1,123.65	1,770.60	646.95	1,702.50	578.85	1,225.80	102.15	
140	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	2860.0000	C.Y.	10.0000	19.5000	95.00 %	4.0000	-60.00 %	21.0000	110.00 %	
			28,600.00	55,770.00	27,170.00	11,440.00	-17,160.00	60,060.00	31,460.00	
141	CONTROLLED DENSITY FILL									
	2.0000	C.Y.	60.0000	200.0000	233.33 %	500.0000	733.33 %	300.0000	400.00 %	
			120.00	400.00	280.00	1,000.00	880.00	600.00	480.00	
142	CABLE FENCE									
	584.0000	L.F.	70.0000	60.0000	-14.29 %	77.0000	10.00 %	80.0000	14.29 %	
			40,880.00	35,040.00	-5,840.00	44,968.00	4,088.00	46,720.00	5,840.00	
143	SHORING OR EXTRA EXCAVATION CLASS B									
	16860.0000	S.F.	2.0000	1.0000	-50.00 %	1.0000	-50.00 %	1.0000	-50.00 %	
			33,720.00	16,860.00	-16,860.00	16,860.00	-16,860.00	16,860.00	-16,860.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 982011927 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
144	PLUGGING EXISTING PIPE 21.0000	EACH	400.0000 8,400.00	310.0000 6,510.00	-22.50 % -1,890.00	230.0000 4,830.00	-42.50 % -3,570.00	300.0000 6,300.00	-25.00 % -2,100.00
145	STRUCTURE SURVEYING L.S.		74,709.00	20,000.00	-73.23 % -54,709.00	25,000.00	-66.54 % -49,709.00	11,000.00	-85.28 % -63,709.00
146	ROADWAY SURVEYING L.S.		118,067.00	20,000.00	-83.06 % -98,067.00	35,000.00	-70.36 % -83,067.00	33,000.00	-72.05 % -85,067.00
147	CHAIN LINK FENCE TYPE 1 244.0000	L.F.	16.0000 3,904.00	33.0000 8,052.00	106.25 % 4,148.00	16.0000 3,904.00	0.00 % 0.00	38.0000 9,272.00	137.50 % 5,368.00
148	COATED CHAIN LINK FENCE TYPE 1 320.0000	L.F.	18.5000 5,920.00	30.0000 9,600.00	62.16 % 3,680.00	10.0000 3,200.00	-45.95 % -2,720.00	34.0000 10,880.00	83.78 % 4,960.00
149	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 27.0000	EACH	100.0000 2,700.00	80.0000 2,160.00	-20.00 % -540.00	280.0000 7,560.00	180.00 % 4,860.00	86.0000 2,322.00	-14.00 % -378.00
150	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 38.0000	EACH	100.0000 3,800.00	130.0000 4,940.00	30.00 % 1,140.00	280.0000 10,640.00	180.00 % 6,840.00	145.0000 5,510.00	45.00 % 1,710.00
151	SINGLE 6 FT. COATED CHAIN LINK GATE 1.0000	EACH	425.0000 425.00	500.0000 500.00	17.65 % 75.00	500.0000 500.00	17.65 % 75.00	550.0000 550.00	29.41 % 125.00
152	DOUBLE 20 FT. COATED CHAIN LINK GATE 1.0000	EACH	925.0000 925.00	1,300.0000 1,300.00	40.54 % 375.00	430.0000 430.00	-53.51 % -495.00	1,400.0000 1,400.00	51.35 % 475.00
153	ADJUST INLET 1.0000	EACH	250.0000 250.00	360.0000 360.00	44.00 % 110.00	700.0000 700.00	180.00 % 450.00	710.0000 710.00	184.00 % 460.00
154	CONNECTION TO DRAINAGE STRUCTURE 10.0000	EACH	550.0000 5,500.00	510.0000 5,100.00	-7.27 % -400.00	550.0000 5,500.00	0.00 % 0.00	370.0000 3,700.00	-32.73 % -1,800.00

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
155	MANHOLE 48 IN. DIAM. TYPE 3 W/ MODIFIED GRATE INLET TOP									
	1.0000 EACH		3,000.0000	2,400.0000	-20.00 %	3,900.0000	30.00 %	1,300.0000	-56.67 %	
			3,000.00	2,400.00	-600.00	3,900.00	900.00	1,300.00	-1,700.00	
156	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3									
	5.0000 L.F.		2,500.0000	210.0000	-91.60 %	590.0000	-76.40 %	250.0000	-90.00 %	
			12,500.00	1,050.00	-11,450.00	2,950.00	-9,550.00	1,250.00	-11,250.00	
157	ADJUST CATCH BASIN									
	1.0000 EACH		400.0000	410.0000	2.50 %	320.0000	-20.00 %	300.0000	-25.00 %	
			400.00	410.00	10.00	320.00	-80.00	300.00	-100.00	
158	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	3.0000 EACH		325.0000	410.0000	26.15 %	390.0000	20.00 %	300.0000	-7.69 %	
			975.00	1,230.00	255.00	1,170.00	195.00	900.00	-75.00	
159	CLEANING EXISTING DRAINAGE STRUCTURE									
	L.S.				353.33 %		33.33 %		-65.33 %	
			1,875.00	8,500.00	6,625.00	2,500.00	625.00	650.00	-1,225.00	
160	TRAINING									
	1600.0000 HR		25.0000	3.0000	-88.00 %	5.0000	-80.00 %	1.0000	-96.00 %	
			40,000.00	4,800.00	-35,200.00	8,000.00	-32,000.00	1,600.00	-38,400.00	
161	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			1,500.00	1,500.00		1,500.00		1,500.00		
162	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
163	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
164	HIGH VISIBILITY FENCE									
	490.0000 L.F.		6.0000	5.5000	-8.33 %	3.0000	-50.00 %	6.0000	0.00 %	
			2,940.00	2,695.00	-245.00	1,470.00	-1,470.00	2,940.00	0.00	
165	SPCC PLAN									
	L.S.				-16.67 %		-66.67 %		-83.33 %	
			3,000.00	2,500.00	-500.00	1,000.00	-2,000.00	500.00	-2,500.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
MAX J. KUNEY COMPANY 120 N RALPH ST 99202-4795 SPOKANE WA 992020008 CONTRACTOR NUMBER : 462000	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98027-2412 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
166	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE								
	10.0000	S.Y.	10.0000	51.0000	410.00 %	5.0000	-50.00 %	7.0000	-30.00 %
			100.00	510.00	410.00	50.00	-50.00	70.00	-30.00
167	SHOTCRETE FACING								
	11300.0000	S.F.	10.0000	8.5000	-15.00 %	8.5000	-15.00 %	10.0000	0.00 %
			113,000.00	96,050.00	-16,950.00	96,050.00	-16,950.00	113,000.00	0.00
CONTRACT TOTAL			\$6,334,836.45	\$6,248,332.75	-1.37%	\$6,418,000.00	1.31%	\$6,451,058.90	1.83%
BASE TOTAL			\$6,334,836.45	\$6,248,332.75	-1.37%	\$6,418,000.00	1.31%	\$6,451,058.90	1.83%

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 7TH BIDDER -----
 SCI INFRASTRUCTURE, LLC
 2825 SOUTH 154TH STREET
 SEATTLE WA 981882099
 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
1	MOBILIZATION				
		L.S.			3.76 %
			379,715.00	394,000.00	14,285.00
2	CLEARING AND GRUBBING				
	6.7000	ACRE	5,000.0000	8,000.0000	60.00 %
			33,500.00	53,600.00	20,100.00
3	REMOVING DRAINAGE STRUCTURE				
	14.0000	EACH	350.0000	175.0000	-50.00 %
			4,900.00	2,450.00	-2,450.00
4	REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS				
		EST.			0.00 %
			10,000.00	10,000.00	
5	REMOVING CONC. BARRIER				
	3830.0000	L.F.	5.0000	15.5000	210.00 %
			19,150.00	59,365.00	40,215.00
6	REMOVING GUARDRAIL				
	2220.0000	L.F.	3.5000	3.2500	-7.14 %
			7,770.00	7,215.00	-555.00
7	REMOVING GUARDRAIL ANCHOR				
	1.0000	EACH	200.0000	250.0000	25.00 %
			200.00	250.00	50.00
8	REMOVING TEMPORARY PAVEMENT MARKING				
	43040.0000	L.F.	0.2500	0.2700	8.00 %
			10,760.00	11,620.80	860.80
9	REMOVING PAINT LINE				
	11390.0000	L.F.	0.4500	0.2700	-40.00 %
			5,125.50	3,075.30	-2,050.20
10	REMOVING PLASTIC LINE				
	12880.0000	L.F.	0.7500	0.5000	-33.33 %
			9,660.00	6,440.00	-3,220.00
11	REMOVING PAINTED TRAFFIC MARKING				
	1.0000	EACH	45.0000	94.0000	108.89 %
			45.00	94.00	49.00

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 7TH BIDDER -----
 SCI INFRASTRUCTURE, LLC
 2825 SOUTH 154TH STREET
 SEATTLE WA 981882099
 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION					
12	REMOVING PLASTIC TRAFFIC MARKING 11.0000	EACH	35.0000 385.00	71.0000 781.00	102.86 % 396.00
13	REMOVING RAISED PAVEMENT MARKER 35.6000	HUND	100.0000 3,560.00	100.0000 3,560.00	0.00 % 0.00
14	REMOVING CHAIN LINK FENCE 480.0000	L.F.	3.0000 1,440.00	4.7500 2,280.00	58.33 % 840.00
GRADING					
15	ROADWAY EXCAVATION INCL. HAUL 20736.0000	C.Y.	12.5000 259,200.00	17.5000 362,880.00	40.00 % 103,680.00
16	GRAVEL BORROW INCL. HAUL 5060.0000	TON	10.0000 50,600.00	1.0000 5,060.00	-90.00 % -45,540.00
17	EMBANKMENT COMPACTION 3070.0000	C.Y.	2.0000 6,140.00	18.0000 55,260.00	800.00 % 49,120.00
DRAINAGE					
18	DITCH EXCAVATION INCL. HAUL 80.0000	C.Y.	18.0000 1,440.00	37.0000 2,960.00	105.56 % 1,520.00
19	POND EXCAVATION INCL. HAUL 1640.0000	C.Y.	12.5000 20,500.00	22.0000 36,080.00	76.00 % 15,580.00
20	GRATE INLET TYPE 1 2.0000	EACH	1,500.0000 3,000.00	4,000.0000 8,000.00	166.67 % 5,000.00

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 7TH BIDDER -----
 SCI INFRASTRUCTURE, LLC
 2825 SOUTH 154TH STREET
 SEATTLE WA 981882099
 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE					
21	DROP INLET TYPE 1 1.0000	EACH	3,000.0000 3,000.00	3,500.0000 3,500.00	16.67 % 500.00
22	CEMENT CONC. GUTTER 577.0000	L.F.	25.0000 14,425.00	10.0000 5,770.00	-60.00 % -8,655.00
23	QUARRY SPALLS 213.0000	TON	40.0000 8,520.00	30.0000 6,390.00	-25.00 % -2,130.00
24	UNDERDRAIN PIPE 8 IN. DIAM. 851.0000	L.F.	12.0000 10,212.00	6.7500 5,744.25	-43.75 % -4,467.75
STORM SEWER					
25	CATCH BASIN TYPE 2 48 IN. DIAM. W/SOLID LOCKING LID 1.0000	EACH	2,200.0000 2,200.00	1,700.0000 1,700.00	-22.73 % -500.00
26	CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW RESTRICTOR 2.0000	EACH	7,500.0000 15,000.00	6,000.0000 12,000.00	-20.00 % -3,000.00
27	CATCH BASIN TYPE 1 28.0000	EACH	1,100.0000 30,800.00	950.0000 26,600.00	-13.64 % -4,200.00
28	CATCH BASIN TYPE 2 48 IN. DIAM. 6.0000	EACH	2,100.0000 12,600.00	2,100.0000 12,600.00	0.00 % 0.00
29	TESTING STORM SEWER PIPE 3113.5000	L.F.	2.0000 6,227.00	1.7500 5,448.63	-12.50 % -778.38
30	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 235.0000	L.F.	40.0000 9,400.00	33.0000 7,755.00	-17.50 % -1,645.00

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 7TH BIDDER -----
 SCI INFRASTRUCTURE, LLC
 2825 SOUTH 154TH STREET
 SEATTLE WA 981882099
 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER					
31	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.				
	3252.5000 L.F.		20.0000	26.0000	30.00 %
			65,050.00	84,565.00	19,515.00
32	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.				
	83.5000 L.F.		33.0000	42.0000	27.27 %
			2,755.50	3,507.00	751.50
33	SOLID WALL PVC STORM SEWER PIPE 15 IN. DIAM.				
	69.5000 L.F.		15.0000	60.0000	300.00 %
			1,042.50	4,170.00	3,127.50
34	TRENCH DRAIN				
	36.5000 L.F.		100.0000	140.0000	40.00 %
			3,650.00	5,110.00	1,460.00
35	TRENCH DRAIN CATCH BASIN				
	2.0000 EACH		3,000.0000	1,400.0000	-53.33 %
			6,000.00	2,800.00	-3,200.00
STRUCTURE					
36	STRUCTURE EXCAVATION CLASS A INCL. HAUL				
	262.0000 C.Y.		15.0000	27.0000	80.00 %
			3,930.00	7,074.00	3,144.00
37	SHORING OR EXTRA EXCAVATION CL. A				
	L.S.				-15.15 %
			16,500.00	14,000.00	-2,500.00
38	GRAVEL BACKFILL FOR WALL				
	343.0000 C.Y.		50.0000	40.0000	-20.00 %
			17,150.00	13,720.00	-3,430.00
39	ST. REINF. BAR FOR RETAINING WALL				
	17240.0000 LB.		1.0000	1.0000	0.00 %
			17,240.00	17,240.00	0.00
40	CONC. CLASS 4000 FOR RETAINING WALL				
	234.7000 C.Y.		650.0000	735.0000	13.08 %
			152,555.00	172,504.50	19,949.50

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 7TH BIDDER -----
 SCI INFRASTRUCTURE, LLC
 2825 SOUTH 154TH STREET
 SEATTLE WA 981882099
 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
41	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT				
	CALC				0.00 %
			-5.00	-5.00	
42	NOISE BARRIER WALL TYPE 14SSB				
	11376.0000 S.F.		32.0000	33.5000	4.69 %
			364,032.00	381,096.00	17,064.00
43	NOISE BARRIER WALL TYPE 11				
	14094.0000 S.F.		32.0000	22.8000	-28.75 %
			451,008.00	321,343.20	-129,664.80
44	NOISE BARRIER WALL TYPE 9				
	32115.0000 S.F.		32.0000	24.5000	-23.44 %
			1,027,680.00	786,817.50	-240,862.50
45	NOISE BARRIER WALL ACCESS DOOR				
	1.0000 EACH		3,500.0000	5,000.0000	42.86 %
			3,500.00	5,000.00	1,500.00
46	CONCRETE FASCIA PANEL				
	12000.0000 S.F.		20.0000	40.0000	100.00 %
			240,000.00	480,000.00	240,000.00
47	SOIL NAIL - EPOXY COATED				
	451.0000 EACH		550.0000	500.0000	-9.09 %
			248,050.00	225,500.00	-22,550.00
48	SOIL NAIL VERIFICATION TEST				
	L.S.				10.00 %
			10,000.00	11,000.00	1,000.00
49	PREFABRICATED DRAINAGE MAT				
	636.0000 S.Y.		12.0000	11.0000	-8.33 %
			7,632.00	6,996.00	-636.00

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 7TH BIDDER -----
 SCI INFRASTRUCTURE, LLC
 2825 SOUTH 154TH STREET
 SEATTLE WA 981882099
 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
SURFACING					
50	CRUSHED SURFACING BASE COURSE				
	3790.0000	TON	20.0000	15.5000	-22.50 %
			75,800.00	58,745.00	-17,055.00
LIQUID ASPHALT					
51	ANTI-STRIPPING ADDITIVE				
		EST.			0.00 %
			9,000.00	9,000.00	
HOT MIX ASPHALT					
52	HMA CL. 1/2 IN. PG 64-22				
	12320.0000	TON	40.0000	50.0000	25.00 %
			492,800.00	616,000.00	123,200.00
53	JOB MIX COMPLIANCE PRICE ADJUSTMENT				
		CALC			0.00 %
			18,000.00	18,000.00	
54	COMPACTION PRICE ADJUSTMENT				
		CALC			0.00 %
			7,200.00	7,200.00	
55	CYCLIC DENSITY PRICE ADJUSTMENT				
		CALC			0.00 %
			-4.00	-4.00	
EROSION CONTROL AND PLANTING					
56	ESC LEAD				
	250.0000	DAY	90.0000	50.0000	-44.44 %
			22,500.00	12,500.00	-10,000.00
57	SEEDING, FERTILIZING, AND MULCHING				
	4.0000	ACRE	1,000.0000	1,400.0000	40.00 %
			4,000.00	5,600.00	1,600.00

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 7TH BIDDER -----
 SCI INFRASTRUCTURE, LLC
 2825 SOUTH 154TH STREET
 SEATTLE WA 981882099
 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
58	COMPOST TYPE 1				
	389.0000	C.Y.	32.0000	44.0000	37.50 %
			12,448.00	17,116.00	4,668.00
59	TEMPORARY EROSION CONTROL BLANKET				
	1310.0000	S.Y.	2.2500	22.0000	877.78 %
			2,947.50	28,820.00	25,872.50
60	PLASTIC COVERING				
	25360.0000	S.Y.	2.0000	2.0000	0.00 %
			50,720.00	50,720.00	0.00
61	CHECK DAM				
	176.0000	L.F.	22.0000	40.0000	81.82 %
			3,872.00	7,040.00	3,168.00
62	STREET CLEANING				
	500.0000	HR	90.0000	95.0000	5.56 %
			45,000.00	47,500.00	2,500.00
63	INLET PROTECTION				
	61.0000	EACH	100.0000	75.0000	-25.00 %
			6,100.00	4,575.00	-1,525.00
64	SILT FENCE				
	7538.0000	L.F.	5.0000	4.5000	-10.00 %
			37,690.00	33,921.00	-3,769.00
65	EROSION/WATER POLLUTION CONTROL				
		EST.			0.00 %
			50,000.00	50,000.00	
66	PSIPE BIG-LEAF MAPLE, 3' HT., BARE ROOT				
	28.0000	EACH	12.0000	9.0000	-25.00 %
			336.00	252.00	-84.00
67	PSIPE DOUGLAS FIR, 24" HT., #2 CONT.				
	477.0000	EACH	15.0000	14.0000	-6.67 %
			7,155.00	6,678.00	-477.00
68	PSIPE PACIFIC DOGWOOD, 3' HT., #2 CONT.				
	30.0000	EACH	18.0000	15.0000	-16.67 %
			540.00	450.00	-90.00

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 7TH BIDDER -----
 SCI INFRASTRUCTURE, LLC
 2825 SOUTH 154TH STREET
 SEATTLE WA 981882099
 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
69	PSIPE WESTERN RED CEDAR, 24" HT., #2 CONT 114.0000	EACH	15.0000 1,710.00	14.0000 1,596.00	-6.67 % -114.00
70	PSIPE WESTERN WHITE PINE, 24" HT., #2 CONT. 106.0000	EACH	18.0000 1,908.00	14.0000 1,484.00	-22.22 % -424.00
71	PSIPE INDIAN PLUM, 18" HT., BARE ROOT 440.0000	EACH	8.0000 3,520.00	9.0000 3,960.00	12.50 % 440.00
72	PSIPE KINNIKINNICK, 6" HT., #1 CONT. 149.0000	EACH	8.0000 1,192.00	11.0000 1,639.00	37.50 % 447.00
73	PSIPE PACIFIC WAX MYRTLE, 12" HT., #1 CONT. 9.0000	EACH	7.5000 67.50	11.0000 99.00	46.67 % 31.50
74	PSIPE RED OSIER DOGWOOD, 18" HT., BARE ROOT 206.0000	EACH	5.5000 1,133.00	9.0000 1,854.00	63.64 % 721.00
75	PSIPE SALAL, 6" HT., #1 CONT. 1140.0000	EACH	7.5000 8,550.00	11.0000 12,540.00	46.67 % 3,990.00
76	PSIPE SERVICEBERRY, 18" HT., BARE ROOT 353.0000	EACH	6.0000 2,118.00	9.0000 3,177.00	50.00 % 1,059.00
77	PSIPE SITKA WILLOW, 18" HT., BARE ROOT 138.0000	EACH	5.0000 690.00	9.0000 1,242.00	80.00 % 552.00
78	PSIPE SNWBERRY, 18" HT., BARE ROOT 228.0000	EACH	6.0000 1,368.00	9.0000 2,052.00	50.00 % 684.00
79	PSIPE TALL OREGON GRAPE, 18" HT., #1 CONT. 1457.0000	EACH	9.0000 13,113.00	11.0000 16,027.00	22.22 % 2,914.00

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 7TH BIDDER -----
 SCI INFRASTRUCTURE, LLC
 2825 SOUTH 154TH STREET
 SEATTLE WA 981882099
 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
80	PSIPE VINE MAPLE, 18" HT., BARE ROOT				
	359.0000 EACH		8.0000 2,872.00	9.0000 3,231.00	12.50 % 359.00
81	PSIPE HARDSTEM BULRUSH, 3" SPRIG, BARE ROOT				
	3375.0000 EACH		3.5000 11,812.50	3.0000 10,125.00	-14.29 % -1,687.50
82	PSIPE RICE CUTGRASS, 3" SPRIG, BARE ROOT				
	800.0000 EACH		3.5000 2,800.00	3.0000 2,400.00	-14.29 % -400.00
83	PSIPE SLOUGH SEDGE, 3" SPRIG, BARE ROOT				
	1400.0000 EACH		3.5000 4,900.00	3.0000 4,200.00	-14.29 % -700.00
84	PSIPE SOFTSTEM BULRUSH, 3" SRIG, BARE ROOT				
	800.0000 EACH		3.5000 2,800.00	3.0000 2,400.00	-14.29 % -400.00
85	PLANT ESTABLISHMENT - SECOND YEAR				
	EST.		26,560.00	26,560.00	0.00 %
86	PLANT ESTABLISHMENT - THIRD YEAR				
	EST.		26,560.00	26,560.00	0.00 %
87	SOIL AMENDMENT				
	1347.0000 C.Y.		39.0000 52,533.00	40.0000 53,880.00	2.56 % 1,347.00
88	BARK OR WOOD CHIP MULCH				
	154.0000 C.Y.		32.0000 4,928.00	62.0000 9,548.00	93.75 % 4,620.00
89	SOD INSTALLATION				
	150.0000 S.Y.		7.0000 1,050.00	11.0000 1,650.00	57.14 % 600.00

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 7TH BIDDER -----
 SCI INFRASTRUCTURE, LLC
 2825 SOUTH 154TH STREET
 SEATTLE WA 981882099
 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
90	BEAM GUARDRAIL TYPE 1 2101.0000	L.F.	13.0000 27,313.00	19.4000 40,759.40	49.23 % 13,446.40
91	BEAM GUARDRAIL TYPE 11 52.0000	L.F.	41.0000 2,132.00	45.0000 2,340.00	9.76 % 208.00
92	BEAM GUARDRAIL TRANSITION SECTION TYPE 1 2.0000	EACH	900.0000 1,800.00	1,300.0000 2,600.00	44.44 % 800.00
93	BEAM GUARDRAIL TRANSITION SECTION TYPE 16 1.0000	EACH	900.0000 900.00	1,225.0000 1,225.00	36.11 % 325.00
94	BEAM GUARDRAIL FLARED TERMINAL 2.0000	EACH	1,720.0000 3,440.00	1,825.0000 3,650.00	6.10 % 210.00
95	BEAM GUARDRAIL NON-FLARED TERMINAL 1.0000	EACH	1,940.0000 1,940.00	2,100.0000 2,100.00	8.25 % 160.00
96	BEAM GUARDRAIL BURIED TERMINAL TYPE 1 1.0000	EACH	600.0000 600.00	1,000.0000 1,000.00	66.67 % 400.00
97	BEAM GUARDRAIL ANCHOR TYPE 4 3.0000	EACH	500.0000 1,500.00	600.0000 1,800.00	20.00 % 300.00
98	SINGLE SLOPE CONCRETE BARRIER 4838.0000	L.F.	60.0000 290,280.00	55.5000 268,509.00	-7.50 % -21,771.00
99	TEMPORARY CONC. BARRIER 8890.0000	L.F.	8.0000 71,120.00	11.8000 104,902.00	47.50 % 33,782.00
100	RESETTING TEMPORARY CONC. BARRIER 5960.0000	L.F.	4.0000 23,840.00	5.1500 30,694.00	28.75 % 6,854.00

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 7TH BIDDER -----
 SCI INFRASTRUCTURE, LLC
 2825 SOUTH 154TH STREET
 SEATTLE WA 981882099
 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
101	PORTABLE CHANGEABLE MESSAGE SIGN				
	2.0000 EACH		5,000.0000	17,000.0000	240.00 %
			10,000.00	34,000.00	24,000.00
102	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	2500.0000 HR		5.0000	5.0000	0.00 %
			12,500.00	12,500.00	0.00
103	TEMPORARY IMPACT ATTENUATOR				
	3.0000 EACH		4,500.0000	5,100.0000	13.33 %
			13,500.00	15,300.00	1,800.00
104	REPAIR IMPACT ATTENUATOR				
	EST.				0.00 %
			5,000.00	5,000.00	
105	RESETTING IMPACT ATTENUATOR				
	3.0000 EACH		850.0000	865.0000	1.76 %
			2,550.00	2,595.00	45.00
106	TRUCK-MOUNTED IMPACT ATTENUATOR				
	2.0000 EACH		5,000.0000	13,000.0000	160.00 %
			10,000.00	26,000.00	16,000.00
107	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR				
	400.0000 HR		35.0000	44.0000	25.71 %
			14,000.00	17,600.00	3,600.00
108	FLEXIBLE GUIDE POST				
	64.0000 EACH		30.0000	23.0000	-23.33 %
			1,920.00	1,472.00	-448.00
109	BARRIER DELINEATOR				
	26.0000 EACH		15.0000	16.7000	11.33 %
			390.00	434.20	44.20
110	PAINT LINE				
	21350.0000 L.F.		0.1000	0.1500	50.00 %
			2,135.00	3,202.50	1,067.50
111	PLASTIC LINE				
	1086.0000 L.F.		1.2500	1.2000	-4.00 %
			1,357.50	1,303.20	-54.30

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 7TH BIDDER -----
 SCI INFRASTRUCTURE, LLC
 2825 SOUTH 154TH STREET
 SEATTLE WA 981882099
 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
112	PROFILED PLASTIC LINE 20880.0000	L.F.	3.0000 62,640.00	0.6500 13,572.00	-78.33 % -49,068.00
113	PROFILED PLASTIC DROP LANE LINE 2520.0000	L.F.	1.2000 3,024.00	0.8500 2,142.00	-29.17 % -882.00
114	PLASTIC WIDE LINE 13900.0000	L.F.	4.0000 55,600.00	2.2500 31,275.00	-43.75 % -24,325.00
115	PLASTIC SKIP WIDE LINE 50.0000	L.F.	2.0000 100.00	10.3000 515.00	415.00 % 415.00
116	PLASTIC STOP LINE 25.0000	L.F.	3.0000 75.00	25.0000 625.00	733.33 % 550.00
117	PLASTIC TRAFFIC ARROW 3.0000	EACH	135.0000 405.00	125.0000 375.00	-7.41 % -30.00
118	PAINTED HOV LANE SYMBOL TYPE 26.0000	EACH	65.0000 1,690.00	50.0000 1,300.00	-23.08 % -390.00
119	PLASTIC HOV LANE SYMBOL TYPE 2 20.0000	EACH	110.0000 2,200.00	120.0000 2,400.00	9.09 % 200.00
120	PLASTIC DRAINAGE MARKING 40.0000	EACH	20.0000 800.00	25.0000 1,000.00	25.00 % 200.00
121	RAISED PAVEMENT MARKER TYPE 1 22.8000	HUND	175.0000 3,990.00	200.0000 4,560.00	14.29 % 570.00
122	RAISED PAVEMENT MARKER TYPE 2 16.0000	HUND	300.0000 4,800.00	325.0000 5,200.00	8.33 % 400.00

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 7TH BIDDER -----
 SCI INFRASTRUCTURE, LLC
 2825 SOUTH 154TH STREET
 SEATTLE WA 981882099
 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/	TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.
TRAFFIC						
123	TEMPORARY PAVEMENT MARKING					
	43690.0000	L.F.	0.4000	0.2000	-50.00 %	
			17,476.00	8,738.00	-8,738.00	
124	PERMANENT SIGNING					
		L.S.			0.10 %	
			49,952.00	50,000.00	48.00	
125	SIGN BRIDGE NO. 1					
		L.S.			5.26 %	
			95,000.00	100,000.00	5,000.00	
126	BRIDGE MOUNTED SIGN BRACKET NO. 1					
		L.S.			80.00 %	
			5,000.00	9,000.00	4,000.00	
127	TEMPORARY ILLUMINATION SYSTEM SUA 3795					
		L.S.			485.94 %	
			10,240.00	60,000.00	49,760.00	
128	ILLUMINATION SYSTEM SUA 3795					
		L.S.			21.81 %	
			73,883.00	90,000.00	16,117.00	
129	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM					
		L.S.			-22.52 %	
			64,529.30	50,000.00	-14,529.30	
130	CLOSED CIRCUIT TELEVISION SYSTEM					
		L.S.			97.94 %	
			10,104.00	20,000.00	9,896.00	
131	COMMUNICATION CABLES AND INTERFACES					
		L.S.			3,471.43 %	
			1,400.00	50,000.00	48,600.00	
132	VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM					
		L.S.			192.68 %	
			4,100.00	12,000.00	7,900.00	
133	DIRECTIONAL BORING					
	345.0000	L.F.	35.0000	70.0000	100.00 %	
			12,075.00	24,150.00	12,075.00	

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 7TH BIDDER -----
 SCI INFRASTRUCTURE, LLC
 2825 SOUTH 154TH STREET
 SEATTLE WA 981882099
 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
134	SEQUENTIAL ARROW SIGN				
	300.0000	HR	5.0000	5.0000	0.00 %
			1,500.00	1,500.00	0.00
135	OTHER TEMPORARY TRAFFIC CONTROL				
	L.S.				125.90 %
			19,920.00	45,000.00	25,080.00
136	OTHER TRAFFIC CONTROL LABOR				
	3500.0000	HR	35.0000	45.0000	28.57 %
			122,500.00	157,500.00	35,000.00
137	TRAFFIC CONTROL SUPERVISOR				
	2500.0000	HR	40.0000	50.0000	25.00 %
			100,000.00	125,000.00	25,000.00
138	CONSTRUCTION SIGNS CLASS A				
	609.0000	S.F.	16.0000	13.0000	-18.75 %
			9,744.00	7,917.00	-1,827.00
OTHER ITEMS					
139	GRAVEL BACKFILL FOR DRAIN				
	34.0500	C.Y.	33.0000	55.0000	66.67 %
			1,123.65	1,872.75	749.10
140	STRUCTURE EXCAVATION CLASS B INCL. HAUL				
	2860.0000	C.Y.	10.0000	21.0000	110.00 %
			28,600.00	60,060.00	31,460.00
141	CONTROLLED DENSITY FILL				
	2.0000	C.Y.	60.0000	110.0000	83.33 %
			120.00	220.00	100.00
142	CABLE FENCE				
	584.0000	L.F.	70.0000	60.0000	-14.29 %
			40,880.00	35,040.00	-5,840.00
143	SHORING OR EXTRA EXCAVATION CLASS B				
	16860.0000	S.F.	2.0000	2.0000	0.00 %
			33,720.00	33,720.00	0.00

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 7TH BIDDER -----
 SCI INFRASTRUCTURE, LLC
 2825 SOUTH 154TH STREET
 SEATTLE WA 981882099
 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
144	PLUGGING EXISTING PIPE 21.0000	EACH	400.0000 8,400.00	100.0000 2,100.00	-75.00 % -6,300.00
145	STRUCTURE SURVEYING L.S.		74,709.00	57,000.00	-23.70 % -17,709.00
146	ROADWAY SURVEYING L.S.		118,067.00	55,000.00	-53.42 % -63,067.00
147	CHAIN LINK FENCE TYPE 1 244.0000	L.F.	16.0000 3,904.00	15.0000 3,660.00	-6.25 % -244.00
148	COATED CHAIN LINK FENCE TYPE 1 320.0000	L.F.	18.5000 5,920.00	28.0000 8,960.00	51.35 % 3,040.00
149	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 27.0000	EACH	100.0000 2,700.00	130.0000 3,510.00	30.00 % 810.00
150	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 38.0000	EACH	100.0000 3,800.00	170.0000 6,460.00	70.00 % 2,660.00
151	SINGLE 6 FT. COATED CHAIN LINK GATE 1.0000	EACH	425.0000 425.00	700.0000 700.00	64.71 % 275.00
152	DOUBLE 20 FT. COATED CHAIN LINK GATE 1.0000	EACH	925.0000 925.00	1,900.0000 1,900.00	105.41 % 975.00
153	ADJUST INLET 1.0000	EACH	250.0000 250.00	800.0000 800.00	220.00 % 550.00
154	CONNECTION TO DRAINAGE STRUCTURE 10.0000	EACH	550.0000 5,500.00	250.0000 2,500.00	-54.55 % -3,000.00

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 7TH BIDDER -----
 SCI INFRASTRUCTURE, LLC
 2825 SOUTH 154TH STREET
 SEATTLE WA 981882099
 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
155	MANHOLE 48 IN. DIAM. TYPE 3 W/ MODIFIED GRATE INLET TOP				
	1.0000 EACH		3,000.0000	3,900.0000	30.00 %
			3,000.00	3,900.00	900.00
156	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3				
	5.0000 L.F.		2,500.0000	300.0000	-88.00 %
			12,500.00	1,500.00	-11,000.00
157	ADJUST CATCH BASIN				
	1.0000 EACH		400.0000	800.0000	100.00 %
			400.00	800.00	400.00
158	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN				
	3.0000 EACH		325.0000	250.0000	-23.08 %
			975.00	750.00	-225.00
159	CLEANING EXISTING DRAINAGE STRUCTURE				
	L.S.				300.00 %
			1,875.00	7,500.00	5,625.00
160	TRAINING				
	1600.0000 HR		25.0000	3.0000	-88.00 %
			40,000.00	4,800.00	-35,200.00
161	ROADSIDE CLEANUP				
	EST.				0.00 %
			1,500.00	1,500.00	
162	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
	EST.				0.00 %
			5.00	5.00	
163	MINOR CHANGE				
	CALC				0.00 %
			-1.00	-1.00	
164	HIGH VISIBILITY FENCE				
	490.0000 L.F.		6.0000	3.5000	-41.67 %
			2,940.00	1,715.00	-1,225.00
165	SPCC PLAN				
	L.S.				-66.67 %
			3,000.00	1,000.00	-2,000.00

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/30/2004

* * * BID CHECK REPORT * * *

TIME: 13:39

PS&E JOB NO : 04A036 REVISION NO : 1
 CONTRACT NO : 006861 REGION NO : 1
 VERSION NO : 4 WORK ORDER# : 0L3497
 HWY : SR 005
 TITLE : I-5
 NE 175TH ST TO NE 205TH ST
 NB AUXILIARY LANE
 04A036
 PROJECT : IM-0053(883)
 COUNTY(S) : KING

BIDS OPENED ON : Dec 1 2004
 AWARDED ON : Dec 6 2004

----- 7TH BIDDER -----
 SCI INFRASTRUCTURE, LLC
 2825 SOUTH 154TH STREET
 SEATTLE WA 981882099
 CONTRACTOR NUMBER : 753245

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
166	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE				
	10.0000	S.Y.	10.0000	50.0000	400.00 %
			100.00	500.00	400.00
167	SHOTCRETE FACING				
	11300.0000	S.F.	10.0000	12.0000	20.00 %
			113,000.00	135,600.00	22,600.00
CONTRACT TOTAL			<u>\$6,334,836.45</u>	<u>\$6,701,081.23</u>	<u>5.78%</u>
BASE TOTAL			<u>\$6,334,836.45</u>	<u>\$6,701,081.23</u>	<u>5.78%</u>