
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A050 REVISION NO : 1 BIDS OPENED ON : Jan 19 2005
CONTRACT NO :006899 REGION NO : 1 AWARDED ON : Jan 24 2005
VERSION NO :3 WORK ORDER# : XL1244
HWY :SR 516

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 516
I 5 TO N CENTRAL AVE - PAVING

04A050

ICON MATERIALS, A DIVISION OF  CPMLAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY,
6819 S 228TH ST 18808 SE 257TH ST 19220 NE 80TH
KENT, WA  98032-2961 98053-9402

PROJECT : TUKWILA   WA  981382050 COVINGTON    WA  980428394 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2005

13:59

DOT_RGGB01

STP-0516(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -67.94 % 17.50 % 1.30 %

39,557.00 -83,843.00 145,000.00 21,600.00 125,000.00 1,600.00123,400.00

17.0000
2 REMOVING CEMENT CONC. SIDEWALK

114.0000 S.Y. 70.00 % 36.8100 268.10 % 36.8100 268.10 %

1,938.00 798.00 4,196.34 3,056.34 4,196.34 3,056.34
10.0000
1,140.00

6.5000
3 REMOVING CEMENT CONC. CURB AND GUTTER

332.0000 L.F. -7.14 % 28.2400 303.43 % 28.2400 303.43 %

2,158.00 -166.00 9,375.68 7,051.68 9,375.68 7,051.68
7.0000

2,324.00

10.0000
4 REMOVING ASPHALT CONC. PAVEMENT

662.0000 S.Y. -9.09 % 9.0000 -18.18 % 10.0000 -9.09 %

6,620.00 -662.00 5,958.00 -1,324.00 6,620.00 -662.00
11.0000
7,282.00

4.3000
5 REMOVING CONC. BARRIER

490.0000 L.F. -14.00 % 4.1000 -18.00 % 4.1000 -18.00 %

2,107.00 -343.00 2,009.00 -441.00 2,009.00 -441.00
5.0000

2,450.00

3.5000
6 REMOVING TRAFFIC CURB

526.0000 L.F. -30.00 % 3.0000 -40.00 % 5.0000 0.00 %

1,841.00 -789.00 1,578.00 -1,052.00 2,630.00 0.00
5.0000

2,630.00

2.1000
7 REMOVING GUARDRAIL

370.0000 L.F. -47.50 % 2.0500 -48.75 % 2.0500 -48.75 %

777.00 -703.00 758.50 -721.50 758.50 -721.50
4.0000

1,480.00

165.0000
8 REMOVING GUARDRAIL ANCHOR

10.0000 EACH -5.71 % 160.0000 -8.57 % 160.0000 -8.57 %

1,650.00 -100.00 1,600.00 -150.00 1,600.00 -150.00
175.0000
1,750.00

1.3000
9 REMOVING PLASTIC LINE

280.0000 L.F. -35.00 % 1.2000 -40.00 % 1.2000 -40.00 %

364.00 -196.00 336.00 -224.00 336.00 -224.00
2.0000
560.00

26.0000
10 REMOVING PLASTIC TRAFFIC MARKING

87.0000 EACH -3.70 % 25.0000 -7.41 % 25.0000 -7.41 %

2,262.00 -87.00 2,175.00 -174.00 2,175.00 -174.00
27.0000
2,349.00

1.3000
11 REMOVING PLASTIC CROSSWALK LINE

755.0000 S.F. -35.00 % 1.2500 -37.50 % 1.2500 -37.50 %

981.50 -528.50 943.75 -566.25 943.75 -566.25
2.0000

1,510.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :04A050 REVISION NO : 1 BIDS OPENED ON : Jan 19 2005
CONTRACT NO :006899 REGION NO : 1 AWARDED ON : Jan 24 2005
VERSION NO :3 WORK ORDER# : XL1244
HWY :SR 516

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 516
I 5 TO N CENTRAL AVE - PAVING

04A050

ICON MATERIALS, A DIVISION OF  CPMLAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY,
6819 S 228TH ST 18808 SE 257TH ST 19220 NE 80TH
KENT, WA  98032-2961 98053-9402
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2005

13:59

DOT_RGGB01

STP-0516(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

40.0000
12 REMOVING RAISED PAVEMENT MARKER

105.3000 HUND -60.00 % 25.0000 -75.00 % 65.0000 -35.00 %

4,212.00 -6,318.00 2,632.50 -7,897.50 6,844.50 -3,685.50
100.0000
10,530.00

160.0000
13  REMOVING TYPE 1 JUNCTION BOX

2.0000 EACH -20.00 % 150.0000 -25.00 % 1,000.0000 400.00 %

320.00 -80.00 300.00 -100.00 2,000.00 1,600.00
200.0000
400.00

GRADING

10.0000
14 PAVEMENT REPAIR EXCAVATION INCL. HAUL

3535.0000 S.Y. 42.86 % 14.1000 101.43 % 21.0000 200.00 %

35,350.00 10,605.00 49,843.50 25,098.50 74,235.00 49,490.00
7.0000

24,745.00

SURFACING

48.0000
15 CRUSHED SURFACING BASE COURSE

115.0000 TON 118.18 % 30.0000 36.36 % 35.0000 59.09 %

5,520.00 2,990.00 3,450.00 920.00 4,025.00 1,495.00
22.0000
2,530.00

LIQUID ASPHALT
16 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

22,455.00 22,455.00 22,455.0022,455.00

HOT MIX ASPHALT
17 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

4,700.00 4,700.00 4,700.004,700.00

2.2000
18 PLANING BITUMINOUS PAVEMENT

22935.0000 S.Y. -20.00 % 2.5000 -9.09 % 2.7500 0.00 %

50,457.00 -12,614.25 57,337.50 -5,733.75 63,071.25 0.00
2.7500

63,071.25
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NO.
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STP-0516(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

43.0000
19 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22

3910.0000 TON -14.00 % 42.0000 -16.00 % 55.0000 10.00 %

168,130.00 -27,370.00 164,220.00 -31,280.00 215,050.00 19,550.00
50.0000

195,500.00

46.0000
20 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

2525.0000 TON -23.33 % 40.0000 -33.33 % 65.0000 8.33 %

116,150.00 -35,350.00 101,000.00 -50,500.00 164,125.00 12,625.00
60.0000

151,500.00

40.0000
21 HMA CL. 1/2 IN. PG 64-22

15455.0000 TON -11.11 % 42.0000 -6.67 % 45.5000 1.11 %

618,200.00 -77,275.00 649,110.00 -46,365.00 703,202.50 7,727.50
45.0000

695,475.00
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

30,995.00 30,995.00 30,995.0030,995.00
23 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

20,990.00 20,990.00 20,990.0020,990.00
24 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00

15.0000
25  TRANSVERSE JOINT SEAL

360.0000 L.F. 0.00 % 15.0000 0.00 % 15.0000 0.00 %

5,400.00 0.00 5,400.00 0.00 5,400.00 0.00
15.0000
5,400.00

EROSION CONTROL AND PLANTING

200.0000
26 ESC LEAD

14.0000 DAY 400.00 % 100.0000 150.00 % 50.0000 25.00 %

2,800.00 2,240.00 1,400.00 840.00 700.00 140.00
40.0000
560.00

105.0000
27 STREET CLEANING

25.0000 HR 40.00 % 100.0000 33.33 % 110.0000 46.67 %

2,625.00 750.00 2,500.00 625.00 2,750.00 875.00
75.0000
1,875.00

34.0000
28 INLET PROTECTION

212.0000 EACH -32.00 % 40.0000 -20.00 % 60.0000 20.00 %

7,208.00 -3,392.00 8,480.00 -2,120.00 12,720.00 2,120.00
50.0000

10,600.00
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I 5 TO N CENTRAL AVE - PAVING
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ICON MATERIALS, A DIVISION OF  CPMLAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY,
6819 S 228TH ST 18808 SE 257TH ST 19220 NE 80TH
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NO.

ITEM DESCRIPTION UNIT
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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01/03/2005
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DOT_RGGB01

STP-0516(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
29 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

TRAFFIC

29.0000
30 CEMENT CONC. TRAFFIC CURB AND GUTTER

380.0000 L.F. 70.59 % 22.2400 30.82 % 22.2400 30.82 %

11,020.00 4,560.00 8,451.20 1,991.20 8,451.20 1,991.20
17.0000
6,460.00

11.2000
31 TYPE C PRECAST TRAFFIC CURB

405.0000 L.F. -6.67 % 11.0000 -8.33 % 11.0000 -8.33 %

4,536.00 -324.00 4,455.00 -405.00 4,455.00 -405.00
12.0000
4,860.00

20.5000
32 BEAM GUARDRAIL TYPE 1

230.0000 L.F. 7.89 % 19.8000 4.21 % 19.8000 4.21 %

4,715.00 345.00 4,554.00 184.00 4,554.00 184.00
19.0000
4,370.00

1,900.0000
33 BEAM GUARDRAIL FLARED TERMINAL

8.0000 EACH 11.76 % 1,840.0000 8.24 % 1,840.0000 8.24 %

15,200.00 1,600.00 14,720.00 1,120.00 14,720.00 1,120.00
1,700.0000
13,600.00

5.0000
34 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

10300.0000 L.F. 100.00 % 4.8000 92.00 % 4.8000 92.00 %

51,500.00 25,750.00 49,440.00 23,690.00 49,440.00 23,690.00
2.5000

25,750.00

5,900.0000
35  REMOVING AND RESETTING IMPACT ATTENUATOR SYSTEM

2.0000 EACH 195.00 % 5,580.0000 179.00 % 5,580.0000 179.00 %

11,800.00 7,800.00 11,160.00 7,160.00 11,160.00 7,160.00
2,000.0000
4,000.00

0.1000
36 PAINT LINE

52615.0000 L.F. -33.33 % 0.0800 -46.67 % 0.0800 -46.67 %

5,261.50 -2,630.75 4,209.20 -3,683.05 4,209.20 -3,683.05
0.1500

7,892.25

0.5500
37 PROFILED PLASTIC LINE

37260.0000 L.F. -45.00 % 0.5000 -50.00 % 0.5000 -50.00 %

20,493.00 -16,767.00 18,630.00 -18,630.00 18,630.00 -18,630.00
1.0000

37,260.00

3.0000
38 PROFILED PLASTIC WIDE LINE

2335.0000 L.F. 50.00 % 3.0000 50.00 % 3.0000 50.00 %

7,005.00 2,335.00 7,005.00 2,335.00 7,005.00 2,335.00
2.0000

4,670.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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NO.
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01/03/2005

13:59

DOT_RGGB01

STP-0516(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4.2000
39 PLASTIC CROSSWALK LINE

1830.0000 S.F. 86.67 % 4.0000 77.78 % 4.0000 77.78 %

7,686.00 3,568.50 7,320.00 3,202.50 7,320.00 3,202.50
2.2500

4,117.50

8.4000
40 PLASTIC STOP LINE

580.0000 L.F. 68.00 % 8.0000 60.00 % 8.0000 60.00 %

4,872.00 1,972.00 4,640.00 1,740.00 4,640.00 1,740.00
5.0000

2,900.00

90.0000
41 PLASTIC TRAFFIC ARROW

42.0000 EACH 20.00 % 85.0000 13.33 % 85.0000 13.33 %

3,780.00 630.00 3,570.00 420.00 3,570.00 420.00
75.0000
3,150.00

36.5000
42 PLASTIC TRAFFIC LETTER

92.0000 EACH 21.67 % 35.0000 16.67 % 35.0000 16.67 %

3,358.00 598.00 3,220.00 460.00 3,220.00 460.00
30.0000
2,760.00

310.0000
43 PLASTIC RAILROAD CROSSING SYMBOL

8.0000 EACH 3.33 % 300.0000 0.00 % 300.0000 0.00 %

2,480.00 80.00 2,400.00 0.00 2,400.00 0.00
300.0000
2,400.00

15.0000
44 PLASTIC DRAINAGE MARKING

286.0000 EACH 50.00 % 14.0000 40.00 % 14.0000 40.00 %

4,290.00 1,430.00 4,004.00 1,144.00 4,004.00 1,144.00
10.0000
2,860.00

230.0000
45 RAISED PAVEMENT MARKER TYPE 2

21.2000 HUND -29.23 % 225.0000 -30.77 % 225.0000 -30.77 %

4,876.00 -2,014.00 4,770.00 -2,120.00 4,770.00 -2,120.00
325.0000
6,890.00

0.1400
46 TEMPORARY PAVEMENT MARKING

179750.0000 L.F. 40.00 % 0.1000 0.00 % 0.1200 20.00 %

25,165.00 7,190.00 17,975.00 0.00 21,570.00 3,595.00
0.1000

17,975.00
47 PERMANENT SIGNING

L.S. -12.32 % -16.07 % -16.07 %

35,000.00 -4,916.00 33,500.00 -6,416.00 33,500.00 -6,416.0039,916.00
48 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 19.69 % -15.46 % 26.65 %

189,000.00 31,090.00 133,500.00 -24,410.00 200,000.00 42,090.00157,910.00

475.0000
49  TYPE 3 ADVANCE LOOP

35.0000 EACH -5.00 % 450.0000 -10.00 % 450.0000 -10.00 %

16,625.00 -875.00 15,750.00 -1,750.00 15,750.00 -1,750.00
500.0000
17,500.00
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TRAFFIC

1,400.0000
50  TYPE 3A STOP LINE LOOP

37.0000 EACH 0.00 % 1,340.0000 -4.29 % 1,340.0000 -4.29 %

51,800.00 0.00 49,580.00 -2,220.00 49,580.00 -2,220.00
1,400.0000
51,800.00

3,100.0000
51  REPLACE JUNCTION BOX

2.0000 EACH 106.67 % 3,000.0000 100.00 % 3,000.0000 100.00 %

6,200.00 3,200.00 6,000.00 3,000.00 6,000.00 3,000.00
1,500.0000
3,000.00

52  FORCE ACCOUNT LOOP TESTING
EST. 0.00 % 0.00 % 0.00 %

400.00 400.00 400.00400.00

OTHER ITEMS

242.0000
53 ADJUST MONUMENT CASE AND COVER

32.0000 EACH 7.56 % 300.0000 33.33 % 250.0000 11.11 %

7,744.00 544.00 9,600.00 2,400.00 8,000.00 800.00
225.0000
7,200.00

1,350.0000
54 CEMENT CONC. SIDEWALK RAMP TYPE CURB RAMP

1.0000 EACH 285.71 % 1,050.0000 200.00 % 1,050.0000 200.00 %

1,350.00 1,000.00 1,050.00 700.00 1,050.00 700.00
350.0000
350.00

1,100.0000
55 CEMENT CONC. SIDEWALK RAMP TYPE 2A

13.0000 EACH 214.29 % 1,050.0000 200.00 % 1,050.0000 200.00 %

14,300.00 9,750.00 13,650.00 9,100.00 13,650.00 9,100.00
350.0000
4,550.00

1,100.0000
56 CEMENT CONC. SIDEWALK RAMP TYPE 1A

12.0000 EACH 214.29 % 1,050.0000 200.00 % 1,050.0000 200.00 %

13,200.00 9,000.00 12,600.00 8,400.00 12,600.00 8,400.00
350.0000
4,200.00

30.0000
57 RAMP DETECTABLE WARNING RETROFIT

144.0000 S.F. 20.00 % 38.7800 55.12 % 38.7800 55.12 %

4,320.00 720.00 5,584.32 1,984.32 5,584.32 1,984.32
25.0000
3,600.00

480.0000
58 ADJUST MANHOLE

22.0000 EACH 6.67 % 350.0000 -22.22 % 300.0000 -33.33 %

10,560.00 660.00 7,700.00 -2,200.00 6,600.00 -3,300.00
450.0000
9,900.00

480.0000
59 ADJUST CATCH BASIN

99.0000 EACH 113.33 % 350.0000 55.56 % 300.0000 33.33 %

47,520.00 25,245.00 34,650.00 12,375.00 29,700.00 7,425.00
225.0000
22,275.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A050 REVISION NO : 1 BIDS OPENED ON : Jan 19 2005
CONTRACT NO :006899 REGION NO : 1 AWARDED ON : Jan 24 2005
VERSION NO :3 WORK ORDER# : XL1244
HWY :SR 516

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 516
I 5 TO N CENTRAL AVE - PAVING

04A050

ICON MATERIALS, A DIVISION OF  CPMLAKESIDE INDUSTRIES WATSON ASPHALT PAVING COMPANY,
6819 S 228TH ST 18808 SE 257TH ST 19220 NE 80TH
KENT, WA  98032-2961 98053-9402

PROJECT : TUKWILA   WA  981382050 COVINGTON    WA  980428394 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 864800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2005

13:59

DOT_RGGB01

STP-0516(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

515.0000
60 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

4.0000 EACH 71.67 % 100.0000 -66.67 % 550.0000 83.33 %

2,060.00 860.00 400.00 -800.00 2,200.00 1,000.00
300.0000
1,200.00

61 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 52.75 % -18.37 % 128.57 %

9,356.00 3,231.00 5,000.00 -1,125.00 14,000.00 7,875.006,125.00

240.0000
62 ADJUST VALVE BOX

34.0000 EACH 6.67 % 250.0000 11.11 % 250.0000 11.11 %

8,160.00 510.00 8,500.00 850.00 8,500.00 850.00
225.0000
7,650.00

63 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
64 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
65 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
66 SPCC PLAN

L.S. -19.20 % 0.00 % 0.00 %

808.00 -192.00 1,000.00 0.00 1,000.00 0.001,000.00

$1,769,199.00 -6.18% $1,814,722.49 -3.76% $2,078,131.24 10.21%$1,885,683.00CONTRACT TOTAL

$2,078,131.24$1,769,199.00 $1,814,722.49BASE TOTAL -6.18% -3.76% 10.21%$1,885,683.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A050 REVISION NO : 1 BIDS OPENED ON : Jan 19 2005
CONTRACT NO :006899 REGION NO : 1 AWARDED ON : Jan 24 2005
VERSION NO :3 WORK ORDER# : XL1244
HWY :SR 516

------- 4TH BIDDER -------

TITLE :SR 516
I 5 TO N CENTRAL AVE - PAVING

04A050

WOODWORTH & COMPANY, INC
1200 E "D" ST

PROJECT : TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2005

13:59

DOT_RGGB01

STP-0516(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 62.07 %
200,000.00 76,600.00123,400.00

38.8100
2 REMOVING CEMENT CONC. SIDEWALK

114.0000 S.Y. 288.10 %
4,424.34 3,284.34

10.0000
1,140.00

28.2400
3 REMOVING CEMENT CONC. CURB AND GUTTER

332.0000 L.F. 303.43 %
9,375.68 7,051.68

7.0000
2,324.00

12.0000
4 REMOVING ASPHALT CONC. PAVEMENT

662.0000 S.Y. 9.09 %
7,944.00 662.00

11.0000
7,282.00

4.1000
5 REMOVING CONC. BARRIER

490.0000 L.F. -18.00 %
2,009.00 -441.00

5.0000
2,450.00

5.0000
6 REMOVING TRAFFIC CURB

526.0000 L.F. 0.00 %
2,630.00 0.00

5.0000
2,630.00

2.0500
7 REMOVING GUARDRAIL

370.0000 L.F. -48.75 %
758.50 -721.50

4.0000
1,480.00

160.0000
8 REMOVING GUARDRAIL ANCHOR

10.0000 EACH -8.57 %
1,600.00 -150.00

175.0000
1,750.00

1.2000
9 REMOVING PLASTIC LINE

280.0000 L.F. -40.00 %
336.00 -224.00

2.0000
560.00

25.0000
10 REMOVING PLASTIC TRAFFIC MARKING

87.0000 EACH -7.41 %
2,175.00 -174.00

27.0000
2,349.00

1.2500
11 REMOVING PLASTIC CROSSWALK LINE

755.0000 S.F. -37.50 %
943.75 -566.25

2.0000
1,510.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A050 REVISION NO : 1 BIDS OPENED ON : Jan 19 2005
CONTRACT NO :006899 REGION NO : 1 AWARDED ON : Jan 24 2005
VERSION NO :3 WORK ORDER# : XL1244
HWY :SR 516

------- 4TH BIDDER -------

TITLE :SR 516
I 5 TO N CENTRAL AVE - PAVING

04A050

WOODWORTH & COMPANY, INC
1200 E "D" ST

PROJECT : TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2005

13:59

DOT_RGGB01

STP-0516(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

65.0000
12 REMOVING RAISED PAVEMENT MARKER

105.3000 HUND -35.00 %
6,844.50 -3,685.50

100.0000
10,530.00

450.0000
13  REMOVING TYPE 1 JUNCTION BOX

2.0000 EACH 125.00 %
900.00 500.00

200.0000
400.00

GRADING

23.0000
14 PAVEMENT REPAIR EXCAVATION INCL. HAUL

3535.0000 S.Y. 228.57 %
81,305.00 56,560.00

7.0000
24,745.00

SURFACING

80.0000
15 CRUSHED SURFACING BASE COURSE

115.0000 TON 263.64 %
9,200.00 6,670.00

22.0000
2,530.00

LIQUID ASPHALT
16 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
22,455.0022,455.00

HOT MIX ASPHALT
17 CRACK SEALING

EST. 0.00 %
4,700.004,700.00

2.3500
18 PLANING BITUMINOUS PAVEMENT

22935.0000 S.Y. -14.55 %
53,897.25 -9,174.00

2.7500
63,071.25



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A050 REVISION NO : 1 BIDS OPENED ON : Jan 19 2005
CONTRACT NO :006899 REGION NO : 1 AWARDED ON : Jan 24 2005
VERSION NO :3 WORK ORDER# : XL1244
HWY :SR 516

------- 4TH BIDDER -------

TITLE :SR 516
I 5 TO N CENTRAL AVE - PAVING

04A050

WOODWORTH & COMPANY, INC
1200 E "D" ST

PROJECT : TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2005

13:59

DOT_RGGB01

STP-0516(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

55.0000
19 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22

3910.0000 TON 10.00 %
215,050.00 19,550.00

50.0000
195,500.00

60.0000
20 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

2525.0000 TON 0.00 %
151,500.00 0.00

60.0000
151,500.00

50.0000
21 HMA CL. 1/2 IN. PG 64-22

15455.0000 TON 11.11 %
772,750.00 77,275.00

45.0000
695,475.00

22 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

30,995.0030,995.00
23 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
20,990.0020,990.00

24 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-7.00-7.00

15.0000
25  TRANSVERSE JOINT SEAL

360.0000 L.F. 0.00 %
5,400.00 0.00

15.0000
5,400.00

EROSION CONTROL AND PLANTING

50.0000
26 ESC LEAD

14.0000 DAY 25.00 %
700.00 140.00

40.0000
560.00

125.0000
27 STREET CLEANING

25.0000 HR 66.67 %
3,125.00 1,250.00

75.0000
1,875.00

60.0000
28 INLET PROTECTION

212.0000 EACH 20.00 %
12,720.00 2,120.00

50.0000
10,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A050 REVISION NO : 1 BIDS OPENED ON : Jan 19 2005
CONTRACT NO :006899 REGION NO : 1 AWARDED ON : Jan 24 2005
VERSION NO :3 WORK ORDER# : XL1244
HWY :SR 516

------- 4TH BIDDER -------

TITLE :SR 516
I 5 TO N CENTRAL AVE - PAVING

04A050

WOODWORTH & COMPANY, INC
1200 E "D" ST

PROJECT : TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2005

13:59

DOT_RGGB01

STP-0516(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
29 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %
5,000.005,000.00

TRAFFIC

22.2400
30 CEMENT CONC. TRAFFIC CURB AND GUTTER

380.0000 L.F. 30.82 %
8,451.20 1,991.20

17.0000
6,460.00

11.0000
31 TYPE C PRECAST TRAFFIC CURB

405.0000 L.F. -8.33 %
4,455.00 -405.00

12.0000
4,860.00

19.8000
32 BEAM GUARDRAIL TYPE 1

230.0000 L.F. 4.21 %
4,554.00 184.00

19.0000
4,370.00

1,840.0000
33 BEAM GUARDRAIL FLARED TERMINAL

8.0000 EACH 8.24 %
14,720.00 1,120.00

1,700.0000
13,600.00

4.8000
34 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

10300.0000 L.F. 92.00 %
49,440.00 23,690.00

2.5000
25,750.00

5,580.0000
35  REMOVING AND RESETTING IMPACT ATTENUATOR SYSTEM

2.0000 EACH 179.00 %
11,160.00 7,160.00

2,000.0000
4,000.00

0.0800
36 PAINT LINE

52615.0000 L.F. -46.67 %
4,209.20 -3,683.05

0.1500
7,892.25

0.5000
37 PROFILED PLASTIC LINE

37260.0000 L.F. -50.00 %
18,630.00 -18,630.00

1.0000
37,260.00

3.0000
38 PROFILED PLASTIC WIDE LINE

2335.0000 L.F. 50.00 %
7,005.00 2,335.00

2.0000
4,670.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A050 REVISION NO : 1 BIDS OPENED ON : Jan 19 2005
CONTRACT NO :006899 REGION NO : 1 AWARDED ON : Jan 24 2005
VERSION NO :3 WORK ORDER# : XL1244
HWY :SR 516

------- 4TH BIDDER -------

TITLE :SR 516
I 5 TO N CENTRAL AVE - PAVING

04A050

WOODWORTH & COMPANY, INC
1200 E "D" ST

PROJECT : TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2005

13:59

DOT_RGGB01

STP-0516(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4.0000
39 PLASTIC CROSSWALK LINE

1830.0000 S.F. 77.78 %
7,320.00 3,202.50

2.2500
4,117.50

8.0000
40 PLASTIC STOP LINE

580.0000 L.F. 60.00 %
4,640.00 1,740.00

5.0000
2,900.00

85.0000
41 PLASTIC TRAFFIC ARROW

42.0000 EACH 13.33 %
3,570.00 420.00

75.0000
3,150.00

35.0000
42 PLASTIC TRAFFIC LETTER

92.0000 EACH 16.67 %
3,220.00 460.00

30.0000
2,760.00

300.0000
43 PLASTIC RAILROAD CROSSING SYMBOL

8.0000 EACH 0.00 %
2,400.00 0.00

300.0000
2,400.00

14.0000
44 PLASTIC DRAINAGE MARKING

286.0000 EACH 40.00 %
4,004.00 1,144.00

10.0000
2,860.00

225.0000
45 RAISED PAVEMENT MARKER TYPE 2

21.2000 HUND -30.77 %
4,770.00 -2,120.00

325.0000
6,890.00

0.1000
46 TEMPORARY PAVEMENT MARKING

179750.0000 L.F. 0.00 %
17,975.00 0.00

0.1000
17,975.00

47 PERMANENT SIGNING
L.S. -16.07 %

33,500.00 -6,416.0039,916.00
48 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -33.51 %
105,000.00 -52,910.00157,910.00

450.0000
49  TYPE 3 ADVANCE LOOP

35.0000 EACH -10.00 %
15,750.00 -1,750.00

500.0000
17,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A050 REVISION NO : 1 BIDS OPENED ON : Jan 19 2005
CONTRACT NO :006899 REGION NO : 1 AWARDED ON : Jan 24 2005
VERSION NO :3 WORK ORDER# : XL1244
HWY :SR 516

------- 4TH BIDDER -------

TITLE :SR 516
I 5 TO N CENTRAL AVE - PAVING

04A050

WOODWORTH & COMPANY, INC
1200 E "D" ST

PROJECT : TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2005

13:59

DOT_RGGB01

STP-0516(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,340.0000
50  TYPE 3A STOP LINE LOOP

37.0000 EACH -4.29 %
49,580.00 -2,220.00

1,400.0000
51,800.00

3,000.0000
51  REPLACE JUNCTION BOX

2.0000 EACH 100.00 %
6,000.00 3,000.00

1,500.0000
3,000.00

52  FORCE ACCOUNT LOOP TESTING
EST. 0.00 %

400.00400.00

OTHER ITEMS

250.0000
53 ADJUST MONUMENT CASE AND COVER

32.0000 EACH 11.11 %
8,000.00 800.00

225.0000
7,200.00

1,050.0000
54 CEMENT CONC. SIDEWALK RAMP TYPE CURB RAMP

1.0000 EACH 200.00 %
1,050.00 700.00

350.0000
350.00

1,050.0000
55 CEMENT CONC. SIDEWALK RAMP TYPE 2A

13.0000 EACH 200.00 %
13,650.00 9,100.00

350.0000
4,550.00

1,050.0000
56 CEMENT CONC. SIDEWALK RAMP TYPE 1A

12.0000 EACH 200.00 %
12,600.00 8,400.00

350.0000
4,200.00

38.7800
57 RAMP DETECTABLE WARNING RETROFIT

144.0000 S.F. 55.12 %
5,584.32 1,984.32

25.0000
3,600.00

350.0000
58 ADJUST MANHOLE

22.0000 EACH -22.22 %
7,700.00 -2,200.00

450.0000
9,900.00

350.0000
59 ADJUST CATCH BASIN

99.0000 EACH 55.56 %
34,650.00 12,375.00

225.0000
22,275.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A050 REVISION NO : 1 BIDS OPENED ON : Jan 19 2005
CONTRACT NO :006899 REGION NO : 1 AWARDED ON : Jan 24 2005
VERSION NO :3 WORK ORDER# : XL1244
HWY :SR 516

------- 4TH BIDDER -------

TITLE :SR 516
I 5 TO N CENTRAL AVE - PAVING

04A050

WOODWORTH & COMPANY, INC
1200 E "D" ST

PROJECT : TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/03/2005

13:59

DOT_RGGB01

STP-0516(020)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

250.0000
60 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

4.0000 EACH -16.67 %
1,000.00 -200.00

300.0000
1,200.00

61 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 226.53 %

20,000.00 13,875.006,125.00

250.0000
62 ADJUST VALVE BOX

34.0000 EACH 11.11 %
8,500.00 850.00

225.0000
7,650.00

63 ROADSIDE CLEANUP
EST. 0.00 %

2,000.002,000.00
64 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

65 MINOR CHANGE
CALC 0.00 %

-7.00-7.00
66 SPCC PLAN

L.S. 50.00 %
1,500.00 500.001,000.00

$2,126,706.74 12.78%$1,885,683.00CONTRACT TOTAL

$2,126,706.74BASE TOTAL 12.78%$1,885,683.00


