
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072

PROJECT : BELLEVUE   WA  980093686 KIRKLAND   WA  980832909 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1 MOBILIZATION
L.S. 59.02 % 29.78 % 57.00 %

4,330,000.00 1,607,000.00 3,534,021.00 811,021.00 4,275,000.00 1,552,000.002,723,000.00

6,000.0000
2 CLEARING AND GRUBBING

29.1100 ACRE 100.00 % 8,500.0000 183.33 % 7,000.0000 133.33 %

174,660.00 87,330.00 247,435.00 160,105.00 203,770.00 116,440.00
3,000.0000

87,330.00
3 FORCE ACCOUNT SELECTIVE CLEARING, GRUBBING, & PRUNING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

5.0000
4  HIGH VISIBILITY FENCE

31738.0000 L.F. 66.67 % 2.5000 -16.67 % 4.0000 33.33 %

158,690.00 63,476.00 79,345.00 -15,869.00 126,952.00 31,738.00
3.0000

95,214.00

80.0000
5  SENSITIVE AREA SIGN

142.0000 EACH 53.85 % 65.0000 25.00 % 15.0000 -71.15 %

11,360.00 3,976.00 9,230.00 1,846.00 2,130.00 -5,254.00
52.0000

7,384.00

16.0000
6  REMOVING EXISTING WATER LINE

545.0000 L.F. 23.08 % 15.0000 15.38 % 20.0000 53.85 %

8,720.00 1,635.00 8,175.00 1,090.00 10,900.00 3,815.00
13.0000

7,085.00

600.0000
7 REMOVING DRAINAGE STRUCTURE

31.0000 EACH 100.00 % 250.0000 -16.67 % 500.0000 66.67 %

18,600.00 9,300.00 7,750.00 -1,550.00 15,500.00 6,200.00
300.0000

9,300.00
8 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 42.53 % 42.53 % 113.79 %

50,000.00 14,919.00 50,000.00 14,919.00 75,000.00 39,919.0035,081.00
9 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

130,000.00 130,000.00 130,000.00130,000.00
10  REMOVING EXISTING RETAINING WALL

L.S. -50.00 % 41.67 % -16.67 %

30,000.00 -30,000.00 85,000.00 25,000.00 50,000.00 -10,000.0060,000.00
11 REMOVING EXISTING BRIDGE NO. 202/46

L.S. 90.48 % 19.05 % 114.29 %

40,000.00 19,000.00 25,000.00 4,000.00 45,000.00 24,000.0021,000.00
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ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

12 REMOVING EXISTING BRIDGE NO. 202/47
L.S. 185.71 % 71.43 % 221.43 %

40,000.00 26,000.00 24,000.00 10,000.00 45,000.00 31,000.0014,000.00

7.0000
13 REMOVING CEMENT CONC. PAVEMENT

1355.0000 S.Y. -65.00 % 20.0000 0.00 % 10.0000 -50.00 %

9,485.00 -17,615.00 27,100.00 0.00 13,550.00 -13,550.00
20.0000

27,100.00

7.0000
14 REMOVING ASPHALT CONC. PAVEMENT

2460.0000 S.Y. -30.00 % 10.0000 0.00 % 3.0000 -70.00 %

17,220.00 -7,380.00 24,600.00 0.00 7,380.00 -17,220.00
10.0000

24,600.00

3.5000
15 REMOVING GUARDRAIL

4805.0000 L.F. 16.67 % 5.0000 66.67 % 4.0000 33.33 %

16,817.50 2,402.50 24,025.00 9,610.00 19,220.00 4,805.00
3.0000

14,415.00

200.0000
16 REMOVING GUARDRAIL ANCHOR

26.0000 EACH 33.33 % 250.0000 66.67 % 175.0000 16.67 %

5,200.00 1,300.00 6,500.00 2,600.00 4,550.00 650.00
150.0000

3,900.00

GRADING

18.0000
17 ROADWAY EXCAVATION INCL. HAUL

45838.0000 C.Y. 80.00 % 22.0000 120.00 % 20.0000 100.00 %

825,084.00 366,704.00 1,008,436.00 550,056.00 916,760.00 458,380.00
10.0000

458,380.00

17.0000
18 SELECT BORROW INCL. HAUL

5710.0000 TON 70.00 % 22.0000 120.00 % 13.0000 30.00 %

97,070.00 39,970.00 125,620.00 68,520.00 74,230.00 17,130.00
10.0000

57,100.00

11.0000
19 GRAVEL BORROW INCL. HAUL

170516.2500 TON 10.00 % 11.0000 10.00 % 7.5000 -25.00 %

1,875,678.75 170,516.25 1,875,678.75 170,516.25 1,278,871.88 -426,290.63
10.0000

1,705,162.50

16.0000
20 SAND DRAINAGE BLANKET

11000.0000 TON 33.33 % 18.0000 50.00 % 33.0000 175.00 %

176,000.00 44,000.00 198,000.00 66,000.00 363,000.00 231,000.00
12.0000

132,000.00

1.0000
21 PREFABRICATED VERTICAL DRAIN

125116.0000 L.F. -75.00 % 1.0000 -75.00 % 1.0000 -75.00 %

125,116.00 -375,348.00 125,116.00 -375,348.00 125,116.00 -375,348.00
4.0000

500,464.00
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TOTAL AMOUNT

GRADING

2.0000
22 EMBANKMENT COMPACTION

98491.0000 C.Y. 0.00 % 1.0000 -50.00 % 16.0000 700.00 %

196,982.00 0.00 98,491.00 -98,491.00 1,575,856.00 1,378,874.00
2.0000

196,982.00

5,000.0000
23 SETTLEMENT INDICATING DEVICE

3.0000 EACH 733.33 % 1,250.0000 108.33 % 600.0000 0.00 %

15,000.00 13,200.00 3,750.00 1,950.00 1,800.00 0.00
600.0000

1,800.00

16.0000
24  POND EXCAVATION INCL. HAUL

2042.0000 C.Y. 60.00 % 20.0000 100.00 % 18.0000 80.00 %

32,672.00 12,252.00 40,840.00 20,420.00 36,756.00 16,336.00
10.0000

20,420.00

0.0000
25 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00

14.0000
26  WETLAND MITIGATION EXCAVATION INCL. HAUL

21485.0000 C.Y. 40.00 % 20.0000 100.00 % 20.0000 100.00 %

300,790.00 85,940.00 429,700.00 214,850.00 429,700.00 214,850.00
10.0000

214,850.00

DRAINAGE

20.0000
27 DITCH EXCAVATION INCL. HAUL

1857.0000 C.Y. -33.33 % 20.0000 -33.33 % 25.0000 -16.67 %

37,140.00 -18,570.00 37,140.00 -18,570.00 46,425.00 -9,285.00
30.0000

55,710.00

900.0000
28 CONCRETE INLET

3.0000 EACH -10.00 % 950.0000 -5.00 % 750.0000 -25.00 %

2,700.00 -300.00 2,850.00 -150.00 2,250.00 -750.00
1,000.0000

3,000.00

9.0000
29 CEMENT CONC. GUTTER

4021.0000 L.F. -55.00 % 14.0000 -30.00 % 15.0000 -25.00 %

36,189.00 -44,231.00 56,294.00 -24,126.00 60,315.00 -20,105.00
20.0000

80,420.00

34.0000
30 STREAMBED GRAVEL

335.0000 TON -15.00 % 36.0000 -10.00 % 35.0000 -12.50 %

11,390.00 -2,010.00 12,060.00 -1,340.00 11,725.00 -1,675.00
40.0000

13,400.00

25.0000
31 QUARRY SPALLS

6165.0000 TON -16.67 % 55.0000 83.33 % 52.0000 73.33 %

154,125.00 -30,825.00 339,075.00 154,125.00 320,580.00 135,630.00
30.0000

184,950.00
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DRAINAGE

12.0000
32 UNDERDRAIN PIPE 8 IN. DIAM.

16804.0000 L.F. 20.00 % 10.0000 0.00 % 10.0000 0.00 %

201,648.00 33,608.00 168,040.00 0.00 168,040.00 0.00
10.0000

168,040.00

20.0000
33 DRAIN PIPE 6 IN. DIAM.

397.0000 L.F. 0.00 % 9.0000 -55.00 % 24.0000 20.00 %

7,940.00 0.00 3,573.00 -4,367.00 9,528.00 1,588.00
20.0000

7,940.00

21.0000
34 DRAIN PIPE 8 IN. DIAM.

823.0000 L.F. 40.00 % 11.0000 -26.67 % 27.0000 80.00 %

17,283.00 4,938.00 9,053.00 -3,292.00 22,221.00 9,876.00
15.0000

12,345.00

48.0000
35 SCHEDULE A CULV. PIPE 18 IN. DIAM.

429.0000 L.F. -36.00 % 40.0000 -46.67 % 36.0000 -52.00 %

20,592.00 -11,583.00 17,160.00 -15,015.00 15,444.00 -16,731.00
75.0000

32,175.00

80.0000
36 SCHEDULE A CULV. PIPE 24 IN. DIAM.

138.0000 L.F. -20.00 % 65.0000 -35.00 % 54.0000 -46.00 %

11,040.00 -2,760.00 8,970.00 -4,830.00 7,452.00 -6,348.00
100.0000

13,800.00

STORM SEWER

1,100.0000
37 CATCH BASIN TYPE 1L

10.0000 EACH -8.33 % 1,400.0000 16.67 % 950.0000 -20.83 %

11,000.00 -1,000.00 14,000.00 2,000.00 9,500.00 -2,500.00
1,200.0000

12,000.00

7,000.0000
38 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW CONTROL

3.0000 EACH 40.00 % 4,200.0000 -16.00 % 3,700.0000 -26.00 %

21,000.00 6,000.00 12,600.00 -2,400.00 11,100.00 -3,900.00
5,000.0000

15,000.00

8,000.0000
39 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

3.0000 EACH 60.00 % 4,200.0000 -16.00 % 3,900.0000 -22.00 %

24,000.00 9,000.00 12,600.00 -2,400.00 11,700.00 -3,300.00
5,000.0000

15,000.00

1,000.0000
40 CATCH BASIN TYPE 1

37.0000 EACH 17.65 % 1,250.0000 47.06 % 800.0000 -5.88 %

37,000.00 5,550.00 46,250.00 14,800.00 29,600.00 -1,850.00
850.0000

31,450.00

5,000.0000
41 CATCH BASIN TYPE 2 48 IN. DIAM.

63.0000 EACH 127.27 % 2,500.0000 13.64 % 3,000.0000 36.36 %

315,000.00 176,400.00 157,500.00 18,900.00 189,000.00 50,400.00
2,200.0000

138,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072

PROJECT : BELLEVUE   WA  980093686 KIRKLAND   WA  980832909 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)
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STORM SEWER

6,000.0000
42 CATCH BASIN TYPE 2 54 IN. DIAM.

11.0000 EACH 130.77 % 3,800.0000 46.15 % 3,500.0000 34.62 %

66,000.00 37,400.00 41,800.00 13,200.00 38,500.00 9,900.00
2,600.0000

28,600.00

1.0000
43 TESTING STORM SEWER PIPE

14396.0000 L.F. -50.00 % 1.0000 -50.00 % 1.2500 -37.50 %

14,396.00 -14,396.00 14,396.00 -14,396.00 17,995.00 -10,797.00
2.0000

28,792.00

38.0000
44 CL. III REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

487.0000 L.F. 8.57 % 35.0000 0.00 % 32.0000 -8.57 %

18,506.00 1,461.00 17,045.00 0.00 15,584.00 -1,461.00
35.0000

17,045.00

45.0000
45 CL. III REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

115.0000 L.F. 18.42 % 45.0000 18.42 % 52.0000 36.84 %

5,175.00 805.00 5,175.00 805.00 5,980.00 1,610.00
38.0000

4,370.00

35.0000
46 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

689.0000 L.F. -61.11 % 40.0000 -55.56 % 34.0000 -62.22 %

24,115.00 -37,895.00 27,560.00 -34,450.00 23,426.00 -38,584.00
90.0000

62,010.00

55.0000
47 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

301.0000 L.F. 5.77 % 75.0000 44.23 % 75.0000 44.23 %

16,555.00 903.00 22,575.00 6,923.00 22,575.00 6,923.00
52.0000

15,652.00

90.0000
48 CL. IV REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.

114.0000 L.F. 20.00 % 95.0000 26.67 % 100.0000 33.33 %

10,260.00 1,710.00 10,830.00 2,280.00 11,400.00 2,850.00
75.0000

8,550.00

120.0000
49 CL. IV REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

163.0000 L.F. 0.00 % 120.0000 0.00 % 114.0000 -5.00 %

19,560.00 0.00 19,560.00 0.00 18,582.00 -978.00
120.0000

19,560.00

40.0000
50 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

43.0000 L.F. -42.86 % 65.0000 -7.14 % 34.0000 -51.43 %

1,720.00 -1,290.00 2,795.00 -215.00 1,462.00 -1,548.00
70.0000

3,010.00

90.0000
51 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

33.0000 L.F. 12.50 % 85.0000 6.25 % 52.0000 -35.00 %

2,970.00 330.00 2,805.00 165.00 1,716.00 -924.00
80.0000

2,640.00

32.0000
52 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

8867.0000 L.F. 16.36 % 32.0000 16.36 % 27.0000 -1.82 %

283,744.00 39,901.50 283,744.00 39,901.50 239,409.00 -4,433.50
27.5000

243,842.50
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STORM SEWER

44.0000
53 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

3760.0000 L.F. 18.92 % 44.0000 18.92 % 29.0000 -21.62 %

165,440.00 26,320.00 165,440.00 26,320.00 109,040.00 -30,080.00
37.0000

139,120.00

60.0000
54 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

910.0000 L.F. 33.33 % 55.0000 22.22 % 45.0000 0.00 %

54,600.00 13,650.00 50,050.00 9,100.00 40,950.00 0.00
45.0000

40,950.00

95.0000
55 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

194.0000 L.F. 18.75 % 85.0000 6.25 % 80.0000 0.00 %

18,430.00 2,910.00 16,490.00 970.00 15,520.00 0.00
80.0000

15,520.00

60.0000
56  ECOLOGY MIX

900.0000 C.Y. 33.33 % 50.0000 11.11 % 50.0000 11.11 %

54,000.00 13,500.00 45,000.00 4,500.00 45,000.00 4,500.00
45.0000

40,500.00

SANITARY SEWER

600.0000
57  SANITARY SEWER CASING

140.0000 L.F. 4.90 % 450.0000 -21.33 % 150.0000 -73.78 %

84,000.00 3,920.00 63,000.00 -17,080.00 21,000.00 -59,080.00
572.0000

80,080.00

WATER LINES

50.0000
58 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

30.0000 C.Y. 25.00 % 65.0000 62.50 % 60.0000 50.00 %

1,500.00 300.00 1,950.00 750.00 1,800.00 600.00
40.0000

1,200.00

30.0000
59 BANK RUN GRAVEL FOR TRENCH BACKFILL

4943.0000 C.Y. 50.00 % 40.0000 100.00 % 39.0000 95.00 %

148,290.00 49,430.00 197,720.00 98,860.00 192,777.00 93,917.00
20.0000

98,860.00

0.0000
60 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00

2,000.0000
61 GATE VALVE 12 IN.

19.0000 EACH -22.03 % 1,700.0000 -33.72 % 2,100.0000 -18.13 %

38,000.00 -10,735.00 32,300.00 -16,435.00 39,900.00 -8,835.00
2,565.0000

48,735.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072

PROJECT : BELLEVUE   WA  980093686 KIRKLAND   WA  980832909 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

7,000.0000
62 BUTTERFLY VALVE 16 IN.

2.0000 EACH 97.29 % 3,200.0000 -9.81 % 3,100.0000 -12.63 %

14,000.00 6,904.00 6,400.00 -696.00 6,200.00 -896.00
3,548.0000

7,096.00

16,000.0000
63  CHECK VALVE ASSEMBLY

1.0000 EACH 119.57 % 12,500.0000 71.54 % 12,000.0000 64.68 %

16,000.00 8,713.00 12,500.00 5,213.00 12,000.00 4,713.00
7,287.0000

7,287.00

7,500.0000
64 HYDRANT ASSEMBLY

1.0000 EACH 11.26 % 3,500.0000 -48.08 % 4,000.0000 -40.66 %

7,500.00 759.00 3,500.00 -3,241.00 4,000.00 -2,741.00
6,741.0000

6,741.00

6,000.0000
65 SERVICE CONNECTION 2 IN. DIAM.

4.0000 EACH 200.00 % 3,200.0000 60.00 % 2,500.0000 25.00 %

24,000.00 16,000.00 12,800.00 4,800.00 10,000.00 2,000.00
2,000.0000

8,000.00

62.0000
66 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

3000.0000 L.F. 106.67 % 65.0000 116.67 % 120.0000 300.00 %

186,000.00 96,000.00 195,000.00 105,000.00 360,000.00 270,000.00
30.0000

90,000.00

600.0000
67  WATER MAIN CASING

100.0000 L.F. 25.00 % 500.0000 4.17 % 200.0000 -58.33 %

60,000.00 12,000.00 50,000.00 2,000.00 20,000.00 -28,000.00
480.0000

48,000.00

STRUCTURE

30.0000
68 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2979.0000 C.Y. 50.00 % 28.0000 40.00 % 18.0000 -10.00 %

89,370.00 29,790.00 83,412.00 23,832.00 53,622.00 -5,958.00
20.0000

59,580.00
69 SHORING OR EXTRA EXCAVATION CL. A

L.S. -12.60 % 9.25 % 36.34 %

1,000,000.00 -144,200.00 1,249,999.66 105,799.66 1,560,000.00 415,800.001,144,200.00

46.0000
70 GRAVEL BACKFILL FOR WALL

642.0000 C.Y. 31.43 % 58.0000 65.71 % 36.0000 2.86 %

29,532.00 7,062.00 37,236.00 14,766.00 23,112.00 642.00
35.0000

22,470.00

58.0000
71 SHAFT - 24 IN. DIAMETER

9197.0000 L.F. -42.00 % 65.0000 -35.00 % 68.0000 -32.00 %

533,426.00 -386,274.00 597,805.00 -321,895.00 625,396.00 -294,304.00
100.0000

919,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072
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11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

70.0000
72 SHAFT - 30 IN. DIAMETER

2689.0000 L.F. -53.33 % 80.0000 -46.67 % 70.0000 -53.33 %

188,230.00 -215,120.00 215,120.00 -188,230.00 188,230.00 -215,120.00
150.0000

403,350.00

112.0000
73 SHAFT - 36 IN. DIAMETER

16.0000 L.F. -77.60 % 85.0000 -83.00 % 650.0000 30.00 %

1,792.00 -6,208.00 1,360.00 -6,640.00 10,400.00 2,400.00
500.0000

8,000.00

40.0000
74 FURNISHING SOLDIER PILE W10X49

505.0000 L.F. -20.00 % 48.0000 -4.00 % 40.0000 -20.00 %

20,200.00 -5,050.00 24,240.00 -1,010.00 20,200.00 -5,050.00
50.0000

25,250.00

45.0000
75 FURNISHING SOLDIER PILE W12X58

237.0000 L.F. -25.00 % 85.0000 41.67 % 42.0000 -30.00 %

10,665.00 -3,555.00 20,145.00 5,925.00 9,954.00 -4,266.00
60.0000

14,220.00

30.0000
76 FURNISHING SOLDIER PILE W14X34

1855.0000 L.F. 0.00 % 32.0000 6.67 % 30.0000 0.00 %

55,650.00 0.00 59,360.00 3,710.00 55,650.00 0.00
30.0000

55,650.00

40.0000
77 FURNISHING SOLDIER PILE W14X43

1582.0000 L.F. 0.00 % 40.0000 0.00 % 35.0000 -12.50 %

63,280.00 0.00 63,280.00 0.00 55,370.00 -7,910.00
40.0000

63,280.00

40.0000
78 FURNISHING SOLDIER PILE W14X48

968.0000 L.F. -20.00 % 45.0000 -10.00 % 40.0000 -20.00 %

38,720.00 -9,680.00 43,560.00 -4,840.00 38,720.00 -9,680.00
50.0000

48,400.00

50.0000
79 FURNISHING SOLDIER PILE W14X61

676.0000 L.F. -16.67 % 40.0000 -33.33 % 47.0000 -21.67 %

33,800.00 -6,760.00 27,040.00 -13,520.00 31,772.00 -8,788.00
60.0000

40,560.00

50.0000
80 FURNISHING SOLDIER PILE W14X68

1762.0000 L.F. -28.57 % 50.0000 -28.57 % 51.0000 -27.14 %

88,100.00 -35,240.00 88,100.00 -35,240.00 89,862.00 -33,478.00
70.0000

123,340.00

90.0000
81 FURNISHING SOLDIER PILE W14X82

1907.0000 L.F. 12.50 % 78.0000 -2.50 % 53.0000 -33.75 %

171,630.00 19,070.00 148,746.00 -3,814.00 101,071.00 -51,489.00
80.0000

152,560.00

65.0000
82 FURNISHING SOLDIER PILE W14X90

558.0000 L.F. -27.78 % 85.0000 -5.56 % 65.0000 -27.78 %

36,270.00 -13,950.00 47,430.00 -2,790.00 36,270.00 -13,950.00
90.0000

50,220.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

80.0000
83 FURNISHING SOLDIER PILE W14X109

2408.0000 L.F. -27.27 % 68.0000 -38.18 % 72.0000 -34.55 %

192,640.00 -72,240.00 163,744.00 -101,136.00 173,376.00 -91,504.00
110.0000

264,880.00

90.0000
84 FURNISHING SOLDIER PILE W14X132

349.0000 L.F. -30.77 % 80.0000 -38.46 % 85.0000 -34.62 %

31,410.00 -13,960.00 27,920.00 -17,450.00 29,665.00 -15,705.00
130.0000

45,370.00

0.0000
85 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00

80.0000
86 FURNISHING SOLDIER PILE W18X119

508.0000 L.F. -33.33 % 90.0000 -25.00 % 85.0000 -29.17 %

40,640.00 -20,320.00 45,720.00 -15,240.00 43,180.00 -17,780.00
120.0000

60,960.00

10,000.0000
87 FURNISHING AND DRIVING CONCRETE TEST PILE

3.0000 EACH 100.00 % 5,500.0000 10.00 % 20,000.0000 300.00 %

30,000.00 15,000.00 16,500.00 1,500.00 60,000.00 45,000.00
5,000.0000

15,000.00

120.0000
88 FURNISHING CONC. PILING 16 IN DIAM

1111.0000 L.F. 100.00 % 95.0000 58.33 % 110.0000 83.33 %

133,320.00 66,660.00 105,545.00 38,885.00 122,210.00 55,550.00
60.0000

66,660.00

1,500.0000
89 DRIVING CONC. PILE 16 IN DIAM

65.0000 EACH 87.50 % 725.0000 -9.38 % 1,300.0000 62.50 %

97,500.00 45,500.00 47,125.00 -4,875.00 84,500.00 32,500.00
800.0000

52,000.00

120.0000
90 FURNISHING STEEL PILE TIP OR SHOE 16 IN DIAM PLATE

65.0000 EACH -40.00 % 120.0000 -40.00 % 225.0000 12.50 %

7,800.00 -5,200.00 7,800.00 -5,200.00 14,625.00 1,625.00
200.0000

13,000.00

40.0000
91  STEEL SHEET PILING

3786.0000 S.F. 14.29 % 35.0000 0.00 % 40.0000 14.29 %

151,440.00 18,930.00 132,510.00 0.00 151,440.00 18,930.00
35.0000

132,510.00

1.0000
92 ST. REINF. BAR FOR BRIDGE

67593.0000 LB. 42.86 % 1.0000 42.86 % 2.0000 185.71 %

67,593.00 20,277.90 67,593.00 20,277.90 135,186.00 87,870.90
0.7000

47,315.10

1.0500
93 ST. REINF. BAR FOR RETAINING WALL

5064.0000 LB. 5.00 % 1.0000 0.00 % 2.0000 100.00 %

5,317.20 253.20 5,064.00 0.00 10,128.00 5,064.00
1.0000

5,064.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072
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11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1.0500
94 ST. REINF. BAR FOR NOISE BARRIER

132854.0000 LB. 5.00 % 1.0000 0.00 % 2.0000 100.00 %

139,496.70 6,642.70 132,854.00 0.00 265,708.00 132,854.00
1.0000

132,854.00

1,000.0000
95 CONC. CLASS 4000 FOR NOISE BARRIER

824.0000 C.Y. 33.33 % 1,200.0000 60.00 % 1.0000 -99.87 %

824,000.00 206,000.00 988,800.00 370,800.00 824.00 -617,176.00
750.0000

618,000.00

650.0000
96 CONC. CLASS 4000 FOR BRIDGE

566.0000 C.Y. 62.50 % 475.0000 18.75 % 750.0000 87.50 %

367,900.00 141,500.00 268,850.00 42,450.00 424,500.00 198,100.00
400.0000

226,400.00

900.0000
97 CONC. CLASS 4000 FOR RETAINING WALL

77.0000 C.Y. 50.00 % 500.0000 -16.67 % 750.0000 25.00 %

69,300.00 23,100.00 38,500.00 -7,700.00 57,750.00 11,550.00
600.0000

46,200.00

220.0000
98 CONC. CLASS 4000W FOR SEAL

900.0000 C.Y. 46.67 % 180.0000 20.00 % 125.0000 -16.67 %

198,000.00 63,000.00 162,000.00 27,000.00 112,500.00 -22,500.00
150.0000

135,000.00

160.0000
99 CONC. CLASS 4000W FOR WET VAULT NO. 1

856.0000 C.Y. 6.67 % 175.0000 16.67 % 185.0000 23.33 %

136,960.00 8,560.00 149,800.00 21,400.00 158,360.00 29,960.00
150.0000

128,400.00

160.0000
100 CONC. CLASS 4000W FOR WET VAULT NO. 2

1329.0000 C.Y. 6.67 % 175.0000 16.67 % 185.0000 23.33 %

212,640.00 13,290.00 232,575.00 33,225.00 245,865.00 46,515.00
150.0000

199,350.00
101  WET VAULT NO. 1

L.S. -2.97 % 71.23 % 82.65 %

425,000.00 -13,000.00 750,000.00 312,000.00 800,000.00 362,000.00438,000.00
102  WET VAULT NO. 2

L.S. -10.47 % 72.18 % 92.84 %

650,000.00 -76,000.00 1,250,000.00 524,000.00 1,400,000.00 674,000.00726,000.00
103 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

13.00 13.00 13.0013.00

2,200.0000
104 TIMBER LAGGING

173.4000 MBM 10.00 % 2,500.0000 25.00 % 2,500.0000 25.00 %

381,480.00 34,680.00 433,500.00 86,700.00 433,500.00 86,700.00
2,000.0000

346,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
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TOTAL AMOUNT

STRUCTURE

105 SUPERSTRUCTURE  - BRIDGE NO. 202/46
L.S. 88.28 % 52.72 % 109.21 %

450,000.00 211,000.00 365,000.00 126,000.00 500,000.00 261,000.00239,000.00
106 SUPERSTRUCTURE  - BRIDGE NO. 202/47

L.S. 95.83 % 77.08 % 108.33 %

470,000.00 230,000.00 425,000.00 185,000.00 500,000.00 260,000.00240,000.00
107 SUPERSTRUCTURE  - BRIDGE NO. 202/47A

L.S. 72.87 % 59.57 % 112.77 %

325,000.00 137,000.00 300,000.00 112,000.00 400,000.00 212,000.00188,000.00

220.0000
108  PEDESTRIAN HANDRAIL

21.2100 L.F. 46.67 % 100.0000 -33.33 % 250.0000 66.67 %

4,666.20 1,484.70 2,121.00 -1,060.50 5,302.50 2,121.00
150.0000

3,181.50

50.0000
109 BRIDGE RAILING TYPE BP

1213.0000 L.F. 0.00 % 90.0000 80.00 % 65.0000 30.00 %

60,650.00 0.00 109,170.00 48,520.00 78,845.00 18,195.00
50.0000

60,650.00

60.0000
110 TRAFFIC BARRIER

760.0000 L.F. -20.00 % 165.0000 120.00 % 100.0000 33.33 %

45,600.00 -11,400.00 125,400.00 68,400.00 76,000.00 19,000.00
75.0000

57,000.00

280.0000
111 SEW TRAFFIC BARRIER

2068.0000 L.F. -6.67 % 320.0000 6.67 % 275.0000 -8.33 %

579,040.00 -41,360.00 661,760.00 41,360.00 568,700.00 -51,700.00
300.0000

620,400.00

165.0000
112  MEDIAN BARRIER

95.0000 L.F. 65.00 % 135.0000 35.00 % 200.0000 100.00 %

15,675.00 6,175.00 12,825.00 3,325.00 19,000.00 9,500.00
100.0000

9,500.00

400.0000
113  PEDESTRIAN BARRIER

618.0000 L.F. 33.33 % 335.0000 11.67 % 300.0000 0.00 %

247,200.00 61,800.00 207,030.00 21,630.00 185,400.00 0.00
300.0000

185,400.00

290.0000
114  MOMENT SLAB BARRIER

115.0000 L.F. -3.33 % 325.0000 8.33 % 300.0000 0.00 %

33,350.00 -1,150.00 37,375.00 2,875.00 34,500.00 0.00
300.0000

34,500.00
115  TRANSITION COLUMN

L.S. 0.00 % -60.00 % -25.00 %

20,000.00 0.00 8,000.00 -12,000.00 15,000.00 -5,000.0020,000.00
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30.0000
116 CONCRETE FASCIA PANEL

61541.0000 S.F. 50.00 % 22.0000 10.00 % 45.0000 125.00 %

1,846,230.00 615,410.00 1,353,902.00 123,082.00 2,769,345.00 1,538,525.00
20.0000

1,230,820.00

0.5000
117  FRACTURED BASALT FINISH

38778.0000 S.F. -93.75 % 5.0000 -37.50 % 7.0000 -12.50 %

19,389.00 -290,835.00 193,890.00 -116,334.00 271,446.00 -38,778.00
8.0000

310,224.00

4.0000
118  TREE PATTERN FINISH

31545.0000 S.F. -60.00 % 6.0000 -40.00 % 7.0000 -30.00 %

126,180.00 -189,270.00 189,270.00 -126,180.00 220,815.00 -94,635.00
10.0000

315,450.00

5.0000
119  SANDBLAST FINISH

8022.0000 S.F. 0.00 % 4.0000 -20.00 % 4.0000 -20.00 %

40,110.00 0.00 32,088.00 -8,022.00 32,088.00 -8,022.00
5.0000

40,110.00

3.5000
120  RANDOM BOARD FINISH

43590.0000 S.F. -30.00 % 5.0000 0.00 % 3.0000 -40.00 %

152,565.00 -65,385.00 217,950.00 0.00 130,770.00 -87,180.00
5.0000

217,950.00

600.0000
121 SOIL NAIL - EPOXY COATED

452.0000 EACH 20.00 % 590.0000 18.00 % 675.0000 35.00 %

271,200.00 45,200.00 266,680.00 40,680.00 305,100.00 79,100.00
500.0000

226,000.00
122 SOIL NAIL VERIFICATION TEST

L.S. -50.00 % -30.00 % -40.00 %

5,000.00 -5,000.00 7,000.00 -3,000.00 6,000.00 -4,000.0010,000.00

9.0000
123 PREFABRICATED DRAINAGE MAT

5050.0000 S.Y. -40.00 % 8.0000 -46.67 % 5.0000 -66.67 %

45,450.00 -30,300.00 40,400.00 -35,350.00 25,250.00 -50,500.00
15.0000

75,750.00

2,000.0000
124 PERMANENT GROUND ANCHOR

93.0000 EACH -33.33 % 2,000.0000 -33.33 % 1,650.0000 -45.00 %

186,000.00 -93,000.00 186,000.00 -93,000.00 153,450.00 -125,550.00
3,000.0000

279,000.00

1,000.0000
125 PERMANENT GROUND ANCHOR  PERFORMANCE TEST

7.0000 EACH -50.00 % 4,700.0000 135.00 % 1,000.0000 -50.00 %

7,000.00 -7,000.00 32,900.00 18,900.00 7,000.00 -7,000.00
2,000.0000

14,000.00
126 PERMANENT GROUND ANCHOR  VERIFICATION TEST

L.S. -73.33 % -66.67 % -66.67 %

8,000.00 -22,000.00 10,000.00 -20,000.00 10,000.00 -20,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072

PROJECT : BELLEVUE   WA  980093686 KIRKLAND   WA  980832909 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

18.0000
127 STRUCTURAL EARTH WALL

53919.0000 S.F. 28.57 % 12.0000 -14.29 % 14.5000 3.57 %

970,542.00 215,676.00 647,028.00 -107,838.00 781,825.50 26,959.50
14.0000

754,866.00

28.0000
128 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

22286.0000 C.Y. 12.00 % 35.0000 40.00 % 17.0000 -32.00 %

624,008.00 66,858.00 780,010.00 222,860.00 378,862.00 -178,288.00
25.0000

557,150.00

SURFACING

24.0000
129 SHOULDER BALLAST

2623.0000 TON 14.29 % 22.0000 4.76 % 37.0000 76.19 %

62,952.00 7,869.00 57,706.00 2,623.00 97,051.00 41,968.00
21.0000

55,083.00

17.0000
130 CRUSHED SURFACING BASE COURSE

32629.0000 TON 13.33 % 15.0000 0.00 % 20.0000 33.33 %

554,693.00 65,258.00 489,435.00 0.00 652,580.00 163,145.00
15.0000

489,435.00

LIQUID ASPHALT
131 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

46,000.00 46,000.00 46,000.0046,000.00

CEMENT CONCRETE PAVEMENT

250.0000
132 BRIDGE APPROACH SLAB

853.0000 S.Y. 42.86 % 250.0000 42.86 % 275.0000 57.14 %

213,250.00 63,975.00 213,250.00 63,975.00 234,575.00 85,300.00
175.0000

149,275.00

200.0000
133  PATTERNED CONCRETE PAVEMENT

151.0000 S.Y. 66.67 % 120.0000 0.00 % 90.0000 -25.00 %

30,200.00 12,080.00 18,120.00 0.00 13,590.00 -4,530.00
120.0000

18,120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072

PROJECT : BELLEVUE   WA  980093686 KIRKLAND   WA  980832909 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

134 CRACK SEALING
EST. 0.00 % 0.00 % 0.00 %

8,500.00 8,500.00 8,500.008,500.00

9.0000
135 PLANING BITUMINOUS PAVEMENT

1825.0000 S.Y. 80.00 % 8.0000 60.00 % 10.0000 100.00 %

16,425.00 7,300.00 14,600.00 5,475.00 18,250.00 9,125.00
5.0000

9,125.00

80.0000
136 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG PG 64-22

1502.0000 TON 14.29 % 100.0000 42.86 % 77.0000 10.00 %

120,160.00 15,020.00 150,200.00 45,060.00 115,654.00 10,514.00
70.0000

105,140.00

55.0000
137 HMA CL. 1/2 IN. PG 64-22

45178.9300 TON 22.22 % 58.0000 28.89 % 56.0000 24.44 %

2,484,841.15 451,789.30 2,620,377.94 587,326.09 2,530,020.08 496,968.23
45.0000

2,033,051.85
138 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

54,500.00 54,500.00 54,500.0054,500.00
139 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

37,000.00 37,000.00 37,000.0037,000.00

100.0000
140 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

533.0000 TON 100.00 % 100.0000 100.00 % 105.0000 110.00 %

53,300.00 26,650.00 53,300.00 26,650.00 55,965.00 29,315.00
50.0000

26,650.00
141 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

37,000.00 37,000.00 37,000.0037,000.00

IRRIGATION AND WATER DISTRIBUTION
142 IRRIGATION SYSTEM

L.S. 81.30 % 68.35 % 55.40 %

350,000.00 156,954.00 325,000.00 131,954.00 300,000.00 106,954.00193,046.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
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04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.0000
143 ESC LEAD

500.0000 DAY -98.00 % 50.0000 0.00 % 25.0000 -50.00 %

500.00 -24,500.00 25,000.00 0.00 12,500.00 -12,500.00
50.0000

25,000.00

1,300.0000
144  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

5.1300 ACRE 8.33 % 2,100.0000 75.00 % 1,200.0000 0.00 %

6,669.00 513.00 10,773.00 4,617.00 6,156.00 0.00
1,200.0000

6,156.00

2,400.0000
145  BIOFILTRATION SWALE SEEDING AND MULCHING

4.4100 ACRE -22.58 % 2,100.0000 -32.26 % 3,100.0000 0.00 %

10,584.00 -3,087.00 9,261.00 -4,410.00 13,671.00 0.00
3,100.0000

13,671.00

36.0000
146  FINE COMPOST

2225.0000 C.Y. -2.70 % 35.0000 -5.41 % 46.0000 24.32 %

80,100.00 -2,225.00 77,875.00 -4,450.00 102,350.00 20,025.00
37.0000

82,325.00

1,200.0000
147 SOIL BINDER OR TACKING AGENT

0.4100 ACRE 200.00 % 1,500.0000 275.00 % 190.0000 -52.50 %

492.00 328.00 615.00 451.00 77.90 -86.10
400.0000

164.00
148 REMOVAL OF BURIED MAN-MADE DEBRIS

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

2.0000
149 TEMPORARY EROSION CONTROL BLANKET

2721.0000 S.Y. -50.00 % 3.5000 -12.50 % 2.0000 -50.00 %

5,442.00 -5,442.00 9,523.50 -1,360.50 5,442.00 -5,442.00
4.0000

10,884.00

10.0000
150  COMPOST BLANKET

12250.0000 S.Y. 233.33 % 5.0000 66.67 % 1.5000 -50.00 %

122,500.00 85,750.00 61,250.00 24,500.00 18,375.00 -18,375.00
3.0000

36,750.00

10.0000
151 CHECK DAM

587.0000 L.F. 0.00 % 11.0000 10.00 % 10.0000 0.00 %

5,870.00 0.00 6,457.00 587.00 5,870.00 0.00
10.0000

5,870.00

7.0000
152  SANDBAG BARRIER

205.0000 EACH 0.00 % 9.4900 35.57 % 5.0000 -28.57 %

1,435.00 0.00 1,945.45 510.45 1,025.00 -410.00
7.0000

1,435.00

25.0000
153 STABILIZED CONSTRUCTION ENTRANCE

379.0000 S.Y. 150.00 % 15.0000 50.00 % 25.0000 150.00 %

9,475.00 5,685.00 5,685.00 1,895.00 9,475.00 5,685.00
10.0000

3,790.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
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TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072

PROJECT : BELLEVUE   WA  980093686 KIRKLAND   WA  980832909 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 551010

ITEM
NO.
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MEAS
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DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

100.0000
154 STREET CLEANING

2600.0000 HR 11.11 % 100.0000 11.11 % 80.0000 -11.11 %

260,000.00 26,000.00 260,000.00 26,000.00 208,000.00 -26,000.00
90.0000

234,000.00

50.0000
155 INLET PROTECTION

120.0000 EACH -13.79 % 60.0000 3.45 % 75.0000 29.31 %

6,000.00 -960.00 7,200.00 240.00 9,000.00 2,040.00
58.0000

6,960.00

4.0000
156 SILT FENCE

3074.0000 L.F. -20.00 % 5.0000 0.00 % 4.0000 -20.00 %

12,296.00 -3,074.00 15,370.00 0.00 12,296.00 -3,074.00
5.0000

15,370.00

5.0000
157 COMPOST BERM

8823.0000 L.F. 150.00 % 7.0000 250.00 % 5.0000 150.00 %

44,115.00 26,469.00 61,761.00 44,115.00 44,115.00 26,469.00
2.0000

17,646.00

15.0000
158 STRAW BALE

1494.0000 EACH -25.00 % 35.0000 75.00 % 10.0000 -50.00 %

22,410.00 -7,470.00 52,290.00 22,410.00 14,940.00 -14,940.00
20.0000

29,880.00

4.0000
159 WATTLE

10719.0000 L.F. 100.00 % 4.0000 100.00 % 3.0000 50.00 %

42,876.00 21,438.00 42,876.00 21,438.00 32,157.00 10,719.00
2.0000

21,438.00

5.0000
160 COMPOST SOCK

3790.0000 L.F. -16.67 % 5.0000 -16.67 % 6.0000 0.00 %

18,950.00 -3,790.00 18,950.00 -3,790.00 22,740.00 0.00
6.0000

22,740.00

0.0000
161 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00

500,000.0000
162  MOBILE CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

1.0000 EACH 488.24 % 200,000.0000 135.29 % 750,000.0000 782.35 %

500,000.00 415,000.00 200,000.00 115,000.00 750,000.00 665,000.00
85,000.0000

85,000.00

1.0000
163  OPERATION OF MOB CHITOSAN-ENHANCED SAND FILTRATION SYS.

10240.0000 HR -98.33 % 55.0000 -8.33 % 0.0100 -99.98 %

10,240.00 -604,160.00 563,200.00 -51,200.00 102.40 -614,297.60
60.0000

614,400.00
164  STORMWATER CHEMICAL TREATMENT PLAN

L.S. 4,900.00 % -70.00 % 0.00 %

150,000.00 147,000.00 900.00 -2,100.00 3,000.00 0.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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VERSION NO :10 WORK ORDER# : 0L3498
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

165  DATA SUMMARY REPORT
L.S. 2,400.00 % 300.00 % 200.00 %

50,000.00 48,000.00 8,000.00 6,000.00 6,000.00 4,000.002,000.00
166 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,205,230.00 2,205,230.00 2,205,230.002,205,230.00

38.0000
167 TOPSOIL TYPE A

2546.0000 C.Y. 2.70 % 28.0000 -24.32 % 25.0000 -32.43 %

96,748.00 2,546.00 71,288.00 -22,914.00 63,650.00 -30,552.00
37.0000

94,202.00

1.0000
168 PSIPE SLOUGH SEDGE, BR

2614.0000 EACH -42.86 % 2.0000 14.29 % 4.0000 128.57 %

2,614.00 -1,960.50 5,228.00 653.50 10,456.00 5,881.50
1.7500

4,574.50

1.2500
169 PSIPE SMALL-FRUITED BULRUSH, BR

1854.0000 EACH -34.21 % 2.0000 5.26 % 4.0000 110.53 %

2,317.50 -1,205.10 3,708.00 185.40 7,416.00 3,893.40
1.9000

3,522.60

1.5000
170 PSIPE HARDSTEM BULLRUSH, BR

1088.0000 EACH -37.50 % 2.0000 -16.67 % 4.0000 66.67 %

1,632.00 -979.20 2,176.00 -435.20 4,352.00 1,740.80
2.4000

2,611.20

25.0000
171 PSIPE AMUR MAPLE, 5 FT. HT., B&B

107.0000 EACH -58.33 % 90.0000 50.00 % 85.0000 41.67 %

2,675.00 -3,745.00 9,630.00 3,210.00 9,095.00 2,675.00
60.0000

6,420.00

2.5000
172 PSIPE BALDHIP ROSE, 18 IN. HT., BR

972.0000 EACH -42.53 % 3.0000 -31.03 % 5.0000 14.94 %

2,430.00 -1,798.20 2,916.00 -1,312.20 4,860.00 631.80
4.3500

4,228.20

1.5000
173 PSIPE BEACH STRAWBERRY, BR

591.0000 EACH 50.00 % 3.0000 200.00 % 5.0000 400.00 %

886.50 295.50 1,773.00 1,182.00 2,955.00 2,364.00
1.0000

591.00

3.0000
174 PSIPE BEAKED  HAZELNUT, 18 IN. HT., BR

2680.0000 EACH -53.85 % 3.0000 -53.85 % 7.0000 7.69 %

8,040.00 -9,380.00 8,040.00 -9,380.00 18,760.00 1,340.00
6.5000

17,420.00

3.0000
175 PSIPE BITTER CHERRY, 18 IN. HT., BR

1228.0000 EACH -53.13 % 3.0000 -53.13 % 4.0000 -37.50 %

3,684.00 -4,175.20 3,684.00 -4,175.20 4,912.00 -2,947.20
6.4000

7,859.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.0000
176 PSIPE BLACK TWINBERRY, 18 IN. HT., BR

979.0000 EACH -14.29 % 3.0000 -14.29 % 5.0000 42.86 %

2,937.00 -489.50 2,937.00 -489.50 4,895.00 1,468.50
3.5000

3,426.50

20.0000
177 PSIPE BURKWOOD OSMANTHUS, 18 IN. HT., 2 GAL.

77.0000 EACH 6.67 % 3.0000 -84.00 % 20.0000 6.67 %

1,540.00 96.25 231.00 -1,212.75 1,540.00 96.25
18.7500

1,443.75

3.0000
178 PSIPE CASCARA, 18 IN. HT., BR

1959.0000 EACH -14.29 % 3.0000 -14.29 % 4.0000 14.29 %

5,877.00 -979.50 5,877.00 -979.50 7,836.00 979.50
3.5000

6,856.50

6.5000
179 PSIPE COMPACT OREGON GRAPE, 10 IN. HT., NO. 1 CONT.

2730.0000 EACH -43.48 % 10.0000 -13.04 % 10.0000 -13.04 %

17,745.00 -13,650.00 27,300.00 -4,095.00 27,300.00 -4,095.00
11.5000

31,395.00

6.5000
180 PSIPE ELMA' ROCKROSE, 18 IN. HT., NO. 1 CONT.

104.0000 EACH -42.22 % 10.0000 -11.11 % 10.0000 -11.11 %

676.00 -494.00 1,040.00 -130.00 1,040.00 -130.00
11.2500

1,170.00

7.0000
181 PSIPE MOCK ORANGE, 18 IN. HT., NO. 1 CONT.

91.0000 EACH 21.74 % 10.0000 73.91 % 7.0000 21.74 %

637.00 113.75 910.00 386.75 637.00 113.75
5.7500

523.25

5.0000
182 PSIPE MOCK ORANGE, 18 IN. HT., BR

688.0000 EACH 25.00 % 3.0000 -25.00 % 5.0000 25.00 %

3,440.00 688.00 2,064.00 -688.00 3,440.00 688.00
4.0000

2,752.00

2.5000
183 PSIPE NOOTKA ROSE, 18 IN. HT., BR

1424.0000 EACH -35.90 % 3.0000 -23.08 % 5.0000 28.21 %

3,560.00 -1,993.60 4,272.00 -1,281.60 7,120.00 1,566.40
3.9000

5,553.60

3.0000
184 PSIPE OCEANSPRAY, 18 IN. HT., BR

367.0000 EACH -52.38 % 3.0000 -52.38 % 5.0000 -20.63 %

1,101.00 -1,211.10 1,101.00 -1,211.10 1,835.00 -477.10
6.3000

2,312.10

6.0000
185 PSIPE PACIFIC NINEBARK, 18 IN. HT., NO. 1 CONT.

930.0000 EACH 6.19 % 10.0000 76.99 % 7.0000 23.89 %

5,580.00 325.50 9,300.00 4,045.50 6,510.00 1,255.50
5.6500

5,254.50

7.0000
186 PSIPE PACIFIC WILLOW, 18 IN. HT., NO. 1 CONT.

98.0000 EACH 112.12 % 10.0000 203.03 % 7.0000 112.12 %

686.00 362.60 980.00 656.60 686.00 362.60
3.3000

323.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072

PROJECT : BELLEVUE   WA  980093686 KIRKLAND   WA  980832909 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.0000
187 PSIPE PACIFIC WILLOW, 36 IN. HT., LIVE STAKE

2153.0000 EACH -63.64 % 2.0000 -63.64 % 4.0000 -27.27 %

4,306.00 -7,535.50 4,306.00 -7,535.50 8,612.00 -3,229.50
5.5000

11,841.50

2.0000
188 PSIPE PEAFRUIT ROSE, 18 IN. HT., BR

702.0000 EACH -9.09 % 3.0000 36.36 % 5.0000 127.27 %

1,404.00 -140.40 2,106.00 561.60 3,510.00 1,965.60
2.2000

1,544.40

7.0000
189 PSIPE PRIVET HONEYSUCKLE, 18 IN. HT., NO. 1 CONT.

1035.0000 EACH -41.67 % 8.0000 -33.33 % 11.0000 -8.33 %

7,245.00 -5,175.00 8,280.00 -4,140.00 11,385.00 -1,035.00
12.0000

12,420.00

4.0000
190 PSIPE RED ELDERBERRY, 18 IN. HT., BR

2464.0000 EACH 0.00 % 3.0000 -25.00 % 4.0000 0.00 %

9,856.00 0.00 7,392.00 -2,464.00 9,856.00 0.00
4.0000

9,856.00

2.5000
191 PSIPE RED OSIER DOGWOOD, 18 IN. HT., BR

1110.0000 EACH -25.37 % 3.0000 -10.45 % 5.0000 49.25 %

2,775.00 -943.50 3,330.00 -388.50 5,550.00 1,831.50
3.3500

3,718.50

6.5000
192 PSIPE SALAL, 6 IN. HT., NO. 1 CONT.

2804.0000 EACH 12.07 % 10.0000 72.41 % 7.0000 20.69 %

18,226.00 1,962.80 28,040.00 11,776.80 19,628.00 3,364.80
5.8000

16,263.20

2.5000
193 PSIPE SALMONBERRY, 12 IN. HT., BR

1308.0000 EACH -55.36 % 3.0000 -46.43 % 5.0000 -10.71 %

3,270.00 -4,054.80 3,924.00 -3,400.80 6,540.00 -784.80
5.6000

7,324.80

2.0000
194 PSIPE SCOULER WILLOW, 36 IN. HT., LIVE STAKE

105.0000 EACH -60.00 % 3.0000 -40.00 % 4.0000 -20.00 %

210.00 -315.00 315.00 -210.00 420.00 -105.00
5.0000

525.00

30.0000
195 PSIPE SHADBLOW SERVICEBERRY, 5 FT. HT., 5 GAL.

360.0000 EACH -31.43 % 80.0000 82.86 % 34.0000 -22.29 %

10,800.00 -4,950.00 28,800.00 13,050.00 12,240.00 -3,510.00
43.7500

15,750.00

7.0000
196 PSIPE SITKA WILLOW, 18 IN. HT., NO. 1 CONT.

142.0000 EACH 133.33 % 10.0000 233.33 % 7.0000 133.33 %

994.00 568.00 1,420.00 994.00 994.00 568.00
3.0000

426.00

2.0000
197 PSIPE SITKA WILLOW, 36 IN. HT., LIVE STAKE

1823.0000 EACH -55.56 % 3.0000 -33.33 % 4.0000 -11.11 %

3,646.00 -4,557.50 5,469.00 -2,734.50 7,292.00 -911.50
4.5000

8,203.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072

PROJECT : BELLEVUE   WA  980093686 KIRKLAND   WA  980832909 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
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11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
198 PSIPE SNOWBERRY, 18 IN. HT., NO. 1 CONT.

209.0000 EACH -3.45 % 10.0000 37.93 % 7.0000 -3.45 %

1,463.00 -52.25 2,090.00 574.75 1,463.00 -52.25
7.2500

1,515.25

2.5000
199 PSIPE SNOWBERRY, 18 IN. HT., BR

2864.0000 EACH -37.50 % 3.0000 -25.00 % 5.0000 25.00 %

7,160.00 -4,296.00 8,592.00 -2,864.00 14,320.00 2,864.00
4.0000

11,456.00

7.0000
200 PSIPE TALL OREGON GRAPE, 18 IN. HT., NO. 1 CONT.

2915.0000 EACH 0.00 % 10.0000 42.86 % 8.0000 14.29 %

20,405.00 0.00 29,150.00 8,745.00 23,320.00 2,915.00
7.0000

20,405.00

2.5000
201 PSIPE THIMBLEBERRY, 18 IN. HT., BR

2566.0000 EACH -54.55 % 3.0000 -45.45 % 5.0000 -9.09 %

6,415.00 -7,698.00 7,698.00 -6,415.00 12,830.00 -1,283.00
5.5000

14,113.00

4.0000
202 PSIPE "VETCHII" BOSTON IVY, 4 IN. CONT.

80.0000 EACH 33.33 % 3.0000 0.00 % 9.0000 200.00 %

320.00 80.00 240.00 0.00 720.00 480.00
3.0000

240.00

5.0000
203 PSIPE VINE MAPLE, 24 IN. HT., BR

615.0000 EACH 42.86 % 3.0000 -14.29 % 5.0000 42.86 %

3,075.00 922.50 1,845.00 -307.50 3,075.00 922.50
3.5000

2,152.50

7.0000
204 PSIPE "WATANABE" VIBURNUM, 18 IN. HT., NO. 1 CONT.

501.0000 EACH 0.00 % 10.0000 42.86 % 11.0000 57.14 %

3,507.00 0.00 5,010.00 1,503.00 5,511.00 2,004.00
7.0000

3,507.00

2.5000
205 PSIPE WESTERN CRABAPPLE, 18 IN. HT., BR

725.0000 EACH -61.54 % 3.0000 -53.85 % 5.0000 -23.08 %

1,812.50 -2,900.00 2,175.00 -2,537.50 3,625.00 -1,087.50
6.5000

4,712.50

4.5000
206 PSIPE WESTERN SERVICEBERRY, 18 IN. HT., BR

1147.0000 EACH -25.00 % 3.0000 -50.00 % 5.0000 -16.67 %

5,161.50 -1,720.50 3,441.00 -3,441.00 5,735.00 -1,147.00
6.0000

6,882.00

2.5000
207 PSIPE BIGLEAF MAPLE, 18 IN. HT., BR

765.0000 EACH -54.55 % 3.0000 -45.45 % 4.0000 -27.27 %

1,912.50 -2,295.00 2,295.00 -1,912.50 3,060.00 -1,147.50
5.5000

4,207.50

2.5000
208 PSIPE BLACK COTTONWOOD, 18 IN. HT., BR

546.0000 EACH -60.94 % 3.0000 -53.13 % 4.0000 -37.50 %

1,365.00 -2,129.40 1,638.00 -1,856.40 2,184.00 -1,310.40
6.4000

3,494.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072

PROJECT : BELLEVUE   WA  980093686 KIRKLAND   WA  980832909 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 551010
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

16.0000
209 PSIPE DOUGLAS FIR, 18 IN. HT., NO. 2 CONT.

1481.0000 EACH 45.45 % 12.0000 9.09 % 12.0000 9.09 %

23,696.00 7,405.00 17,772.00 1,481.00 17,772.00 1,481.00
11.0000

16,291.00

100.0000
210 PSIPE "EMERALD QUEEN" NORWAY MAPLE, 1.5 IN. CAL., BR

152.0000 EACH 89.57 % 165.0000 212.80 % 100.0000 89.57 %

15,200.00 7,182.00 25,080.00 17,062.00 15,200.00 7,182.00
52.7500

8,018.00

160.0000
211 PSIPE FASTIGIATE EUROPEAN HORNBEAM, 1.5 IN. CAL., B&B

44.0000 EACH -3.03 % 165.0000 0.00 % 175.0000 6.06 %

7,040.00 -220.00 7,260.00 0.00 7,700.00 440.00
165.0000

7,260.00

175.0000
212 PSIPE KOUSA DOGWOOD, 1.5 IN. CAL., B&B

12.0000 EACH -8.09 % 165.0000 -13.34 % 175.0000 -8.09 %

2,100.00 -184.80 1,980.00 -304.80 2,100.00 -184.80
190.4000

2,284.80

2.5000
213 PSIPE OREGON ASH, 18 IN. HT., BR

641.0000 EACH -37.50 % 3.0000 -25.00 % 4.0000 0.00 %

1,602.50 -961.50 1,923.00 -641.00 2,564.00 0.00
4.0000

2,564.00

18.0000
214 PSIPE SITKA SPRUCE, 18 IN. HT., NO. 2 CONT.

627.0000 EACH 56.52 % 12.0000 4.35 % 12.0000 4.35 %

11,286.00 4,075.50 7,524.00 313.50 7,524.00 313.50
11.5000

7,210.50

40.0000
215 PSIPE SPRING GROVE WESTERN RED CEDAR, 5 FT HT, NO 2 CONT

42.0000 EACH -36.00 % 125.0000 100.00 % 47.0000 -24.80 %

1,680.00 -945.00 5,250.00 2,625.00 1,974.00 -651.00
62.5000

2,625.00

18.0000
216 PSIPE WESTERN HEMLOCK, 18 IN. HT., NO. 2 CONT.

747.0000 EACH 63.64 % 12.0000 9.09 % 12.0000 9.09 %

13,446.00 5,229.00 8,964.00 747.00 8,964.00 747.00
11.0000

8,217.00

18.0000
217 PSIPE WESTERN RED CEDAR, 18 IN. HT., NO. 2 CONT.

937.0000 EACH 69.81 % 12.0000 13.21 % 12.0000 13.21 %

16,866.00 6,933.80 11,244.00 1,311.80 11,244.00 1,311.80
10.6000

9,932.20
218  EXTENSION OF PLANTING PERIOD

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

0.0000
219 DELETED ITEM

0.0800 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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EROSION CONTROL AND PLANTING

0.0000
220 DELETED ITEM

0.0800 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00
221 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
222  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

6,600.00 6,600.00 6,600.006,600.00
223  ROADSIDE RESTORATION

EST. 0.00 % 0.00 % 0.00 %

22,000.00 22,000.00 22,000.0022,000.00

5.0000
224  ADDITIONAL LAWN FERTILIZER

16.0000 LB. 233.33 % 2.0000 33.33 % 10.0000 566.67 %

80.00 56.00 32.00 8.00 160.00 136.00
1.5000

24.00

35.0000
225  SOIL AMENDMENT WITH GROUND BARK

902.0000 C.Y. 0.00 % 35.0000 0.00 % 24.0000 -31.43 %

31,570.00 0.00 31,570.00 0.00 21,648.00 -9,922.00
35.0000

31,570.00

35.0000
226  SOIL AMENDMENT WITH FINE COMPOST

5857.0000 C.Y. 0.00 % 35.0000 0.00 % 38.0000 8.57 %

204,995.00 0.00 204,995.00 0.00 222,566.00 17,571.00
35.0000

204,995.00

28.0000
227 BARK OR WOOD CHIP MULCH

7336.0000 C.Y. -20.00 % 34.0000 -2.86 % 29.0000 -17.14 %

205,408.00 -51,352.00 249,424.00 -7,336.00 212,744.00 -44,016.00
35.0000

256,760.00

3.0000
228 SEEDED LAWN INSTALLATION

244.0000 S.Y. 650.00 % 7.0000 1,650.00 % 4.0000 900.00 %

732.00 634.40 1,708.00 1,610.40 976.00 878.40
0.4000

97.60

4.0000
229  PERMANENT WETLAND SOD

6860.0000 S.F. 8.11 % 12.0000 224.32 % 2.0000 -45.95 %

27,440.00 2,058.00 82,320.00 56,938.00 13,720.00 -11,662.00
3.7000

25,382.00

0.5000
230 LAWN MOWING

19009.0000 S.Y. 525.00 % 1.0000 1,150.00 % 0.5000 525.00 %

9,504.50 7,983.78 19,009.00 17,488.28 9,504.50 7,983.78
0.0800

1,520.72



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
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98004-5732 98033-6391 98072
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,800.0000
231  BANK PROTECTION LOG

5.0000 EACH 89.47 % 1,200.0000 26.32 % 2,000.0000 110.53 %

9,000.00 4,250.00 6,000.00 1,250.00 10,000.00 5,250.00
950.0000

4,750.00

15,000.0000
232  BANK PROTECTION LOGJAM

1.0000 EACH 63.04 % 9,800.0000 6.52 % 15,000.0000 63.04 %

15,000.00 5,800.00 9,800.00 600.00 15,000.00 5,800.00
9,200.0000

9,200.00

1,000.0000
233  BRUSH PILE

3.0000 EACH 85.19 % 3,600.0000 566.67 % 2,000.0000 270.37 %

3,000.00 1,380.00 10,800.00 9,180.00 6,000.00 4,380.00
540.0000

1,620.00

1,900.0000
234  FLOOD PLAIN LOGJAM

2.0000 EACH -57.78 % 8,200.0000 82.22 % 5,000.0000 11.11 %

3,800.00 -5,200.00 16,400.00 7,400.00 10,000.00 1,000.00
4,500.0000

9,000.00

1,500.0000
235  HABITAT LOG

4.0000 EACH 275.00 % 650.0000 62.50 % 2,000.0000 400.00 %

6,000.00 4,400.00 2,600.00 1,000.00 8,000.00 6,400.00
400.0000

1,600.00

13,000.0000
236  INLET LOGJAM

1.0000 EACH -21.69 % 8,500.0000 -48.80 % 6,000.0000 -63.86 %

13,000.00 -3,600.00 8,500.00 -8,100.00 6,000.00 -10,600.00
16,600.0000

16,600.00

800.0000
237  RAPTOR PERCH

5.0000 EACH -20.00 % 650.0000 -35.00 % 1,500.0000 50.00 %

4,000.00 -1,000.00 3,250.00 -1,750.00 7,500.00 2,500.00
1,000.0000

5,000.00

800.0000
238  ROCK PILE

2.0000 EACH 515.38 % 80.0000 -38.46 % 700.0000 438.46 %

1,600.00 1,340.00 160.00 -100.00 1,400.00 1,140.00
130.0000

260.00

1,900.0000
239  TREE OVERHANG

4.0000 EACH -5.00 % 650.0000 -67.50 % 2,500.0000 25.00 %

7,600.00 -400.00 2,600.00 -5,400.00 10,000.00 2,000.00
2,000.0000

8,000.00

TRAFFIC

12.0000
240 CEMENT CONC. TRAFFIC CURB AND GUTTER

10074.0000 L.F. 20.00 % 16.0000 60.00 % 12.0000 20.00 %

120,888.00 20,148.00 161,184.00 60,444.00 120,888.00 20,148.00
10.0000

100,740.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

14.0000
241 CEMENT CONC. TRAFFIC CURB

5680.0000 L.F. 100.00 % 14.0000 100.00 % 12.0000 71.43 %

79,520.00 39,760.00 79,520.00 39,760.00 68,160.00 28,400.00
7.0000

39,760.00

20.0000
242 MOUNTABLE CEMENT CONC. TRAFFIC CURB

300.0000 L.F. 33.33 % 18.0000 20.00 % 18.0000 20.00 %

6,000.00 1,500.00 5,400.00 900.00 5,400.00 900.00
15.0000

4,500.00

4.0000
243 EXTRUDED CURB

5465.0000 L.F. 0.00 % 4.0000 0.00 % 3.5000 -12.50 %

21,860.00 0.00 21,860.00 0.00 19,127.50 -2,732.50
4.0000

21,860.00

12.0000
244 TYPE C PRECAST TRAFFIC CURB

930.0000 L.F. 50.00 % 13.0000 62.50 % 14.0000 75.00 %

11,160.00 3,720.00 12,090.00 4,650.00 13,020.00 5,580.00
8.0000

7,440.00

17.0000
245 BEAM GUARDRAIL TYPE 1

7100.0000 L.F. 36.00 % 16.0000 28.00 % 17.0000 36.00 %

120,700.00 31,950.00 113,600.00 24,850.00 120,700.00 31,950.00
12.5000

88,750.00

25.0000
246 BEAM GUARDRAIL TYPE 4

65.0000 L.F. 0.00 % 24.0000 -4.00 % 25.0000 0.00 %

1,625.00 0.00 1,560.00 -65.00 1,625.00 0.00
25.0000

1,625.00

1,500.0000
247 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

11.0000 EACH 20.00 % 1,350.0000 8.00 % 1,500.0000 20.00 %

16,500.00 2,750.00 14,850.00 1,100.00 16,500.00 2,750.00
1,250.0000

13,750.00

1,800.0000
248 BEAM GUARDRAIL FLARED TERMINAL

5.0000 EACH 0.00 % 1,700.0000 -5.56 % 1,750.0000 -2.78 %

9,000.00 0.00 8,500.00 -500.00 8,750.00 -250.00
1,800.0000

9,000.00

2,100.0000
249 BEAM GUARDRAIL NON-FLARED TERMINAL

4.0000 EACH 5.00 % 2,000.0000 0.00 % 2,200.0000 10.00 %

8,400.00 400.00 8,000.00 0.00 8,800.00 800.00
2,000.0000

8,000.00

700.0000
250 BEAM GUARDRAIL ANCHOR TYPE 1

14.0000 EACH 40.00 % 575.0000 15.00 % 600.0000 20.00 %

9,800.00 2,800.00 8,050.00 1,050.00 8,400.00 1,400.00
500.0000

7,000.00

600.0000
251 BEAM GUARDRAIL ANCHOR TYPE 4

3.0000 EACH 20.00 % 534.0000 6.80 % 550.0000 10.00 %

1,800.00 300.00 1,602.00 102.00 1,650.00 150.00
500.0000

1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072

PROJECT : BELLEVUE   WA  980093686 KIRKLAND   WA  980832909 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

12.0000
252 REMOVING AND RESETTING BEAM GUARDRAIL

1066.0000 L.F. -40.00 % 20.0000 0.00 % 12.0000 -40.00 %

12,792.00 -8,528.00 21,320.00 0.00 12,792.00 -8,528.00
20.0000

21,320.00

35.0000
253 PRECAST CONC. BARRIER TYPE 2

3269.0000 L.F. 75.00 % 28.0000 40.00 % 35.0000 75.00 %

114,415.00 49,035.00 91,532.00 26,152.00 114,415.00 49,035.00
20.0000

65,380.00

10.0000
254 TEMPORARY CONC. BARRIER

24580.0000 L.F. 0.00 % 12.0000 20.00 % 6.5000 -35.00 %

245,800.00 0.00 294,960.00 49,160.00 159,770.00 -86,030.00
10.0000

245,800.00

9,000.0000
255 TEMPORARY IMPACT ATTENUATOR

45.0000 EACH 80.00 % 3,800.0000 -24.00 % 1.0000 -99.98 %

405,000.00 180,000.00 171,000.00 -54,000.00 45.00 -224,955.00
5,000.0000

225,000.00

20,000.0000
256 PERMANENT IMPACT ATTENUATOR

6.0000 EACH 0.00 % 18,000.0000 -10.00 % 20,000.0000 0.00 %

120,000.00 0.00 108,000.00 -12,000.00 120,000.00 0.00
20,000.0000

120,000.00

1,800.0000
257 RESETTING IMPACT ATTENUATOR

16.0000 EACH 80.00 % 850.0000 -15.00 % 2,500.0000 150.00 %

28,800.00 12,800.00 13,600.00 -2,400.00 40,000.00 24,000.00
1,000.0000

16,000.00

30,000.0000
258 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 200.00 % 9,500.0000 -5.00 % 18,000.0000 80.00 %

60,000.00 40,000.00 19,000.00 -1,000.00 36,000.00 16,000.00
10,000.0000

20,000.00

45.0000
259 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

2640.0000 HR 12.50 % 32.0000 -20.00 % 0.0100 -99.98 %

118,800.00 13,200.00 84,480.00 -21,120.00 26.40 -105,573.60
40.0000

105,600.00
260 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

24.0000
261 FLEXIBLE GUIDE POST

85.0000 EACH -20.00 % 30.0000 0.00 % 24.0000 -20.00 %

2,040.00 -510.00 2,550.00 0.00 2,040.00 -510.00
30.0000

2,550.00

0.1400
262 PAINT LINE

32600.0000 L.F. -6.67 % 0.1500 0.00 % 0.1500 0.00 %

4,564.00 -326.00 4,890.00 0.00 4,890.00 0.00
0.1500

4,890.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072

PROJECT : BELLEVUE   WA  980093686 KIRKLAND   WA  980832909 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.2500
263 PLASTIC LINE

11980.0000 L.F. 25.00 % 1.2500 25.00 % 1.2500 25.00 %

14,975.00 2,995.00 14,975.00 2,995.00 14,975.00 2,995.00
1.0000

11,980.00

2.1500
264 PLASTIC WIDE LINE

10960.0000 L.F. 115.00 % 2.0000 100.00 % 2.5000 150.00 %

23,564.00 12,604.00 21,920.00 10,960.00 27,400.00 16,440.00
1.0000

10,960.00

0.6500
265 PLASTIC DOTTED WIDE LINE

3440.0000 L.F. -35.00 % 1.0000 0.00 % 1.7500 75.00 %

2,236.00 -1,204.00 3,440.00 0.00 6,020.00 2,580.00
1.0000

3,440.00

5.0000
266 PLASTIC CROSSWALK LINE

1675.0000 S.F. -50.00 % 5.0000 -50.00 % 3.5000 -65.00 %

8,375.00 -8,375.00 8,375.00 -8,375.00 5,862.50 -10,887.50
10.0000

16,750.00

8.0000
267 PLASTIC STOP LINE

690.0000 L.F. 0.00 % 8.0000 0.00 % 10.0000 25.00 %

5,520.00 0.00 5,520.00 0.00 6,900.00 1,380.00
8.0000

5,520.00

120.0000
268 PLASTIC TRAFFIC ARROW

63.0000 EACH 9.09 % 120.0000 9.09 % 110.0000 0.00 %

7,560.00 630.00 7,560.00 630.00 6,930.00 0.00
110.0000

6,930.00

40.0000
269 PLASTIC TRAFFIC LETTER

45.0000 EACH -33.33 % 40.0000 -33.33 % 45.0000 -25.00 %

1,800.00 -900.00 1,800.00 -900.00 2,025.00 -675.00
60.0000

2,700.00

95.0000
270 PLASTIC BICYCLE LANE SYMBOL

16.0000 EACH -5.00 % 95.0000 -5.00 % 115.0000 15.00 %

1,520.00 -80.00 1,520.00 -80.00 1,840.00 240.00
100.0000

1,600.00

14.0000
271 PAINTED DRAINAGE MARKING

54.0000 EACH 40.00 % 15.0000 50.00 % 12.0000 20.00 %

756.00 216.00 810.00 270.00 648.00 108.00
10.0000

540.00

20.0000
272 PLASTIC DRAINAGE MARKING

60.0000 EACH -86.67 % 20.0000 -86.67 % 20.0000 -86.67 %

1,200.00 -7,800.00 1,200.00 -7,800.00 1,200.00 -7,800.00
150.0000

9,000.00

2,650.0000
273 SHOULDER RUMBLE STRIP TYPE 4

1.0100 MI. 32.50 % 2,650.0000 32.50 % 3,000.0000 50.00 %

2,676.50 656.50 2,676.50 656.50 3,030.00 1,010.00
2,000.0000

2,020.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072

PROJECT : BELLEVUE   WA  980093686 KIRKLAND   WA  980832909 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 551010
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MEAS
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11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

185.0000
274 RAISED PAVEMENT MARKER TYPE 1

17.8000 HUND 5.71 % 185.0000 5.71 % 200.0000 14.29 %

3,293.00 178.00 3,293.00 178.00 3,560.00 445.00
175.0000

3,115.00

325.0000
275 RAISED PAVEMENT MARKER TYPE 2

9.2000 HUND 8.33 % 325.0000 8.33 % 310.0000 3.33 %

2,990.00 230.00 2,990.00 230.00 2,852.00 92.00
300.0000

2,760.00

0.5000
276 TEMPORARY PAVEMENT MARKING

117800.0000 L.F. 100.00 % 0.5000 100.00 % 0.3000 20.00 %

58,900.00 29,450.00 58,900.00 29,450.00 35,340.00 5,890.00
0.2500

29,450.00
277 PERMANENT SIGNING

L.S. 105.88 % 147.06 % 135.29 %

35,000.00 18,000.00 42,000.00 25,000.00 40,000.00 23,000.0017,000.00
278 TEMPORARY ILLUMINATION SYSTEM  SAS 5044

L.S. 39.44 % -36.25 % -60.16 %

35,000.00 9,900.00 16,000.00 -9,100.00 10,000.00 -15,100.0025,100.00
279 TEMPORARY ILLUMINATION SYSTEM  SUA 4218

L.S. 82.25 % 1,066.39 % 446.75 %

10,000.00 4,513.00 64,000.00 58,513.00 30,000.00 24,513.005,487.00
280 ILLUMINATION SYSTEM  SAS 5043

L.S. 8.43 % 6.02 % 4.42 %

135,000.00 10,500.00 132,000.00 7,500.00 130,000.00 5,500.00124,500.00
281 ILLUMINATION SYSTEM  SAS 5044

L.S. -4.83 % -8.49 % -12.15 %

130,000.00 -6,600.00 125,000.00 -11,600.00 120,000.00 -16,600.00136,600.00
282 ILLUMINATION SYSTEM  SAS 5067

L.S. -21.63 % -21.63 % -21.63 %

50,000.00 -13,800.00 50,000.00 -13,800.00 50,000.00 -13,800.0063,800.00
283 ILLUMINATION SYSTEM  SUA 5045

L.S. 4.60 % -11.09 % -0.63 %

100,000.00 4,401.00 85,000.00 -10,599.00 95,000.00 -599.0095,599.00
284 ILLUMINATION SYSTEM  SUA 4218

L.S. 40.66 % 27.88 % 15.09 %

55,000.00 15,900.00 50,000.00 10,900.00 45,000.00 5,900.0039,100.00
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285 ILLUMINATION SYSTEM  SUA 2328
L.S. 93.97 % 72.41 % 72.41 %

45,000.00 21,800.00 40,000.00 16,800.00 40,000.00 16,800.0023,200.00
286  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM-TEMP. 192ND

L.S. -11.11 % 5.56 % 0.00 %

80,000.00 -10,000.00 95,000.00 5,000.00 90,000.00 0.0090,000.00
287  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM-TEMP. SAHWY

L.S. 185.92 % 200.21 % 157.33 %

100,000.00 65,025.00 105,000.00 70,025.00 90,000.00 55,025.0034,975.00
288 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM  - 185TH AVE.

L.S. -13.33 % -36.67 % -6.67 %

130,000.00 -20,000.00 95,000.00 -55,000.00 140,000.00 -10,000.00150,000.00
289 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM  - 188TH AVE.

L.S. -39.71 % 13.05 % 31.89 %

80,000.00 -52,683.00 150,000.00 17,317.00 175,000.00 42,317.00132,683.00
290 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM  - 192ND DR.

L.S. -16.67 % -29.17 % -16.67 %

100,000.00 -20,000.00 85,000.00 -35,000.00 100,000.00 -20,000.00120,000.00
291 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM  - 204TH PL.

L.S. -13.33 % -16.67 % -13.33 %

130,000.00 -20,000.00 125,000.00 -25,000.00 130,000.00 -20,000.00150,000.00
292 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM  - SAH. WY.

L.S. -9.77 % -36.09 % -6.02 %

120,000.00 -13,000.00 85,000.00 -48,000.00 125,000.00 -8,000.00133,000.00
293 TRAFFIC SIGNAL CONTROL SYSTEM  - 185TH AVE. NE

L.S. -80.00 % -40.00 % -96.00 %

5,000.00 -20,000.00 15,000.00 -10,000.00 1,000.00 -24,000.0025,000.00
294 TRAFFIC SIGNAL CONTROL SYSTEM  - 192ND DR. NE

L.S. 0.00 % 200.00 % 0.00 %

25,000.00 0.00 75,000.00 50,000.00 25,000.00 0.0025,000.00
295 TRAFFIC SIGNAL CONTROL SYSTEM  - 204TH PL. NE

L.S. 0.00 % -40.00 % 0.00 %

25,000.00 0.00 15,000.00 -10,000.00 25,000.00 0.0025,000.00
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TRAFFIC

296 TRAFFIC SIGNAL CONTROL SYSTEM  - SAHALEE WAY NE
L.S. 201.93 % 2.66 % 201.93 %

25,000.00 16,720.00 8,500.00 220.00 25,000.00 16,720.008,280.00
297  TRAFFIC SIGNAL INTERCONNECT SYSTEM

L.S. -9.19 % -25.70 % 7.32 %

275,000.00 -27,829.00 225,000.00 -77,829.00 325,000.00 22,171.00302,829.00

3.0000
298 SEQUENTIAL ARROW SIGN

5472.0000 HR -25.00 % 6.0000 50.00 % 3.0000 -25.00 %

16,416.00 -5,472.00 32,832.00 10,944.00 16,416.00 -5,472.00
4.0000

21,888.00

20,000.0000
299 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 566.67 % 12,500.0000 316.67 % 20,000.0000 566.67 %

40,000.00 34,000.00 25,000.00 19,000.00 40,000.00 34,000.00
3,000.0000

6,000.00

2.0000
300 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

33100.0000 HR -11.11 % 3.5000 55.56 % 0.0100 -99.56 %

66,200.00 -8,275.00 115,850.00 41,375.00 331.00 -74,144.00
2.2500

74,475.00
301 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 900.00 % 200.00 % 100.00 %

500,000.00 450,000.00 150,000.00 100,000.00 100,000.00 50,000.0050,000.00

0.0100
302 FLAGGERS AND SPOTTERS

49960.0000 HR -99.97 % 36.0000 9.09 % 0.0100 -99.97 %

499.60 -1,648,180.40 1,798,560.00 149,880.00 499.60 -1,648,180.40
33.0000

1,648,680.00

37.0000
303 OTHER TRAFFIC CONTROL LABOR

6050.0000 HR -7.50 % 40.0000 0.00 % 30.0000 -25.00 %

223,850.00 -18,150.00 242,000.00 0.00 181,500.00 -60,500.00
40.0000

242,000.00
304 TRAFFIC CONTROL SUPERVISOR

L.S. 323.19 % 101.02 % 111.60 %

600,000.00 458,220.00 285,000.00 143,220.00 300,000.00 158,220.00141,780.00

20.0000
305 CONSTRUCTION SIGNS CLASS A

1652.0000 S.F. 42.86 % 11.0000 -21.43 % 35.0000 150.00 %

33,040.00 9,912.00 18,172.00 -4,956.00 57,820.00 34,692.00
14.0000

23,128.00
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OTHER ITEMS

16.0000
306 STRUCTURE EXCAVATION CLASS B INCL. HAUL

30321.7000 C.Y. 60.00 % 12.0000 20.00 % 40.0000 300.00 %

485,147.20 181,930.20 363,860.40 60,643.40 1,212,868.00 909,651.00
10.0000

303,217.00

0.5000
307 SHORING OR EXTRA EXCAVATION TRENCH

18025.0000 S.F. -50.00 % 2.0000 100.00 % 1.0000 0.00 %

9,012.50 -9,012.50 36,050.00 18,025.00 18,025.00 0.00
1.0000

18,025.00

0.5000
308 SHORING OR EXTRA EXCAVATION CLASS B

139238.0000 S.F. -50.00 % 0.2000 -80.00 % 1.0000 0.00 %

69,619.00 -69,619.00 27,847.60 -111,390.40 139,238.00 0.00
1.0000

139,238.00

26.0000
309 GRAVEL BACKFILL FOR FOUNDATION CLASS A

2663.0000 C.Y. 30.00 % 25.0000 25.00 % 38.0000 90.00 %

69,238.00 15,978.00 66,575.00 13,315.00 101,194.00 47,934.00
20.0000

53,260.00

35.0000
310 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

41.0000 C.Y. 16.67 % 50.0000 66.67 % 36.0000 20.00 %

1,435.00 205.00 2,050.00 820.00 1,476.00 246.00
30.0000

1,230.00

40.0000
311 GRAVEL BACKFILL FOR DRAIN

1470.0000 C.Y. 60.00 % 45.0000 80.00 % 34.0000 36.00 %

58,800.00 22,050.00 66,150.00 29,400.00 49,980.00 13,230.00
25.0000

36,750.00

400.0000
312 PLUGGING EXISTING PIPE

23.0000 EACH 60.00 % 165.0000 -34.00 % 350.0000 40.00 %

9,200.00 3,450.00 3,795.00 -1,955.00 8,050.00 2,300.00
250.0000

5,750.00
313 STRUCTURE SURVEYING

L.S. 27.66 % -89.36 % -57.45 %

300,000.00 65,000.00 25,000.00 -210,000.00 100,000.00 -135,000.00235,000.00
314 ROADWAY SURVEYING

L.S. 40.35 % 14.04 % -38.60 %

400,000.00 115,000.00 325,000.00 40,000.00 175,000.00 -110,000.00285,000.00

250.0000
315 ADJUST MONUMENT CASE AND COVER

3.0000 EACH 0.00 % 250.0000 0.00 % 500.0000 100.00 %

750.00 0.00 750.00 0.00 1,500.00 750.00
250.0000

750.00

35.0000
316 CEMENT CONC. SIDEWALK

5866.0000 S.Y. 75.00 % 28.0000 40.00 % 32.0000 60.00 %

205,310.00 87,990.00 164,248.00 46,928.00 187,712.00 70,392.00
20.0000

117,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072

PROJECT : BELLEVUE   WA  980093686 KIRKLAND   WA  980832909 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

70.0000
317 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

443.0000 S.Y. 75.00 % 48.0000 20.00 % 45.0000 12.50 %

31,010.00 13,290.00 21,264.00 3,544.00 19,935.00 2,215.00
40.0000

17,720.00

85.0000
318 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

27.0000 S.Y. 112.50 % 49.0000 22.50 % 45.0000 12.50 %

2,295.00 1,215.00 1,323.00 243.00 1,215.00 135.00
40.0000

1,080.00

1,500.0000
319 CEMENT CONC. SIDEWALK RAMP TYPE 1

10.0000 EACH 87.50 % 850.0000 6.25 % 1,000.0000 25.00 %

15,000.00 7,000.00 8,500.00 500.00 10,000.00 2,000.00
800.0000

8,000.00

1,700.0000
320 CEMENT CONC. SIDEWALK RAMP TYPE 1B

6.0000 EACH 112.50 % 865.0000 8.13 % 1,000.0000 25.00 %

10,200.00 5,400.00 5,190.00 390.00 6,000.00 1,200.00
800.0000

4,800.00

1,800.0000
321 CEMENT CONC. SIDEWALK RAMP TYPE 2

5.0000 EACH 125.00 % 875.0000 9.38 % 1,000.0000 25.00 %

9,000.00 5,000.00 4,375.00 375.00 5,000.00 1,000.00
800.0000

4,000.00

0.0000
322 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00

12.0000
323 CHAIN LINK FENCE TYPE 4

1070.0000 L.F. 50.00 % 14.0000 75.00 % 11.0000 37.50 %

12,840.00 4,280.00 14,980.00 6,420.00 11,770.00 3,210.00
8.0000

8,560.00

6.0000
324  BARBLESS THREE-WIRE FENCE

2650.0000 L.F. 50.00 % 4.0000 0.00 % 6.0000 50.00 %

15,900.00 5,300.00 10,600.00 0.00 15,900.00 5,300.00
4.0000

10,600.00

750.0000
325 SINGLE WIRE GATE 14 FT. WIDE

2.0000 EACH 200.00 % 200.0000 -20.00 % 625.0000 150.00 %

1,500.00 1,000.00 400.00 -100.00 1,250.00 750.00
250.0000

500.00

40.0000
326 GRAVITY BLOCK WALL

64.0000 S.F. 81.82 % 20.0000 -9.09 % 40.0000 81.82 %

2,560.00 1,152.00 1,280.00 -128.00 2,560.00 1,152.00
22.0000

1,408.00

80.0000
327 ROCK FOR ROCK WALL

771.0000 TON 33.33 % 50.0000 -16.67 % 55.0000 -8.33 %

61,680.00 15,420.00 38,550.00 -7,710.00 42,405.00 -3,855.00
60.0000

46,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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SAFE-TEA LU, STPF-0202(047), STPU-0202(047)
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

40.0000
328 BACKFILL FOR ROCK WALL

824.0000 TON 100.00 % 32.0000 60.00 % 55.0000 175.00 %

32,960.00 16,480.00 26,368.00 9,888.00 45,320.00 28,840.00
20.0000

16,480.00

700.0000
329 CONNECTION TO DRAINAGE STRUCTURE

14.0000 EACH 16.67 % 800.0000 33.33 % 1,000.0000 66.67 %

9,800.00 1,400.00 11,200.00 2,800.00 14,000.00 5,600.00
600.0000

8,400.00
330 FORCE ACCOUNT PRIVATE DRAINAGE CONNECTION

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

600.0000
331  ADJUST SANITARY SEWER MANHOLE

10.0000 EACH 20.00 % 500.0000 0.00 % 500.0000 0.00 %

6,000.00 1,000.00 5,000.00 0.00 5,000.00 0.00
500.0000

5,000.00

400.0000
332 ADJUST MANHOLE

28.0000 EACH 33.33 % 490.0000 63.33 % 500.0000 66.67 %

11,200.00 2,800.00 13,720.00 5,320.00 14,000.00 5,600.00
300.0000

8,400.00

8,000.0000
333 MANHOLE 48 IN. DIAM. TYPE 1

2.0000 EACH 166.67 % 3,000.0000 0.00 % 2,700.0000 -10.00 %

16,000.00 10,000.00 6,000.00 0.00 5,400.00 -600.00
3,000.0000

6,000.00

20,000.0000
334 MANHOLE 84IN. DIAM. TYPE 3

1.0000 EACH 122.22 % 8,000.0000 -11.11 % 8,000.0000 -11.11 %

20,000.00 11,000.00 8,000.00 -1,000.00 8,000.00 -1,000.00
9,000.0000

9,000.00

700.0000
335 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

9.0000 L.F. 180.00 % 210.0000 -16.00 % 225.0000 -10.00 %

6,300.00 4,050.00 1,890.00 -360.00 2,025.00 -225.00
250.0000

2,250.00

400.0000
336 ADJUST CATCH BASIN

2.0000 EACH 33.33 % 275.0000 -8.33 % 500.0000 66.67 %

800.00 200.00 550.00 -50.00 1,000.00 400.00
300.0000

600.00

200.0000
337 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH -57.45 % 450.0000 -4.26 % 500.0000 6.38 %

600.00 -810.00 1,350.00 -60.00 1,500.00 90.00
470.0000

1,410.00

0.0000
338 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072

PROJECT : BELLEVUE   WA  980093686 KIRKLAND   WA  980832909 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
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OTHER ITEMS

450.0000
339  REPLACE CATCH BASIN TYPE 2 COVER AND FRAME

11.0000 EACH -35.71 % 400.0000 -42.86 % 500.0000 -28.57 %

4,950.00 -2,750.00 4,400.00 -3,300.00 5,500.00 -2,200.00
700.0000

7,700.00
340 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -91.67 % 66.67 % 233.33 %

500.00 -5,500.00 10,000.00 4,000.00 20,000.00 14,000.006,000.00

160.0000
341 ADJUST VALVE BOX

1.0000 EACH -36.00 % 300.0000 20.00 % 500.0000 100.00 %

160.00 -90.00 300.00 50.00 500.00 250.00
250.0000

250.00

1.0000
342 TRAINING

4000.0000 HR -75.00 % 2.0000 -50.00 % 5.0000 25.00 %

4,000.00 -12,000.00 8,000.00 -8,000.00 20,000.00 4,000.00
4.0000

16,000.00
343 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

22,500.00 22,500.00 22,500.0022,500.00
344 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
345 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
346 SPCC PLAN

L.S. 400.00 % -35.00 % -75.00 %

50,000.00 40,000.00 6,500.00 -3,500.00 2,500.00 -7,500.0010,000.00

2.5000
347 CONSTRUCTION GEOTEXTILE FOR SEPARATION

2046.0000 S.Y. 25.00 % 1.0000 -50.00 % 2.0000 0.00 %

5,115.00 1,023.00 2,046.00 -2,046.00 4,092.00 0.00
2.0000

4,092.00

2.2500
348 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

12071.0000 S.Y. 12.50 % 1.7000 -15.00 % 3.0000 50.00 %

27,159.75 3,017.75 20,520.70 -3,621.30 36,213.00 12,071.00
2.0000

24,142.00

2.0000
349 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

6314.0000 S.Y. 33.33 % 1.7500 16.67 % 2.0000 33.33 %

12,628.00 3,157.00 11,049.50 1,578.50 12,628.00 3,157.00
1.5000

9,471.00
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6.0000
350 TEMPORARY GEOSYNTHETIC RETAINING WALL

28235.0000 S.F. -82.86 % 13.0000 -62.86 % 5.0000 -85.71 %

169,410.00 -818,815.00 367,055.00 -621,170.00 141,175.00 -847,050.00
35.0000

988,225.00

30.0000
351 BORROW FOR GEOSYNTHETIC WALL INCL. HAUL

8678.0000 C.Y. 20.00 % 32.0000 28.00 % 28.0000 12.00 %

260,340.00 43,390.00 277,696.00 60,746.00 242,984.00 26,034.00
25.0000

216,950.00

14.0000
352 SHOTCRETE FACING

8200.0000 S.F. 40.00 % 13.0000 30.00 % 17.0000 70.00 %

114,800.00 32,800.00 106,600.00 24,600.00 139,400.00 57,400.00
10.0000

82,000.00

300.0000
353 MAILBOX SUPPORT TYPE 2

3.0000 EACH 0.00 % 250.0000 -16.67 % 750.0000 150.00 %

900.00 0.00 750.00 -150.00 2,250.00 1,350.00
300.0000

900.00

5.0000
354  INSTALL 2 IN. DIAM. PVC CONDUITS

605.0000 L.F. 53.85 % 3.0000 -7.69 % 4.0000 23.08 %

3,025.00 1,058.75 1,815.00 -151.25 2,420.00 453.75
3.2500

1,966.25

5.0000
355  INSTALL 3 IN. DIAM. PVC CONDUITS

387.0000 L.F. 47.06 % 4.0000 17.65 % 4.2500 25.00 %

1,935.00 619.20 1,548.00 232.20 1,644.75 328.95
3.4000

1,315.80

5.0000
356  INSTALL 4 IN. DIAM. PVC CONDUITS

16034.0000 L.F. 42.86 % 5.0000 42.86 % 7.0000 100.00 %

80,170.00 24,051.00 80,170.00 24,051.00 112,238.00 56,119.00
3.5000

56,119.00

5.0000
357  INSTALL 6 IN. DIAM. PVC CONDUITS

6264.0000 L.F. -4.76 % 6.0000 14.29 % 9.0000 71.43 %

31,320.00 -1,566.00 37,584.00 4,698.00 56,376.00 23,490.00
5.2500

32,886.00

1,000.0000
358  INSTALL UTILITY MANHOLE

17.0000 EACH 33.33 % 1,500.0000 100.00 % 2,750.0000 266.67 %

17,000.00 4,250.00 25,500.00 12,750.00 46,750.00 34,000.00
750.0000

12,750.00

100.0000
359  UTILITY POLE SLEEVE

70.0000 L.F. 17.65 % 50.0000 -41.18 % 75.0000 -11.76 %

7,000.00 1,050.00 3,500.00 -2,450.00 5,250.00 -700.00
85.0000

5,950.00
360 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00
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361 FORCE ACCOUNT UNIDENTIFIED UTILITIES
EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

50.0000
362 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

220.0000 L.F. 0.00 % 48.0000 -4.00 % 50.0000 0.00 %

11,000.00 0.00 10,560.00 -440.00 11,000.00 0.00
50.0000

11,000.00

0.0000
363 DELETED ITEM

0.0300 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00

150.0000
364  CONCRETE PAD FOR BUS SHELTERS

27.0000 S.Y. 200.00 % 100.0000 100.00 % 125.0000 150.00 %

4,050.00 2,700.00 2,700.00 1,350.00 3,375.00 2,025.00
50.0000

1,350.00
365  TEMPORARY STREAM DIVERSION

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00
366  TEMPORARY STREAM DIVERSION PLAN SUBMITTAL

L.S. 150.00 % -20.00 % -50.00 %

10,000.00 6,000.00 3,200.00 -800.00 2,000.00 -2,000.004,000.00

25.0000
367  DRAIN TO STREAM MARKING

67.0000 EACH 66.67 % 25.0000 66.67 % 20.0000 33.33 %

1,675.00 670.00 1,675.00 670.00 1,340.00 335.00
15.0000

1,005.00

60.0000
368  DIRECTIONAL BORING

1040.0000 L.F. 20.00 % 60.0000 20.00 % 60.0000 20.00 %

62,400.00 10,400.00 62,400.00 10,400.00 62,400.00 10,400.00
50.0000

52,000.00
369  ELECTRICAL SERVICE - SUA 5072

L.S. 57.89 % 15.79 % 26.32 %

15,000.00 5,500.00 11,000.00 1,500.00 12,000.00 2,500.009,500.00

12.0000
370 CHAIN LINK FENCE TYPE 3

1247.0000 L.F. -20.00 % 17.0000 13.33 % 12.0000 -20.00 %

14,964.00 -3,741.00 21,199.00 2,494.00 14,964.00 -3,741.00
15.0000

18,705.00

7.0000
371 WIRE FENCE TYPE 1

2330.0000 L.F. 16.67 % 6.0000 0.00 % 7.0000 16.67 %

16,310.00 2,330.00 13,980.00 0.00 16,310.00 2,330.00
6.0000

13,980.00
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1,000.0000
372  ABANDON BOX CULVERT

1.0000 EACH 0.00 % 8,500.0000 750.00 % 5,000.0000 400.00 %

1,000.00 0.00 8,500.00 7,500.00 5,000.00 4,000.00
1,000.0000

1,000.00

80.0000
373 CONTROLLED DENSITY FILL

600.0000 C.Y. -5.88 % 110.0000 29.41 % 77.0000 -9.41 %

48,000.00 -3,000.00 66,000.00 15,000.00 46,200.00 -4,800.00
85.0000

51,000.00

18.0000
374 EXTRA TRENCH EXCAVATION

30.0000 C.Y. -55.00 % 35.0000 -12.50 % 50.0000 25.00 %

540.00 -660.00 1,050.00 -150.00 1,500.00 300.00
40.0000

1,200.00

7,000.0000
375 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.

1.0000 EACH 21.85 % 1,500.0000 -73.89 % 2,000.0000 -65.19 %

7,000.00 1,255.00 1,500.00 -4,245.00 2,000.00 -3,745.00
5,745.0000

5,745.00

300.0000
376  REMOVE EXISTING VALVE BOX

1.0000 EACH -65.91 % 125.0000 -85.80 % 250.0000 -71.59 %

300.00 -580.00 125.00 -755.00 250.00 -630.00
880.0000

880.00

400.0000
377  ABANDON EXISTING WATER MAIN VALVE

10.0000 EACH -54.55 % 845.0000 -3.98 % 100.0000 -88.64 %

4,000.00 -4,800.00 8,450.00 -350.00 1,000.00 -7,800.00
880.0000

8,800.00

900.0000
378  SAMPLE STATION DRAIN CASING

1.0000 EACH -85.00 % 850.0000 -85.83 % 750.0000 -87.50 %

900.00 -5,100.00 850.00 -5,150.00 750.00 -5,250.00
6,000.0000

6,000.00

1,800.0000
379  PIPE PLUG 12 IN. DIAM.

1.0000 EACH -64.00 % 450.0000 -91.00 % 250.0000 -95.00 %

1,800.00 -3,200.00 450.00 -4,550.00 250.00 -4,750.00
5,000.0000

5,000.00

4,000.0000
380  PIPE PLUG 30 IN. DIAM.

1.0000 EACH -60.00 % 700.0000 -93.00 % 500.0000 -95.00 %

4,000.00 -6,000.00 700.00 -9,300.00 500.00 -9,500.00
10,000.0000

10,000.00
381 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM -170

L.S. -82.86 % -42.86 % -42.86 %

6,000.00 -29,000.00 20,000.00 -15,000.00 20,000.00 -15,000.0035,000.00
382 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM -212

L.S. -82.86 % -28.57 % -14.29 %

6,000.00 -29,000.00 25,000.00 -10,000.00 30,000.00 -5,000.0035,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

TRI-STATE CONSTRUCTION, INC. MIDMOUNTAIN CONTRACTORS, INC. MOWAT CONSTRUCTION COMPANY
350 - 106TH AVE NE 825 5TH AVE 20210 142ND AVE NE
98004-5732 98033-6391 98072

PROJECT : BELLEVUE   WA  980093686 KIRKLAND   WA  980832909 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

383 FORCE ACCOUNT TEMPORARY TRAFFIC SIGNAL - 188TH AVE NE
EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

300.0000
384 MAILBOX SUPPORT TYPE 1

2.0000 EACH 50.00 % 225.0000 12.50 % 350.0000 75.00 %

600.00 200.00 450.00 50.00 700.00 300.00
200.0000

400.00
385  FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00

$40,785,756.55 8.88% $41,903,020.00 11.86% $43,105,063.51 15.07%$37,459,207.67CONTRACT TOTAL

$43,105,063.51$40,785,756.55 $41,903,020.00BASE TOTAL 8.88% 11.86% 15.07%$37,459,207.67



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1 MOBILIZATION
L.S. 65.63 % 37.09 % 65.26 %

4,510,000.00 1,787,000.00 3,733,000.00 1,010,000.00 4,500,000.00 1,777,000.002,723,000.00

10,000.0000
2 CLEARING AND GRUBBING

29.1100 ACRE 233.33 % 15,000.0000 400.00 % 5,000.0000 66.67 %

291,100.00 203,770.00 436,650.00 349,320.00 145,550.00 58,220.00
3,000.0000

87,330.00
3 FORCE ACCOUNT SELECTIVE CLEARING, GRUBBING, & PRUNING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2.2000
4  HIGH VISIBILITY FENCE

31738.0000 L.F. -26.67 % 4.0000 33.33 % 3.0000 0.00 %

69,823.60 -25,390.40 126,952.00 31,738.00 95,214.00 0.00
3.0000

95,214.00

35.0000
5  SENSITIVE AREA SIGN

142.0000 EACH -32.69 % 40.0000 -23.08 % 135.0000 159.62 %

4,970.00 -2,414.00 5,680.00 -1,704.00 19,170.00 11,786.00
52.0000

7,384.00

20.0000
6  REMOVING EXISTING WATER LINE

545.0000 L.F. 53.85 % 15.0000 15.38 % 50.0000 284.62 %

10,900.00 3,815.00 8,175.00 1,090.00 27,250.00 20,165.00
13.0000

7,085.00

350.0000
7 REMOVING DRAINAGE STRUCTURE

31.0000 EACH 16.67 % 500.0000 66.67 % 1,400.0000 366.67 %

10,850.00 1,550.00 15,500.00 6,200.00 43,400.00 34,100.00
300.0000

9,300.00
8 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 1,752.85 % 42.53 % 48.23 %

650,000.00 614,919.00 50,000.00 14,919.00 52,000.00 16,919.0035,081.00
9 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

130,000.00 130,000.00 130,000.00130,000.00
10  REMOVING EXISTING RETAINING WALL

L.S. -33.33 % -16.67 % 80.00 %

40,000.00 -20,000.00 50,000.00 -10,000.00 108,000.00 48,000.0060,000.00
11 REMOVING EXISTING BRIDGE NO. 202/46

L.S. -42.86 % -4.76 % 42.86 %

12,000.00 -9,000.00 20,000.00 -1,000.00 30,000.00 9,000.0021,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

12 REMOVING EXISTING BRIDGE NO. 202/47
L.S. -14.29 % 42.86 % 121.43 %

12,000.00 -2,000.00 20,000.00 6,000.00 31,000.00 17,000.0014,000.00

12.0000
13 REMOVING CEMENT CONC. PAVEMENT

1355.0000 S.Y. -40.00 % 42.0000 110.00 % 35.0000 75.00 %

16,260.00 -10,840.00 56,910.00 29,810.00 47,425.00 20,325.00
20.0000

27,100.00

4.0000
14 REMOVING ASPHALT CONC. PAVEMENT

2460.0000 S.Y. -60.00 % 30.0000 200.00 % 6.0000 -40.00 %

9,840.00 -14,760.00 73,800.00 49,200.00 14,760.00 -9,840.00
10.0000

24,600.00

4.0000
15 REMOVING GUARDRAIL

4805.0000 L.F. 33.33 % 4.0000 33.33 % 5.0000 66.67 %

19,220.00 4,805.00 19,220.00 4,805.00 24,025.00 9,610.00
3.0000

14,415.00

160.0000
16 REMOVING GUARDRAIL ANCHOR

26.0000 EACH 6.67 % 200.0000 33.33 % 200.0000 33.33 %

4,160.00 260.00 5,200.00 1,300.00 5,200.00 1,300.00
150.0000

3,900.00

GRADING

42.5000
17 ROADWAY EXCAVATION INCL. HAUL

45838.0000 C.Y. 325.00 % 22.0000 120.00 % 20.0000 100.00 %

1,948,115.00 1,489,735.00 1,008,436.00 550,056.00 916,760.00 458,380.00
10.0000

458,380.00

0.0100
18 SELECT BORROW INCL. HAUL

5710.0000 TON -99.90 % 16.0000 60.00 % 16.5000 65.00 %

57.10 -57,042.90 91,360.00 34,260.00 94,215.00 37,115.00
10.0000

57,100.00

16.0000
19 GRAVEL BORROW INCL. HAUL

170516.2500 TON 60.00 % 12.9500 29.50 % 17.0000 70.00 %

2,728,260.00 1,023,097.50 2,208,185.44 503,022.94 2,898,776.25 1,193,613.75
10.0000

1,705,162.50

18.0000
20 SAND DRAINAGE BLANKET

11000.0000 TON 50.00 % 20.0000 66.67 % 23.0000 91.67 %

198,000.00 66,000.00 220,000.00 88,000.00 253,000.00 121,000.00
12.0000

132,000.00

0.9000
21 PREFABRICATED VERTICAL DRAIN

125116.0000 L.F. -77.50 % 1.0000 -75.00 % 0.7000 -82.50 %

112,604.40 -387,859.60 125,116.00 -375,348.00 87,581.20 -412,882.80
4.0000

500,464.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

0.5000
22 EMBANKMENT COMPACTION

98491.0000 C.Y. -75.00 % 5.0000 150.00 % 3.7500 87.50 %

49,245.50 -147,736.50 492,455.00 295,473.00 369,341.25 172,359.25
2.0000

196,982.00

1,800.0000
23 SETTLEMENT INDICATING DEVICE

3.0000 EACH 200.00 % 1,500.0000 150.00 % 2,500.0000 316.67 %

5,400.00 3,600.00 4,500.00 2,700.00 7,500.00 5,700.00
600.0000

1,800.00

35.0000
24  POND EXCAVATION INCL. HAUL

2042.0000 C.Y. 250.00 % 25.0000 150.00 % 20.0000 100.00 %

71,470.00 51,050.00 51,050.00 30,630.00 40,840.00 20,420.00
10.0000

20,420.00

0.0000
25 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00

20.0000
26  WETLAND MITIGATION EXCAVATION INCL. HAUL

21485.0000 C.Y. 100.00 % 25.0000 150.00 % 39.0000 290.00 %

429,700.00 214,850.00 537,125.00 322,275.00 837,915.00 623,065.00
10.0000

214,850.00

DRAINAGE

38.0000
27 DITCH EXCAVATION INCL. HAUL

1857.0000 C.Y. 26.67 % 25.0000 -16.67 % 7.0000 -76.67 %

70,566.00 14,856.00 46,425.00 -9,285.00 12,999.00 -42,711.00
30.0000

55,710.00

500.0000
28 CONCRETE INLET

3.0000 EACH -50.00 % 1,100.0000 10.00 % 800.0000 -20.00 %

1,500.00 -1,500.00 3,300.00 300.00 2,400.00 -600.00
1,000.0000

3,000.00

20.0000
29 CEMENT CONC. GUTTER

4021.0000 L.F. 0.00 % 15.0000 -25.00 % 45.0000 125.00 %

80,420.00 0.00 60,315.00 -20,105.00 180,945.00 100,525.00
20.0000

80,420.00

60.0000
30 STREAMBED GRAVEL

335.0000 TON 50.00 % 40.0000 0.00 % 40.0000 0.00 %

20,100.00 6,700.00 13,400.00 0.00 13,400.00 0.00
40.0000

13,400.00

18.0000
31 QUARRY SPALLS

6165.0000 TON -40.00 % 31.0000 3.33 % 81.0000 170.00 %

110,970.00 -73,980.00 191,115.00 6,165.00 499,365.00 314,415.00
30.0000

184,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

12.0000
32 UNDERDRAIN PIPE 8 IN. DIAM.

16804.0000 L.F. 20.00 % 14.5000 45.00 % 14.0000 40.00 %

201,648.00 33,608.00 243,658.00 75,618.00 235,256.00 67,216.00
10.0000

168,040.00

14.0000
33 DRAIN PIPE 6 IN. DIAM.

397.0000 L.F. -30.00 % 24.0000 20.00 % 111.0000 455.00 %

5,558.00 -2,382.00 9,528.00 1,588.00 44,067.00 36,127.00
20.0000

7,940.00

15.0000
34 DRAIN PIPE 8 IN. DIAM.

823.0000 L.F. 0.00 % 25.0000 66.67 % 30.0000 100.00 %

12,345.00 0.00 20,575.00 8,230.00 24,690.00 12,345.00
15.0000

12,345.00

25.0000
35 SCHEDULE A CULV. PIPE 18 IN. DIAM.

429.0000 L.F. -66.67 % 55.0000 -26.67 % 43.0000 -42.67 %

10,725.00 -21,450.00 23,595.00 -8,580.00 18,447.00 -13,728.00
75.0000

32,175.00

35.0000
36 SCHEDULE A CULV. PIPE 24 IN. DIAM.

138.0000 L.F. -65.00 % 90.0000 -10.00 % 47.0000 -53.00 %

4,830.00 -8,970.00 12,420.00 -1,380.00 6,486.00 -7,314.00
100.0000

13,800.00

STORM SEWER

1,000.0000
37 CATCH BASIN TYPE 1L

10.0000 EACH -16.67 % 1,200.0000 0.00 % 1,300.0000 8.33 %

10,000.00 -2,000.00 12,000.00 0.00 13,000.00 1,000.00
1,200.0000

12,000.00

3,600.0000
38 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW CONTROL

3.0000 EACH -28.00 % 3,300.0000 -34.00 % 3,000.0000 -40.00 %

10,800.00 -4,200.00 9,900.00 -5,100.00 9,000.00 -6,000.00
5,000.0000

15,000.00

3,900.0000
39 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

3.0000 EACH -22.00 % 3,300.0000 -34.00 % 3,000.0000 -40.00 %

11,700.00 -3,300.00 9,900.00 -5,100.00 9,000.00 -6,000.00
5,000.0000

15,000.00

700.0000
40 CATCH BASIN TYPE 1

37.0000 EACH -17.65 % 1,000.0000 17.65 % 1,400.0000 64.71 %

25,900.00 -5,550.00 37,000.00 5,550.00 51,800.00 20,350.00
850.0000

31,450.00

1,825.0000
41 CATCH BASIN TYPE 2 48 IN. DIAM.

63.0000 EACH -17.05 % 2,400.0000 9.09 % 3,200.0000 45.45 %

114,975.00 -23,625.00 151,200.00 12,600.00 201,600.00 63,000.00
2,200.0000

138,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

2,600.0000
42 CATCH BASIN TYPE 2 54 IN. DIAM.

11.0000 EACH 0.00 % 2,500.0000 -3.85 % 3,100.0000 19.23 %

28,600.00 0.00 27,500.00 -1,100.00 34,100.00 5,500.00
2,600.0000

28,600.00

2.3000
43 TESTING STORM SEWER PIPE

14396.0000 L.F. 15.00 % 2.0000 0.00 % 2.0000 0.00 %

33,110.80 4,318.80 28,792.00 0.00 28,792.00 0.00
2.0000

28,792.00

45.0000
44 CL. III REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

487.0000 L.F. 28.57 % 35.0000 0.00 % 30.0000 -14.29 %

21,915.00 4,870.00 17,045.00 0.00 14,610.00 -2,435.00
35.0000

17,045.00

50.0000
45 CL. III REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

115.0000 L.F. 31.58 % 48.0000 26.32 % 40.0000 5.26 %

5,750.00 1,380.00 5,520.00 1,150.00 4,600.00 230.00
38.0000

4,370.00

45.0000
46 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

689.0000 L.F. -50.00 % 35.0000 -61.11 % 30.0000 -66.67 %

31,005.00 -31,005.00 24,115.00 -37,895.00 20,670.00 -41,340.00
90.0000

62,010.00

60.0000
47 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

301.0000 L.F. 15.38 % 72.0000 38.46 % 40.0000 -23.08 %

18,060.00 2,408.00 21,672.00 6,020.00 12,040.00 -3,612.00
52.0000

15,652.00

80.0000
48 CL. IV REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.

114.0000 L.F. 6.67 % 95.0000 26.67 % 70.0000 -6.67 %

9,120.00 570.00 10,830.00 2,280.00 7,980.00 -570.00
75.0000

8,550.00

100.0000
49 CL. IV REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

163.0000 L.F. -16.67 % 135.0000 12.50 % 100.0000 -16.67 %

16,300.00 -3,260.00 22,005.00 2,445.00 16,300.00 -3,260.00
120.0000

19,560.00

60.0000
50 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

43.0000 L.F. -14.29 % 35.0000 -50.00 % 35.0000 -50.00 %

2,580.00 -430.00 1,505.00 -1,505.00 1,505.00 -1,505.00
70.0000

3,010.00

55.0000
51 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

33.0000 L.F. -31.25 % 60.0000 -25.00 % 47.0000 -41.25 %

1,815.00 -825.00 1,980.00 -660.00 1,551.00 -1,089.00
80.0000

2,640.00

30.0000
52 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

8867.0000 L.F. 9.09 % 35.0000 27.27 % 36.0000 30.91 %

266,010.00 22,167.50 310,345.00 66,502.50 319,212.00 75,369.50
27.5000

243,842.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

30.0000
53 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

3760.0000 L.F. -18.92 % 53.0000 43.24 % 39.0000 5.41 %

112,800.00 -26,320.00 199,280.00 60,160.00 146,640.00 7,520.00
37.0000

139,120.00

50.0000
54 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

910.0000 L.F. 11.11 % 78.0000 73.33 % 35.0000 -22.22 %

45,500.00 4,550.00 70,980.00 30,030.00 31,850.00 -9,100.00
45.0000

40,950.00

100.0000
55 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

194.0000 L.F. 25.00 % 120.0000 50.00 % 78.0000 -2.50 %

19,400.00 3,880.00 23,280.00 7,760.00 15,132.00 -388.00
80.0000

15,520.00

35.0000
56  ECOLOGY MIX

900.0000 C.Y. -22.22 % 55.0000 22.22 % 23.0000 -48.89 %

31,500.00 -9,000.00 49,500.00 9,000.00 20,700.00 -19,800.00
45.0000

40,500.00

SANITARY SEWER

245.0000
57  SANITARY SEWER CASING

140.0000 L.F. -57.17 % 185.0000 -67.66 % 400.0000 -30.07 %

34,300.00 -45,780.00 25,900.00 -54,180.00 56,000.00 -24,080.00
572.0000

80,080.00

WATER LINES

60.0000
58 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

30.0000 C.Y. 50.00 % 55.0000 37.50 % 61.0000 52.50 %

1,800.00 600.00 1,650.00 450.00 1,830.00 630.00
40.0000

1,200.00

20.0000
59 BANK RUN GRAVEL FOR TRENCH BACKFILL

4943.0000 C.Y. 0.00 % 53.0000 165.00 % 39.0000 95.00 %

98,860.00 0.00 261,979.00 163,119.00 192,777.00 93,917.00
20.0000

98,860.00

0.0000
60 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00

1,500.0000
61 GATE VALVE 12 IN.

19.0000 EACH -41.52 % 1,900.0000 -25.93 % 1,400.0000 -45.42 %

28,500.00 -20,235.00 36,100.00 -12,635.00 26,600.00 -22,135.00
2,565.0000

48,735.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

2,800.0000
62 BUTTERFLY VALVE 16 IN.

2.0000 EACH -21.08 % 3,400.0000 -4.17 % 2,200.0000 -37.99 %

5,600.00 -1,496.00 6,800.00 -296.00 4,400.00 -2,696.00
3,548.0000

7,096.00

7,000.0000
63  CHECK VALVE ASSEMBLY

1.0000 EACH -3.94 % 14,000.0000 92.12 % 5,000.0000 -31.38 %

7,000.00 -287.00 14,000.00 6,713.00 5,000.00 -2,287.00
7,287.0000

7,287.00

3,400.0000
64 HYDRANT ASSEMBLY

1.0000 EACH -49.56 % 5,000.0000 -25.83 % 3,200.0000 -52.53 %

3,400.00 -3,341.00 5,000.00 -1,741.00 3,200.00 -3,541.00
6,741.0000

6,741.00

1,700.0000
65 SERVICE CONNECTION 2 IN. DIAM.

4.0000 EACH -15.00 % 2,500.0000 25.00 % 1,200.0000 -40.00 %

6,800.00 -1,200.00 10,000.00 2,000.00 4,800.00 -3,200.00
2,000.0000

8,000.00

60.0000
66 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

3000.0000 L.F. 100.00 % 68.0000 126.67 % 140.0000 366.67 %

180,000.00 90,000.00 204,000.00 114,000.00 420,000.00 330,000.00
30.0000

90,000.00

260.0000
67  WATER MAIN CASING

100.0000 L.F. -45.83 % 215.0000 -55.21 % 165.0000 -65.63 %

26,000.00 -22,000.00 21,500.00 -26,500.00 16,500.00 -31,500.00
480.0000

48,000.00

STRUCTURE

40.0000
68 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2979.0000 C.Y. 100.00 % 38.0000 90.00 % 50.0000 150.00 %

119,160.00 59,580.00 113,202.00 53,622.00 148,950.00 89,370.00
20.0000

59,580.00
69 SHORING OR EXTRA EXCAVATION CL. A

L.S. -33.14 % -34.45 % -12.60 %

765,000.00 -379,200.00 750,000.00 -394,200.00 1,000,000.00 -144,200.001,144,200.00

55.0000
70 GRAVEL BACKFILL FOR WALL

642.0000 C.Y. 57.14 % 36.0000 2.86 % 65.0000 85.71 %

35,310.00 12,840.00 23,112.00 642.00 41,730.00 19,260.00
35.0000

22,470.00

65.0000
71 SHAFT - 24 IN. DIAMETER

9197.0000 L.F. -35.00 % 75.0000 -25.00 % 55.0000 -45.00 %

597,805.00 -321,895.00 689,775.00 -229,925.00 505,835.00 -413,865.00
100.0000

919,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

80.0000
72 SHAFT - 30 IN. DIAMETER

2689.0000 L.F. -46.67 % 95.0000 -36.67 % 72.0000 -52.00 %

215,120.00 -188,230.00 255,455.00 -147,895.00 193,608.00 -209,742.00
150.0000

403,350.00

90.0000
73 SHAFT - 36 IN. DIAMETER

16.0000 L.F. -82.00 % 125.0000 -75.00 % 80.0000 -84.00 %

1,440.00 -6,560.00 2,000.00 -6,000.00 1,280.00 -6,720.00
500.0000

8,000.00

40.0000
74 FURNISHING SOLDIER PILE W10X49

505.0000 L.F. -20.00 % 40.0000 -20.00 % 37.0000 -26.00 %

20,200.00 -5,050.00 20,200.00 -5,050.00 18,685.00 -6,565.00
50.0000

25,250.00

85.0000
75 FURNISHING SOLDIER PILE W12X58

237.0000 L.F. 41.67 % 93.0000 55.00 % 70.0000 16.67 %

20,145.00 5,925.00 22,041.00 7,821.00 16,590.00 2,370.00
60.0000

14,220.00

35.0000
76 FURNISHING SOLDIER PILE W14X34

1855.0000 L.F. 16.67 % 39.0000 30.00 % 30.0000 0.00 %

64,925.00 9,275.00 72,345.00 16,695.00 55,650.00 0.00
30.0000

55,650.00

40.0000
77 FURNISHING SOLDIER PILE W14X43

1582.0000 L.F. 0.00 % 44.0000 10.00 % 35.0000 -12.50 %

63,280.00 0.00 69,608.00 6,328.00 55,370.00 -7,910.00
40.0000

63,280.00

35.0000
78 FURNISHING SOLDIER PILE W14X48

968.0000 L.F. -30.00 % 38.0000 -24.00 % 30.0000 -40.00 %

33,880.00 -14,520.00 36,784.00 -11,616.00 29,040.00 -19,360.00
50.0000

48,400.00

40.0000
79 FURNISHING SOLDIER PILE W14X61

676.0000 L.F. -33.33 % 44.0000 -26.67 % 39.0000 -35.00 %

27,040.00 -13,520.00 29,744.00 -10,816.00 26,364.00 -14,196.00
60.0000

40,560.00

55.0000
80 FURNISHING SOLDIER PILE W14X68

1762.0000 L.F. -21.43 % 60.0000 -14.29 % 50.0000 -28.57 %

96,910.00 -26,430.00 105,720.00 -17,620.00 88,100.00 -35,240.00
70.0000

123,340.00

70.0000
81 FURNISHING SOLDIER PILE W14X82

1907.0000 L.F. -12.50 % 88.0000 10.00 % 70.0000 -12.50 %

133,490.00 -19,070.00 167,816.00 15,256.00 133,490.00 -19,070.00
80.0000

152,560.00

85.0000
82 FURNISHING SOLDIER PILE W14X90

558.0000 L.F. -5.56 % 92.0000 2.22 % 72.0000 -20.00 %

47,430.00 -2,790.00 51,336.00 1,116.00 40,176.00 -10,044.00
90.0000

50,220.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

80.0000
83 FURNISHING SOLDIER PILE W14X109

2408.0000 L.F. -27.27 % 85.0000 -22.73 % 67.0000 -39.09 %

192,640.00 -72,240.00 204,680.00 -60,200.00 161,336.00 -103,544.00
110.0000

264,880.00

110.0000
84 FURNISHING SOLDIER PILE W14X132

349.0000 L.F. -15.38 % 100.0000 -23.08 % 80.0000 -38.46 %

38,390.00 -6,980.00 34,900.00 -10,470.00 27,920.00 -17,450.00
130.0000

45,370.00

0.0000
85 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00

110.0000
86 FURNISHING SOLDIER PILE W18X119

508.0000 L.F. -8.33 % 116.0000 -3.33 % 95.0000 -20.83 %

55,880.00 -5,080.00 58,928.00 -2,032.00 48,260.00 -12,700.00
120.0000

60,960.00

3,800.0000
87 FURNISHING AND DRIVING CONCRETE TEST PILE

3.0000 EACH -24.00 % 18,000.0000 260.00 % 6,500.0000 30.00 %

11,400.00 -3,600.00 54,000.00 39,000.00 19,500.00 4,500.00
5,000.0000

15,000.00

90.0000
88 FURNISHING CONC. PILING 16 IN DIAM

1111.0000 L.F. 50.00 % 86.0000 43.33 % 75.0000 25.00 %

99,990.00 33,330.00 95,546.00 28,886.00 83,325.00 16,665.00
60.0000

66,660.00

750.0000
89 DRIVING CONC. PILE 16 IN DIAM

65.0000 EACH -6.25 % 1,600.0000 100.00 % 3,500.0000 337.50 %

48,750.00 -3,250.00 104,000.00 52,000.00 227,500.00 175,500.00
800.0000

52,000.00

150.0000
90 FURNISHING STEEL PILE TIP OR SHOE 16 IN DIAM PLATE

65.0000 EACH -25.00 % 168.0000 -16.00 % 400.0000 100.00 %

9,750.00 -3,250.00 10,920.00 -2,080.00 26,000.00 13,000.00
200.0000

13,000.00

41.0000
91  STEEL SHEET PILING

3786.0000 S.F. 17.14 % 50.0000 42.86 % 27.0000 -22.86 %

155,226.00 22,716.00 189,300.00 56,790.00 102,222.00 -30,288.00
35.0000

132,510.00

1.0000
92 ST. REINF. BAR FOR BRIDGE

67593.0000 LB. 42.86 % 1.0000 42.86 % 1.3000 85.71 %

67,593.00 20,277.90 67,593.00 20,277.90 87,870.90 40,555.80
0.7000

47,315.10

1.0000
93 ST. REINF. BAR FOR RETAINING WALL

5064.0000 LB. 0.00 % 1.0000 0.00 % 1.4000 40.00 %

5,064.00 0.00 5,064.00 0.00 7,089.60 2,025.60
1.0000

5,064.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1.0000
94 ST. REINF. BAR FOR NOISE BARRIER

132854.0000 LB. 0.00 % 1.0000 0.00 % 1.3000 30.00 %

132,854.00 0.00 132,854.00 0.00 172,710.20 39,856.20
1.0000

132,854.00

845.0000
95 CONC. CLASS 4000 FOR NOISE BARRIER

824.0000 C.Y. 12.67 % 820.0000 9.33 % 1,120.0000 49.33 %

696,280.00 78,280.00 675,680.00 57,680.00 922,880.00 304,880.00
750.0000

618,000.00

600.0000
96 CONC. CLASS 4000 FOR BRIDGE

566.0000 C.Y. 50.00 % 685.0000 71.25 % 460.0000 15.00 %

339,600.00 113,200.00 387,710.00 161,310.00 260,360.00 33,960.00
400.0000

226,400.00

650.0000
97 CONC. CLASS 4000 FOR RETAINING WALL

77.0000 C.Y. 8.33 % 710.0000 18.33 % 460.0000 -23.33 %

50,050.00 3,850.00 54,670.00 8,470.00 35,420.00 -10,780.00
600.0000

46,200.00

340.0000
98 CONC. CLASS 4000W FOR SEAL

900.0000 C.Y. 126.67 % 200.0000 33.33 % 300.0000 100.00 %

306,000.00 171,000.00 180,000.00 45,000.00 270,000.00 135,000.00
150.0000

135,000.00

235.0000
99 CONC. CLASS 4000W FOR WET VAULT NO. 1

856.0000 C.Y. 56.67 % 200.0000 33.33 % 200.0000 33.33 %

201,160.00 72,760.00 171,200.00 42,800.00 171,200.00 42,800.00
150.0000

128,400.00

250.0000
100 CONC. CLASS 4000W FOR WET VAULT NO. 2

1329.0000 C.Y. 66.67 % 200.0000 33.33 % 200.0000 33.33 %

332,250.00 132,900.00 265,800.00 66,450.00 265,800.00 66,450.00
150.0000

199,350.00
101  WET VAULT NO. 1

L.S. 231.05 % 94.06 % 75.80 %

1,450,000.00 1,012,000.00 850,000.00 412,000.00 770,000.03 332,000.03438,000.00
102  WET VAULT NO. 2

L.S. 168.60 % 106.61 % 105.23 %

1,950,000.00 1,224,000.00 1,500,000.00 774,000.00 1,490,000.00 764,000.00726,000.00
103 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

13.00 13.00 13.0013.00

2,100.0000
104 TIMBER LAGGING

173.4000 MBM 5.00 % 2,500.0000 25.00 % 2,000.0000 0.00 %

364,140.00 17,340.00 433,500.00 86,700.00 346,800.00 0.00
2,000.0000

346,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

105 SUPERSTRUCTURE  - BRIDGE NO. 202/46
L.S. 61.09 % 42.26 % 31.80 %

385,000.00 146,000.00 340,000.00 101,000.00 315,000.00 76,000.00239,000.00
106 SUPERSTRUCTURE  - BRIDGE NO. 202/47

L.S. 81.25 % 43.75 % 25.00 %

435,000.00 195,000.00 345,000.00 105,000.00 300,000.00 60,000.00240,000.00
107 SUPERSTRUCTURE  - BRIDGE NO. 202/47A

L.S. 64.89 % 67.55 % -20.21 %

310,000.00 122,000.00 315,000.00 127,000.00 150,000.00 -38,000.00188,000.00

185.0000
108  PEDESTRIAN HANDRAIL

21.2100 L.F. 23.33 % 250.0000 66.67 % 90.0000 -40.00 %

3,923.85 742.35 5,302.50 2,121.00 1,908.90 -1,272.60
150.0000

3,181.50

50.0000
109 BRIDGE RAILING TYPE BP

1213.0000 L.F. 0.00 % 65.0000 30.00 % 55.0000 10.00 %

60,650.00 0.00 78,845.00 18,195.00 66,715.00 6,065.00
50.0000

60,650.00

80.0000
110 TRAFFIC BARRIER

760.0000 L.F. 6.67 % 160.0000 113.33 % 50.0000 -33.33 %

60,800.00 3,800.00 121,600.00 64,600.00 38,000.00 -19,000.00
75.0000

57,000.00

195.0000
111 SEW TRAFFIC BARRIER

2068.0000 L.F. -35.00 % 285.0000 -5.00 % 125.0000 -58.33 %

403,260.00 -217,140.00 589,380.00 -31,020.00 258,500.00 -361,900.00
300.0000

620,400.00

240.0000
112  MEDIAN BARRIER

95.0000 L.F. 140.00 % 150.0000 50.00 % 150.0000 50.00 %

22,800.00 13,300.00 14,250.00 4,750.00 14,250.00 4,750.00
100.0000

9,500.00

265.0000
113  PEDESTRIAN BARRIER

618.0000 L.F. -11.67 % 385.0000 28.33 % 175.0000 -41.67 %

163,770.00 -21,630.00 237,930.00 52,530.00 108,150.00 -77,250.00
300.0000

185,400.00

225.0000
114  MOMENT SLAB BARRIER

115.0000 L.F. -25.00 % 310.0000 3.33 % 175.0000 -41.67 %

25,875.00 -8,625.00 35,650.00 1,150.00 20,125.00 -14,375.00
300.0000

34,500.00
115  TRANSITION COLUMN

L.S. 0.00 % 25.00 % 0.00 %

20,000.00 0.00 25,000.00 5,000.00 20,000.00 0.0020,000.00
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PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
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VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202
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TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

39.0000
116 CONCRETE FASCIA PANEL

61541.0000 S.F. 95.00 % 24.0000 20.00 % 29.0000 45.00 %

2,400,099.00 1,169,279.00 1,476,984.00 246,164.00 1,784,689.00 553,869.00
20.0000

1,230,820.00

7.0000
117  FRACTURED BASALT FINISH

38778.0000 S.F. -12.50 % 3.3000 -58.75 % 2.2000 -72.50 %

271,446.00 -38,778.00 127,967.40 -182,256.60 85,311.60 -224,912.40
8.0000

310,224.00

8.0000
118  TREE PATTERN FINISH

31545.0000 S.F. -20.00 % 7.8000 -22.00 % 3.5000 -65.00 %

252,360.00 -63,090.00 246,051.00 -69,399.00 110,407.50 -205,042.50
10.0000

315,450.00

6.0000
119  SANDBLAST FINISH

8022.0000 S.F. 20.00 % 4.1000 -18.00 % 1.8000 -64.00 %

48,132.00 8,022.00 32,890.20 -7,219.80 14,439.60 -25,670.40
5.0000

40,110.00

6.0000
120  RANDOM BOARD FINISH

43590.0000 S.F. 20.00 % 4.4000 -12.00 % 3.0000 -40.00 %

261,540.00 43,590.00 191,796.00 -26,154.00 130,770.00 -87,180.00
5.0000

217,950.00

500.0000
121 SOIL NAIL - EPOXY COATED

452.0000 EACH 0.00 % 620.0000 24.00 % 550.0000 10.00 %

226,000.00 0.00 280,240.00 54,240.00 248,600.00 22,600.00
500.0000

226,000.00
122 SOIL NAIL VERIFICATION TEST

L.S. -43.00 % -30.00 % -81.00 %

5,700.00 -4,300.00 7,000.00 -3,000.00 1,900.00 -8,100.0010,000.00

15.0000
123 PREFABRICATED DRAINAGE MAT

5050.0000 S.Y. 0.00 % 5.5000 -63.33 % 9.0000 -40.00 %

75,750.00 0.00 27,775.00 -47,975.00 45,450.00 -30,300.00
15.0000

75,750.00

1,600.0000
124 PERMANENT GROUND ANCHOR

93.0000 EACH -46.67 % 2,000.0000 -33.33 % 1,700.0000 -43.33 %

148,800.00 -130,200.00 186,000.00 -93,000.00 158,100.00 -120,900.00
3,000.0000

279,000.00

235.0000
125 PERMANENT GROUND ANCHOR  PERFORMANCE TEST

7.0000 EACH -88.25 % 300.0000 -85.00 % 300.0000 -85.00 %

1,645.00 -12,355.00 2,100.00 -11,900.00 2,100.00 -11,900.00
2,000.0000

14,000.00
126 PERMANENT GROUND ANCHOR  VERIFICATION TEST

L.S. -72.00 % -66.67 % -66.67 %

8,400.00 -21,600.00 10,000.00 -20,000.00 10,000.00 -20,000.0030,000.00
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TOTAL AMOUNT

STRUCTURE

10.0000
127 STRUCTURAL EARTH WALL

53919.0000 S.F. -28.57 % 16.5000 17.86 % 13.0000 -7.14 %

539,190.00 -215,676.00 889,663.50 134,797.50 700,947.00 -53,919.00
14.0000

754,866.00

35.0000
128 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

22286.0000 C.Y. 40.00 % 28.0000 12.00 % 31.0000 24.00 %

780,010.00 222,860.00 624,008.00 66,858.00 690,866.00 133,716.00
25.0000

557,150.00

SURFACING

25.0000
129 SHOULDER BALLAST

2623.0000 TON 19.05 % 30.0000 42.86 % 36.0000 71.43 %

65,575.00 10,492.00 78,690.00 23,607.00 94,428.00 39,345.00
21.0000

55,083.00

18.0000
130 CRUSHED SURFACING BASE COURSE

32629.0000 TON 20.00 % 26.0000 73.33 % 26.0000 73.33 %

587,322.00 97,887.00 848,354.00 358,919.00 848,354.00 358,919.00
15.0000

489,435.00

LIQUID ASPHALT
131 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

46,000.00 46,000.00 46,000.0046,000.00

CEMENT CONCRETE PAVEMENT

230.0000
132 BRIDGE APPROACH SLAB

853.0000 S.Y. 31.43 % 275.0000 57.14 % 250.0000 42.86 %

196,190.00 46,915.00 234,575.00 85,300.00 213,250.00 63,975.00
175.0000

149,275.00

110.0000
133  PATTERNED CONCRETE PAVEMENT

151.0000 S.Y. -8.33 % 100.0000 -16.67 % 29.0000 -75.83 %

16,610.00 -1,510.00 15,100.00 -3,020.00 4,379.00 -13,741.00
120.0000

18,120.00
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HOT MIX ASPHALT

134 CRACK SEALING
EST. 0.00 % 0.00 % 0.00 %

8,500.00 8,500.00 8,500.008,500.00

18.0000
135 PLANING BITUMINOUS PAVEMENT

1825.0000 S.Y. 260.00 % 6.0000 20.00 % 8.0000 60.00 %

32,850.00 23,725.00 10,950.00 1,825.00 14,600.00 5,475.00
5.0000

9,125.00

77.0000
136 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG PG 64-22

1502.0000 TON 10.00 % 80.0000 14.29 % 75.0000 7.14 %

115,654.00 10,514.00 120,160.00 15,020.00 112,650.00 7,510.00
70.0000

105,140.00

55.0000
137 HMA CL. 1/2 IN. PG 64-22

45178.9300 TON 22.22 % 55.0000 22.22 % 54.0000 20.00 %

2,484,841.15 451,789.30 2,484,841.15 451,789.30 2,439,662.22 406,610.37
45.0000

2,033,051.85
138 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

54,500.00 54,500.00 54,500.0054,500.00
139 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

37,000.00 37,000.00 37,000.0037,000.00

100.0000
140 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

533.0000 TON 100.00 % 110.0000 120.00 % 95.0000 90.00 %

53,300.00 26,650.00 58,630.00 31,980.00 50,635.00 23,985.00
50.0000

26,650.00
141 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

37,000.00 37,000.00 37,000.0037,000.00

IRRIGATION AND WATER DISTRIBUTION
142 IRRIGATION SYSTEM

L.S. 68.35 % 107.20 % 50.22 %

325,000.00 131,954.00 400,000.00 206,954.00 290,000.00 96,954.00193,046.00
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EROSION CONTROL AND PLANTING

100.0000
143 ESC LEAD

500.0000 DAY 100.00 % 50.0000 0.00 % 120.0000 140.00 %

50,000.00 25,000.00 25,000.00 0.00 60,000.00 35,000.00
50.0000

25,000.00

950.0000
144  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

5.1300 ACRE -20.83 % 2,000.0000 66.67 % 1,400.0000 16.67 %

4,873.50 -1,282.50 10,260.00 4,104.00 7,182.00 1,026.00
1,200.0000

6,156.00

2,000.0000
145  BIOFILTRATION SWALE SEEDING AND MULCHING

4.4100 ACRE -35.48 % 2,400.0000 -22.58 % 1,800.0000 -41.94 %

8,820.00 -4,851.00 10,584.00 -3,087.00 7,938.00 -5,733.00
3,100.0000

13,671.00

35.0000
146  FINE COMPOST

2225.0000 C.Y. -5.41 % 35.0000 -5.41 % 20.0000 -45.95 %

77,875.00 -4,450.00 77,875.00 -4,450.00 44,500.00 -37,825.00
37.0000

82,325.00

500.0000
147 SOIL BINDER OR TACKING AGENT

0.4100 ACRE 25.00 % 1,200.0000 200.00 % 700.0000 75.00 %

205.00 41.00 492.00 328.00 287.00 123.00
400.0000

164.00
148 REMOVAL OF BURIED MAN-MADE DEBRIS

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

4.0000
149 TEMPORARY EROSION CONTROL BLANKET

2721.0000 S.Y. 0.00 % 4.0000 0.00 % 1.8000 -55.00 %

10,884.00 0.00 10,884.00 0.00 4,897.80 -5,986.20
4.0000

10,884.00

4.0000
150  COMPOST BLANKET

12250.0000 S.Y. 33.33 % 4.0000 33.33 % 2.5000 -16.67 %

49,000.00 12,250.00 49,000.00 12,250.00 30,625.00 -6,125.00
3.0000

36,750.00

5.2500
151 CHECK DAM

587.0000 L.F. -47.50 % 12.0000 20.00 % 18.0000 80.00 %

3,081.75 -2,788.25 7,044.00 1,174.00 10,566.00 4,696.00
10.0000

5,870.00

5.5000
152  SANDBAG BARRIER

205.0000 EACH -21.43 % 15.0000 114.29 % 16.0000 128.57 %

1,127.50 -307.50 3,075.00 1,640.00 3,280.00 1,845.00
7.0000

1,435.00

20.0000
153 STABILIZED CONSTRUCTION ENTRANCE

379.0000 S.Y. 100.00 % 35.0000 250.00 % 3.0000 -70.00 %

7,580.00 3,790.00 13,265.00 9,475.00 1,137.00 -2,653.00
10.0000

3,790.00
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95.0000
154 STREET CLEANING

2600.0000 HR 5.56 % 100.0000 11.11 % 55.0000 -38.89 %

247,000.00 13,000.00 260,000.00 26,000.00 143,000.00 -91,000.00
90.0000

234,000.00

50.0000
155 INLET PROTECTION

120.0000 EACH -13.79 % 100.0000 72.41 % 216.0000 272.41 %

6,000.00 -960.00 12,000.00 5,040.00 25,920.00 18,960.00
58.0000

6,960.00

4.2000
156 SILT FENCE

3074.0000 L.F. -16.00 % 7.0000 40.00 % 5.0000 0.00 %

12,910.80 -2,459.20 21,518.00 6,148.00 15,370.00 0.00
5.0000

15,370.00

3.0000
157 COMPOST BERM

8823.0000 L.F. 50.00 % 7.5000 275.00 % 1.0000 -50.00 %

26,469.00 8,823.00 66,172.50 48,526.50 8,823.00 -8,823.00
2.0000

17,646.00

9.0000
158 STRAW BALE

1494.0000 EACH -55.00 % 20.0000 0.00 % 54.0000 170.00 %

13,446.00 -16,434.00 29,880.00 0.00 80,676.00 50,796.00
20.0000

29,880.00

3.0000
159 WATTLE

10719.0000 L.F. 50.00 % 4.6000 130.00 % 3.0000 50.00 %

32,157.00 10,719.00 49,307.40 27,869.40 32,157.00 10,719.00
2.0000

21,438.00

6.0000
160 COMPOST SOCK

3790.0000 L.F. 0.00 % 4.0000 -33.33 % 4.0000 -33.33 %

22,740.00 0.00 15,160.00 -7,580.00 15,160.00 -7,580.00
6.0000

22,740.00

0.0000
161 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00

120,000.0000
162  MOBILE CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

1.0000 EACH 41.18 % 400,000.0000 370.59 % 200,000.0000 135.29 %

120,000.00 35,000.00 400,000.00 315,000.00 200,000.00 115,000.00
85,000.0000

85,000.00

75.0000
163  OPERATION OF MOB CHITOSAN-ENHANCED SAND FILTRATION SYS.

10240.0000 HR 25.00 % 50.0000 -16.67 % 24.0000 -60.00 %

768,000.00 153,600.00 512,000.00 -102,400.00 245,760.00 -368,640.00
60.0000

614,400.00
164  STORMWATER CHEMICAL TREATMENT PLAN

L.S. -73.33 % 66.67 % 66.67 %

800.00 -2,200.00 5,000.00 2,000.00 5,000.00 2,000.003,000.00
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165  DATA SUMMARY REPORT
L.S. 245.00 % 150.00 % 150.00 %

6,900.00 4,900.00 5,000.00 3,000.00 5,000.00 3,000.002,000.00
166 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,205,230.00 2,205,230.00 2,205,230.002,205,230.00

36.0000
167 TOPSOIL TYPE A

2546.0000 C.Y. -2.70 % 35.0000 -5.41 % 36.0000 -2.70 %

91,656.00 -2,546.00 89,110.00 -5,092.00 91,656.00 -2,546.00
37.0000

94,202.00

1.0000
168 PSIPE SLOUGH SEDGE, BR

2614.0000 EACH -42.86 % 2.0000 14.29 % 1.0000 -42.86 %

2,614.00 -1,960.50 5,228.00 653.50 2,614.00 -1,960.50
1.7500

4,574.50

1.2500
169 PSIPE SMALL-FRUITED BULRUSH, BR

1854.0000 EACH -34.21 % 2.5000 31.58 % 1.2500 -34.21 %

2,317.50 -1,205.10 4,635.00 1,112.40 2,317.50 -1,205.10
1.9000

3,522.60

1.5000
170 PSIPE HARDSTEM BULLRUSH, BR

1088.0000 EACH -37.50 % 3.0000 25.00 % 1.5000 -37.50 %

1,632.00 -979.20 3,264.00 652.80 1,632.00 -979.20
2.4000

2,611.20

25.0000
171 PSIPE AMUR MAPLE, 5 FT. HT., B&B

107.0000 EACH -58.33 % 65.0000 8.33 % 25.0000 -58.33 %

2,675.00 -3,745.00 6,955.00 535.00 2,675.00 -3,745.00
60.0000

6,420.00

2.5000
172 PSIPE BALDHIP ROSE, 18 IN. HT., BR

972.0000 EACH -42.53 % 7.0000 60.92 % 2.5000 -42.53 %

2,430.00 -1,798.20 6,804.00 2,575.80 2,430.00 -1,798.20
4.3500

4,228.20

1.5000
173 PSIPE BEACH STRAWBERRY, BR

591.0000 EACH 50.00 % 3.0000 200.00 % 1.5000 50.00 %

886.50 295.50 1,773.00 1,182.00 886.50 295.50
1.0000

591.00

3.0000
174 PSIPE BEAKED  HAZELNUT, 18 IN. HT., BR

2680.0000 EACH -53.85 % 6.0000 -7.69 % 3.0000 -53.85 %

8,040.00 -9,380.00 16,080.00 -1,340.00 8,040.00 -9,380.00
6.5000

17,420.00

3.0000
175 PSIPE BITTER CHERRY, 18 IN. HT., BR

1228.0000 EACH -53.13 % 7.0000 9.38 % 3.0000 -53.13 %

3,684.00 -4,175.20 8,596.00 736.80 3,684.00 -4,175.20
6.4000

7,859.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)
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EROSION CONTROL AND PLANTING

3.0000
176 PSIPE BLACK TWINBERRY, 18 IN. HT., BR

979.0000 EACH -14.29 % 3.0000 -14.29 % 3.0000 -14.29 %

2,937.00 -489.50 2,937.00 -489.50 2,937.00 -489.50
3.5000

3,426.50

20.0000
177 PSIPE BURKWOOD OSMANTHUS, 18 IN. HT., 2 GAL.

77.0000 EACH 6.67 % 40.0000 113.33 % 20.0000 6.67 %

1,540.00 96.25 3,080.00 1,636.25 1,540.00 96.25
18.7500

1,443.75

3.0000
178 PSIPE CASCARA, 18 IN. HT., BR

1959.0000 EACH -14.29 % 3.5000 0.00 % 3.0000 -14.29 %

5,877.00 -979.50 6,856.50 0.00 5,877.00 -979.50
3.5000

6,856.50

6.5000
179 PSIPE COMPACT OREGON GRAPE, 10 IN. HT., NO. 1 CONT.

2730.0000 EACH -43.48 % 15.0000 30.43 % 6.5000 -43.48 %

17,745.00 -13,650.00 40,950.00 9,555.00 17,745.00 -13,650.00
11.5000

31,395.00

6.5000
180 PSIPE ELMA' ROCKROSE, 18 IN. HT., NO. 1 CONT.

104.0000 EACH -42.22 % 13.0000 15.56 % 6.5000 -42.22 %

676.00 -494.00 1,352.00 182.00 676.00 -494.00
11.2500

1,170.00

7.0000
181 PSIPE MOCK ORANGE, 18 IN. HT., NO. 1 CONT.

91.0000 EACH 21.74 % 7.0000 21.74 % 7.0000 21.74 %

637.00 113.75 637.00 113.75 637.00 113.75
5.7500

523.25

5.0000
182 PSIPE MOCK ORANGE, 18 IN. HT., BR

688.0000 EACH 25.00 % 6.0000 50.00 % 5.0000 25.00 %

3,440.00 688.00 4,128.00 1,376.00 3,440.00 688.00
4.0000

2,752.00

2.5000
183 PSIPE NOOTKA ROSE, 18 IN. HT., BR

1424.0000 EACH -35.90 % 7.0000 79.49 % 2.5000 -35.90 %

3,560.00 -1,993.60 9,968.00 4,414.40 3,560.00 -1,993.60
3.9000

5,553.60

3.0000
184 PSIPE OCEANSPRAY, 18 IN. HT., BR

367.0000 EACH -52.38 % 7.0000 11.11 % 3.0000 -52.38 %

1,101.00 -1,211.10 2,569.00 256.90 1,101.00 -1,211.10
6.3000

2,312.10

6.0000
185 PSIPE PACIFIC NINEBARK, 18 IN. HT., NO. 1 CONT.

930.0000 EACH 6.19 % 9.0000 59.29 % 6.0000 6.19 %

5,580.00 325.50 8,370.00 3,115.50 5,580.00 325.50
5.6500

5,254.50

7.0000
186 PSIPE PACIFIC WILLOW, 18 IN. HT., NO. 1 CONT.

98.0000 EACH 112.12 % 1.5000 -54.55 % 7.0000 112.12 %

686.00 362.60 147.00 -176.40 686.00 362.60
3.3000

323.40
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2.0000
187 PSIPE PACIFIC WILLOW, 36 IN. HT., LIVE STAKE

2153.0000 EACH -63.64 % 3.5000 -36.36 % 2.0000 -63.64 %

4,306.00 -7,535.50 7,535.50 -4,306.00 4,306.00 -7,535.50
5.5000

11,841.50

2.0000
188 PSIPE PEAFRUIT ROSE, 18 IN. HT., BR

702.0000 EACH -9.09 % 7.0000 218.18 % 2.0000 -9.09 %

1,404.00 -140.40 4,914.00 3,369.60 1,404.00 -140.40
2.2000

1,544.40

7.0000
189 PSIPE PRIVET HONEYSUCKLE, 18 IN. HT., NO. 1 CONT.

1035.0000 EACH -41.67 % 10.0000 -16.67 % 7.0000 -41.67 %

7,245.00 -5,175.00 10,350.00 -2,070.00 7,245.00 -5,175.00
12.0000

12,420.00

4.0000
190 PSIPE RED ELDERBERRY, 18 IN. HT., BR

2464.0000 EACH 0.00 % 10.0000 150.00 % 4.0000 0.00 %

9,856.00 0.00 24,640.00 14,784.00 9,856.00 0.00
4.0000

9,856.00

2.5000
191 PSIPE RED OSIER DOGWOOD, 18 IN. HT., BR

1110.0000 EACH -25.37 % 3.5000 4.48 % 2.5000 -25.37 %

2,775.00 -943.50 3,885.00 166.50 2,775.00 -943.50
3.3500

3,718.50

6.5000
192 PSIPE SALAL, 6 IN. HT., NO. 1 CONT.

2804.0000 EACH 12.07 % 10.0000 72.41 % 6.5000 12.07 %

18,226.00 1,962.80 28,040.00 11,776.80 18,226.00 1,962.80
5.8000

16,263.20

2.5000
193 PSIPE SALMONBERRY, 12 IN. HT., BR

1308.0000 EACH -55.36 % 4.0000 -28.57 % 2.5000 -55.36 %

3,270.00 -4,054.80 5,232.00 -2,092.80 3,270.00 -4,054.80
5.6000

7,324.80

2.0000
194 PSIPE SCOULER WILLOW, 36 IN. HT., LIVE STAKE

105.0000 EACH -60.00 % 6.0000 20.00 % 2.0000 -60.00 %

210.00 -315.00 630.00 105.00 210.00 -315.00
5.0000

525.00

30.0000
195 PSIPE SHADBLOW SERVICEBERRY, 5 FT. HT., 5 GAL.

360.0000 EACH -31.43 % 65.0000 48.57 % 30.0000 -31.43 %

10,800.00 -4,950.00 23,400.00 7,650.00 10,800.00 -4,950.00
43.7500

15,750.00

7.0000
196 PSIPE SITKA WILLOW, 18 IN. HT., NO. 1 CONT.

142.0000 EACH 133.33 % 9.0000 200.00 % 7.0000 133.33 %

994.00 568.00 1,278.00 852.00 994.00 568.00
3.0000

426.00

2.0000
197 PSIPE SITKA WILLOW, 36 IN. HT., LIVE STAKE

1823.0000 EACH -55.56 % 3.5000 -22.22 % 2.0000 -55.56 %

3,646.00 -4,557.50 6,380.50 -1,823.00 3,646.00 -4,557.50
4.5000

8,203.50
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7.0000
198 PSIPE SNOWBERRY, 18 IN. HT., NO. 1 CONT.

209.0000 EACH -3.45 % 9.0000 24.14 % 7.0000 -3.45 %

1,463.00 -52.25 1,881.00 365.75 1,463.00 -52.25
7.2500

1,515.25

2.5000
199 PSIPE SNOWBERRY, 18 IN. HT., BR

2864.0000 EACH -37.50 % 3.5000 -12.50 % 2.5000 -37.50 %

7,160.00 -4,296.00 10,024.00 -1,432.00 7,160.00 -4,296.00
4.0000

11,456.00

7.0000
200 PSIPE TALL OREGON GRAPE, 18 IN. HT., NO. 1 CONT.

2915.0000 EACH 0.00 % 10.0000 42.86 % 7.0000 0.00 %

20,405.00 0.00 29,150.00 8,745.00 20,405.00 0.00
7.0000

20,405.00

2.5000
201 PSIPE THIMBLEBERRY, 18 IN. HT., BR

2566.0000 EACH -54.55 % 3.5000 -36.36 % 2.5000 -54.55 %

6,415.00 -7,698.00 8,981.00 -5,132.00 6,415.00 -7,698.00
5.5000

14,113.00

4.0000
202 PSIPE "VETCHII" BOSTON IVY, 4 IN. CONT.

80.0000 EACH 33.33 % 10.0000 233.33 % 4.0000 33.33 %

320.00 80.00 800.00 560.00 320.00 80.00
3.0000

240.00

5.0000
203 PSIPE VINE MAPLE, 24 IN. HT., BR

615.0000 EACH 42.86 % 6.0000 71.43 % 5.0000 42.86 %

3,075.00 922.50 3,690.00 1,537.50 3,075.00 922.50
3.5000

2,152.50

7.0000
204 PSIPE "WATANABE" VIBURNUM, 18 IN. HT., NO. 1 CONT.

501.0000 EACH 0.00 % 14.0000 100.00 % 7.0000 0.00 %

3,507.00 0.00 7,014.00 3,507.00 3,507.00 0.00
7.0000

3,507.00

3.0000
205 PSIPE WESTERN CRABAPPLE, 18 IN. HT., BR

725.0000 EACH -53.85 % 7.0000 7.69 % 2.5000 -61.54 %

2,175.00 -2,537.50 5,075.00 362.50 1,812.50 -2,900.00
6.5000

4,712.50

4.5000
206 PSIPE WESTERN SERVICEBERRY, 18 IN. HT., BR

1147.0000 EACH -25.00 % 4.0000 -33.33 % 4.5000 -25.00 %

5,161.50 -1,720.50 4,588.00 -2,294.00 5,161.50 -1,720.50
6.0000

6,882.00

2.5000
207 PSIPE BIGLEAF MAPLE, 18 IN. HT., BR

765.0000 EACH -54.55 % 4.0000 -27.27 % 2.5000 -54.55 %

1,912.50 -2,295.00 3,060.00 -1,147.50 1,912.50 -2,295.00
5.5000

4,207.50

2.5000
208 PSIPE BLACK COTTONWOOD, 18 IN. HT., BR

546.0000 EACH -60.94 % 4.0000 -37.50 % 2.5000 -60.94 %

1,365.00 -2,129.40 2,184.00 -1,310.40 1,365.00 -2,129.40
6.4000

3,494.40
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16.0000
209 PSIPE DOUGLAS FIR, 18 IN. HT., NO. 2 CONT.

1481.0000 EACH 45.45 % 18.0000 63.64 % 16.0000 45.45 %

23,696.00 7,405.00 26,658.00 10,367.00 23,696.00 7,405.00
11.0000

16,291.00

100.0000
210 PSIPE "EMERALD QUEEN" NORWAY MAPLE, 1.5 IN. CAL., BR

152.0000 EACH 89.57 % 150.0000 184.36 % 100.0000 89.57 %

15,200.00 7,182.00 22,800.00 14,782.00 15,200.00 7,182.00
52.7500

8,018.00

160.0000
211 PSIPE FASTIGIATE EUROPEAN HORNBEAM, 1.5 IN. CAL., B&B

44.0000 EACH -3.03 % 240.0000 45.45 % 160.0000 -3.03 %

7,040.00 -220.00 10,560.00 3,300.00 7,040.00 -220.00
165.0000

7,260.00

175.0000
212 PSIPE KOUSA DOGWOOD, 1.5 IN. CAL., B&B

12.0000 EACH -8.09 % 200.0000 5.04 % 175.0000 -8.09 %

2,100.00 -184.80 2,400.00 115.20 2,100.00 -184.80
190.4000

2,284.80

2.5000
213 PSIPE OREGON ASH, 18 IN. HT., BR

641.0000 EACH -37.50 % 4.0000 0.00 % 2.5000 -37.50 %

1,602.50 -961.50 2,564.00 0.00 1,602.50 -961.50
4.0000

2,564.00

18.0000
214 PSIPE SITKA SPRUCE, 18 IN. HT., NO. 2 CONT.

627.0000 EACH 56.52 % 18.0000 56.52 % 18.0000 56.52 %

11,286.00 4,075.50 11,286.00 4,075.50 11,286.00 4,075.50
11.5000

7,210.50

40.0000
215 PSIPE SPRING GROVE WESTERN RED CEDAR, 5 FT HT, NO 2 CONT

42.0000 EACH -36.00 % 160.0000 156.00 % 40.0000 -36.00 %

1,680.00 -945.00 6,720.00 4,095.00 1,680.00 -945.00
62.5000

2,625.00

18.0000
216 PSIPE WESTERN HEMLOCK, 18 IN. HT., NO. 2 CONT.

747.0000 EACH 63.64 % 19.0000 72.73 % 18.0000 63.64 %

13,446.00 5,229.00 14,193.00 5,976.00 13,446.00 5,229.00
11.0000

8,217.00

18.0000
217 PSIPE WESTERN RED CEDAR, 18 IN. HT., NO. 2 CONT.

937.0000 EACH 69.81 % 18.0000 69.81 % 18.0000 69.81 %

16,866.00 6,933.80 16,866.00 6,933.80 16,866.00 6,933.80
10.6000

9,932.20
218  EXTENSION OF PLANTING PERIOD

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

0.0000
219 DELETED ITEM

0.0800 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00
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0.0000
220 DELETED ITEM

0.0800 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00
221 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
222  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

6,600.00 6,600.00 6,600.006,600.00
223  ROADSIDE RESTORATION

EST. 0.00 % 0.00 % 0.00 %

22,000.00 22,000.00 22,000.0022,000.00

5.0000
224  ADDITIONAL LAWN FERTILIZER

16.0000 LB. 233.33 % 10.0000 566.67 % 5.0000 233.33 %

80.00 56.00 160.00 136.00 80.00 56.00
1.5000

24.00

32.0000
225  SOIL AMENDMENT WITH GROUND BARK

902.0000 C.Y. -8.57 % 35.0000 0.00 % 32.0000 -8.57 %

28,864.00 -2,706.00 31,570.00 0.00 28,864.00 -2,706.00
35.0000

31,570.00

37.0000
226  SOIL AMENDMENT WITH FINE COMPOST

5857.0000 C.Y. 5.71 % 30.0000 -14.29 % 37.0000 5.71 %

216,709.00 11,714.00 175,710.00 -29,285.00 216,709.00 11,714.00
35.0000

204,995.00

26.0000
227 BARK OR WOOD CHIP MULCH

7336.0000 C.Y. -25.71 % 27.0000 -22.86 % 26.0000 -25.71 %

190,736.00 -66,024.00 198,072.00 -58,688.00 190,736.00 -66,024.00
35.0000

256,760.00

3.0000
228 SEEDED LAWN INSTALLATION

244.0000 S.Y. 650.00 % 8.0000 1,900.00 % 3.0000 650.00 %

732.00 634.40 1,952.00 1,854.40 732.00 634.40
0.4000

97.60

8.0000
229  PERMANENT WETLAND SOD

6860.0000 S.F. 116.22 % 1.5000 -59.46 % 8.0000 116.22 %

54,880.00 29,498.00 10,290.00 -15,092.00 54,880.00 29,498.00
3.7000

25,382.00

0.5000
230 LAWN MOWING

19009.0000 S.Y. 525.00 % 1.5000 1,775.00 % 0.5000 525.00 %

9,504.50 7,983.78 28,513.50 26,992.78 9,504.50 7,983.78
0.0800

1,520.72
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COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,500.0000
231  BANK PROTECTION LOG

5.0000 EACH 57.89 % 600.0000 -36.84 % 334.0000 -64.84 %

7,500.00 2,750.00 3,000.00 -1,750.00 1,670.00 -3,080.00
950.0000

4,750.00

4,000.0000
232  BANK PROTECTION LOGJAM

1.0000 EACH -56.52 % 5,500.0000 -40.22 % 334.0000 -96.37 %

4,000.00 -5,200.00 5,500.00 -3,700.00 334.00 -8,866.00
9,200.0000

9,200.00

160.0000
233  BRUSH PILE

3.0000 EACH -70.37 % 1,000.0000 85.19 % 1,100.0000 103.70 %

480.00 -1,140.00 3,000.00 1,380.00 3,300.00 1,680.00
540.0000

1,620.00

3,000.0000
234  FLOOD PLAIN LOGJAM

2.0000 EACH -33.33 % 2,700.0000 -40.00 % 1,600.0000 -64.44 %

6,000.00 -3,000.00 5,400.00 -3,600.00 3,200.00 -5,800.00
4,500.0000

9,000.00

1,100.0000
235  HABITAT LOG

4.0000 EACH 175.00 % 500.0000 25.00 % 1,600.0000 300.00 %

4,400.00 2,800.00 2,000.00 400.00 6,400.00 4,800.00
400.0000

1,600.00

11,000.0000
236  INLET LOGJAM

1.0000 EACH -33.73 % 5,000.0000 -69.88 % 1,600.0000 -90.36 %

11,000.00 -5,600.00 5,000.00 -11,600.00 1,600.00 -15,000.00
16,600.0000

16,600.00

1,750.0000
237  RAPTOR PERCH

5.0000 EACH 75.00 % 1,000.0000 0.00 % 950.0000 -5.00 %

8,750.00 3,750.00 5,000.00 0.00 4,750.00 -250.00
1,000.0000

5,000.00

1,475.0000
238  ROCK PILE

2.0000 EACH 1,034.62 % 1,000.0000 669.23 % 1,900.0000 1,361.54 %

2,950.00 2,690.00 2,000.00 1,740.00 3,800.00 3,540.00
130.0000

260.00

3,500.0000
239  TREE OVERHANG

4.0000 EACH 75.00 % 1,000.0000 -50.00 % 960.0000 -52.00 %

14,000.00 6,000.00 4,000.00 -4,000.00 3,840.00 -4,160.00
2,000.0000

8,000.00

TRAFFIC

16.0000
240 CEMENT CONC. TRAFFIC CURB AND GUTTER

10074.0000 L.F. 60.00 % 20.0000 100.00 % 12.0000 20.00 %

161,184.00 60,444.00 201,480.00 100,740.00 120,888.00 20,148.00
10.0000

100,740.00
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NO.
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MEAS
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11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

16.0000
241 CEMENT CONC. TRAFFIC CURB

5680.0000 L.F. 128.57 % 20.0000 185.71 % 11.0000 57.14 %

90,880.00 51,120.00 113,600.00 73,840.00 62,480.00 22,720.00
7.0000

39,760.00

28.0000
242 MOUNTABLE CEMENT CONC. TRAFFIC CURB

300.0000 L.F. 86.67 % 20.0000 33.33 % 17.0000 13.33 %

8,400.00 3,900.00 6,000.00 1,500.00 5,100.00 600.00
15.0000

4,500.00

4.0000
243 EXTRUDED CURB

5465.0000 L.F. 0.00 % 5.0000 25.00 % 4.0000 0.00 %

21,860.00 0.00 27,325.00 5,465.00 21,860.00 0.00
4.0000

21,860.00

12.0000
244 TYPE C PRECAST TRAFFIC CURB

930.0000 L.F. 50.00 % 15.0000 87.50 % 5.0000 -37.50 %

11,160.00 3,720.00 13,950.00 6,510.00 4,650.00 -2,790.00
8.0000

7,440.00

16.2500
245 BEAM GUARDRAIL TYPE 1

7100.0000 L.F. 30.00 % 20.0000 60.00 % 12.0000 -4.00 %

115,375.00 26,625.00 142,000.00 53,250.00 85,200.00 -3,550.00
12.5000

88,750.00

10.0000
246 BEAM GUARDRAIL TYPE 4

65.0000 L.F. -60.00 % 30.0000 20.00 % 12.0000 -52.00 %

650.00 -975.00 1,950.00 325.00 780.00 -845.00
25.0000

1,625.00

1,350.0000
247 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

11.0000 EACH 8.00 % 1,600.0000 28.00 % 1,500.0000 20.00 %

14,850.00 1,100.00 17,600.00 3,850.00 16,500.00 2,750.00
1,250.0000

13,750.00

1,800.0000
248 BEAM GUARDRAIL FLARED TERMINAL

5.0000 EACH 0.00 % 2,000.0000 11.11 % 2,300.0000 27.78 %

9,000.00 0.00 10,000.00 1,000.00 11,500.00 2,500.00
1,800.0000

9,000.00

2,100.0000
249 BEAM GUARDRAIL NON-FLARED TERMINAL

4.0000 EACH 5.00 % 2,500.0000 25.00 % 2,500.0000 25.00 %

8,400.00 400.00 10,000.00 2,000.00 10,000.00 2,000.00
2,000.0000

8,000.00

600.0000
250 BEAM GUARDRAIL ANCHOR TYPE 1

14.0000 EACH 20.00 % 700.0000 40.00 % 600.0000 20.00 %

8,400.00 1,400.00 9,800.00 2,800.00 8,400.00 1,400.00
500.0000

7,000.00

540.0000
251 BEAM GUARDRAIL ANCHOR TYPE 4

3.0000 EACH 8.00 % 650.0000 30.00 % 600.0000 20.00 %

1,620.00 120.00 1,950.00 450.00 1,800.00 300.00
500.0000

1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

12.0000
252 REMOVING AND RESETTING BEAM GUARDRAIL

1066.0000 L.F. -40.00 % 15.0000 -25.00 % 6.5000 -67.50 %

12,792.00 -8,528.00 15,990.00 -5,330.00 6,929.00 -14,391.00
20.0000

21,320.00

32.0000
253 PRECAST CONC. BARRIER TYPE 2

3269.0000 L.F. 60.00 % 40.0000 100.00 % 29.0000 45.00 %

104,608.00 39,228.00 130,760.00 65,380.00 94,801.00 29,421.00
20.0000

65,380.00

10.0000
254 TEMPORARY CONC. BARRIER

24580.0000 L.F. 0.00 % 16.0000 60.00 % 21.0000 110.00 %

245,800.00 0.00 393,280.00 147,480.00 516,180.00 270,380.00
10.0000

245,800.00

3,825.0000
255 TEMPORARY IMPACT ATTENUATOR

45.0000 EACH -23.50 % 4,700.0000 -6.00 % 9,000.0000 80.00 %

172,125.00 -52,875.00 211,500.00 -13,500.00 405,000.00 180,000.00
5,000.0000

225,000.00

20,000.0000
256 PERMANENT IMPACT ATTENUATOR

6.0000 EACH 0.00 % 23,500.0000 17.50 % 30,000.0000 50.00 %

120,000.00 0.00 141,000.00 21,000.00 180,000.00 60,000.00
20,000.0000

120,000.00

850.0000
257 RESETTING IMPACT ATTENUATOR

16.0000 EACH -15.00 % 1,200.0000 20.00 % 926.0000 -7.40 %

13,600.00 -2,400.00 19,200.00 3,200.00 14,816.00 -1,184.00
1,000.0000

16,000.00

35,000.0000
258 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 250.00 % 40,000.0000 300.00 % 25,000.0000 150.00 %

70,000.00 50,000.00 80,000.00 60,000.00 50,000.00 30,000.00
10,000.0000

20,000.00

50.0000
259 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

2640.0000 HR 25.00 % 60.0000 50.00 % 46.0000 15.00 %

132,000.00 26,400.00 158,400.00 52,800.00 121,440.00 15,840.00
40.0000

105,600.00
260 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

60.0000
261 FLEXIBLE GUIDE POST

85.0000 EACH 100.00 % 30.0000 0.00 % 30.0000 0.00 %

5,100.00 2,550.00 2,550.00 0.00 2,550.00 0.00
30.0000

2,550.00

0.1500
262 PAINT LINE

32600.0000 L.F. 0.00 % 0.2000 33.33 % 0.1200 -20.00 %

4,890.00 0.00 6,520.00 1,630.00 3,912.00 -978.00
0.1500

4,890.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.2500
263 PLASTIC LINE

11980.0000 L.F. 25.00 % 1.5000 50.00 % 1.1500 15.00 %

14,975.00 2,995.00 17,970.00 5,990.00 13,777.00 1,797.00
1.0000

11,980.00

2.1500
264 PLASTIC WIDE LINE

10960.0000 L.F. 115.00 % 2.7000 170.00 % 2.5000 150.00 %

23,564.00 12,604.00 29,592.00 18,632.00 27,400.00 16,440.00
1.0000

10,960.00

0.6500
265 PLASTIC DOTTED WIDE LINE

3440.0000 L.F. -35.00 % 1.0000 0.00 % 1.7500 75.00 %

2,236.00 -1,204.00 3,440.00 0.00 6,020.00 2,580.00
1.0000

3,440.00

5.0000
266 PLASTIC CROSSWALK LINE

1675.0000 S.F. -50.00 % 6.3000 -37.00 % 5.0000 -50.00 %

8,375.00 -8,375.00 10,552.50 -6,197.50 8,375.00 -8,375.00
10.0000

16,750.00

8.0000
267 PLASTIC STOP LINE

690.0000 L.F. 0.00 % 10.0000 25.00 % 9.7500 21.88 %

5,520.00 0.00 6,900.00 1,380.00 6,727.50 1,207.50
8.0000

5,520.00

120.0000
268 PLASTIC TRAFFIC ARROW

63.0000 EACH 9.09 % 150.0000 36.36 % 105.0000 -4.55 %

7,560.00 630.00 9,450.00 2,520.00 6,615.00 -315.00
110.0000

6,930.00

40.0000
269 PLASTIC TRAFFIC LETTER

45.0000 EACH -33.33 % 50.0000 -16.67 % 45.0000 -25.00 %

1,800.00 -900.00 2,250.00 -450.00 2,025.00 -675.00
60.0000

2,700.00

95.0000
270 PLASTIC BICYCLE LANE SYMBOL

16.0000 EACH -5.00 % 120.0000 20.00 % 110.0000 10.00 %

1,520.00 -80.00 1,920.00 320.00 1,760.00 160.00
100.0000

1,600.00

14.0000
271 PAINTED DRAINAGE MARKING

54.0000 EACH 40.00 % 17.0000 70.00 % 12.0000 20.00 %

756.00 216.00 918.00 378.00 648.00 108.00
10.0000

540.00

20.0000
272 PLASTIC DRAINAGE MARKING

60.0000 EACH -86.67 % 25.0000 -83.33 % 20.0000 -86.67 %

1,200.00 -7,800.00 1,500.00 -7,500.00 1,200.00 -7,800.00
150.0000

9,000.00

2,700.0000
273 SHOULDER RUMBLE STRIP TYPE 4

1.0100 MI. 35.00 % 3,300.0000 65.00 % 4,000.0000 100.00 %

2,727.00 707.00 3,333.00 1,313.00 4,040.00 2,020.00
2,000.0000

2,020.00
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PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
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TOTAL AMOUNT

TRAFFIC

185.0000
274 RAISED PAVEMENT MARKER TYPE 1

17.8000 HUND 5.71 % 230.0000 31.43 % 200.0000 14.29 %

3,293.00 178.00 4,094.00 979.00 3,560.00 445.00
175.0000

3,115.00

325.0000
275 RAISED PAVEMENT MARKER TYPE 2

9.2000 HUND 8.33 % 400.0000 33.33 % 300.0000 0.00 %

2,990.00 230.00 3,680.00 920.00 2,760.00 0.00
300.0000

2,760.00

0.5000
276 TEMPORARY PAVEMENT MARKING

117800.0000 L.F. 100.00 % 0.6000 140.00 % 0.3000 20.00 %

58,900.00 29,450.00 70,680.00 41,230.00 35,340.00 5,890.00
0.2500

29,450.00
277 PERMANENT SIGNING

L.S. 164.71 % 76.47 % 164.71 %

45,000.00 28,000.00 30,000.00 13,000.00 45,000.00 28,000.0017,000.00
278 TEMPORARY ILLUMINATION SYSTEM  SAS 5044

L.S. 178.88 % 178.88 % 147.01 %

70,000.00 44,900.00 70,000.00 44,900.00 62,000.00 36,900.0025,100.00
279 TEMPORARY ILLUMINATION SYSTEM  SUA 4218

L.S. 264.50 % 264.50 % 191.60 %

20,000.00 14,513.00 20,000.00 14,513.00 16,000.00 10,513.005,487.00
280 ILLUMINATION SYSTEM  SAS 5043

L.S. 20.48 % 12.45 % -3.61 %

150,000.00 25,500.00 140,000.00 15,500.00 120,000.00 -4,500.00124,500.00
281 ILLUMINATION SYSTEM  SAS 5044

L.S. -4.83 % -8.49 % -15.08 %

130,000.00 -6,600.00 125,000.00 -11,600.00 116,000.00 -20,600.00136,600.00
282 ILLUMINATION SYSTEM  SAS 5067

L.S. 1.88 % 9.72 % -9.09 %

65,000.00 1,200.00 70,000.00 6,200.00 58,000.00 -5,800.0063,800.00
283 ILLUMINATION SYSTEM  SUA 5045

L.S. -0.63 % -11.09 % -14.23 %

95,000.00 -599.00 85,000.00 -10,599.00 82,000.00 -13,599.0095,599.00
284 ILLUMINATION SYSTEM  SUA 4218

L.S. 53.45 % 53.45 % 27.88 %

60,000.00 20,900.00 60,000.00 20,900.00 50,000.00 10,900.0039,100.00
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285 ILLUMINATION SYSTEM  SUA 2328
L.S. 93.97 % 72.41 % 68.10 %

45,000.00 21,800.00 40,000.00 16,800.00 39,000.00 15,800.0023,200.00
286  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM-TEMP. 192ND

L.S. 22.22 % 22.22 % 6.67 %

110,000.00 20,000.00 110,000.00 20,000.00 96,000.00 6,000.0090,000.00
287  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM-TEMP. SAHWY

L.S. 228.81 % 214.51 % 200.21 %

115,000.00 80,025.00 110,000.00 75,025.00 105,000.00 70,025.0034,975.00
288 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM  - 185TH AVE.

L.S. -33.33 % -93.33 % -40.00 %

100,000.00 -50,000.00 10,000.00 -140,000.00 90,000.00 -60,000.00150,000.00
289 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM  - 188TH AVE.

L.S. 24.36 % 20.59 % 9.28 %

165,000.00 32,317.00 160,000.00 27,317.00 145,000.00 12,317.00132,683.00
290 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM  - 192ND DR.

L.S. -25.00 % -29.17 % -33.33 %

90,000.00 -30,000.00 85,000.00 -35,000.00 80,000.00 -40,000.00120,000.00
291 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM  - 204TH PL.

L.S. -10.00 % -6.67 % -20.00 %

135,000.00 -15,000.00 140,000.00 -10,000.00 120,000.00 -30,000.00150,000.00
292 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM  - SAH. WY.

L.S. -28.57 % -24.81 % -38.35 %

95,000.00 -38,000.00 100,000.00 -33,000.00 82,000.00 -51,000.00133,000.00
293 TRAFFIC SIGNAL CONTROL SYSTEM  - 185TH AVE. NE

L.S. -36.00 % -40.00 % -40.00 %

16,000.00 -9,000.00 15,000.00 -10,000.00 15,000.00 -10,000.0025,000.00
294 TRAFFIC SIGNAL CONTROL SYSTEM  - 192ND DR. NE

L.S. -60.00 % -60.00 % -70.80 %

10,000.00 -15,000.00 10,000.00 -15,000.00 7,300.00 -17,700.0025,000.00
295 TRAFFIC SIGNAL CONTROL SYSTEM  - 204TH PL. NE

L.S. -40.00 % -52.00 % -52.00 %

15,000.00 -10,000.00 12,000.00 -13,000.00 12,000.00 -13,000.0025,000.00
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04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

296 TRAFFIC SIGNAL CONTROL SYSTEM  - SAHALEE WAY NE
L.S. 20.77 % 20.77 % 0.24 %

10,000.00 1,720.00 10,000.00 1,720.00 8,300.00 20.008,280.00
297  TRAFFIC SIGNAL INTERCONNECT SYSTEM

L.S. -12.49 % -17.45 % -33.96 %

265,000.00 -37,829.00 250,000.00 -52,829.00 200,000.00 -102,829.00302,829.00

4.0000
298 SEQUENTIAL ARROW SIGN

5472.0000 HR 0.00 % 1.5000 -62.50 % 1.5000 -62.50 %

21,888.00 0.00 8,208.00 -13,680.00 8,208.00 -13,680.00
4.0000

21,888.00

22,000.0000
299 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 633.33 % 35,000.0000 1,066.67 % 10,000.0000 233.33 %

44,000.00 38,000.00 70,000.00 64,000.00 20,000.00 14,000.00
3,000.0000

6,000.00

0.1000
300 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

33100.0000 HR -95.56 % 1.5000 -33.33 % 0.6000 -73.33 %

3,310.00 -71,165.00 49,650.00 -24,825.00 19,860.00 -54,615.00
2.2500

74,475.00
301 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 380.00 % 50.00 % 200.00 %

240,000.00 190,000.00 75,000.00 25,000.00 150,000.00 100,000.0050,000.00

1.0000
302 FLAGGERS AND SPOTTERS

49960.0000 HR -96.97 % 45.0000 36.36 % 41.5000 25.76 %

49,960.00 -1,598,720.00 2,248,200.00 599,520.00 2,073,340.00 424,660.00
33.0000

1,648,680.00

38.0000
303 OTHER TRAFFIC CONTROL LABOR

6050.0000 HR -5.00 % 45.0000 12.50 % 43.5000 8.75 %

229,900.00 -12,100.00 272,250.00 30,250.00 263,175.00 21,175.00
40.0000

242,000.00
304 TRAFFIC CONTROL SUPERVISOR

L.S. 153.91 % 252.66 % 217.39 %

360,000.00 218,220.00 500,000.00 358,220.00 450,000.00 308,220.00141,780.00

18.0000
305 CONSTRUCTION SIGNS CLASS A

1652.0000 S.F. 28.57 % 32.0000 128.57 % 17.0000 21.43 %

29,736.00 6,608.00 52,864.00 29,736.00 28,084.00 4,956.00
14.0000

23,128.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

12.0000
306 STRUCTURE EXCAVATION CLASS B INCL. HAUL

30321.7000 C.Y. 20.00 % 5.0000 -50.00 % 20.0000 100.00 %

363,860.40 60,643.40 151,608.50 -151,608.50 606,434.00 303,217.00
10.0000

303,217.00

5.0000
307 SHORING OR EXTRA EXCAVATION TRENCH

18025.0000 S.F. 400.00 % 1.0000 0.00 % 0.5500 -45.00 %

90,125.00 72,100.00 18,025.00 0.00 9,913.75 -8,111.25
1.0000

18,025.00

5.0000
308 SHORING OR EXTRA EXCAVATION CLASS B

139238.0000 S.F. 400.00 % 1.0000 0.00 % 0.5000 -50.00 %

696,190.00 556,952.00 139,238.00 0.00 69,619.00 -69,619.00
1.0000

139,238.00

35.0000
309 GRAVEL BACKFILL FOR FOUNDATION CLASS A

2663.0000 C.Y. 75.00 % 65.0000 225.00 % 27.0000 35.00 %

93,205.00 39,945.00 173,095.00 119,835.00 71,901.00 18,641.00
20.0000

53,260.00

90.0000
310 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

41.0000 C.Y. 200.00 % 75.0000 150.00 % 31.5000 5.00 %

3,690.00 2,460.00 3,075.00 1,845.00 1,291.50 61.50
30.0000

1,230.00

35.0000
311 GRAVEL BACKFILL FOR DRAIN

1470.0000 C.Y. 40.00 % 70.0000 180.00 % 31.0000 24.00 %

51,450.00 14,700.00 102,900.00 66,150.00 45,570.00 8,820.00
25.0000

36,750.00

300.0000
312 PLUGGING EXISTING PIPE

23.0000 EACH 20.00 % 500.0000 100.00 % 324.0000 29.60 %

6,900.00 1,150.00 11,500.00 5,750.00 7,452.00 1,702.00
250.0000

5,750.00
313 STRUCTURE SURVEYING

L.S. -89.79 % -78.72 % -4.26 %

24,000.00 -211,000.00 50,000.00 -185,000.00 225,000.00 -10,000.00235,000.00
314 ROADWAY SURVEYING

L.S. 21.05 % 5.26 % 119.30 %

345,000.00 60,000.00 300,000.00 15,000.00 625,000.00 340,000.00285,000.00

340.0000
315 ADJUST MONUMENT CASE AND COVER

3.0000 EACH 36.00 % 500.0000 100.00 % 300.0000 20.00 %

1,020.00 270.00 1,500.00 750.00 900.00 150.00
250.0000

750.00

30.0000
316 CEMENT CONC. SIDEWALK

5866.0000 S.Y. 50.00 % 35.0000 75.00 % 40.0000 100.00 %

175,980.00 58,660.00 205,310.00 87,990.00 234,640.00 117,320.00
20.0000

117,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
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PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
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COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
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DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

48.0000
317 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

443.0000 S.Y. 20.00 % 65.0000 62.50 % 45.0000 12.50 %

21,264.00 3,544.00 28,795.00 11,075.00 19,935.00 2,215.00
40.0000

17,720.00

48.0000
318 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

27.0000 S.Y. 20.00 % 65.0000 62.50 % 55.0000 37.50 %

1,296.00 216.00 1,755.00 675.00 1,485.00 405.00
40.0000

1,080.00

1,300.0000
319 CEMENT CONC. SIDEWALK RAMP TYPE 1

10.0000 EACH 62.50 % 1,100.0000 37.50 % 600.0000 -25.00 %

13,000.00 5,000.00 11,000.00 3,000.00 6,000.00 -2,000.00
800.0000

8,000.00

1,300.0000
320 CEMENT CONC. SIDEWALK RAMP TYPE 1B

6.0000 EACH 62.50 % 1,100.0000 37.50 % 600.0000 -25.00 %

7,800.00 3,000.00 6,600.00 1,800.00 3,600.00 -1,200.00
800.0000

4,800.00

1,300.0000
321 CEMENT CONC. SIDEWALK RAMP TYPE 2

5.0000 EACH 62.50 % 1,300.0000 62.50 % 600.0000 -25.00 %

6,500.00 2,500.00 6,500.00 2,500.00 3,000.00 -1,000.00
800.0000

4,000.00

0.0000
322 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00

10.0000
323 CHAIN LINK FENCE TYPE 4

1070.0000 L.F. 25.00 % 15.0000 87.50 % 12.0000 50.00 %

10,700.00 2,140.00 16,050.00 7,490.00 12,840.00 4,280.00
8.0000

8,560.00

6.0000
324  BARBLESS THREE-WIRE FENCE

2650.0000 L.F. 50.00 % 5.0000 25.00 % 4.0000 0.00 %

15,900.00 5,300.00 13,250.00 2,650.00 10,600.00 0.00
4.0000

10,600.00

500.0000
325 SINGLE WIRE GATE 14 FT. WIDE

2.0000 EACH 100.00 % 250.0000 0.00 % 200.0000 -20.00 %

1,000.00 500.00 500.00 0.00 400.00 -100.00
250.0000

500.00

50.0000
326 GRAVITY BLOCK WALL

64.0000 S.F. 127.27 % 30.0000 36.36 % 197.0000 795.45 %

3,200.00 1,792.00 1,920.00 512.00 12,608.00 11,200.00
22.0000

1,408.00

50.0000
327 ROCK FOR ROCK WALL

771.0000 TON -16.67 % 60.0000 0.00 % 25.0000 -58.33 %

38,550.00 -7,710.00 46,260.00 0.00 19,275.00 -26,985.00
60.0000

46,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

30.0000
328 BACKFILL FOR ROCK WALL

824.0000 TON 50.00 % 45.0000 125.00 % 15.0000 -25.00 %

24,720.00 8,240.00 37,080.00 20,600.00 12,360.00 -4,120.00
20.0000

16,480.00

725.0000
329 CONNECTION TO DRAINAGE STRUCTURE

14.0000 EACH 20.83 % 500.0000 -16.67 % 800.0000 33.33 %

10,150.00 1,750.00 7,000.00 -1,400.00 11,200.00 2,800.00
600.0000

8,400.00
330 FORCE ACCOUNT PRIVATE DRAINAGE CONNECTION

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

250.0000
331  ADJUST SANITARY SEWER MANHOLE

10.0000 EACH -50.00 % 1,500.0000 200.00 % 500.0000 0.00 %

2,500.00 -2,500.00 15,000.00 10,000.00 5,000.00 0.00
500.0000

5,000.00

200.0000
332 ADJUST MANHOLE

28.0000 EACH -33.33 % 1,000.0000 233.33 % 500.0000 66.67 %

5,600.00 -2,800.00 28,000.00 19,600.00 14,000.00 5,600.00
300.0000

8,400.00

3,800.0000
333 MANHOLE 48 IN. DIAM. TYPE 1

2.0000 EACH 26.67 % 2,700.0000 -10.00 % 3,222.0000 7.40 %

7,600.00 1,600.00 5,400.00 -600.00 6,444.00 444.00
3,000.0000

6,000.00

8,400.0000
334 MANHOLE 84IN. DIAM. TYPE 3

1.0000 EACH -6.67 % 8,000.0000 -11.11 % 10,000.0000 11.11 %

8,400.00 -600.00 8,000.00 -1,000.00 10,000.00 1,000.00
9,000.0000

9,000.00

300.0000
335 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

9.0000 L.F. 20.00 % 215.0000 -14.00 % 48.0000 -80.80 %

2,700.00 450.00 1,935.00 -315.00 432.00 -1,818.00
250.0000

2,250.00

200.0000
336 ADJUST CATCH BASIN

2.0000 EACH -33.33 % 400.0000 33.33 % 600.0000 100.00 %

400.00 -200.00 800.00 200.00 1,200.00 600.00
300.0000

600.00

350.0000
337 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH -25.53 % 300.0000 -36.17 % 300.0000 -36.17 %

1,050.00 -360.00 900.00 -510.00 900.00 -510.00
470.0000

1,410.00

0.0000
338 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

420.0000
339  REPLACE CATCH BASIN TYPE 2 COVER AND FRAME

11.0000 EACH -40.00 % 300.0000 -57.14 % 275.0000 -60.71 %

4,620.00 -3,080.00 3,300.00 -4,400.00 3,025.00 -4,675.00
700.0000

7,700.00
340 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. 66.67 % 66.67 % 233.33 %

10,000.00 4,000.00 10,000.00 4,000.00 20,000.00 14,000.006,000.00

170.0000
341 ADJUST VALVE BOX

1.0000 EACH -32.00 % 400.0000 60.00 % 500.0000 100.00 %

170.00 -80.00 400.00 150.00 500.00 250.00
250.0000

250.00

0.1000
342 TRAINING

4000.0000 HR -97.50 % 2.0000 -50.00 % 1.0000 -75.00 %

400.00 -15,600.00 8,000.00 -8,000.00 4,000.00 -12,000.00
4.0000

16,000.00
343 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

22,500.00 22,500.00 22,500.0022,500.00
344 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
345 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
346 SPCC PLAN

L.S. -45.00 % -90.00 % -50.00 %

5,500.00 -4,500.00 1,000.00 -9,000.00 5,000.00 -5,000.0010,000.00

2.0000
347 CONSTRUCTION GEOTEXTILE FOR SEPARATION

2046.0000 S.Y. 0.00 % 1.5000 -25.00 % 1.5000 -25.00 %

4,092.00 0.00 3,069.00 -1,023.00 3,069.00 -1,023.00
2.0000

4,092.00

1.7000
348 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

12071.0000 S.Y. -15.00 % 1.0000 -50.00 % 8.0000 300.00 %

20,520.70 -3,621.30 12,071.00 -12,071.00 96,568.00 72,426.00
2.0000

24,142.00

2.0000
349 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

6314.0000 S.Y. 33.33 % 1.5000 0.00 % 6.0000 300.00 %

12,628.00 3,157.00 9,471.00 0.00 37,884.00 28,413.00
1.5000

9,471.00
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VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

5.0000
350 TEMPORARY GEOSYNTHETIC RETAINING WALL

28235.0000 S.F. -85.71 % 10.0000 -71.43 % 4.0000 -88.57 %

141,175.00 -847,050.00 282,350.00 -705,875.00 112,940.00 -875,285.00
35.0000

988,225.00

25.0000
351 BORROW FOR GEOSYNTHETIC WALL INCL. HAUL

8678.0000 C.Y. 0.00 % 25.0000 0.00 % 58.0000 132.00 %

216,950.00 0.00 216,950.00 0.00 503,324.00 286,374.00
25.0000

216,950.00

15.0000
352 SHOTCRETE FACING

8200.0000 S.F. 50.00 % 18.0000 80.00 % 14.0000 40.00 %

123,000.00 41,000.00 147,600.00 65,600.00 114,800.00 32,800.00
10.0000

82,000.00

360.0000
353 MAILBOX SUPPORT TYPE 2

3.0000 EACH 20.00 % 400.0000 33.33 % 400.0000 33.33 %

1,080.00 180.00 1,200.00 300.00 1,200.00 300.00
300.0000

900.00

2.7500
354  INSTALL 2 IN. DIAM. PVC CONDUITS

605.0000 L.F. -15.38 % 22.0000 576.92 % 7.3000 124.62 %

1,663.75 -302.50 13,310.00 11,343.75 4,416.50 2,450.25
3.2500

1,966.25

3.3500
355  INSTALL 3 IN. DIAM. PVC CONDUITS

387.0000 L.F. -1.47 % 22.0000 547.06 % 8.6000 152.94 %

1,296.45 -19.35 8,514.00 7,198.20 3,328.20 2,012.40
3.4000

1,315.80

4.0000
356  INSTALL 4 IN. DIAM. PVC CONDUITS

16034.0000 L.F. 14.29 % 22.0000 528.57 % 7.5000 114.29 %

64,136.00 8,017.00 352,748.00 296,629.00 120,255.00 64,136.00
3.5000

56,119.00

5.0000
357  INSTALL 6 IN. DIAM. PVC CONDUITS

6264.0000 L.F. -4.76 % 22.0000 319.05 % 9.0000 71.43 %

31,320.00 -1,566.00 137,808.00 104,922.00 56,376.00 23,490.00
5.2500

32,886.00

1,425.0000
358  INSTALL UTILITY MANHOLE

17.0000 EACH 90.00 % 6,000.0000 700.00 % 1,115.0000 48.67 %

24,225.00 11,475.00 102,000.00 89,250.00 18,955.00 6,205.00
750.0000

12,750.00

500.0000
359  UTILITY POLE SLEEVE

70.0000 L.F. 488.24 % 40.0000 -52.94 % 58.0000 -31.76 %

35,000.00 29,050.00 2,800.00 -3,150.00 4,060.00 -1,890.00
85.0000

5,950.00
360 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

361 FORCE ACCOUNT UNIDENTIFIED UTILITIES
EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00

85.0000
362 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

220.0000 L.F. 70.00 % 60.0000 20.00 % 535.0000 970.00 %

18,700.00 7,700.00 13,200.00 2,200.00 117,700.00 106,700.00
50.0000

11,000.00

0.0000
363 DELETED ITEM

0.0300 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001

0.00

25.0000
364  CONCRETE PAD FOR BUS SHELTERS

27.0000 S.Y. -50.00 % 130.0000 160.00 % 220.0000 340.00 %

675.00 -675.00 3,510.00 2,160.00 5,940.00 4,590.00
50.0000

1,350.00
365  TEMPORARY STREAM DIVERSION

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00
366  TEMPORARY STREAM DIVERSION PLAN SUBMITTAL

L.S. 0.00 % -75.00 % 100.00 %

4,000.00 0.00 1,000.00 -3,000.00 8,000.00 4,000.004,000.00

25.0000
367  DRAIN TO STREAM MARKING

67.0000 EACH 66.67 % 30.0000 100.00 % 96.0000 540.00 %

1,675.00 670.00 2,010.00 1,005.00 6,432.00 5,427.00
15.0000

1,005.00

40.0000
368  DIRECTIONAL BORING

1040.0000 L.F. -20.00 % 40.0000 -20.00 % 40.0000 -20.00 %

41,600.00 -10,400.00 41,600.00 -10,400.00 41,600.00 -10,400.00
50.0000

52,000.00
369  ELECTRICAL SERVICE - SUA 5072

L.S. 36.84 % 5.26 % 15.79 %

13,000.00 3,500.00 10,000.00 500.00 11,000.00 1,500.009,500.00

10.0000
370 CHAIN LINK FENCE TYPE 3

1247.0000 L.F. -33.33 % 17.0000 13.33 % 15.0000 0.00 %

12,470.00 -6,235.00 21,199.00 2,494.00 18,705.00 0.00
15.0000

18,705.00

7.0000
371 WIRE FENCE TYPE 1

2330.0000 L.F. 16.67 % 6.0000 0.00 % 5.0000 -16.67 %

16,310.00 2,330.00 13,980.00 0.00 11,650.00 -2,330.00
6.0000

13,980.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

15,000.0000
372  ABANDON BOX CULVERT

1.0000 EACH 1,400.00 % 15,000.0000 1,400.00 % 5,748.0000 474.80 %

15,000.00 14,000.00 15,000.00 14,000.00 5,748.00 4,748.00
1,000.0000

1,000.00

100.0000
373 CONTROLLED DENSITY FILL

600.0000 C.Y. 17.65 % 100.0000 17.65 % 93.0000 9.41 %

60,000.00 9,000.00 60,000.00 9,000.00 55,800.00 4,800.00
85.0000

51,000.00

30.0000
374 EXTRA TRENCH EXCAVATION

30.0000 C.Y. -25.00 % 40.0000 0.00 % 50.0000 25.00 %

900.00 -300.00 1,200.00 0.00 1,500.00 300.00
40.0000

1,200.00

2,500.0000
375 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.

1.0000 EACH -56.48 % 3,700.0000 -35.60 % 3,162.0000 -44.96 %

2,500.00 -3,245.00 3,700.00 -2,045.00 3,162.00 -2,583.00
5,745.0000

5,745.00

110.0000
376  REMOVE EXISTING VALVE BOX

1.0000 EACH -87.50 % 200.0000 -77.27 % 1,700.0000 93.18 %

110.00 -770.00 200.00 -680.00 1,700.00 820.00
880.0000

880.00

200.0000
377  ABANDON EXISTING WATER MAIN VALVE

10.0000 EACH -77.27 % 600.0000 -31.82 % 320.0000 -63.64 %

2,000.00 -6,800.00 6,000.00 -2,800.00 3,200.00 -5,600.00
880.0000

8,800.00

2,300.0000
378  SAMPLE STATION DRAIN CASING

1.0000 EACH -61.67 % 2,000.0000 -66.67 % 3,850.0000 -35.83 %

2,300.00 -3,700.00 2,000.00 -4,000.00 3,850.00 -2,150.00
6,000.0000

6,000.00

600.0000
379  PIPE PLUG 12 IN. DIAM.

1.0000 EACH -88.00 % 1,700.0000 -66.00 % 250.0000 -95.00 %

600.00 -4,400.00 1,700.00 -3,300.00 250.00 -4,750.00
5,000.0000

5,000.00

900.0000
380  PIPE PLUG 30 IN. DIAM.

1.0000 EACH -91.00 % 4,500.0000 -55.00 % 1,500.0000 -85.00 %

900.00 -9,100.00 4,500.00 -5,500.00 1,500.00 -8,500.00
10,000.0000

10,000.00
381 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM -170

L.S. 8.57 % 14.29 % -2.86 %

38,000.00 3,000.00 40,000.00 5,000.00 34,000.00 -1,000.0035,000.00
382 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM -212

L.S. 8.57 % 0.00 % -8.57 %

38,000.00 3,000.00 35,000.00 0.00 32,000.00 -3,000.0035,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

PARSONS RCI INC. GARY MERLINO CONSTRUCTION CO., INC. BALFOUR BEATTY CONSTRUCTION, INC.
1216 140TH AVE COURT EAST 9125 10TH AVE S 2333 COURAGE DRIVE SUITE C
98390-9656

PROJECT : SUMNER   WA  983900370 SEATTLE   WA  981084600 FAIRFIELD   CA  945336715

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

383 FORCE ACCOUNT TEMPORARY TRAFFIC SIGNAL - 188TH AVE NE
EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

260.0000
384 MAILBOX SUPPORT TYPE 1

2.0000 EACH 30.00 % 450.0000 125.00 % 400.0000 100.00 %

520.00 120.00 900.00 500.00 800.00 400.00
200.0000

400.00
385  FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00

$45,165,198.25 20.57% $45,383,982.09 21.16% $45,413,939.00 21.24%$37,459,207.67CONTRACT TOTAL

$45,413,939.00$45,165,198.25 $45,383,982.09BASE TOTAL 20.57% 21.16% 21.24%$37,459,207.67



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

GUY F. ATKINSON CONSTRUCTION LLC KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980552217 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1 MOBILIZATION
L.S. 69.85 % 83.62 %

4,625,000.00 1,902,000.00 5,000,000.00 2,277,000.002,723,000.00

11,000.0000
2 CLEARING AND GRUBBING

29.1100 ACRE 266.67 % 10,000.0000 233.33 %

320,210.00 232,880.00 291,100.00 203,770.00
3,000.0000

87,330.00
3 FORCE ACCOUNT SELECTIVE CLEARING, GRUBBING, & PRUNING

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

5.0000
4  HIGH VISIBILITY FENCE

31738.0000 L.F. 66.67 % 3.0000 0.00 %

158,690.00 63,476.00 95,214.00 0.00
3.0000

95,214.00

45.0000
5  SENSITIVE AREA SIGN

142.0000 EACH -13.46 % 25.0000 -51.92 %

6,390.00 -994.00 3,550.00 -3,834.00
52.0000

7,384.00

20.0000
6  REMOVING EXISTING WATER LINE

545.0000 L.F. 53.85 % 50.0000 284.62 %

10,900.00 3,815.00 27,250.00 20,165.00
13.0000

7,085.00

500.0000
7 REMOVING DRAINAGE STRUCTURE

31.0000 EACH 66.67 % 500.0000 66.67 %

15,500.00 6,200.00 15,500.00 6,200.00
300.0000

9,300.00
8 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 113.79 % 470.11 %

75,000.00 39,919.00 200,000.00 164,919.0035,081.00
9 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

130,000.00 130,000.00130,000.00
10  REMOVING EXISTING RETAINING WALL

L.S. -50.00 % 0.00 %

30,000.00 -30,000.00 60,000.00 0.0060,000.00
11 REMOVING EXISTING BRIDGE NO. 202/46

L.S. -28.57 % 19.05 %

15,000.00 -6,000.00 25,000.00 4,000.0021,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

GUY F. ATKINSON CONSTRUCTION LLC KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980552217 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

12 REMOVING EXISTING BRIDGE NO. 202/47
L.S. 7.14 % 78.57 %

15,000.00 1,000.00 25,000.00 11,000.0014,000.00

10.0000
13 REMOVING CEMENT CONC. PAVEMENT

1355.0000 S.Y. -50.00 % 25.0000 25.00 %

13,550.00 -13,550.00 33,875.00 6,775.00
20.0000

27,100.00

8.0000
14 REMOVING ASPHALT CONC. PAVEMENT

2460.0000 S.Y. -20.00 % 8.0000 -20.00 %

19,680.00 -4,920.00 19,680.00 -4,920.00
10.0000

24,600.00

4.0000
15 REMOVING GUARDRAIL

4805.0000 L.F. 33.33 % 3.0000 0.00 %

19,220.00 4,805.00 14,415.00 0.00
3.0000

14,415.00

200.0000
16 REMOVING GUARDRAIL ANCHOR

26.0000 EACH 33.33 % 200.0000 33.33 %

5,200.00 1,300.00 5,200.00 1,300.00
150.0000

3,900.00

GRADING

25.0000
17 ROADWAY EXCAVATION INCL. HAUL

45838.0000 C.Y. 150.00 % 21.0000 110.00 %

1,145,950.00 687,570.00 962,598.00 504,218.00
10.0000

458,380.00

15.0000
18 SELECT BORROW INCL. HAUL

5710.0000 TON 50.00 % 15.0000 50.00 %

85,650.00 28,550.00 85,650.00 28,550.00
10.0000

57,100.00

15.0000
19 GRAVEL BORROW INCL. HAUL

170516.2500 TON 50.00 % 13.0000 30.00 %

2,557,743.75 852,581.25 2,216,711.25 511,548.75
10.0000

1,705,162.50

20.0000
20 SAND DRAINAGE BLANKET

11000.0000 TON 66.67 % 17.0000 41.67 %

220,000.00 88,000.00 187,000.00 55,000.00
12.0000

132,000.00

1.0000
21 PREFABRICATED VERTICAL DRAIN

125116.0000 L.F. -75.00 % 1.0000 -75.00 %

125,116.00 -375,348.00 125,116.00 -375,348.00
4.0000

500,464.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

GUY F. ATKINSON CONSTRUCTION LLC KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980552217 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

5.0000
22 EMBANKMENT COMPACTION

98491.0000 C.Y. 150.00 % 2.0000 0.00 %

492,455.00 295,473.00 196,982.00 0.00
2.0000

196,982.00

3,500.0000
23 SETTLEMENT INDICATING DEVICE

3.0000 EACH 483.33 % 3,000.0000 400.00 %

10,500.00 8,700.00 9,000.00 7,200.00
600.0000

1,800.00

25.0000
24  POND EXCAVATION INCL. HAUL

2042.0000 C.Y. 150.00 % 15.0000 50.00 %

51,050.00 30,630.00 30,630.00 10,210.00
10.0000

20,420.00

0.0000
25 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001

0.00

25.0000
26  WETLAND MITIGATION EXCAVATION INCL. HAUL

21485.0000 C.Y. 150.00 % 12.0000 20.00 %

537,125.00 322,275.00 257,820.00 42,970.00
10.0000

214,850.00

DRAINAGE

25.0000
27 DITCH EXCAVATION INCL. HAUL

1857.0000 C.Y. -16.67 % 12.0000 -60.00 %

46,425.00 -9,285.00 22,284.00 -33,426.00
30.0000

55,710.00

800.0000
28 CONCRETE INLET

3.0000 EACH -20.00 % 1,400.0000 40.00 %

2,400.00 -600.00 4,200.00 1,200.00
1,000.0000

3,000.00

20.0000
29 CEMENT CONC. GUTTER

4021.0000 L.F. 0.00 % 18.0000 -10.00 %

80,420.00 0.00 72,378.00 -8,042.00
20.0000

80,420.00

30.0000
30 STREAMBED GRAVEL

335.0000 TON -25.00 % 35.0000 -12.50 %

10,050.00 -3,350.00 11,725.00 -1,675.00
40.0000

13,400.00

25.0000
31 QUARRY SPALLS

6165.0000 TON -16.67 % 25.0000 -16.67 %

154,125.00 -30,825.00 154,125.00 -30,825.00
30.0000

184,950.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

GUY F. ATKINSON CONSTRUCTION LLC KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980552217 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

15.0000
32 UNDERDRAIN PIPE 8 IN. DIAM.

16804.0000 L.F. 50.00 % 7.0000 -30.00 %

252,060.00 84,020.00 117,628.00 -50,412.00
10.0000

168,040.00

12.0000
33 DRAIN PIPE 6 IN. DIAM.

397.0000 L.F. -40.00 % 14.0000 -30.00 %

4,764.00 -3,176.00 5,558.00 -2,382.00
20.0000

7,940.00

20.0000
34 DRAIN PIPE 8 IN. DIAM.

823.0000 L.F. 33.33 % 13.0000 -13.33 %

16,460.00 4,115.00 10,699.00 -1,646.00
15.0000

12,345.00

40.0000
35 SCHEDULE A CULV. PIPE 18 IN. DIAM.

429.0000 L.F. -46.67 % 43.0000 -42.67 %

17,160.00 -15,015.00 18,447.00 -13,728.00
75.0000

32,175.00

60.0000
36 SCHEDULE A CULV. PIPE 24 IN. DIAM.

138.0000 L.F. -40.00 % 60.0000 -40.00 %

8,280.00 -5,520.00 8,280.00 -5,520.00
100.0000

13,800.00

STORM SEWER

1,200.0000
37 CATCH BASIN TYPE 1L

10.0000 EACH 0.00 % 2,000.0000 66.67 %

12,000.00 0.00 20,000.00 8,000.00
1,200.0000

12,000.00

4,500.0000
38 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW CONTROL

3.0000 EACH -10.00 % 3,500.0000 -30.00 %

13,500.00 -1,500.00 10,500.00 -4,500.00
5,000.0000

15,000.00

5,000.0000
39 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

3.0000 EACH 0.00 % 3,200.0000 -36.00 %

15,000.00 0.00 9,600.00 -5,400.00
5,000.0000

15,000.00

1,000.0000
40 CATCH BASIN TYPE 1

37.0000 EACH 17.65 % 2,000.0000 135.29 %

37,000.00 5,550.00 74,000.00 42,550.00
850.0000

31,450.00

2,400.0000
41 CATCH BASIN TYPE 2 48 IN. DIAM.

63.0000 EACH 9.09 % 3,000.0000 36.36 %

151,200.00 12,600.00 189,000.00 50,400.00
2,200.0000

138,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

GUY F. ATKINSON CONSTRUCTION LLC KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980552217 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

3,000.0000
42 CATCH BASIN TYPE 2 54 IN. DIAM.

11.0000 EACH 15.38 % 3,400.0000 30.77 %

33,000.00 4,400.00 37,400.00 8,800.00
2,600.0000

28,600.00

1.0000
43 TESTING STORM SEWER PIPE

14396.0000 L.F. -50.00 % 2.0000 0.00 %

14,396.00 -14,396.00 28,792.00 0.00
2.0000

28,792.00

30.0000
44 CL. III REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

487.0000 L.F. -14.29 % 30.0000 -14.29 %

14,610.00 -2,435.00 14,610.00 -2,435.00
35.0000

17,045.00

48.0000
45 CL. III REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

115.0000 L.F. 26.32 % 40.0000 5.26 %

5,520.00 1,150.00 4,600.00 230.00
38.0000

4,370.00

30.0000
46 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

689.0000 L.F. -66.67 % 35.0000 -61.11 %

20,670.00 -41,340.00 24,115.00 -37,895.00
90.0000

62,010.00

54.0000
47 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

301.0000 L.F. 3.85 % 45.0000 -13.46 %

16,254.00 602.00 13,545.00 -2,107.00
52.0000

15,652.00

100.0000
48 CL. IV REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.

114.0000 L.F. 33.33 % 55.0000 -26.67 %

11,400.00 2,850.00 6,270.00 -2,280.00
75.0000

8,550.00

100.0000
49 CL. IV REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

163.0000 L.F. -16.67 % 75.0000 -37.50 %

16,300.00 -3,260.00 12,225.00 -7,335.00
120.0000

19,560.00

60.0000
50 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

43.0000 L.F. -14.29 % 35.0000 -50.00 %

2,580.00 -430.00 1,505.00 -1,505.00
70.0000

3,010.00

90.0000
51 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

33.0000 L.F. 12.50 % 45.0000 -43.75 %

2,970.00 330.00 1,485.00 -1,155.00
80.0000

2,640.00

35.0000
52 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

8867.0000 L.F. 27.27 % 30.0000 9.09 %

310,345.00 66,502.50 266,010.00 22,167.50
27.5000

243,842.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

GUY F. ATKINSON CONSTRUCTION LLC KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980552217 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

42.0000
53 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

3760.0000 L.F. 13.51 % 44.0000 18.92 %

157,920.00 18,800.00 165,440.00 26,320.00
37.0000

139,120.00

54.0000
54 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

910.0000 L.F. 20.00 % 47.0000 4.44 %

49,140.00 8,190.00 42,770.00 1,820.00
45.0000

40,950.00

100.0000
55 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

194.0000 L.F. 25.00 % 54.0000 -32.50 %

19,400.00 3,880.00 10,476.00 -5,044.00
80.0000

15,520.00

56.0000
56  ECOLOGY MIX

900.0000 C.Y. 24.44 % 36.0000 -20.00 %

50,400.00 9,900.00 32,400.00 -8,100.00
45.0000

40,500.00

SANITARY SEWER

200.0000
57  SANITARY SEWER CASING

140.0000 L.F. -65.03 % 350.0000 -38.81 %

28,000.00 -52,080.00 49,000.00 -31,080.00
572.0000

80,080.00

WATER LINES

60.0000
58 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

30.0000 C.Y. 50.00 % 100.0000 150.00 %

1,800.00 600.00 3,000.00 1,800.00
40.0000

1,200.00

25.0000
59 BANK RUN GRAVEL FOR TRENCH BACKFILL

4943.0000 C.Y. 25.00 % 40.0000 100.00 %

123,575.00 24,715.00 197,720.00 98,860.00
20.0000

98,860.00

0.0000
60 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001

0.00

2,000.0000
61 GATE VALVE 12 IN.

19.0000 EACH -22.03 % 1,900.0000 -25.93 %

38,000.00 -10,735.00 36,100.00 -12,635.00
2,565.0000

48,735.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

GUY F. ATKINSON CONSTRUCTION LLC KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980552217 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

3,000.0000
62 BUTTERFLY VALVE 16 IN.

2.0000 EACH -15.45 % 2,000.0000 -43.63 %

6,000.00 -1,096.00 4,000.00 -3,096.00
3,548.0000

7,096.00

15,000.0000
63  CHECK VALVE ASSEMBLY

1.0000 EACH 105.85 % 4,000.0000 -45.11 %

15,000.00 7,713.00 4,000.00 -3,287.00
7,287.0000

7,287.00

4,400.0000
64 HYDRANT ASSEMBLY

1.0000 EACH -34.73 % 6,000.0000 -10.99 %

4,400.00 -2,341.00 6,000.00 -741.00
6,741.0000

6,741.00

2,000.0000
65 SERVICE CONNECTION 2 IN. DIAM.

4.0000 EACH 0.00 % 1,300.0000 -35.00 %

8,000.00 0.00 5,200.00 -2,800.00
2,000.0000

8,000.00

75.0000
66 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

3000.0000 L.F. 150.00 % 132.0000 340.00 %

225,000.00 135,000.00 396,000.00 306,000.00
30.0000

90,000.00

200.0000
67  WATER MAIN CASING

100.0000 L.F. -58.33 % 400.0000 -16.67 %

20,000.00 -28,000.00 40,000.00 -8,000.00
480.0000

48,000.00

STRUCTURE

40.0000
68 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2979.0000 C.Y. 100.00 % 18.0000 -10.00 %

119,160.00 59,580.00 53,622.00 -5,958.00
20.0000

59,580.00
69 SHORING OR EXTRA EXCAVATION CL. A

L.S. -34.45 % 35.47 %

750,000.00 -394,200.00 1,550,000.00 405,800.001,144,200.00

30.0000
70 GRAVEL BACKFILL FOR WALL

642.0000 C.Y. -14.29 % 40.0000 14.29 %

19,260.00 -3,210.00 25,680.00 3,210.00
35.0000

22,470.00

80.0000
71 SHAFT - 24 IN. DIAMETER

9197.0000 L.F. -20.00 % 54.0000 -46.00 %

735,760.00 -183,940.00 496,638.00 -423,062.00
100.0000

919,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

GUY F. ATKINSON CONSTRUCTION LLC KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980552217 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

90.0000
72 SHAFT - 30 IN. DIAMETER

2689.0000 L.F. -40.00 % 66.0000 -56.00 %

242,010.00 -161,340.00 177,474.00 -225,876.00
150.0000

403,350.00

200.0000
73 SHAFT - 36 IN. DIAMETER

16.0000 L.F. -60.00 % 72.0000 -85.60 %

3,200.00 -4,800.00 1,152.00 -6,848.00
500.0000

8,000.00

31.0000
74 FURNISHING SOLDIER PILE W10X49

505.0000 L.F. -38.00 % 31.0000 -38.00 %

15,655.00 -9,595.00 15,655.00 -9,595.00
50.0000

25,250.00

35.0000
75 FURNISHING SOLDIER PILE W12X58

237.0000 L.F. -41.67 % 71.0000 18.33 %

8,295.00 -5,925.00 16,827.00 2,607.00
60.0000

14,220.00

24.0000
76 FURNISHING SOLDIER PILE W14X34

1855.0000 L.F. -20.00 % 30.0000 0.00 %

44,520.00 -11,130.00 55,650.00 0.00
30.0000

55,650.00

27.0000
77 FURNISHING SOLDIER PILE W14X43

1582.0000 L.F. -32.50 % 33.0000 -17.50 %

42,714.00 -20,566.00 52,206.00 -11,074.00
40.0000

63,280.00

32.0000
78 FURNISHING SOLDIER PILE W14X48

968.0000 L.F. -36.00 % 29.0000 -42.00 %

30,976.00 -17,424.00 28,072.00 -20,328.00
50.0000

48,400.00

36.0000
79 FURNISHING SOLDIER PILE W14X61

676.0000 L.F. -40.00 % 33.0000 -45.00 %

24,336.00 -16,224.00 22,308.00 -18,252.00
60.0000

40,560.00

38.0000
80 FURNISHING SOLDIER PILE W14X68

1762.0000 L.F. -45.71 % 45.0000 -35.71 %

66,956.00 -56,384.00 79,290.00 -44,050.00
70.0000

123,340.00

45.0000
81 FURNISHING SOLDIER PILE W14X82

1907.0000 L.F. -43.75 % 67.0000 -16.25 %

85,815.00 -66,745.00 127,769.00 -24,791.00
80.0000

152,560.00

48.0000
82 FURNISHING SOLDIER PILE W14X90

558.0000 L.F. -46.67 % 70.0000 -22.22 %

26,784.00 -23,436.00 39,060.00 -11,160.00
90.0000

50,220.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

GUY F. ATKINSON CONSTRUCTION LLC KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980552217 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

62.0000
83 FURNISHING SOLDIER PILE W14X109

2408.0000 L.F. -43.64 % 65.0000 -40.91 %

149,296.00 -115,584.00 156,520.00 -108,360.00
110.0000

264,880.00

74.0000
84 FURNISHING SOLDIER PILE W14X132

349.0000 L.F. -43.08 % 77.0000 -40.77 %

25,826.00 -19,544.00 26,873.00 -18,497.00
130.0000

45,370.00

0.0000
85 DELETED ITEM

0.0200 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001

0.00

66.0000
86 FURNISHING SOLDIER PILE W18X119

508.0000 L.F. -45.00 % 89.0000 -25.83 %

33,528.00 -27,432.00 45,212.00 -15,748.00
120.0000

60,960.00

7,500.0000
87 FURNISHING AND DRIVING CONCRETE TEST PILE

3.0000 EACH 50.00 % 5,000.0000 0.00 %

22,500.00 7,500.00 15,000.00 0.00
5,000.0000

15,000.00

74.0000
88 FURNISHING CONC. PILING 16 IN DIAM

1111.0000 L.F. 23.33 % 80.0000 33.33 %

82,214.00 15,554.00 88,880.00 22,220.00
60.0000

66,660.00

1,500.0000
89 DRIVING CONC. PILE 16 IN DIAM

65.0000 EACH 87.50 % 1,200.0000 50.00 %

97,500.00 45,500.00 78,000.00 26,000.00
800.0000

52,000.00

150.0000
90 FURNISHING STEEL PILE TIP OR SHOE 16 IN DIAM PLATE

65.0000 EACH -25.00 % 120.0000 -40.00 %

9,750.00 -3,250.00 7,800.00 -5,200.00
200.0000

13,000.00

36.0000
91  STEEL SHEET PILING

3786.0000 S.F. 2.86 % 40.0000 14.29 %

136,296.00 3,786.00 151,440.00 18,930.00
35.0000

132,510.00

1.0000
92 ST. REINF. BAR FOR BRIDGE

67593.0000 LB. 42.86 % 1.0000 42.86 %

67,593.00 20,277.90 67,593.00 20,277.90
0.7000

47,315.10

1.0000
93 ST. REINF. BAR FOR RETAINING WALL

5064.0000 LB. 0.00 % 0.8500 -15.00 %

5,064.00 0.00 4,304.40 -759.60
1.0000

5,064.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

GUY F. ATKINSON CONSTRUCTION LLC KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980552217 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1.0000
94 ST. REINF. BAR FOR NOISE BARRIER

132854.0000 LB. 0.00 % 0.8500 -15.00 %

132,854.00 0.00 112,925.90 -19,928.10
1.0000

132,854.00

500.0000
95 CONC. CLASS 4000 FOR NOISE BARRIER

824.0000 C.Y. -33.33 % 1,300.0000 73.33 %

412,000.00 -206,000.00 1,071,200.00 453,200.00
750.0000

618,000.00

1,000.0000
96 CONC. CLASS 4000 FOR BRIDGE

566.0000 C.Y. 150.00 % 850.0000 112.50 %

566,000.00 339,600.00 481,100.00 254,700.00
400.0000

226,400.00

600.0000
97 CONC. CLASS 4000 FOR RETAINING WALL

77.0000 C.Y. 0.00 % 500.0000 -16.67 %

46,200.00 0.00 38,500.00 -7,700.00
600.0000

46,200.00

175.0000
98 CONC. CLASS 4000W FOR SEAL

900.0000 C.Y. 16.67 % 200.0000 33.33 %

157,500.00 22,500.00 180,000.00 45,000.00
150.0000

135,000.00

175.0000
99 CONC. CLASS 4000W FOR WET VAULT NO. 1

856.0000 C.Y. 16.67 % 250.0000 66.67 %

149,800.00 21,400.00 214,000.00 85,600.00
150.0000

128,400.00

175.0000
100 CONC. CLASS 4000W FOR WET VAULT NO. 2

1329.0000 C.Y. 16.67 % 335.0000 123.33 %

232,575.00 33,225.00 445,215.00 245,865.00
150.0000

199,350.00
101  WET VAULT NO. 1

L.S. 242.47 % 356.62 %

1,500,000.00 1,062,000.00 2,000,000.00 1,562,000.00438,000.00
102  WET VAULT NO. 2

L.S. 175.48 % 313.22 %

2,000,000.00 1,274,000.00 3,000,000.00 2,274,000.00726,000.00
103 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

13.00 13.0013.00

2,000.0000
104 TIMBER LAGGING

173.4000 MBM 0.00 % 2,000.0000 0.00 %

346,800.00 0.00 346,800.00 0.00
2,000.0000

346,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

GUY F. ATKINSON CONSTRUCTION LLC KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 4904 LAKE WASHINGTON BLVD NE
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ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

105 SUPERSTRUCTURE  - BRIDGE NO. 202/46
L.S. 109.21 % 109.21 %

500,000.00 261,000.00 500,000.00 261,000.00239,000.00
106 SUPERSTRUCTURE  - BRIDGE NO. 202/47

L.S. 108.33 % 233.33 %

500,000.00 260,000.00 800,000.00 560,000.00240,000.00
107 SUPERSTRUCTURE  - BRIDGE NO. 202/47A

L.S. 112.77 % 165.96 %

400,000.00 212,000.00 500,000.00 312,000.00188,000.00

200.0000
108  PEDESTRIAN HANDRAIL

21.2100 L.F. 33.33 % 70.0000 -53.33 %

4,242.00 1,060.50 1,484.70 -1,696.80
150.0000

3,181.50

65.0000
109 BRIDGE RAILING TYPE BP

1213.0000 L.F. 30.00 % 50.0000 0.00 %

78,845.00 18,195.00 60,650.00 0.00
50.0000

60,650.00

77.0000
110 TRAFFIC BARRIER

760.0000 L.F. 2.67 % 150.0000 100.00 %

58,520.00 1,520.00 114,000.00 57,000.00
75.0000

57,000.00

180.0000
111 SEW TRAFFIC BARRIER

2068.0000 L.F. -40.00 % 260.0000 -13.33 %

372,240.00 -248,160.00 537,680.00 -82,720.00
300.0000

620,400.00

100.0000
112  MEDIAN BARRIER

95.0000 L.F. 0.00 % 150.0000 50.00 %

9,500.00 0.00 14,250.00 4,750.00
100.0000

9,500.00

300.0000
113  PEDESTRIAN BARRIER

618.0000 L.F. 0.00 % 175.0000 -41.67 %

185,400.00 0.00 108,150.00 -77,250.00
300.0000

185,400.00

200.0000
114  MOMENT SLAB BARRIER

115.0000 L.F. -33.33 % 150.0000 -50.00 %

23,000.00 -11,500.00 17,250.00 -17,250.00
300.0000

34,500.00
115  TRANSITION COLUMN

L.S. -80.00 % -25.00 %

4,000.00 -16,000.00 15,000.00 -5,000.0020,000.00
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600 NACHES AVE SW #120 4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980552217 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

30.0000
116 CONCRETE FASCIA PANEL

61541.0000 S.F. 50.00 % 60.0000 200.00 %

1,846,230.00 615,410.00 3,692,460.00 2,461,640.00
20.0000

1,230,820.00

4.0000
117  FRACTURED BASALT FINISH

38778.0000 S.F. -50.00 % 8.0000 0.00 %

155,112.00 -155,112.00 310,224.00 0.00
8.0000

310,224.00

3.0000
118  TREE PATTERN FINISH

31545.0000 S.F. -70.00 % 11.0000 10.00 %

94,635.00 -220,815.00 346,995.00 31,545.00
10.0000

315,450.00

10.0000
119  SANDBLAST FINISH

8022.0000 S.F. 100.00 % 6.0000 20.00 %

80,220.00 40,110.00 48,132.00 8,022.00
5.0000

40,110.00

2.0000
120  RANDOM BOARD FINISH

43590.0000 S.F. -60.00 % 5.0000 0.00 %

87,180.00 -130,770.00 217,950.00 0.00
5.0000

217,950.00

600.0000
121 SOIL NAIL - EPOXY COATED

452.0000 EACH 20.00 % 477.0000 -4.60 %

271,200.00 45,200.00 215,604.00 -10,396.00
500.0000

226,000.00
122 SOIL NAIL VERIFICATION TEST

L.S. -50.00 % -45.00 %

5,000.00 -5,000.00 5,500.00 -4,500.0010,000.00

6.0000
123 PREFABRICATED DRAINAGE MAT

5050.0000 S.Y. -60.00 % 9.0000 -40.00 %

30,300.00 -45,450.00 45,450.00 -30,300.00
15.0000

75,750.00

1,500.0000
124 PERMANENT GROUND ANCHOR

93.0000 EACH -50.00 % 1,600.0000 -46.67 %

139,500.00 -139,500.00 148,800.00 -130,200.00
3,000.0000

279,000.00

1,000.0000
125 PERMANENT GROUND ANCHOR  PERFORMANCE TEST

7.0000 EACH -50.00 % 225.0000 -88.75 %

7,000.00 -7,000.00 1,575.00 -12,425.00
2,000.0000

14,000.00
126 PERMANENT GROUND ANCHOR  VERIFICATION TEST

L.S. -73.33 % -72.67 %

8,000.00 -22,000.00 8,200.00 -21,800.0030,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

15.0000
127 STRUCTURAL EARTH WALL

53919.0000 S.F. 7.14 % 25.0000 78.57 %

808,785.00 53,919.00 1,347,975.00 593,109.00
14.0000

754,866.00

24.0000
128 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

22286.0000 C.Y. -4.00 % 40.0000 60.00 %

534,864.00 -22,286.00 891,440.00 334,290.00
25.0000

557,150.00

SURFACING

18.0000
129 SHOULDER BALLAST

2623.0000 TON -14.29 % 24.0000 14.29 %

47,214.00 -7,869.00 62,952.00 7,869.00
21.0000

55,083.00

17.0000
130 CRUSHED SURFACING BASE COURSE

32629.0000 TON 13.33 % 32.0000 113.33 %

554,693.00 65,258.00 1,044,128.00 554,693.00
15.0000

489,435.00

LIQUID ASPHALT
131 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

46,000.00 46,000.0046,000.00

CEMENT CONCRETE PAVEMENT

200.0000
132 BRIDGE APPROACH SLAB

853.0000 S.Y. 14.29 % 300.0000 71.43 %

170,600.00 21,325.00 255,900.00 106,625.00
175.0000

149,275.00

100.0000
133  PATTERNED CONCRETE PAVEMENT

151.0000 S.Y. -16.67 % 150.0000 25.00 %

15,100.00 -3,020.00 22,650.00 4,530.00
120.0000

18,120.00
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HOT MIX ASPHALT

134 CRACK SEALING
EST. 0.00 % 0.00 %

8,500.00 8,500.008,500.00

8.0000
135 PLANING BITUMINOUS PAVEMENT

1825.0000 S.Y. 60.00 % 6.0000 20.00 %

14,600.00 5,475.00 10,950.00 1,825.00
5.0000

9,125.00

100.0000
136 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG PG 64-22

1502.0000 TON 42.86 % 75.0000 7.14 %

150,200.00 45,060.00 112,650.00 7,510.00
70.0000

105,140.00

55.0000
137 HMA CL. 1/2 IN. PG 64-22

45178.9300 TON 22.22 % 53.4500 18.78 %

2,484,841.15 451,789.30 2,414,813.81 381,761.96
45.0000

2,033,051.85
138 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

54,500.00 54,500.0054,500.00
139 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

37,000.00 37,000.0037,000.00

90.0000
140 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

533.0000 TON 80.00 % 95.0000 90.00 %

47,970.00 21,320.00 50,635.00 23,985.00
50.0000

26,650.00
141 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

37,000.00 37,000.0037,000.00

IRRIGATION AND WATER DISTRIBUTION
142 IRRIGATION SYSTEM

L.S. 55.40 % 68.35 %

300,000.00 106,954.00 325,000.00 131,954.00193,046.00
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EROSION CONTROL AND PLANTING

50.0000
143 ESC LEAD

500.0000 DAY 0.00 % 1.0000 -98.00 %

25,000.00 0.00 500.00 -24,500.00
50.0000

25,000.00

1,300.0000
144  EROSION CONTROL SEEDING, FERTILIZING, AND MULCHING

5.1300 ACRE 8.33 % 950.0000 -20.83 %

6,669.00 513.00 4,873.50 -1,282.50
1,200.0000

6,156.00

3,100.0000
145  BIOFILTRATION SWALE SEEDING AND MULCHING

4.4100 ACRE 0.00 % 2,000.0000 -35.48 %

13,671.00 0.00 8,820.00 -4,851.00
3,100.0000

13,671.00

45.0000
146  FINE COMPOST

2225.0000 C.Y. 21.62 % 35.0000 -5.41 %

100,125.00 17,800.00 77,875.00 -4,450.00
37.0000

82,325.00

190.0000
147 SOIL BINDER OR TACKING AGENT

0.4100 ACRE -52.50 % 1,000.0000 150.00 %

77.90 -86.10 410.00 246.00
400.0000

164.00
148 REMOVAL OF BURIED MAN-MADE DEBRIS

EST. 0.00 % 0.00 %

1,000.00 1,000.001,000.00

2.0000
149 TEMPORARY EROSION CONTROL BLANKET

2721.0000 S.Y. -50.00 % 7.0000 75.00 %

5,442.00 -5,442.00 19,047.00 8,163.00
4.0000

10,884.00

2.0000
150  COMPOST BLANKET

12250.0000 S.Y. -33.33 % 8.0000 166.67 %

24,500.00 -12,250.00 98,000.00 61,250.00
3.0000

36,750.00

15.0000
151 CHECK DAM

587.0000 L.F. 50.00 % 10.0000 0.00 %

8,805.00 2,935.00 5,870.00 0.00
10.0000

5,870.00

20.0000
152  SANDBAG BARRIER

205.0000 EACH 185.71 % 23.0000 228.57 %

4,100.00 2,665.00 4,715.00 3,280.00
7.0000

1,435.00

20.0000
153 STABILIZED CONSTRUCTION ENTRANCE

379.0000 S.Y. 100.00 % 35.0000 250.00 %

7,580.00 3,790.00 13,265.00 9,475.00
10.0000

3,790.00
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115.0000
154 STREET CLEANING

2600.0000 HR 27.78 % 95.0000 5.56 %

299,000.00 65,000.00 247,000.00 13,000.00
90.0000

234,000.00

130.0000
155 INLET PROTECTION

120.0000 EACH 124.14 % 200.0000 244.83 %

15,600.00 8,640.00 24,000.00 17,040.00
58.0000

6,960.00

5.0000
156 SILT FENCE

3074.0000 L.F. 0.00 % 5.0000 0.00 %

15,370.00 0.00 15,370.00 0.00
5.0000

15,370.00

5.0000
157 COMPOST BERM

8823.0000 L.F. 150.00 % 3.0000 50.00 %

44,115.00 26,469.00 26,469.00 8,823.00
2.0000

17,646.00

14.0000
158 STRAW BALE

1494.0000 EACH -30.00 % 18.0000 -10.00 %

20,916.00 -8,964.00 26,892.00 -2,988.00
20.0000

29,880.00

6.0000
159 WATTLE

10719.0000 L.F. 200.00 % 3.0000 50.00 %

64,314.00 42,876.00 32,157.00 10,719.00
2.0000

21,438.00

6.0000
160 COMPOST SOCK

3790.0000 L.F. 0.00 % 5.0000 -16.67 %

22,740.00 0.00 18,950.00 -3,790.00
6.0000

22,740.00

0.0000
161 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001

0.00

600,000.0000
162  MOBILE CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

1.0000 EACH 605.88 % 325,000.0000 282.35 %

600,000.00 515,000.00 325,000.00 240,000.00
85,000.0000

85,000.00

50.0000
163  OPERATION OF MOB CHITOSAN-ENHANCED SAND FILTRATION SYS.

10240.0000 HR -16.67 % 0.0100 -99.98 %

512,000.00 -102,400.00 102.40 -614,297.60
60.0000

614,400.00
164  STORMWATER CHEMICAL TREATMENT PLAN

L.S. 233.33 % 66.67 %

10,000.00 7,000.00 5,000.00 2,000.003,000.00
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165  DATA SUMMARY REPORT
L.S. 1,400.00 % 125.00 %

30,000.00 28,000.00 4,500.00 2,500.002,000.00
166 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

2,205,230.00 2,205,230.002,205,230.00

34.0000
167 TOPSOIL TYPE A

2546.0000 C.Y. -8.11 % 36.0000 -2.70 %

86,564.00 -7,638.00 91,656.00 -2,546.00
37.0000

94,202.00

4.0000
168 PSIPE SLOUGH SEDGE, BR

2614.0000 EACH 128.57 % 1.0000 -42.86 %

10,456.00 5,881.50 2,614.00 -1,960.50
1.7500

4,574.50

4.0000
169 PSIPE SMALL-FRUITED BULRUSH, BR

1854.0000 EACH 110.53 % 1.2500 -34.21 %

7,416.00 3,893.40 2,317.50 -1,205.10
1.9000

3,522.60

4.0000
170 PSIPE HARDSTEM BULLRUSH, BR

1088.0000 EACH 66.67 % 1.5000 -37.50 %

4,352.00 1,740.80 1,632.00 -979.20
2.4000

2,611.20

80.0000
171 PSIPE AMUR MAPLE, 5 FT. HT., B&B

107.0000 EACH 33.33 % 25.0000 -58.33 %

8,560.00 2,140.00 2,675.00 -3,745.00
60.0000

6,420.00

5.0000
172 PSIPE BALDHIP ROSE, 18 IN. HT., BR

972.0000 EACH 14.94 % 2.5000 -42.53 %

4,860.00 631.80 2,430.00 -1,798.20
4.3500

4,228.20

5.0000
173 PSIPE BEACH STRAWBERRY, BR

591.0000 EACH 400.00 % 1.5000 50.00 %

2,955.00 2,364.00 886.50 295.50
1.0000

591.00

7.0000
174 PSIPE BEAKED  HAZELNUT, 18 IN. HT., BR

2680.0000 EACH 7.69 % 3.0000 -53.85 %

18,760.00 1,340.00 8,040.00 -9,380.00
6.5000

17,420.00

4.0000
175 PSIPE BITTER CHERRY, 18 IN. HT., BR

1228.0000 EACH -37.50 % 3.0000 -53.13 %

4,912.00 -2,947.20 3,684.00 -4,175.20
6.4000

7,859.20
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5.0000
176 PSIPE BLACK TWINBERRY, 18 IN. HT., BR

979.0000 EACH 42.86 % 3.0000 -14.29 %

4,895.00 1,468.50 2,937.00 -489.50
3.5000

3,426.50

20.0000
177 PSIPE BURKWOOD OSMANTHUS, 18 IN. HT., 2 GAL.

77.0000 EACH 6.67 % 20.0000 6.67 %

1,540.00 96.25 1,540.00 96.25
18.7500

1,443.75

4.0000
178 PSIPE CASCARA, 18 IN. HT., BR

1959.0000 EACH 14.29 % 3.0000 -14.29 %

7,836.00 979.50 5,877.00 -979.50
3.5000

6,856.50

10.0000
179 PSIPE COMPACT OREGON GRAPE, 10 IN. HT., NO. 1 CONT.

2730.0000 EACH -13.04 % 6.5000 -43.48 %

27,300.00 -4,095.00 17,745.00 -13,650.00
11.5000

31,395.00

10.0000
180 PSIPE ELMA' ROCKROSE, 18 IN. HT., NO. 1 CONT.

104.0000 EACH -11.11 % 6.5000 -42.22 %

1,040.00 -130.00 676.00 -494.00
11.2500

1,170.00

7.0000
181 PSIPE MOCK ORANGE, 18 IN. HT., NO. 1 CONT.

91.0000 EACH 21.74 % 7.0000 21.74 %

637.00 113.75 637.00 113.75
5.7500

523.25

5.0000
182 PSIPE MOCK ORANGE, 18 IN. HT., BR

688.0000 EACH 25.00 % 5.0000 25.00 %

3,440.00 688.00 3,440.00 688.00
4.0000

2,752.00

5.0000
183 PSIPE NOOTKA ROSE, 18 IN. HT., BR

1424.0000 EACH 28.21 % 2.5000 -35.90 %

7,120.00 1,566.40 3,560.00 -1,993.60
3.9000

5,553.60

5.0000
184 PSIPE OCEANSPRAY, 18 IN. HT., BR

367.0000 EACH -20.63 % 3.0000 -52.38 %

1,835.00 -477.10 1,101.00 -1,211.10
6.3000

2,312.10

7.0000
185 PSIPE PACIFIC NINEBARK, 18 IN. HT., NO. 1 CONT.

930.0000 EACH 23.89 % 6.0000 6.19 %

6,510.00 1,255.50 5,580.00 325.50
5.6500

5,254.50

7.0000
186 PSIPE PACIFIC WILLOW, 18 IN. HT., NO. 1 CONT.

98.0000 EACH 112.12 % 7.0000 112.12 %

686.00 362.60 686.00 362.60
3.3000

323.40
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4.0000
187 PSIPE PACIFIC WILLOW, 36 IN. HT., LIVE STAKE

2153.0000 EACH -27.27 % 2.0000 -63.64 %

8,612.00 -3,229.50 4,306.00 -7,535.50
5.5000

11,841.50

5.0000
188 PSIPE PEAFRUIT ROSE, 18 IN. HT., BR

702.0000 EACH 127.27 % 2.0000 -9.09 %

3,510.00 1,965.60 1,404.00 -140.40
2.2000

1,544.40

11.0000
189 PSIPE PRIVET HONEYSUCKLE, 18 IN. HT., NO. 1 CONT.

1035.0000 EACH -8.33 % 7.0000 -41.67 %

11,385.00 -1,035.00 7,245.00 -5,175.00
12.0000

12,420.00

4.0000
190 PSIPE RED ELDERBERRY, 18 IN. HT., BR

2464.0000 EACH 0.00 % 4.0000 0.00 %

9,856.00 0.00 9,856.00 0.00
4.0000

9,856.00

5.0000
191 PSIPE RED OSIER DOGWOOD, 18 IN. HT., BR

1110.0000 EACH 49.25 % 2.5000 -25.37 %

5,550.00 1,831.50 2,775.00 -943.50
3.3500

3,718.50

7.0000
192 PSIPE SALAL, 6 IN. HT., NO. 1 CONT.

2804.0000 EACH 20.69 % 6.6000 13.79 %

19,628.00 3,364.80 18,506.40 2,243.20
5.8000

16,263.20

5.0000
193 PSIPE SALMONBERRY, 12 IN. HT., BR

1308.0000 EACH -10.71 % 2.5000 -55.36 %

6,540.00 -784.80 3,270.00 -4,054.80
5.6000

7,324.80

4.0000
194 PSIPE SCOULER WILLOW, 36 IN. HT., LIVE STAKE

105.0000 EACH -20.00 % 2.0000 -60.00 %

420.00 -105.00 210.00 -315.00
5.0000

525.00

34.0000
195 PSIPE SHADBLOW SERVICEBERRY, 5 FT. HT., 5 GAL.

360.0000 EACH -22.29 % 30.0000 -31.43 %

12,240.00 -3,510.00 10,800.00 -4,950.00
43.7500

15,750.00

7.0000
196 PSIPE SITKA WILLOW, 18 IN. HT., NO. 1 CONT.

142.0000 EACH 133.33 % 7.0000 133.33 %

994.00 568.00 994.00 568.00
3.0000

426.00

4.0000
197 PSIPE SITKA WILLOW, 36 IN. HT., LIVE STAKE

1823.0000 EACH -11.11 % 2.0000 -55.56 %

7,292.00 -911.50 3,646.00 -4,557.50
4.5000

8,203.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

GUY F. ATKINSON CONSTRUCTION LLC KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980552217 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
198 PSIPE SNOWBERRY, 18 IN. HT., NO. 1 CONT.

209.0000 EACH -3.45 % 7.0000 -3.45 %

1,463.00 -52.25 1,463.00 -52.25
7.2500

1,515.25

5.0000
199 PSIPE SNOWBERRY, 18 IN. HT., BR

2864.0000 EACH 25.00 % 2.5000 -37.50 %

14,320.00 2,864.00 7,160.00 -4,296.00
4.0000

11,456.00

8.0000
200 PSIPE TALL OREGON GRAPE, 18 IN. HT., NO. 1 CONT.

2915.0000 EACH 14.29 % 7.0000 0.00 %

23,320.00 2,915.00 20,405.00 0.00
7.0000

20,405.00

5.0000
201 PSIPE THIMBLEBERRY, 18 IN. HT., BR

2566.0000 EACH -9.09 % 2.5000 -54.55 %

12,830.00 -1,283.00 6,415.00 -7,698.00
5.5000

14,113.00

9.0000
202 PSIPE "VETCHII" BOSTON IVY, 4 IN. CONT.

80.0000 EACH 200.00 % 4.0000 33.33 %

720.00 480.00 320.00 80.00
3.0000

240.00

5.0000
203 PSIPE VINE MAPLE, 24 IN. HT., BR

615.0000 EACH 42.86 % 5.0000 42.86 %

3,075.00 922.50 3,075.00 922.50
3.5000

2,152.50

11.0000
204 PSIPE "WATANABE" VIBURNUM, 18 IN. HT., NO. 1 CONT.

501.0000 EACH 57.14 % 7.0000 0.00 %

5,511.00 2,004.00 3,507.00 0.00
7.0000

3,507.00

5.0000
205 PSIPE WESTERN CRABAPPLE, 18 IN. HT., BR

725.0000 EACH -23.08 % 2.5000 -61.54 %

3,625.00 -1,087.50 1,812.50 -2,900.00
6.5000

4,712.50

5.0000
206 PSIPE WESTERN SERVICEBERRY, 18 IN. HT., BR

1147.0000 EACH -16.67 % 4.5000 -25.00 %

5,735.00 -1,147.00 5,161.50 -1,720.50
6.0000

6,882.00

4.0000
207 PSIPE BIGLEAF MAPLE, 18 IN. HT., BR

765.0000 EACH -27.27 % 2.5000 -54.55 %

3,060.00 -1,147.50 1,912.50 -2,295.00
5.5000

4,207.50

4.0000
208 PSIPE BLACK COTTONWOOD, 18 IN. HT., BR

546.0000 EACH -37.50 % 2.5000 -60.94 %

2,184.00 -1,310.40 1,365.00 -2,129.40
6.4000

3,494.40
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

12.0000
209 PSIPE DOUGLAS FIR, 18 IN. HT., NO. 2 CONT.

1481.0000 EACH 9.09 % 16.0000 45.45 %

17,772.00 1,481.00 23,696.00 7,405.00
11.0000

16,291.00

100.0000
210 PSIPE "EMERALD QUEEN" NORWAY MAPLE, 1.5 IN. CAL., BR

152.0000 EACH 89.57 % 100.0000 89.57 %

15,200.00 7,182.00 15,200.00 7,182.00
52.7500

8,018.00

170.0000
211 PSIPE FASTIGIATE EUROPEAN HORNBEAM, 1.5 IN. CAL., B&B

44.0000 EACH 3.03 % 160.0000 -3.03 %

7,480.00 220.00 7,040.00 -220.00
165.0000

7,260.00

170.0000
212 PSIPE KOUSA DOGWOOD, 1.5 IN. CAL., B&B

12.0000 EACH -10.71 % 175.0000 -8.09 %

2,040.00 -244.80 2,100.00 -184.80
190.4000

2,284.80

4.0000
213 PSIPE OREGON ASH, 18 IN. HT., BR

641.0000 EACH 0.00 % 2.5000 -37.50 %

2,564.00 0.00 1,602.50 -961.50
4.0000

2,564.00

12.0000
214 PSIPE SITKA SPRUCE, 18 IN. HT., NO. 2 CONT.

627.0000 EACH 4.35 % 18.0000 56.52 %

7,524.00 313.50 11,286.00 4,075.50
11.5000

7,210.50

47.0000
215 PSIPE SPRING GROVE WESTERN RED CEDAR, 5 FT HT, NO 2 CONT

42.0000 EACH -24.80 % 40.0000 -36.00 %

1,974.00 -651.00 1,680.00 -945.00
62.5000

2,625.00

12.0000
216 PSIPE WESTERN HEMLOCK, 18 IN. HT., NO. 2 CONT.

747.0000 EACH 9.09 % 18.0000 63.64 %

8,964.00 747.00 13,446.00 5,229.00
11.0000

8,217.00

12.0000
217 PSIPE WESTERN RED CEDAR, 18 IN. HT., NO. 2 CONT.

937.0000 EACH 13.21 % 18.0000 69.81 %

11,244.00 1,311.80 16,866.00 6,933.80
10.6000

9,932.20
218  EXTENSION OF PLANTING PERIOD

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

0.0000
219 DELETED ITEM

0.0800 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001

0.00
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0.0000
220 DELETED ITEM

0.0800 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001

0.00
221 WEED CONTROL

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
222  LANDSCAPE GRADING

EST. 0.00 % 0.00 %

6,600.00 6,600.006,600.00
223  ROADSIDE RESTORATION

EST. 0.00 % 0.00 %

22,000.00 22,000.0022,000.00

10.0000
224  ADDITIONAL LAWN FERTILIZER

16.0000 LB. 566.67 % 5.0000 233.33 %

160.00 136.00 80.00 56.00
1.5000

24.00

23.0000
225  SOIL AMENDMENT WITH GROUND BARK

902.0000 C.Y. -34.29 % 32.0000 -8.57 %

20,746.00 -10,824.00 28,864.00 -2,706.00
35.0000

31,570.00

36.0000
226  SOIL AMENDMENT WITH FINE COMPOST

5857.0000 C.Y. 2.86 % 37.0000 5.71 %

210,852.00 5,857.00 216,709.00 11,714.00
35.0000

204,995.00

28.0000
227 BARK OR WOOD CHIP MULCH

7336.0000 C.Y. -20.00 % 26.0000 -25.71 %

205,408.00 -51,352.00 190,736.00 -66,024.00
35.0000

256,760.00

3.0000
228 SEEDED LAWN INSTALLATION

244.0000 S.Y. 650.00 % 3.0000 650.00 %

732.00 634.40 732.00 634.40
0.4000

97.60

2.0000
229  PERMANENT WETLAND SOD

6860.0000 S.F. -45.95 % 8.0000 116.22 %

13,720.00 -11,662.00 54,880.00 29,498.00
3.7000

25,382.00

0.3000
230 LAWN MOWING

19009.0000 S.Y. 275.00 % 0.5000 525.00 %

5,702.70 4,181.98 9,504.50 7,983.78
0.0800

1,520.72
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,100.0000
231  BANK PROTECTION LOG

5.0000 EACH 15.79 % 1,400.0000 47.37 %

5,500.00 750.00 7,000.00 2,250.00
950.0000

4,750.00

2,500.0000
232  BANK PROTECTION LOGJAM

1.0000 EACH -72.83 % 15,000.0000 63.04 %

2,500.00 -6,700.00 15,000.00 5,800.00
9,200.0000

9,200.00

1,500.0000
233  BRUSH PILE

3.0000 EACH 177.78 % 1,000.0000 85.19 %

4,500.00 2,880.00 3,000.00 1,380.00
540.0000

1,620.00

3,000.0000
234  FLOOD PLAIN LOGJAM

2.0000 EACH -33.33 % 3,500.0000 -22.22 %

6,000.00 -3,000.00 7,000.00 -2,000.00
4,500.0000

9,000.00

500.0000
235  HABITAT LOG

4.0000 EACH 25.00 % 1,400.0000 250.00 %

2,000.00 400.00 5,600.00 4,000.00
400.0000

1,600.00

2,500.0000
236  INLET LOGJAM

1.0000 EACH -84.94 % 17,000.0000 2.41 %

2,500.00 -14,100.00 17,000.00 400.00
16,600.0000

16,600.00

1,000.0000
237  RAPTOR PERCH

5.0000 EACH 0.00 % 1,800.0000 80.00 %

5,000.00 0.00 9,000.00 4,000.00
1,000.0000

5,000.00

500.0000
238  ROCK PILE

2.0000 EACH 284.62 % 700.0000 438.46 %

1,000.00 740.00 1,400.00 1,140.00
130.0000

260.00

1,000.0000
239  TREE OVERHANG

4.0000 EACH -50.00 % 2,000.0000 0.00 %

4,000.00 -4,000.00 8,000.00 0.00
2,000.0000

8,000.00

TRAFFIC

12.0000
240 CEMENT CONC. TRAFFIC CURB AND GUTTER

10074.0000 L.F. 20.00 % 12.0000 20.00 %

120,888.00 20,148.00 120,888.00 20,148.00
10.0000

100,740.00
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TRAFFIC

12.0000
241 CEMENT CONC. TRAFFIC CURB

5680.0000 L.F. 71.43 % 11.5000 64.29 %

68,160.00 28,400.00 65,320.00 25,560.00
7.0000

39,760.00

25.0000
242 MOUNTABLE CEMENT CONC. TRAFFIC CURB

300.0000 L.F. 66.67 % 17.0000 13.33 %

7,500.00 3,000.00 5,100.00 600.00
15.0000

4,500.00

4.0000
243 EXTRUDED CURB

5465.0000 L.F. 0.00 % 4.0000 0.00 %

21,860.00 0.00 21,860.00 0.00
4.0000

21,860.00

13.0000
244 TYPE C PRECAST TRAFFIC CURB

930.0000 L.F. 62.50 % 12.0000 50.00 %

12,090.00 4,650.00 11,160.00 3,720.00
8.0000

7,440.00

18.0000
245 BEAM GUARDRAIL TYPE 1

7100.0000 L.F. 44.00 % 20.0000 60.00 %

127,800.00 39,050.00 142,000.00 53,250.00
12.5000

88,750.00

25.0000
246 BEAM GUARDRAIL TYPE 4

65.0000 L.F. 0.00 % 36.0000 44.00 %

1,625.00 0.00 2,340.00 715.00
25.0000

1,625.00

1,500.0000
247 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

11.0000 EACH 20.00 % 2,400.0000 92.00 %

16,500.00 2,750.00 26,400.00 12,650.00
1,250.0000

13,750.00

2,000.0000
248 BEAM GUARDRAIL FLARED TERMINAL

5.0000 EACH 11.11 % 2,400.0000 33.33 %

10,000.00 1,000.00 12,000.00 3,000.00
1,800.0000

9,000.00

2,200.0000
249 BEAM GUARDRAIL NON-FLARED TERMINAL

4.0000 EACH 10.00 % 2,900.0000 45.00 %

8,800.00 800.00 11,600.00 3,600.00
2,000.0000

8,000.00

625.0000
250 BEAM GUARDRAIL ANCHOR TYPE 1

14.0000 EACH 25.00 % 900.0000 80.00 %

8,750.00 1,750.00 12,600.00 5,600.00
500.0000

7,000.00

600.0000
251 BEAM GUARDRAIL ANCHOR TYPE 4

3.0000 EACH 20.00 % 720.0000 44.00 %

1,800.00 300.00 2,160.00 660.00
500.0000

1,500.00
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13.0000
252 REMOVING AND RESETTING BEAM GUARDRAIL

1066.0000 L.F. -35.00 % 17.0000 -15.00 %

13,858.00 -7,462.00 18,122.00 -3,198.00
20.0000

21,320.00

26.0000
253 PRECAST CONC. BARRIER TYPE 2

3269.0000 L.F. 30.00 % 35.0000 75.00 %

84,994.00 19,614.00 114,415.00 49,035.00
20.0000

65,380.00

12.0000
254 TEMPORARY CONC. BARRIER

24580.0000 L.F. 20.00 % 11.0000 10.00 %

294,960.00 49,160.00 270,380.00 24,580.00
10.0000

245,800.00

4,200.0000
255 TEMPORARY IMPACT ATTENUATOR

45.0000 EACH -16.00 % 3,800.0000 -24.00 %

189,000.00 -36,000.00 171,000.00 -54,000.00
5,000.0000

225,000.00

20,000.0000
256 PERMANENT IMPACT ATTENUATOR

6.0000 EACH 0.00 % 18,745.0000 -6.28 %

120,000.00 0.00 112,470.00 -7,530.00
20,000.0000

120,000.00

1,000.0000
257 RESETTING IMPACT ATTENUATOR

16.0000 EACH 0.00 % 1,000.0000 0.00 %

16,000.00 0.00 16,000.00 0.00
1,000.0000

16,000.00

30,000.0000
258 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 200.00 % 48,000.0000 380.00 %

60,000.00 40,000.00 96,000.00 76,000.00
10,000.0000

20,000.00

50.0000
259 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

2640.0000 HR 25.00 % 0.0100 -99.98 %

132,000.00 26,400.00 26.40 -105,573.60
40.0000

105,600.00
260 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

25.0000
261 FLEXIBLE GUIDE POST

85.0000 EACH -16.67 % 30.0000 0.00 %

2,125.00 -425.00 2,550.00 0.00
30.0000

2,550.00

0.1500
262 PAINT LINE

32600.0000 L.F. 0.00 % 0.1400 -6.67 %

4,890.00 0.00 4,564.00 -326.00
0.1500

4,890.00
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1.2500
263 PLASTIC LINE

11980.0000 L.F. 25.00 % 1.2500 25.00 %

14,975.00 2,995.00 14,975.00 2,995.00
1.0000

11,980.00

2.7500
264 PLASTIC WIDE LINE

10960.0000 L.F. 175.00 % 2.1500 115.00 %

30,140.00 19,180.00 23,564.00 12,604.00
1.0000

10,960.00

1.7500
265 PLASTIC DOTTED WIDE LINE

3440.0000 L.F. 75.00 % 0.6500 -35.00 %

6,020.00 2,580.00 2,236.00 -1,204.00
1.0000

3,440.00

6.0000
266 PLASTIC CROSSWALK LINE

1675.0000 S.F. -40.00 % 5.0000 -50.00 %

10,050.00 -6,700.00 8,375.00 -8,375.00
10.0000

16,750.00

10.0000
267 PLASTIC STOP LINE

690.0000 L.F. 25.00 % 8.0000 0.00 %

6,900.00 1,380.00 5,520.00 0.00
8.0000

5,520.00

110.0000
268 PLASTIC TRAFFIC ARROW

63.0000 EACH 0.00 % 120.0000 9.09 %

6,930.00 0.00 7,560.00 630.00
110.0000

6,930.00

50.0000
269 PLASTIC TRAFFIC LETTER

45.0000 EACH -16.67 % 40.0000 -33.33 %

2,250.00 -450.00 1,800.00 -900.00
60.0000

2,700.00

110.0000
270 PLASTIC BICYCLE LANE SYMBOL

16.0000 EACH 10.00 % 95.0000 -5.00 %

1,760.00 160.00 1,520.00 -80.00
100.0000

1,600.00

13.0000
271 PAINTED DRAINAGE MARKING

54.0000 EACH 30.00 % 14.0000 40.00 %

702.00 162.00 756.00 216.00
10.0000

540.00

22.0000
272 PLASTIC DRAINAGE MARKING

60.0000 EACH -85.33 % 20.0000 -86.67 %

1,320.00 -7,680.00 1,200.00 -7,800.00
150.0000

9,000.00

2,600.0000
273 SHOULDER RUMBLE STRIP TYPE 4

1.0100 MI. 30.00 % 2,650.0000 32.50 %

2,626.00 606.00 2,676.50 656.50
2,000.0000

2,020.00
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

200.0000
274 RAISED PAVEMENT MARKER TYPE 1

17.8000 HUND 14.29 % 185.0000 5.71 %

3,560.00 445.00 3,293.00 178.00
175.0000

3,115.00

340.0000
275 RAISED PAVEMENT MARKER TYPE 2

9.2000 HUND 13.33 % 325.0000 8.33 %

3,128.00 368.00 2,990.00 230.00
300.0000

2,760.00

0.5000
276 TEMPORARY PAVEMENT MARKING

117800.0000 L.F. 100.00 % 0.5000 100.00 %

58,900.00 29,450.00 58,900.00 29,450.00
0.2500

29,450.00
277 PERMANENT SIGNING

L.S. 135.29 % 35.29 %

40,000.00 23,000.00 23,000.00 6,000.0017,000.00
278 TEMPORARY ILLUMINATION SYSTEM  SAS 5044

L.S. 139.04 % 150.98 %

60,000.00 34,900.00 62,995.00 37,895.0025,100.00
279 TEMPORARY ILLUMINATION SYSTEM  SUA 4218

L.S. 355.62 % 193.15 %

25,000.00 19,513.00 16,085.00 10,598.005,487.00
280 ILLUMINATION SYSTEM  SAS 5043

L.S. 20.48 % 7.90 %

150,000.00 25,500.00 134,335.00 9,835.00124,500.00
281 ILLUMINATION SYSTEM  SAS 5044

L.S. -1.17 % -15.44 %

135,000.00 -1,600.00 115,515.00 -21,085.00136,600.00
282 ILLUMINATION SYSTEM  SAS 5067

L.S. -21.63 % -9.70 %

50,000.00 -13,800.00 57,610.00 -6,190.0063,800.00
283 ILLUMINATION SYSTEM  SUA 5045

L.S. 9.83 % -14.28 %

105,000.00 9,401.00 81,950.00 -13,649.0095,599.00
284 ILLUMINATION SYSTEM  SUA 4218

L.S. 53.45 % 28.61 %

60,000.00 20,900.00 50,285.00 11,185.0039,100.00
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ENGR'S. EST.
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285 ILLUMINATION SYSTEM  SUA 2328
L.S. 89.66 % 66.44 %

44,000.00 20,800.00 38,615.00 15,415.0023,200.00
286  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM-TEMP. 192ND

L.S. 11.11 % 7.68 %

100,000.00 10,000.00 96,910.00 6,910.0090,000.00
287  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM-TEMP. SAHWY

L.S. 185.92 % 190.56 %

100,000.00 65,025.00 101,625.00 66,650.0034,975.00
288 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM  - 185TH AVE.

L.S. -6.67 % -39.86 %

140,000.00 -10,000.00 90,205.00 -59,795.00150,000.00
289 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM  - 188TH AVE.

L.S. 73.35 % 9.09 %

230,000.00 97,317.00 144,745.00 12,062.00132,683.00
290 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM  - 192ND DR.

L.S. -8.33 % -33.15 %

110,000.00 -10,000.00 80,225.00 -39,775.00120,000.00
291 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM  - 204TH PL.

L.S. -6.67 % -20.00 %

140,000.00 -10,000.00 120,000.00 -30,000.00150,000.00
292 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM  - SAH. WY.

L.S. -2.26 % -38.85 %

130,000.00 -3,000.00 81,325.00 -51,675.00133,000.00
293 TRAFFIC SIGNAL CONTROL SYSTEM  - 185TH AVE. NE

L.S. -80.00 % -43.20 %

5,000.00 -20,000.00 14,200.00 -10,800.0025,000.00
294 TRAFFIC SIGNAL CONTROL SYSTEM  - 192ND DR. NE

L.S. 0.00 % -70.80 %

25,000.00 0.00 7,300.00 -17,700.0025,000.00
295 TRAFFIC SIGNAL CONTROL SYSTEM  - 204TH PL. NE

L.S. 0.00 % -55.42 %

25,000.00 0.00 11,145.00 -13,855.0025,000.00
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296 TRAFFIC SIGNAL CONTROL SYSTEM  - SAHALEE WAY NE
L.S. 201.93 % -0.06 %

25,000.00 16,720.00 8,275.00 -5.008,280.00
297  TRAFFIC SIGNAL INTERCONNECT SYSTEM

L.S. -17.45 % -21.69 %

250,000.00 -52,829.00 237,155.00 -65,674.00302,829.00

3.0000
298 SEQUENTIAL ARROW SIGN

5472.0000 HR -25.00 % 10.0000 150.00 %

16,416.00 -5,472.00 54,720.00 32,832.00
4.0000

21,888.00

15,000.0000
299 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 400.00 % 40,000.0000 1,233.33 %

30,000.00 24,000.00 80,000.00 74,000.00
3,000.0000

6,000.00

3.0000
300 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

33100.0000 HR 33.33 % 5.0000 122.22 %

99,300.00 24,825.00 165,500.00 91,025.00
2.2500

74,475.00
301 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 300.00 % 1,100.00 %

200,000.00 150,000.00 600,000.00 550,000.0050,000.00

45.0000
302 FLAGGERS AND SPOTTERS

49960.0000 HR 36.36 % 0.0100 -99.97 %

2,248,200.00 599,520.00 499.60 -1,648,180.40
33.0000

1,648,680.00

45.0000
303 OTHER TRAFFIC CONTROL LABOR

6050.0000 HR 12.50 % 0.0100 -99.98 %

272,250.00 30,250.00 60.50 -241,939.50
40.0000

242,000.00
304 TRAFFIC CONTROL SUPERVISOR

L.S. 76.33 % -64.73 %

250,000.00 108,220.00 50,000.00 -91,780.00141,780.00

25.0000
305 CONSTRUCTION SIGNS CLASS A

1652.0000 S.F. 78.57 % 30.0000 114.29 %

41,300.00 18,172.00 49,560.00 26,432.00
14.0000

23,128.00
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20.0000
306 STRUCTURE EXCAVATION CLASS B INCL. HAUL

30321.7000 C.Y. 100.00 % 25.0000 150.00 %

606,434.00 303,217.00 758,042.50 454,825.50
10.0000

303,217.00

2.0000
307 SHORING OR EXTRA EXCAVATION TRENCH

18025.0000 S.F. 100.00 % 1.0000 0.00 %

36,050.00 18,025.00 18,025.00 0.00
1.0000

18,025.00

1.0000
308 SHORING OR EXTRA EXCAVATION CLASS B

139238.0000 S.F. 0.00 % 1.0000 0.00 %

139,238.00 0.00 139,238.00 0.00
1.0000

139,238.00

25.0000
309 GRAVEL BACKFILL FOR FOUNDATION CLASS A

2663.0000 C.Y. 25.00 % 45.0000 125.00 %

66,575.00 13,315.00 119,835.00 66,575.00
20.0000

53,260.00

30.0000
310 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

41.0000 C.Y. 0.00 % 58.0000 93.33 %

1,230.00 0.00 2,378.00 1,148.00
30.0000

1,230.00

25.0000
311 GRAVEL BACKFILL FOR DRAIN

1470.0000 C.Y. 0.00 % 56.0000 124.00 %

36,750.00 0.00 82,320.00 45,570.00
25.0000

36,750.00

300.0000
312 PLUGGING EXISTING PIPE

23.0000 EACH 20.00 % 185.0000 -26.00 %

6,900.00 1,150.00 4,255.00 -1,495.00
250.0000

5,750.00
313 STRUCTURE SURVEYING

L.S. -14.89 % -36.17 %

200,000.00 -35,000.00 150,000.00 -85,000.00235,000.00
314 ROADWAY SURVEYING

L.S. 5.26 % 5.26 %

300,000.00 15,000.00 300,000.00 15,000.00285,000.00

350.0000
315 ADJUST MONUMENT CASE AND COVER

3.0000 EACH 40.00 % 600.0000 140.00 %

1,050.00 300.00 1,800.00 1,050.00
250.0000

750.00

30.0000
316 CEMENT CONC. SIDEWALK

5866.0000 S.Y. 50.00 % 30.0000 50.00 %

175,980.00 58,660.00 175,980.00 58,660.00
20.0000

117,320.00
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40.0000
317 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

443.0000 S.Y. 0.00 % 45.0000 12.50 %

17,720.00 0.00 19,935.00 2,215.00
40.0000

17,720.00

40.0000
318 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4

27.0000 S.Y. 0.00 % 45.0000 12.50 %

1,080.00 0.00 1,215.00 135.00
40.0000

1,080.00

800.0000
319 CEMENT CONC. SIDEWALK RAMP TYPE 1

10.0000 EACH 0.00 % 950.0000 18.75 %

8,000.00 0.00 9,500.00 1,500.00
800.0000

8,000.00

800.0000
320 CEMENT CONC. SIDEWALK RAMP TYPE 1B

6.0000 EACH 0.00 % 950.0000 18.75 %

4,800.00 0.00 5,700.00 900.00
800.0000

4,800.00

800.0000
321 CEMENT CONC. SIDEWALK RAMP TYPE 2

5.0000 EACH 0.00 % 950.0000 18.75 %

4,000.00 0.00 4,750.00 750.00
800.0000

4,000.00

0.0000
322 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001

0.00

12.0000
323 CHAIN LINK FENCE TYPE 4

1070.0000 L.F. 50.00 % 12.0000 50.00 %

12,840.00 4,280.00 12,840.00 4,280.00
8.0000

8,560.00

5.0000
324  BARBLESS THREE-WIRE FENCE

2650.0000 L.F. 25.00 % 4.0000 0.00 %

13,250.00 2,650.00 10,600.00 0.00
4.0000

10,600.00

1,000.0000
325 SINGLE WIRE GATE 14 FT. WIDE

2.0000 EACH 300.00 % 200.0000 -20.00 %

2,000.00 1,500.00 400.00 -100.00
250.0000

500.00

40.0000
326 GRAVITY BLOCK WALL

64.0000 S.F. 81.82 % 20.0000 -9.09 %

2,560.00 1,152.00 1,280.00 -128.00
22.0000

1,408.00

55.0000
327 ROCK FOR ROCK WALL

771.0000 TON -8.33 % 50.0000 -16.67 %

42,405.00 -3,855.00 38,550.00 -7,710.00
60.0000

46,260.00
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35.0000
328 BACKFILL FOR ROCK WALL

824.0000 TON 75.00 % 18.0000 -10.00 %

28,840.00 12,360.00 14,832.00 -1,648.00
20.0000

16,480.00

500.0000
329 CONNECTION TO DRAINAGE STRUCTURE

14.0000 EACH -16.67 % 1,500.0000 150.00 %

7,000.00 -1,400.00 21,000.00 12,600.00
600.0000

8,400.00
330 FORCE ACCOUNT PRIVATE DRAINAGE CONNECTION

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

500.0000
331  ADJUST SANITARY SEWER MANHOLE

10.0000 EACH 0.00 % 1,000.0000 100.00 %

5,000.00 0.00 10,000.00 5,000.00
500.0000

5,000.00

500.0000
332 ADJUST MANHOLE

28.0000 EACH 66.67 % 700.0000 133.33 %

14,000.00 5,600.00 19,600.00 11,200.00
300.0000

8,400.00

3,000.0000
333 MANHOLE 48 IN. DIAM. TYPE 1

2.0000 EACH 0.00 % 5,700.0000 90.00 %

6,000.00 0.00 11,400.00 5,400.00
3,000.0000

6,000.00

8,500.0000
334 MANHOLE 84IN. DIAM. TYPE 3

1.0000 EACH -5.56 % 8,000.0000 -11.11 %

8,500.00 -500.00 8,000.00 -1,000.00
9,000.0000

9,000.00

200.0000
335 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

9.0000 L.F. -20.00 % 300.0000 20.00 %

1,800.00 -450.00 2,700.00 450.00
250.0000

2,250.00

500.0000
336 ADJUST CATCH BASIN

2.0000 EACH 66.67 % 1,200.0000 300.00 %

1,000.00 400.00 2,400.00 1,800.00
300.0000

600.00

500.0000
337 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH 6.38 % 300.0000 -36.17 %

1,500.00 90.00 900.00 -510.00
470.0000

1,410.00

0.0000
338 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001

0.00
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500.0000
339  REPLACE CATCH BASIN TYPE 2 COVER AND FRAME

11.0000 EACH -28.57 % 400.0000 -42.86 %

5,500.00 -2,200.00 4,400.00 -3,300.00
700.0000

7,700.00
340 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -33.33 % 3,233.33 %

4,000.00 -2,000.00 200,000.00 194,000.006,000.00

300.0000
341 ADJUST VALVE BOX

1.0000 EACH 20.00 % 600.0000 140.00 %

300.00 50.00 600.00 350.00
250.0000

250.00

1.0000
342 TRAINING

4000.0000 HR -75.00 % 1.0000 -75.00 %

4,000.00 -12,000.00 4,000.00 -12,000.00
4.0000

16,000.00
343 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

22,500.00 22,500.0022,500.00
344 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
345 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
346 SPCC PLAN

L.S. -60.00 % -50.00 %

4,000.00 -6,000.00 5,000.00 -5,000.0010,000.00

3.0000
347 CONSTRUCTION GEOTEXTILE FOR SEPARATION

2046.0000 S.Y. 50.00 % 2.0000 0.00 %

6,138.00 2,046.00 4,092.00 0.00
2.0000

4,092.00

2.0000
348 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

12071.0000 S.Y. 0.00 % 4.0000 100.00 %

24,142.00 0.00 48,284.00 24,142.00
2.0000

24,142.00

3.0000
349 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

6314.0000 S.Y. 100.00 % 3.0000 100.00 %

18,942.00 9,471.00 18,942.00 9,471.00
1.5000

9,471.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

GUY F. ATKINSON CONSTRUCTION LLC KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980552217 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

13.0000
350 TEMPORARY GEOSYNTHETIC RETAINING WALL

28235.0000 S.F. -62.86 % 13.0000 -62.86 %

367,055.00 -621,170.00 367,055.00 -621,170.00
35.0000

988,225.00

25.0000
351 BORROW FOR GEOSYNTHETIC WALL INCL. HAUL

8678.0000 C.Y. 0.00 % 40.0000 60.00 %

216,950.00 0.00 347,120.00 130,170.00
25.0000

216,950.00

15.0000
352 SHOTCRETE FACING

8200.0000 S.F. 50.00 % 14.0000 40.00 %

123,000.00 41,000.00 114,800.00 32,800.00
10.0000

82,000.00

300.0000
353 MAILBOX SUPPORT TYPE 2

3.0000 EACH 0.00 % 400.0000 33.33 %

900.00 0.00 1,200.00 300.00
300.0000

900.00

5.0000
354  INSTALL 2 IN. DIAM. PVC CONDUITS

605.0000 L.F. 53.85 % 5.0000 53.85 %

3,025.00 1,058.75 3,025.00 1,058.75
3.2500

1,966.25

5.0000
355  INSTALL 3 IN. DIAM. PVC CONDUITS

387.0000 L.F. 47.06 % 8.0000 135.29 %

1,935.00 619.20 3,096.00 1,780.20
3.4000

1,315.80

5.0000
356  INSTALL 4 IN. DIAM. PVC CONDUITS

16034.0000 L.F. 42.86 % 25.0000 614.29 %

80,170.00 24,051.00 400,850.00 344,731.00
3.5000

56,119.00

5.0000
357  INSTALL 6 IN. DIAM. PVC CONDUITS

6264.0000 L.F. -4.76 % 30.0000 471.43 %

31,320.00 -1,566.00 187,920.00 155,034.00
5.2500

32,886.00

4,000.0000
358  INSTALL UTILITY MANHOLE

17.0000 EACH 433.33 % 5,000.0000 566.67 %

68,000.00 55,250.00 85,000.00 72,250.00
750.0000

12,750.00

60.0000
359  UTILITY POLE SLEEVE

70.0000 L.F. -29.41 % 50.0000 -41.18 %

4,200.00 -1,750.00 3,500.00 -2,450.00
85.0000

5,950.00
360 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 %

75,000.00 75,000.0075,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

GUY F. ATKINSON CONSTRUCTION LLC KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980552217 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

361 FORCE ACCOUNT UNIDENTIFIED UTILITIES
EST. 0.00 % 0.00 %

40,000.00 40,000.0040,000.00

50.0000
362 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

220.0000 L.F. 0.00 % 40.0000 -20.00 %

11,000.00 0.00 8,800.00 -2,200.00
50.0000

11,000.00

0.0000
363 DELETED ITEM

0.0300 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001

0.00

40.0000
364  CONCRETE PAD FOR BUS SHELTERS

27.0000 S.Y. -20.00 % 55.0000 10.00 %

1,080.00 -270.00 1,485.00 135.00
50.0000

1,350.00
365  TEMPORARY STREAM DIVERSION

EST. 0.00 % 0.00 %

150,000.00 150,000.00150,000.00
366  TEMPORARY STREAM DIVERSION PLAN SUBMITTAL

L.S. 25.00 % 37.50 %

5,000.00 1,000.00 5,500.00 1,500.004,000.00

25.0000
367  DRAIN TO STREAM MARKING

67.0000 EACH 66.67 % 25.0000 66.67 %

1,675.00 670.00 1,675.00 670.00
15.0000

1,005.00

50.0000
368  DIRECTIONAL BORING

1040.0000 L.F. 0.00 % 35.0000 -30.00 %

52,000.00 0.00 36,400.00 -15,600.00
50.0000

52,000.00
369  ELECTRICAL SERVICE - SUA 5072

L.S. 26.32 % 14.05 %

12,000.00 2,500.00 10,835.00 1,335.009,500.00

13.0000
370 CHAIN LINK FENCE TYPE 3

1247.0000 L.F. -13.33 % 15.0000 0.00 %

16,211.00 -2,494.00 18,705.00 0.00
15.0000

18,705.00

6.0000
371 WIRE FENCE TYPE 1

2330.0000 L.F. 0.00 % 5.0000 -16.67 %

13,980.00 0.00 11,650.00 -2,330.00
6.0000

13,980.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A059 REVISION NO : BIDS OPENED ON : Nov 30 2005
CONTRACT NO :007030 REGION NO : 1 AWARDED ON : Dec 16 2005
VERSION NO :10 WORK ORDER# : 0L3498
HWY :SR 202

------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 202
SR 520 TO SAHALEE WAY
WIDENING & CHANNELIZATION STAGE 2
04A059

GUY F. ATKINSON CONSTRUCTION LLC KIEWIT PACIFIC CO.
600 NACHES AVE SW #120 4904 LAKE WASHINGTON BLVD NE

PROJECT : RENTON   WA  980552217 RENTON   WA  980561057

COUNTY(S) :KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/29/2005
11:33

DOT_RGGB01

SAFE-TEA LU, STPF-0202(047), STPU-0202(047)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

10,000.0000
372  ABANDON BOX CULVERT

1.0000 EACH 900.00 % 14,000.0000 1,300.00 %

10,000.00 9,000.00 14,000.00 13,000.00
1,000.0000

1,000.00

80.0000
373 CONTROLLED DENSITY FILL

600.0000 C.Y. -5.88 % 90.0000 5.88 %

48,000.00 -3,000.00 54,000.00 3,000.00
85.0000

51,000.00

30.0000
374 EXTRA TRENCH EXCAVATION

30.0000 C.Y. -25.00 % 100.0000 150.00 %

900.00 -300.00 3,000.00 1,800.00
40.0000

1,200.00

2,500.0000
375 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.

1.0000 EACH -56.48 % 8,000.0000 39.25 %

2,500.00 -3,245.00 8,000.00 2,255.00
5,745.0000

5,745.00

200.0000
376  REMOVE EXISTING VALVE BOX

1.0000 EACH -77.27 % 1,100.0000 25.00 %

200.00 -680.00 1,100.00 220.00
880.0000

880.00

300.0000
377  ABANDON EXISTING WATER MAIN VALVE

10.0000 EACH -65.91 % 1,100.0000 25.00 %

3,000.00 -5,800.00 11,000.00 2,200.00
880.0000

8,800.00

400.0000
378  SAMPLE STATION DRAIN CASING

1.0000 EACH -93.33 % 3,000.0000 -50.00 %

400.00 -5,600.00 3,000.00 -3,000.00
6,000.0000

6,000.00

2,000.0000
379  PIPE PLUG 12 IN. DIAM.

1.0000 EACH -60.00 % 1,500.0000 -70.00 %

2,000.00 -3,000.00 1,500.00 -3,500.00
5,000.0000

5,000.00

4,500.0000
380  PIPE PLUG 30 IN. DIAM.

1.0000 EACH -55.00 % 2,700.0000 -73.00 %

4,500.00 -5,500.00 2,700.00 -7,300.00
10,000.0000

10,000.00
381 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM -170

L.S. -85.71 % -3.54 %

5,000.00 -30,000.00 33,760.00 -1,240.0035,000.00
382 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM -212

L.S. -85.71 % -9.40 %

5,000.00 -30,000.00 31,710.00 -3,290.0035,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

383 FORCE ACCOUNT TEMPORARY TRAFFIC SIGNAL - 188TH AVE NE
EST. 0.00 % 0.00 %

100,000.00 100,000.00100,000.00

300.0000
384 MAILBOX SUPPORT TYPE 1

2.0000 EACH 50.00 % 250.0000 25.00 %

600.00 200.00 500.00 100.00
200.0000

400.00
385  FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 %

75,000.00 75,000.0075,000.00

$46,252,632.50 23.47% $50,440,341.36 34.65%$37,459,207.67CONTRACT TOTAL

$46,252,632.50 $50,440,341.36BASE TOTAL 23.47% 34.65%$37,459,207.67


