

PS&E JOB NO : 04C508 REVISION NO : 1  
 CONTRACT NO : 006830 REGION NO : 3  
 VERSION NO : 1 WORK ORDER# : XL2008

BIDS OPENED ON : Jul 28 2004  
 AWARDED ON : Aug 2 2004

HWY : SR 101  
 TITLE : US 101  
 FRANCIS ST. TO ALDER ST. -  
 PAVEMENT REPAIR  
 04C508  
 PROJECT :  
 COUNTY(S) : CLALLAM

----- LOW BIDDER -----  
 LAKESIDE INDUSTRIES  
 50 ECLIPSE WEST DR  
 98363-9406  
 PORT ANGELES WA 983620127  
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION					
1	MOBILIZATION				
		L.S.			18.18 %
			11,000.00	13,000.00	2,000.00
2	REMOVING MISCELLANEOUS TRAFFIC ITEM				
		L.S.			2,900.00 %
			100.00	3,000.00	2,900.00
GRADING					
3	PAVEMENT REPAIR EXCAVATION INCL. HAUL				
	1815.0000	S.Y.	20.0000	19.0000	-5.00 %
			36,300.00	34,485.00	-1,815.00
LIQUID ASPHALT					
4	ANTI-STRIPPING ADDITIVE				
		EST.			0.00 %
			870.00	870.00	
ASPHALT CONCRETE PAVEMENT					
5	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22				
	870.0000	TON	90.0000	98.7500	9.72 %
			78,300.00	85,912.50	7,612.50
TRAFFIC					
6	PAINT LINE				
	5070.0000	L.F.	0.1000	0.2500	150.00 %
			507.00	1,267.50	760.50
7	PLASTIC CROSSWALK LINE				
	48.0000	S.F.	13.0000	15.0000	15.38 %
			624.00	720.00	96.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/07/2004

\* \* \* BID CHECK REPORT \* \* \*

TIME: 14:18

PS&E JOB NO : 04C508 REVISION NO : 1  
CONTRACT NO : 006830 REGION NO : 3  
VERSION NO : 1 WORK ORDER# : XL2008

BIDS OPENED ON : Jul 28 2004  
AWARDED ON : Aug 2 2004

HWY : SR 101  
TITLE : US 101  
FRANCIS ST. TO ALDER ST. -  
PAVEMENT REPAIR  
04C508  
PROJECT :  
COUNTY(S) : CLALLAM

----- LOW BIDDER -----  
LAKESIDE INDUSTRIES  
50 ECLIPSE WEST DR  
98363-9406  
PORT ANGELES WA 983620127  
CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC					
8	PLASTIC STOP LINE				
	8.0000	L.F.	5.0000	30.0000	500.00 %
			40.00	240.00	200.00
9	RAISED PAVEMENT MARKER TYPE 1				
	0.8000	HUND	500.0000	400.0000	-20.00 %
			400.00	320.00	-80.00
10	RAISED PAVEMENT MARKER TYPE 2				
	0.2400	HUND	1,200.0000	1,100.0000	-8.33 %
			288.00	264.00	-24.00
11	SEQUENTIAL ARROW SIGN				
	40.0000	HR	10.0000	5.0000	-50.00 %
			400.00	200.00	-200.00
12	PORTABLE CHANGEABLE MESSAGE SIGN				
	2.0000	EACH	3,900.0000	2,500.0000	-35.90 %
			7,800.00	5,000.00	-2,800.00
13	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	80.0000	HR	8.0000	10.0000	25.00 %
			640.00	800.00	160.00
14	TEMPORARY TRAFFIC CONTROL DEVICES				
		L.S.			-5.73 %
			5,834.00	5,500.00	-334.00
15	TRAFFIC CONTROL SUPERVISOR				
	40.0000	HR	40.0000	60.0000	50.00 %
			1,600.00	2,400.00	800.00
16	CONSTRUCTION SIGNS CLASS A				
	72.0000	S.F.	16.0000	15.0000	-6.25 %
			1,152.00	1,080.00	-72.00
OTHER ITEMS					
17	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
		EST.			0.00 %
			5.00	5.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/07/2004

\* \* \* BID CHECK REPORT \* \* \*

TIME: 14:18

PS&E JOB NO : 04C508 REVISION NO : 1  
CONTRACT NO : 006830 REGION NO : 3  
VERSION NO : 1 WORK ORDER# : XL2008

BIDS OPENED ON : Jul 28 2004  
AWARDED ON : Aug 2 2004

HWY : SR 101  
TITLE : US 101  
FRANCIS ST. TO ALDER ST. -  
PAVEMENT REPAIR  
04C508  
PROJECT :  
COUNTY(S) : CLALLAM

----- LOW BIDDER -----  
LAKESIDE INDUSTRIES  
50 ECLIPSE WEST DR  
98363-9406  
PORT ANGELES WA 983620127  
CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
18	MINOR CHANGE	CALC	-1.00	-1.00	0.00 %
19	SPCC PLAN	L.S.	300.00	1,000.00	233.33 % 700.00
CONTRACT TOTAL			<u>\$146,159.00</u>	<u>\$156,063.00</u>	<u>6.78%</u>
BASE TOTAL			<u>\$146,159.00</u>	<u>\$156,063.00</u>	<u>6.78%</u>