
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04C510 REVISION NO : 1 BIDS OPENED ON : Aug 25 2004
CONTRACT NO :006845 REGION NO : 3 AWARDED ON : Aug 30 2004
VERSION NO :1 WORK ORDER# : XL2307
HWY :SR 005 ------- LOW BIDDER -------

TITLE :I-5
SR 16 TO YAKIMA AVENUE
SB AUXILIARY LANES-PAVING

TUCCI & SONS, INC.
4224 WALLER RD E

PROJECT : TACOMA   WA  984431099

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/05/2004
15:07

DOT_RGGB01

IM-0053(916)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 286.17 %
130,000.00 96,336.0033,664.00

LIQUID ASPHALT
2 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
716.00716.00

ASPHALT CONCRETE PAVEMENT

4.5500
3 PLANING BITUMINOUS PAVEMENT

21000.0000 S.Y. -54.50 %
95,550.00 -114,450.00

10.0000
210,000.00

4  DRYER
L.S. 150.00 %

10,000.00 6,000.004,000.00

87.0000
5 HMA CL. 1/2 IN. PG 64-22

2150.0000 TON 24.29 %
187,050.00 36,550.00

70.0000
150,500.00

6 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

4,300.004,300.00
7 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
2,150.002,150.00

EROSION CONTROL AND PLANTING

500.0000
8 ESC LEAD

3.0000 DAY 1,328.57 %
1,500.00 1,395.00

35.0000
105.00
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EROSION CONTROL AND PLANTING
9 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %
1,000.001,000.00

TRAFFIC

0.2500
10 PAINT LINE

10410.0000 L.F. 150.00 %
2,602.50 1,561.50

0.1000
1,041.00

100.0000
11 PLASTIC TRAFFIC ARROW

15.0000 EACH 66.67 %
1,500.00 600.00

60.0000
900.00

60.0000
12 PLASTIC TRAFFIC LETTER

32.0000 EACH 0.00 %
1,920.00 0.00

60.0000
1,920.00

200.0000
13 RAISED PAVEMENT MARKER TYPE 1

14.4000 HUND 0.00 %
2,880.00 0.00

200.0000
2,880.00

395.0000
14 RAISED PAVEMENT MARKER TYPE 2

4.4900 HUND 31.67 %
1,773.55 426.55

300.0000
1,347.00

0.1000
15 TEMPORARY PAVEMENT MARKING

12800.0000 L.F. -16.67 %
1,280.00 -256.00

0.1200
1,536.00

16 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -35.44 %

51,000.00 -28,000.0079,000.00

OTHER ITEMS
17 ROADSIDE CLEANUP

EST. 0.00 %
1,000.001,000.00
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OTHER ITEMS
18 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

19 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
20 SPCC PLAN

L.S. 200.00 %
1,500.00 1,000.00500.00

$497,726.05 0.23%$496,563.00CONTRACT TOTAL

$497,726.05BASE TOTAL 0.23%$496,563.00


