

PS&E JOB NO : 04W141 REVISION NO : 1
 CONTRACT NO : 007016 REGION NO : 9
 VERSION NO : 1 WORK ORDER# : MS4471
 HWY : SR 000,163,999
 TITLE : SYSTEMWIDE FERRY TERMINAL
 HYDRAULIC AND CONTROLS
 UPGRADE PHASE 2
 04W141
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 27 2005

AWARDED ON : Aug 1 2005

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 GENERAL CONSTRUCTION COMPANY MANSON CONSTRUCTION CO.
 3838 WEST MARGINAL WAY SW 5209 E MARGINAL WAY S
 SEATTLE WA 981061108 SEATTLE WA 98134-2429
 CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 518000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.			
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION						
1	MOBILIZATION	L.S.				
			140,000.00	107,000.00	-23.57 %	185,000.00
						32.14 %
2	REMOVING ASPHALT CONC. PAVEMENT 745.0000	S.Y.	12.0000	40.0000	233.33 %	35.0000
			8,940.00	29,800.00	20,860.00	26,075.00
						17,135.00
STRUCTURE						
3	TRESTLE REPAIR ABOVE DECK	L.S.				
			82,430.00	75,000.00	-9.01 %	285,000.00
						202,570.00
4	TRESTLE REPAIR BELOW DECK	L.S.				
			16,400.00	20,000.00	21.95 %	45,000.00
						28,600.00
5	FORCE ACCOUNT DECK REPAIR	EST.				
			5,000.00	5,000.00	0.00 %	5,000.00
						0.00 %
6	MEMBRANE WATERPROOFING (DECK SEAL) 745.0000	S.Y.	20.0000	25.0000	25.00 %	35.0000
			14,900.00	18,625.00	3,725.00	26,075.00
						11,175.00
HOT MIX ASPHALT						
7	HMA CL. 1/2 IN. PG 64-22 40.0000	TON	150.0000	300.0000	100.00 %	300.0000
			6,000.00	12,000.00	6,000.00	12,000.00
						6,000.00
8	HMA CL. 3/4 IN. PG 64-22 50.0000	TON	150.0000	300.0000	100.00 %	300.0000
			7,500.00	15,000.00	7,500.00	15,000.00
						7,500.00
TRAFFIC						
9	PAINT LINE 1086.0000	L.F.	1.0000	1.0000	0.00 %	1.0000
			1,086.00	1,086.00	0.00	1,086.00
						0.00

PS&E JOB NO : 04W141 REVISION NO : 1
 CONTRACT NO : 007016 REGION NO : 9
 VERSION NO : 1 WORK ORDER# : MS4471
 HWY : SR 000,163,999
 TITLE : SYSTEMWIDE FERRY TERMINAL
 HYDRAULIC AND CONTROLS
 UPGRADE PHASE 2
 04W141
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 27 2005
 AWARDED ON : Aug 1 2005

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 GENERAL CONSTRUCTION COMPANY MANSON CONSTRUCTION CO.
 3838 WEST MARGINAL WAY SW 5209 E MARGINAL WAY S
 SEATTLE WA 981061108 SEATTLE WA 98134-2429
 CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 518000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
10	PAINTED STOP LINE							
	10.0000	L.F.	10.0000	10.0000	0.00 %	10.0000	10.0000	0.00 %
			100.00	100.00	0.00	100.00	100.00	0.00
11	RAISED PAVEMENT MARKER TYPE 2							
	1.2600	HUND	600.0000	400.0000	-33.33 %	400.0000	400.0000	-33.33 %
			756.00	504.00	-252.00	504.00	504.00	-252.00
OTHER ITEMS								
12	LIVELOAD HANGER ASSEMBLY UPGRADE							
	3.0000	EACH	57,000.0000	25,000.0000	-56.14 %	35,000.0000	35,000.0000	-38.60 %
			171,000.00	75,000.00	-96,000.00	105,000.00	105,000.00	-66,000.00
13	2 HANGER BARS INSTALLATION							
	1.0000	EACH	27,000.0000	35,000.0000	29.63 %	25,000.0000	25,000.0000	-7.41 %
			27,000.00	35,000.00	8,000.00	25,000.00	25,000.00	-2,000.00
14	HPU AND TUBING UPGRADE							
	3.0000	EACH	106,000.0000	80,000.0000	-24.53 %	90,000.0000	90,000.0000	-15.09 %
			318,000.00	240,000.00	-78,000.00	270,000.00	270,000.00	-48,000.00
15	4 APRON HINGE INSTALLATION UPGRADE							
	1.0000	EACH	27,000.0000	25,000.0000	-7.41 %	35,000.0000	35,000.0000	29.63 %
			27,000.00	25,000.00	-2,000.00	35,000.00	35,000.00	8,000.00
16	INSTALL 2 APRON HINGES AND 2 PINS UPGRADE							
	2.0000	EACH	23,000.0000	20,000.0000	-13.04 %	35,000.0000	35,000.0000	52.17 %
			46,000.00	40,000.00	-6,000.00	70,000.00	70,000.00	24,000.00
17	HOIST SYSTEM UPGRADE							
	3.0000	EACH	30,000.0000	30,000.0000	0.00 %	40,000.0000	40,000.0000	33.33 %
			90,000.00	90,000.00	0.00	120,000.00	120,000.00	30,000.00
18	COUNTERWEIGHT EQUALIZER UPGRADE							
	2.0000	EACH	20,000.0000	20,000.0000	0.00 %	20,000.0000	20,000.0000	0.00 %
			40,000.00	40,000.00	0.00	40,000.00	40,000.00	0.00
19	BASIC ELECTRICAL REQUIREMENTS SEATTLE SLIP 1							
		L.S.			-25.29 %			-13.79 %
			174,000.00	130,000.00	-44,000.00	150,000.00	150,000.00	-24,000.00
20	BASIC ELECTRICAL REQUIREMENTS POINT DEFIANCE							
		L.S.			-17.65 %			-17.65 %
			170,000.00	140,000.00	-30,000.00	140,000.00	140,000.00	-30,000.00

PS&E JOB NO : 04W141 REVISION NO : 1
 CONTRACT NO : 007016 REGION NO : 9
 VERSION NO : 1 WORK ORDER# : MS4471
 HWY : SR 000,163,999
 TITLE : SYSTEMWIDE FERRY TERMINAL
 HYDRAULIC AND CONTROLS
 UPGRADE PHASE 2
 04W141
 PROJECT :
 COUNTY(S) : KING, PIERCE

BIDS OPENED ON : Jul 27 2005
 AWARDED ON : Aug 1 2005

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 GENERAL CONSTRUCTION COMPANY MANSON CONSTRUCTION CO.
 3838 WEST MARGINAL WAY SW 5209 E MARGINAL WAY S
 SEATTLE WA 981061108 SEATTLE WA 98134-2429
 CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 518000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
21	BASIC ELECTRICAL REQUIREMENTS TAHLEQUAH	L.S.						
			171,000.00	130,000.00	-23.98 %		140,000.00	-18.13 %
22	MECHANICAL AND CONTROLS INTEGRATION SEATTLE SLIP 1	L.S.						
			5,200.00	9,000.00	73.08 %		10,000.00	92.31 %
23	MECHANICAL AND CONTROLS INTEGRATION POINT DEFIANCE	L.S.						
			5,200.00	9,000.00	73.08 %		10,000.00	92.31 %
24	MECHANICAL AND CONTROLS INTEGRATION TAHLEQUAH	L.S.						
			5,200.00	9,000.00	73.08 %		10,000.00	92.31 %
25	FORCE ACCOUNT - SIGNAGE	EST.						
			20,000.00	20,000.00	0.00 %		20,000.00	0.00 %
26	MINOR CHANGE	CALC						
			-4.00	-4.00	0.00 %		-4.00	0.00 %
27	SPCC PLAN	L.S.						
			1,200.00	500.00	-58.33 %		500.00	-58.33 %
CONTRACT TOTAL			<u>\$1,553,908.00</u>	<u>\$1,276,611.00</u>	-17.85%		<u>\$1,746,336.00</u>	12.38%
BASE TOTAL			<u>\$1,553,908.00</u>	<u>\$1,276,611.00</u>	-17.85%		<u>\$1,746,336.00</u>	12.38%