
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04Z010 REVISION NO : BIDS OPENED ON : Aug 12 2004
CONTRACT NO :006840 REGION NO : 6 AWARDED ON : Aug 18 2004
VERSION NO :1 WORK ORDER# : MS5171
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
GRANT COUNTY LINE TO 
VICINITY SR 21
04Z010

CENTRAL WASHINGTON ASPHALT,  INC.POE ASPHALT PAVING, INC. TRANSTATE PAVING CO.
843 KITTLESON RD - 98837-0738 302 15TH ST 2000 E BEECH ST
PO BOX 939 CLARKSTON WA  99403-2372 98901-2147

PROJECT : MOSES LAKE   WA  988370142 LEWISTON   ID  835010449 YAKIMA   WA  989091788

COUNTY(S) :ADAMS CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 827850

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/17/2004
11:49

DOT_RGGB01

IM-0904(117)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 38.89 % 12.20 % 75.51 %
110,000.00 30,800.00 88,860.82 9,660.82 139,000.00 59,800.0079,200.00

0.0000
2 STRIPPING INCL. HAUL - SITE QS-AD-137

5600.0000 C.Y. -100.00 % 0.5000 -75.00 % 0.0000 -100.00 %
0.00 -11,200.00 2,800.00 -8,400.00 0.00 -11,200.00

2.0000
11,200.00

LIQUID ASPHALT
3 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
19,400.00 19,400.00 19,400.0019,400.00

225.0000
4 ASPHALT FOR FOG SEAL

199.0000 TON -10.00 % 255.0000 2.00 % 300.0000 20.00 %
44,775.00 -4,975.00 50,745.00 995.00 59,700.00 9,950.00

250.0000
49,750.00

ASPHALT CONCRETE PAVEMENT

1.2000
5 PLANING BITUMINOUS PAVEMENT

104370.0000 S.Y. 9.09 % 1.3500 22.73 % 1.3000 18.18 %
125,244.00 10,437.00 140,899.50 26,092.50 135,681.00 20,874.00

1.1000
114,807.00

5.0000
6  ADDITIONAL PLANING FOR PAVEMENT REPAIR

3000.0000 S.Y. -37.50 % 6.0000 -25.00 % 6.0000 -25.00 %
15,000.00 -9,000.00 18,000.00 -6,000.00 18,000.00 -6,000.00

8.0000
24,000.00

50.0000
7 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28

600.0000 TON 0.00 % 100.0000 100.00 % 70.0000 40.00 %
30,000.00 0.00 60,000.00 30,000.00 42,000.00 12,000.00

50.0000
30,000.00

33.5000
8 HMA CL. 1/2 IN. PG 70-28

22060.0000 TON 11.67 % 33.2500 10.83 % 35.0000 16.67 %
739,010.00 77,210.00 733,495.00 71,695.00 772,100.00 110,300.00

30.0000
661,800.00

9  ASPHALT BINDER REVISION
EST. 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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ASPHALT CONCRETE PAVEMENT
10 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
19,500.00 19,500.00 19,500.0019,500.00

11 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

13,000.00 13,000.00 13,000.0013,000.00
12  SMOOTHNESS COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
8,400.00 8,400.00 8,400.008,400.00

13  CYCLIC DENSITY PRICE ADJUSTMENT
EST. 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

0.0000
14 SEEDING AND FERTILIZING BY HAND

1600.0000 S.Y. -100.00 % 0.8500 -29.17 % 0.0000 -100.00 %
0.00 -1,920.00 1,360.00 -560.00 0.00 -1,920.00

1.2000
1,920.00

15 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

TRAFFIC

750.0000
16 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH -25.00 % 250.0000 -75.00 % 250.0000 -75.00 %
1,500.00 -500.00 500.00 -1,500.00 500.00 -1,500.00

1,000.0000
2,000.00

65.0000
17 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

40.0000 HR 8.33 % 65.0000 8.33 % 65.0000 8.33 %
2,600.00 200.00 2,600.00 200.00 2,600.00 200.00

60.0000
2,400.00

18 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
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0.0500
19 PAINT LINE

516340.0000 L.F. -37.50 % 0.0400 -50.00 % 0.0500 -37.50 %
25,817.00 -15,490.20 20,653.60 -20,653.60 25,817.00 -15,490.20

0.0800
41,307.20

0.1600
20 PAINTED WIDE LINE

2730.0000 L.F. -36.00 % 0.1600 -36.00 % 0.1600 -36.00 %
436.80 -245.70 436.80 -245.70 436.80 -245.70

0.2500
682.50

30.0000
21 PAINTED AERIAL SURVEILLANCE FULL MARKER

8.0000 EACH -25.00 % 30.0000 -25.00 % 30.0000 -25.00 %
240.00 -80.00 240.00 -80.00 240.00 -80.00

40.0000
320.00

25.0000
22 PAINTED AERIAL SURVEILLANCE 1/2 MARKER

10.0000 EACH -37.50 % 25.0000 -37.50 % 25.0000 -37.50 %
250.00 -150.00 250.00 -150.00 250.00 -150.00

40.0000
400.00

0.0700
23  TEMPORARY FLEXIBLE RAISED PAV'T MARKERS

171820.0000 L.F. -12.50 % 0.0700 -12.50 % 0.0700 -12.50 %
12,027.40 -1,718.20 12,027.40 -1,718.20 12,027.40 -1,718.20

0.0800
13,745.60

4.0000
24 SEQUENTIAL ARROW SIGN

220.0000 HR -20.00 % 4.0000 -20.00 % 4.0000 -20.00 %
880.00 -220.00 880.00 -220.00 880.00 -220.00

5.0000
1,100.00

1,250.0000
25 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH -50.00 % 1,250.0000 -50.00 % 1,250.0000 -50.00 %
5,000.00 -5,000.00 5,000.00 -5,000.00 5,000.00 -5,000.00

2,500.0000
10,000.00

4.0000
26 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

720.0000 HR -20.00 % 4.0000 -20.00 % 4.0000 -20.00 %
2,880.00 -720.00 2,880.00 -720.00 2,880.00 -720.00

5.0000
3,600.00

27 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 150.00 % 150.00 % 150.00 %

2,500.00 1,500.00 2,500.00 1,500.00 2,500.00 1,500.001,000.00

36.0000
28 TRAFFIC CONTROL LABOR

600.0000 HR 12.50 % 36.0000 12.50 % 36.0000 12.50 %
21,600.00 2,400.00 21,600.00 2,400.00 21,600.00 2,400.00

32.0000
19,200.00

100.0000
29 TRAFFIC CONTROL VEHICLE

20.0000 DAY 100.00 % 100.0000 100.00 % 100.0000 100.00 %
2,000.00 1,000.00 2,000.00 1,000.00 2,000.00 1,000.00

50.0000
1,000.00
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40.0000
30 TRAFFIC CONTROL SUPERVISOR

280.0000 HR 11.11 % 40.0000 11.11 % 40.0000 11.11 %
11,200.00 1,120.00 11,200.00 1,120.00 11,200.00 1,120.00

36.0000
10,080.00

5.0000
31 CONSTRUCTION SIGNS CLASS A

808.0000 S.F. -50.00 % 5.0000 -50.00 % 5.0000 -50.00 %
4,040.00 -4,040.00 4,040.00 -4,040.00 4,040.00 -4,040.00

10.0000
8,080.00

OTHER ITEMS
32 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
1,000.00 1,000.00 1,000.001,000.00

33 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
34 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00

35 SPCC PLAN
L.S. 0.00 % -50.00 % -25.00 %

1,000.00 0.00 500.00 -500.00 750.00 -250.001,000.00
36  EXCESS MATERIAL REIMBURSEMENT

CALC 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

$1,221,307.20 6.03% $1,246,775.12 8.24% $1,322,509.20 14.81%$1,151,899.30CONTRACT TOTAL

$1,322,509.20$1,221,307.20 $1,246,775.12BASE TOTAL 6.03% 8.24% 14.81%$1,151,899.30


