

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	98092-5531			98004-5732				
	AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER :	100403		CONTRACTOR NUMBER :	829961		CONTRACTOR NUMBER :	753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-62.48 %			-26.19 %		16.18 %
			325,155.00	122,000.00	-203,155.00	240,000.00	-85,155.00	377,750.00	52,595.00	
2	CLEARING AND GRUBBING									
	1.8200	ACRE	3,000.0000	4,000.0000	33.33 %	7,500.0000	150.00 %	15,200.0000	406.67 %	
			5,460.00	7,280.00	1,820.00	13,650.00	8,190.00	27,664.00	22,204.00	
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			500.00	500.00		500.00		500.00		
4	REMOVING DRAINAGE STRUCTURE									
	3.0000	EACH	300.0000	400.0000	33.33 %	300.0000	0.00 %	500.0000	66.67 %	
			900.00	1,200.00	300.00	900.00	0.00	1,500.00	600.00	
5	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
6	REMOVING CEMENT CONC. PAVEMENT									
	820.0000	S.Y.	15.0000	10.0000	-33.33 %	9.0000	-40.00 %	12.0000	-20.00 %	
			12,300.00	8,200.00	-4,100.00	7,380.00	-4,920.00	9,840.00	-2,460.00	
7	REMOVING CEMENT CONC. SIDEWALK									
	395.0000	S.Y.	7.5000	8.0000	6.67 %	8.0000	6.67 %	10.0000	33.33 %	
			2,962.50	3,160.00	197.50	3,160.00	197.50	3,950.00	987.50	
8	REMOVING CEMENT CONC. CURB AND GUTTER									
	403.0000	L.F.	4.0000	4.0000	0.00 %	4.0000	0.00 %	4.0000	0.00 %	
			1,612.00	1,612.00	0.00	1,612.00	0.00	1,612.00	0.00	
9	REMOVING ASPHALT CONC. PAVEMENT									
	2276.0000	S.Y.	8.0000	9.0000	12.50 %	5.0000	-37.50 %	6.0000	-25.00 %	
			18,208.00	20,484.00	2,276.00	11,380.00	-6,828.00	13,656.00	-4,552.00	
10	REMOVING GUARDRAIL									
	38.0000	L.F.	5.0000	2.2500	-55.00 %	2.5000	-50.00 %	10.0000	100.00 %	
			190.00	85.50	-104.50	95.00	-95.00	380.00	190.00	
11	REMOVING GUARDRAIL ANCHOR									
	1.0000	EACH	200.0000	150.0000	-25.00 %	145.0000	-27.50 %	150.0000	-25.00 %	
			200.00	150.00	-50.00	145.00	-55.00	150.00	-50.00	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	98092-5531			98004-5732				
	AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER :	100403		CONTRACTOR NUMBER :	829961		CONTRACTOR NUMBER :	753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
12	REMOVING PAINT LINE									
	3793.0000	L.F.	0.7500	0.4000	-46.67 %	0.3500	-53.33 %	0.4100	-45.33 %	
			2,844.75	1,517.20	-1,327.55	1,327.55	-1,517.20	1,555.13	-1,289.62	
13	REMOVING PLASTIC LINE									
	3125.0000	L.F.	0.7500	0.5000	-33.33 %	0.4500	-40.00 %	0.5500	-26.67 %	
			2,343.75	1,562.50	-781.25	1,406.25	-937.50	1,718.75	-625.00	
14	REMOVING PLASTIC TRAFFIC MARKING									
	43.0000	EACH	30.0000	40.0000	33.33 %	40.0000	33.33 %	22.0000	-26.67 %	
			1,290.00	1,720.00	430.00	1,720.00	430.00	946.00	-344.00	
15	REMOVING PLASTIC CROSSWALK LINE									
	522.0000	S.F.	2.0000	1.5000	-25.00 %	1.5000	-25.00 %	1.7000	-15.00 %	
			1,044.00	783.00	-261.00	783.00	-261.00	887.40	-156.60	
16	REMOVING RAISED PAVEMENT MARKER									
	9.8100	HUND	100.0000	100.0000	0.00 %	100.0000	0.00 %	96.0000	-4.00 %	
			981.00	981.00	0.00	981.00	0.00	941.76	-39.24	
17	REMOVING WIRE FENCE									
	780.0000	L.F.	2.0000	2.2500	12.50 %	3.0000	50.00 %	3.0000	50.00 %	
			1,560.00	1,755.00	195.00	2,340.00	780.00	2,340.00	780.00	
18	SELECTIVE PRUNING									
		L.S.			-72.00 %		0.00 %		-60.00 %	
			5,000.00	1,400.00	-3,600.00	5,000.00	0.00	2,000.00	-3,000.00	
GRADING										
19	ROADWAY EXCAVATION INCL. HAUL									
	5171.0000	C.Y.	25.0000	12.0000	-52.00 %	25.0000	0.00 %	12.5000	-50.00 %	
			129,275.00	62,052.00	-67,223.00	129,275.00	0.00	64,637.50	-64,637.50	
20	PAVEMENT REPAIR EXCAVATION INCL. HAUL									
	96.0000	S.Y.	35.0000	38.0000	8.57 %	26.0000	-25.71 %	50.0000	42.86 %	
			3,360.00	3,648.00	288.00	2,496.00	-864.00	4,800.00	1,440.00	
21	SELECT BORROW INCL. HAUL									
	455.0000	C.Y.	35.0000	32.0000	-8.57 %	21.0000	-40.00 %	14.0000	-60.00 %	
			15,925.00	14,560.00	-1,365.00	9,555.00	-6,370.00	6,370.00	-9,555.00	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	98092-5531			98004-5732				
	AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER :		100403	CONTRACTOR NUMBER :		829961	CONTRACTOR NUMBER :	753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
GRADING											
22	EMBANKMENT COMPACTION										
	1164.0000	C.Y.	4.0000	5.0000	25.00 %	2.0000	-50.00 %	5.0000	25.00 %		
			4,656.00	5,820.00	1,164.00	2,328.00	-2,328.00	5,820.00	1,164.00		
23	WETLAND MITIGATION EXCAVATION INCL. HAUL										
	2750.0000	C.Y.	13.0000	8.0000	-38.46 %	15.0000	15.38 %	14.0000	7.69 %		
			35,750.00	22,000.00	-13,750.00	41,250.00	5,500.00	38,500.00	2,750.00		
24	LANDSCAPE GRADING										
		EST.			0.00 %		0.00 %		0.00 %		
			5,000.00	5,000.00		5,000.00		5,000.00			
DRAINAGE											
25	POND EXCAVATION INCL. HAUL										
	725.0000	C.Y.	15.0000	9.0000	-40.00 %	17.0000	13.33 %	14.0000	-6.67 %		
			10,875.00	6,525.00	-4,350.00	12,325.00	1,450.00	10,150.00	-725.00		
26	CEMENT CONC. GUTTER										
	123.0000	L.F.	50.0000	45.0000	-10.00 %	32.0000	-36.00 %	23.0000	-54.00 %		
			6,150.00	5,535.00	-615.00	3,936.00	-2,214.00	2,829.00	-3,321.00		
27	QUARRY SPALLS										
	147.0000	C.Y.	35.0000	48.0000	37.14 %	35.0000	0.00 %	24.0000	-31.43 %		
			5,145.00	7,056.00	1,911.00	5,145.00	0.00	3,528.00	-1,617.00		
STORM SEWER											
28	CATCH BASIN TYPE 1										
	11.0000	EACH	1,000.0000	950.0000	-5.00 %	900.0000	-10.00 %	780.0000	-22.00 %		
			11,000.00	10,450.00	-550.00	9,900.00	-1,100.00	8,580.00	-2,420.00		
29	CATCH BASIN TYPE 2 48 IN. DIAM.										
	18.0000	EACH	2,000.0000	3,000.0000	50.00 %	1,800.0000	-10.00 %	2,700.0000	35.00 %		
			36,000.00	54,000.00	18,000.00	32,400.00	-3,600.00	48,600.00	12,600.00		
30	CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR										
	1.0000	EACH	3,000.0000	4,800.0000	60.00 %	4,000.0000	33.33 %	3,500.0000	16.67 %		
			3,000.00	4,800.00	1,800.00	4,000.00	1,000.00	3,500.00	500.00		

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	98092-5531			98004-5732				
	AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER :		100403	CONTRACTOR NUMBER :		829961	CONTRACTOR NUMBER :	753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER										
31	TESTING STORM SEWER PIPE									
	2850.0000	L.F.	3.0000	4.0000	33.33 %	4.0000	33.33 %	1.5000	-50.00 %	
			8,550.00	11,400.00	2,850.00	11,400.00	2,850.00	4,275.00	-4,275.00	
32	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	1199.0000	L.F.	42.0000	56.0000	33.33 %	52.0000	23.81 %	40.0000	-4.76 %	
			50,358.00	67,144.00	16,786.00	62,348.00	11,990.00	47,960.00	-2,398.00	
33	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	1281.0000	L.F.	45.0000	73.0000	62.22 %	65.0000	44.44 %	46.0000	2.22 %	
			57,645.00	93,513.00	35,868.00	83,265.00	25,620.00	58,926.00	1,281.00	
34	CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.									
	10.0000	L.F.	100.0000	320.0000	220.00 %	110.0000	10.00 %	100.0000	0.00 %	
			1,000.00	3,200.00	2,200.00	1,100.00	100.00	1,000.00	0.00	
35	FURNISHING AND JACKING STEEL CASING PIPE 36 IN. DIAM.									
	68.0000	L.F.	500.0000	755.0000	51.00 %	450.0000	-10.00 %	670.0000	34.00 %	
			34,000.00	51,340.00	17,340.00	30,600.00	-3,400.00	45,560.00	11,560.00	
36	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	115.0000	L.F.	40.0000	31.0000	-22.50 %	35.0000	-12.50 %	40.0000	0.00 %	
			4,600.00	3,565.00	-1,035.00	4,025.00	-575.00	4,600.00	0.00	
37	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	198.0000	L.F.	35.0000	43.0000	22.86 %	55.0000	57.14 %	40.0000	14.29 %	
			6,930.00	8,514.00	1,584.00	10,890.00	3,960.00	7,920.00	990.00	
38	FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL									
		EST.			0.00 %		0.00 %		0.00 %	
			500.00	500.00		500.00		500.00		
39	DEBRIS CAGE									
	1.0000	EACH	250.0000	1,500.0000	500.00 %	1,500.0000	500.00 %	800.0000	220.00 %	
			250.00	1,500.00	1,250.00	1,500.00	1,250.00	800.00	550.00	
40	TRASH RACK									
	1.0000	EACH	250.0000	750.0000	200.00 %	500.0000	100.00 %	600.0000	140.00 %	
			250.00	750.00	500.00	500.00	250.00	600.00	350.00	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	98092-5531			98004-5732				
	AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER :		100403	CONTRACTOR NUMBER :		829961	CONTRACTOR NUMBER :	753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
41	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	20.0000	C.Y.	50.0000	48.0000	-4.00 %	18.0000	-64.00 %	20.0000	-60.00 %	
			1,000.00	960.00	-40.00	360.00	-640.00	400.00	-600.00	
42	SHAFT - 24 IN. DIAMETER									
	135.0000	L.F.	70.0000	1.0000	-98.57 %	25.0000	-64.29 %	26.0000	-62.86 %	
			9,450.00	135.00	-9,315.00	3,375.00	-6,075.00	3,510.00	-5,940.00	
43	FURNISHING SOLDIER PILE W12X45									
	120.0000	L.F.	150.0000	235.0000	56.67 %	230.0000	53.33 %	176.0000	17.33 %	
			18,000.00	28,200.00	10,200.00	27,600.00	9,600.00	21,120.00	3,120.00	
44	ST. REINF. BAR FOR TRAFFIC BARRIER RETAINING WALL									
	1000.0000	LB.	1.5000	1.0000	-33.33 %	2.0000	33.33 %	2.5000	66.67 %	
			1,500.00	1,000.00	-500.00	2,000.00	500.00	2,500.00	1,000.00	
45	CONC. CLASS 4000 FOR TRAFFIC BARRIER RETAINING WALL									
	12.0000	C.Y.	500.0000	1,400.0000	180.00 %	2,200.0000	340.00 %	1,450.0000	190.00 %	
			6,000.00	16,800.00	10,800.00	26,400.00	20,400.00	17,400.00	11,400.00	
46	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
47	TIMBER LAGGING									
	1.3000	MBM	2,800.0000	12.0000	-99.57 %	1,000.0000	-64.29 %	2,200.0000	-21.43 %	
			3,640.00	15.60	-3,624.40	1,300.00	-2,340.00	2,860.00	-780.00	
48	CONCRETE FASCIA PANEL									
	500.0000	S.F.	50.0000	76.5000	53.00 %	110.0000	120.00 %	50.0000	0.00 %	
			25,000.00	38,250.00	13,250.00	55,000.00	30,000.00	25,000.00	0.00	
49	PREFABRICATED DRAINAGE MAT									
	60.0000	S.Y.	20.0000	30.0000	50.00 %	15.0000	-25.00 %	12.0000	-40.00 %	
			1,200.00	1,800.00	600.00	900.00	-300.00	720.00	-480.00	
SURFACING										
50	SHOULDER DRESSING									
	7.9500	MI.	3,500.0000	4,500.0000	28.57 %	2,750.0000	-21.43 %	8,050.0000	130.00 %	
			27,825.00	35,775.00	7,950.00	21,862.50	-5,962.50	63,997.50	36,172.50	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

HWY	: SR 164	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
TITLE	: SR 164		RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	158TH AVE SE TO HIGHPOINT ST VIC		17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	SIGNAL, CHANNELIZATION & WIDENING		98092-5531			98004-5732				
	05A043 (REV. 11-10-05)		AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
PROJECT	: , FLH-0164(012), STPF-0164(012), STPF-0164(013)		CONTRACTOR NUMBER :		100403	CONTRACTOR NUMBER :		829961	CONTRACTOR NUMBER :	
COUNTY(S)	: KING									753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SURFACING										
51	CRUSHED SURFACING BASE COURSE									
	1501.0000	TON	25.0000	22.0000	-12.00 %	21.0000	-16.00 %	16.0000	-36.00 %	
			37,525.00	33,022.00	-4,503.00	31,521.00	-6,004.00	24,016.00	-13,509.00	
LIQUID ASPHALT										
52	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			13,035.00	13,035.00		13,035.00		13,035.00		
CEMENT CONCRETE PAVEMENT										
53	PARTIAL DEPTH SPALL REPAIR									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
54	SEALING TRANSVERSE AND LONGITUDINAL JOINTS									
	11190.0000	L.F.	2.0000	1.7500	-12.50 %	1.5000	-25.00 %	2.5000	25.00 %	
			22,380.00	19,582.50	-2,797.50	16,785.00	-5,595.00	27,975.00	5,595.00	
55	SELF-ADHERING RUBBERIZED ASPHALT MEMBRANE									
	1865.0000	S.Y.	10.0000	14.0000	40.00 %	12.0000	20.00 %	16.0000	60.00 %	
			18,650.00	26,110.00	7,460.00	22,380.00	3,730.00	29,840.00	11,190.00	
56	CEMENT CONCRETE PAVEMENT GRINDING									
	205.0000	S.Y.	15.0000	16.0000	6.67 %	12.0000	-20.00 %	24.0000	60.00 %	
			3,075.00	3,280.00	205.00	2,460.00	-615.00	4,920.00	1,845.00	
HOT MIX ASPHALT										
57	CRACK SEALING									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
58	PLANING BITUMINOUS PAVEMENT									
	3921.0000	S.Y.	7.0000	6.0000	-14.29 %	7.0000	0.00 %	7.0000	0.00 %	
			27,447.00	23,526.00	-3,921.00	27,447.00	0.00	27,447.00	0.00	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	98092-5531			98004-5732				
	AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER :	100403		CONTRACTOR NUMBER :	829961		CONTRACTOR NUMBER :	753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT										
59	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22	TON	125.0000	250.0000	100.00 %	130.0000	4.00 %	150.0000	20.00 %	
	66.0000		8,250.00	16,500.00	8,250.00	8,580.00	330.00	9,900.00	1,650.00	
60	HMA CL. 1/2 IN. PG 58-22	TON	50.0000	66.0000	32.00 %	54.0000	8.00 %	58.0000	16.00 %	
	13022.0000		651,100.00	859,452.00	208,352.00	703,188.00	52,088.00	755,276.00	104,176.00	
61	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			19,745.00	19,745.00		19,745.00		19,745.00		
62	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			13,068.00	13,068.00		13,068.00		13,068.00		
63	LONGITUDINAL JOINT SEAL	L.F.	2.0000	1.7500	-12.50 %	2.0000	0.00 %	2.5000	25.00 %	
	11630.0000		23,260.00	20,352.50	-2,907.50	23,260.00	0.00	29,075.00	5,815.00	
64	CYCLIC DENSITY PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			-9.00	-9.00		-9.00		-9.00		
65	HMA SIDEWALK RAMP	EACH	600.0000	700.0000	16.67 %	1,000.0000	66.67 %	550.0000	-8.33 %	
	8.0000		4,800.00	5,600.00	800.00	8,000.00	3,200.00	4,400.00	-400.00	
EROSION CONTROL AND PLANTING										
66	ESC LEAD	DAY	100.0000	50.0000	-50.00 %	10.0000	-90.00 %	90.0000	-10.00 %	
	115.0000		11,500.00	5,750.00	-5,750.00	1,150.00	-10,350.00	10,350.00	-1,150.00	
67	SEEDING, FERTILIZING, AND MULCHING	ACRE	3,000.0000	4,000.0000	33.33 %	2,600.0000	-13.33 %	2,800.0000	-6.67 %	
	0.4300		1,290.00	1,720.00	430.00	1,118.00	-172.00	1,204.00	-86.00	
68	BIOFILTRATION SWALE SEEDING AND MULCHING	ACRE	4,500.0000	6,000.0000	33.33 %	5,200.0000	15.56 %	4,800.0000	6.67 %	
	0.2300		1,035.00	1,380.00	345.00	1,196.00	161.00	1,104.00	69.00	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	98092-5531			98004-5732				
	AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER :	100403		CONTRACTOR NUMBER :	829961		CONTRACTOR NUMBER :	753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
69	EROSION CONTROL SEEDING, FERTILIZING AND MULCHING									
	0.1800	ACRE	5,000.0000	4,000.0000	-20.00 %	3,000.0000	-40.00 %	2,200.0000	-56.00 %	
			900.00	720.00	-180.00	540.00	-360.00	396.00	-504.00	
70	FINE COMPOST									
	338.0000	C.Y.	25.0000	34.0000	36.00 %	36.0000	44.00 %	34.0000	36.00 %	
			8,450.00	11,492.00	3,042.00	12,168.00	3,718.00	11,492.00	3,042.00	
71	TOPSOIL TYPE B									
	490.0000	C.Y.	10.0000	15.0000	50.00 %	5.0000	-50.00 %	33.0000	230.00 %	
			4,900.00	7,350.00	2,450.00	2,450.00	-2,450.00	16,170.00	11,270.00	
72	STABILIZED CONSTRUCTION ENTRANCE									
	341.0000	S.Y.	12.0000	11.0000	-8.33 %	20.0000	66.67 %	13.0000	8.33 %	
			4,092.00	3,751.00	-341.00	6,820.00	2,728.00	4,433.00	341.00	
73	STREET CLEANING									
	378.0000	HR	100.0000	105.0000	5.00 %	110.0000	10.00 %	110.0000	10.00 %	
			37,800.00	39,690.00	1,890.00	41,580.00	3,780.00	41,580.00	3,780.00	
74	INLET PROTECTION									
	37.0000	EACH	50.0000	75.0000	50.00 %	60.0000	20.00 %	50.0000	0.00 %	
			1,850.00	2,775.00	925.00	2,220.00	370.00	1,850.00	0.00	
75	SILT FENCE									
	6062.0000	L.F.	3.5000	3.5000	0.00 %	3.0000	-14.29 %	7.0000	100.00 %	
			21,217.00	21,217.00	0.00	18,186.00	-3,031.00	42,434.00	21,217.00	
76	WATTLE									
	2311.0000	L.F.	3.0000	4.5000	50.00 %	4.0000	33.33 %	4.5000	50.00 %	
			6,933.00	10,399.50	3,466.50	9,244.00	2,311.00	10,399.50	3,466.50	
77	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			60,500.00	60,500.00		60,500.00		60,500.00		
78	SOIL AMENDMENT									
	774.0000	C.Y.	30.0000	48.0000	60.00 %	32.0000	6.67 %	40.0000	33.33 %	
			23,220.00	37,152.00	13,932.00	24,768.00	1,548.00	30,960.00	7,740.00	
79	BARK OR WOOD CHIP MULCH									
	712.0000	C.Y.	30.0000	34.0000	13.33 %	22.0000	-26.67 %	16.0000	-46.67 %	
			21,360.00	24,208.00	2,848.00	15,664.00	-5,696.00	11,392.00	-9,968.00	



PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	98092-5531			98004-5732				
	AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER :	100403		CONTRACTOR NUMBER :	829961		CONTRACTOR NUMBER :	753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
EROSION CONTROL AND PLANTING											
80	PSIPE BLACK COTTONWOOD, 36" HT., BARERROOT										
	24.0000 EACH		7.0000	5.0000	-28.57 %	3.0000	5.0000	-57.14 %	5.0000	5.0000	-28.57 %
			168.00	120.00	-48.00	72.00	120.00	-96.00	120.00	120.00	-48.00
81	PSIPE DOUGLAS FIR, 24" HT., #2 CONT.										
	24.0000 EACH		15.0000	24.0000	60.00 %	16.0000	13.0000	6.67 %	13.0000	13.0000	-13.33 %
			360.00	576.00	216.00	384.00	312.00	24.00	312.00	312.00	-48.00
82	PSIPE PACIFIC WILLOW, 36" HT. LIVE STAKE										
	120.0000 EACH		3.0000	4.0000	33.33 %	3.0000	4.5000	0.00 %	4.5000	4.5000	50.00 %
			360.00	480.00	120.00	360.00	540.00	0.00	540.00	540.00	180.00
83	PSIPE QUAKING ASPEN, 36" HT., BAREROOT										
	60.0000 EACH		7.0000	7.0000	0.00 %	8.0000	5.7000	14.29 %	5.7000	5.7000	-18.57 %
			420.00	420.00	0.00	480.00	342.00	60.00	342.00	342.00	-78.00
84	PSIPE WESTERN RED CEDAR, 24" HT., #2 CONT.										
	119.0000 EACH		15.0000	20.0000	33.33 %	18.0000	12.0000	20.00 %	12.0000	12.0000	-20.00 %
			1,785.00	2,380.00	595.00	2,142.00	1,428.00	357.00	1,428.00	1,428.00	-357.00
85	PSIPE BLACK TWINBERRY, 18" HT., #1 CONT.										
	143.0000 EACH		7.0000	9.0000	28.57 %	7.0000	7.7000	0.00 %	7.7000	7.7000	10.00 %
			1,001.00	1,287.00	286.00	1,001.00	1,101.10	0.00	1,101.10	1,101.10	100.10
86	PSIPE NOOTKA ROSE, 18" HT., BAREROOT										
	539.0000 EACH		6.0000	5.0000	-16.67 %	2.0000	4.4500	-66.67 %	4.4500	4.4500	-25.83 %
			3,234.00	2,695.00	-539.00	1,078.00	2,398.55	-2,156.00	2,398.55	2,398.55	-835.45
87	PSIPE PEAFRUIT ROSE, 18" HT., BAREROOT										
	462.0000 EACH		6.0000	5.0000	-16.67 %	2.0000	5.3000	-66.67 %	5.3000	5.3000	-11.67 %
			2,772.00	2,310.00	-462.00	924.00	2,448.60	-1,848.00	2,448.60	2,448.60	-323.40
88	PSIPE RED ELDERBERRY, 18" HT., #1 CONT.										
	181.0000 EACH		7.0000	8.0000	14.29 %	5.0000	7.7000	-28.57 %	7.7000	7.7000	10.00 %
			1,267.00	1,448.00	181.00	905.00	1,393.70	-362.00	1,393.70	1,393.70	126.70
89	PSIPE RED-OSIER DOGWOOD, 18" HT., BAREROOT										
	250.0000 EACH		7.0000	3.0000	-57.14 %	3.0000	4.5000	-57.14 %	4.5000	4.5000	-35.71 %
			1,750.00	750.00	-1,000.00	750.00	1,125.00	-1,000.00	1,125.00	1,125.00	-625.00
90	PSIPE SALMONBERRY, 18" HT., #1 CONT.										
	158.0000 EACH		7.0000	4.0000	-42.86 %	6.0000	7.3000	-14.29 %	7.3000	7.3000	4.29 %
			1,106.00	632.00	-474.00	948.00	1,153.40	-158.00	1,153.40	1,153.40	47.40

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	98092-5531			98004-5732				
	AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER :	100403		CONTRACTOR NUMBER :	829961		CONTRACTOR NUMBER :	753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
91	PSIPE SERVICEBERRY, 24" HT., BAREROOT									
	60.0000 EACH		6.0000	8.0000	33.33 %	7.0000	16.67 %	7.7000	28.33 %	
			360.00	480.00	120.00	420.00	60.00	462.00	102.00	
92	PSIPE SITKA WILLOW, 36" HT., LIVE STAKE									
	377.0000 EACH		3.0000	4.0000	33.33 %	2.0000	-33.33 %	4.3000	43.33 %	
			1,131.00	1,508.00	377.00	754.00	-377.00	1,621.10	490.10	
93	PSIPE SNOWBERRY, 18" HT., BAREROOT									
	627.0000 EACH		5.5000	4.0000	-27.27 %	3.0000	-45.45 %	4.4500	-19.09 %	
			3,448.50	2,508.00	-940.50	1,881.00	-1,567.50	2,790.15	-658.35	
94	PSIPE THIMBLEBERRY, 18" HT., #1 CONT.									
	242.0000 EACH		7.0000	11.0000	57.14 %	7.0000	0.00 %	7.7000	10.00 %	
			1,694.00	2,662.00	968.00	1,694.00	0.00	1,863.40	169.40	
95	PSIPE VINE MAPLE 24" HT., BAREROOT									
	181.0000 EACH		7.0000	6.0000	-14.29 %	4.0000	-42.86 %	4.4500	-36.43 %	
			1,267.00	1,086.00	-181.00	724.00	-543.00	805.45	-461.55	
96	PSIPE WESTERN CRABAPPLE, 24" HT., BAREROOT									
	28.0000 EACH		7.0000	7.0000	0.00 %	6.0000	-14.29 %	4.4500	-36.43 %	
			196.00	196.00	0.00	168.00	-28.00	124.60	-71.40	
97	PSIPE DAGGERLEAF RUSH, BAREROOT OR PLUG									
	39.0000 EACH		2.0000	1.0000	-50.00 %	2.0000	0.00 %	5.7000	185.00 %	
			78.00	39.00	-39.00	78.00	0.00	222.30	144.30	
98	PSIPE SAWBEAK SEDGE, BAREROOT OR PLUG									
	39.0000 EACH		2.0000	1.0000	-50.00 %	2.0000	0.00 %	2.4500	22.50 %	
			78.00	39.00	-39.00	78.00	0.00	95.55	17.55	
99	PSIPE SLOUGH SEDGE, BAREROOT OR PLUG									
	60.0000 EACH		2.0000	1.0000	-50.00 %	2.0000	0.00 %	2.4500	22.50 %	
			120.00	60.00	-60.00	120.00	0.00	147.00	27.00	
100	PSIPE SMALL-FRUITED BULLRUSH, BAREROOT OR PLUG									
	60.0000 EACH		2.0000	1.0000	-50.00 %	2.0000	0.00 %	2.7500	37.50 %	
			120.00	60.00	-60.00	120.00	0.00	165.00	45.00	
101	PSIPE SITKA SPRUCE, 24" HT., #2 CONT.									
	24.0000 EACH		15.0000	24.0000	60.00 %	18.0000	20.00 %	13.2000	-12.00 %	
			360.00	576.00	216.00	432.00	72.00	316.80	-43.20	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	98092-5531			98004-5732				
	AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER :		100403	CONTRACTOR NUMBER :		829961	CONTRACTOR NUMBER :	753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
102	PSIPE BLACK HAWTHORNE, 18" HT., #1 CONT.									
	73.0000 EACH		7.0000	10.0000	42.86 %	7.0000	0.00 %	7.7000	10.00 %	
			511.00	730.00	219.00	511.00	0.00	562.10	51.10	
103	PLANT ESTABLISHMENT - SECOND YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
104	PLANT ESTABLISHMENT - THIRD YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			8,000.00	8,000.00		8,000.00		8,000.00		
105	PLANT ESTABLISHMENT - FOURTH YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			4,000.00	4,000.00		4,000.00		4,000.00		
106	PLANT ESTABLISHMENT - FIFTH YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			4,000.00	4,000.00		4,000.00		4,000.00		
107	SENSITIVE AREA SIGN									
	22.0000 EACH		10.0000	43.0000	330.00 %	50.0000	400.00 %	100.0000	900.00 %	
			220.00	946.00	726.00	1,100.00	880.00	2,200.00	1,980.00	
108	RAPTOR PERCH									
	3.0000 EACH		1,200.0000	2,000.0000	66.67 %	1,000.0000	-16.67 %	1,600.0000	33.33 %	
			3,600.00	6,000.00	2,400.00	3,000.00	-600.00	4,800.00	1,200.00	
109	PLANK WEIR									
	2.0000 EACH		3,000.0000	5,200.0000	73.33 %	1,500.0000	-50.00 %	1,600.0000	-46.67 %	
			6,000.00	10,400.00	4,400.00	3,000.00	-3,000.00	3,200.00	-2,800.00	
TRAFFIC										
110	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	843.0000 L.F.		20.0000	23.0000	15.00 %	28.0000	40.00 %	17.0000	-15.00 %	
			16,860.00	19,389.00	2,529.00	23,604.00	6,744.00	14,331.00	-2,529.00	
111	EXTRUDED CURB									
	1213.0000 L.F.		5.0000	3.5000	-30.00 %	4.0000	-20.00 %	4.5000	-10.00 %	
			6,065.00	4,245.50	-1,819.50	4,852.00	-1,213.00	5,458.50	-606.50	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

HWY	: SR 164	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
TITLE	: SR 164		RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	158TH AVE SE TO HIGHPOINT ST VIC		17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	SIGNAL, CHANNELIZATION & WIDENING		98092-5531			98004-5732				
	05A043 (REV. 11-10-05)		AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
PROJECT	: , FLH-0164(012), STPF-0164(012), STPF-0164(013)		CONTRACTOR NUMBER :		100403	CONTRACTOR NUMBER :		829961	CONTRACTOR NUMBER :	
COUNTY(S)	: KING									753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
112	BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST									
	2872.0000	L.F.	19.5000	20.0000	2.56 %	18.0000	-7.69 %	19.0000	-2.56 %	
			56,004.00	57,440.00	1,436.00	51,696.00	-4,308.00	54,568.00	-1,436.00	
113	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST									
	8987.0000	L.F.	17.0000	20.0000	17.65 %	17.5000	2.94 %	18.0000	5.88 %	
			152,779.00	179,740.00	26,961.00	157,272.50	4,493.50	161,766.00	8,987.00	
114	BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST									
	476.0000	L.F.	20.0000	22.0000	10.00 %	19.5000	-2.50 %	19.0000	-5.00 %	
			9,520.00	10,472.00	952.00	9,282.00	-238.00	9,044.00	-476.00	
115	BEAM GUARDRAIL TYPE 1									
	1648.0000	L.F.	17.0000	19.0000	11.76 %	16.5000	-2.94 %	17.5000	2.94 %	
			28,016.00	31,312.00	3,296.00	27,192.00	-824.00	28,840.00	824.00	
116	BEAM GUARDRAIL FLARED TERMINAL									
	2.0000	EACH	2,000.0000	2,000.0000	0.00 %	1,800.0000	-10.00 %	1,900.0000	-5.00 %	
			4,000.00	4,000.00	0.00	3,600.00	-400.00	3,800.00	-200.00	
117	BEAM GUARDRAIL NON-FLARED TERMINAL									
	84.0000	EACH	2,000.0000	2,400.0000	20.00 %	2,100.0000	5.00 %	2,100.0000	5.00 %	
			168,000.00	201,600.00	33,600.00	176,400.00	8,400.00	176,400.00	8,400.00	
118	TEMPORARY CONC. BARRIER									
	280.0000	L.F.	15.0000	11.0000	-26.67 %	12.0000	-20.00 %	15.0000	0.00 %	
			4,200.00	3,080.00	-1,120.00	3,360.00	-840.00	4,200.00	0.00	
119	TEMPORARY IMPACT ATTENUATOR									
	2.0000	EACH	5,000.0000	4,800.0000	-4.00 %	6,000.0000	20.00 %	4,400.0000	-12.00 %	
			10,000.00	9,600.00	-400.00	12,000.00	2,000.00	8,800.00	-1,200.00	
120	TRUCK-MOUNTED IMPACT ATTENUATOR									
	2.0000	EACH	4,000.0000	2,000.0000	-50.00 %	5,000.0000	25.00 %	5,000.0000	25.00 %	
			8,000.00	4,000.00	-4,000.00	10,000.00	2,000.00	10,000.00	2,000.00	
121	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	740.0000	HR	45.0000	20.0000	-55.56 %	65.0000	44.44 %	29.0000	-35.56 %	
			33,300.00	14,800.00	-18,500.00	48,100.00	14,800.00	21,460.00	-11,840.00	
122	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	98092-5531			98004-5732				
	AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER :		100403	CONTRACTOR NUMBER :		829961	CONTRACTOR NUMBER :	753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
123	TRAFFIC FLEXIBLE GUIDE POST	EACH	25.0000	26.0000	4.00 %	25.0000	25.0000	0.00 %	25.0000	0.00 %
	65.0000		1,625.00	1,690.00	65.00	1,625.00	1,625.00	0.00	1,625.00	0.00
124	TRAFFIC PAINT LINE	L.F.	0.0900	0.2000	122.22 %	0.2000	0.1000	122.22 %	0.1000	11.11 %
	60433.0000		5,438.97	12,086.60	6,647.63	12,086.60	6,043.30	6,647.63	6,043.30	604.33
125	TRAFFIC PLASTIC LINE	L.F.	1.2500	0.8000	-36.00 %	0.7500	1.4000	-40.00 %	1.4000	12.00 %
	3546.0000		4,432.50	2,836.80	-1,595.70	2,659.50	4,964.40	-1,773.00	4,964.40	531.90
126	TRAFFIC PROFILED PLASTIC LINE	L.F.	1.2500	1.4500	16.00 %	1.2500	1.7500	0.00 %	1.7500	40.00 %
	4272.0000		5,340.00	6,194.40	854.40	5,340.00	7,476.00	0.00	7,476.00	2,136.00
127	TRAFFIC PLASTIC WIDE LINE	L.F.	1.7500	1.5000	-14.29 %	1.3000	2.5000	-25.71 %	2.5000	42.86 %
	718.0000		1,256.50	1,077.00	-179.50	933.40	1,795.00	-323.10	1,795.00	538.50
128	TRAFFIC PROFILED PLASTIC WIDE LINE	L.F.	8.0000	2.0000	-75.00 %	1.7500	4.4000	-78.13 %	4.4000	-45.00 %
	417.0000		3,336.00	834.00	-2,502.00	729.75	1,834.80	-2,606.25	1,834.80	-1,501.20
129	TRAFFIC PLASTIC SKIP WIDE LINE	L.F.	1.0000	1.1500	15.00 %	1.0000	2.5000	0.00 %	2.5000	150.00 %
	287.0000		287.00	330.05	43.05	287.00	717.50	0.00	717.50	430.50
130	TRAFFIC PLASTIC CROSSWALK LINE	S.F.	5.0000	2.7500	-45.00 %	2.4000	4.4000	-52.00 %	4.4000	-12.00 %
	3450.0000		17,250.00	9,487.50	-7,762.50	8,280.00	15,180.00	-8,970.00	15,180.00	-2,070.00
131	TRAFFIC PLASTIC STOP LINE	L.F.	7.0000	4.5000	-35.71 %	4.0000	7.7000	-42.86 %	7.7000	10.00 %
	385.0000		2,695.00	1,732.50	-962.50	1,540.00	2,964.50	-1,155.00	2,964.50	269.50
132	TRAFFIC PLASTIC TRAFFIC LETTER	EACH	32.0000	47.0000	46.88 %	41.0000	38.0000	28.13 %	38.0000	18.75 %
	49.0000		1,568.00	2,303.00	735.00	2,009.00	1,862.00	441.00	1,862.00	294.00
133	TRAFFIC PLASTIC TRAFFIC ARROW	EACH	80.0000	75.0000	-6.25 %	65.0000	90.0000	-18.75 %	90.0000	12.50 %
	17.0000		1,360.00	1,275.00	-85.00	1,105.00	1,530.00	-255.00	1,530.00	170.00

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	98092-5531			98004-5732				
	AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER :		100403	CONTRACTOR NUMBER :		829961	CONTRACTOR NUMBER :	753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
134	PLASTIC DRAINAGE MARKING									
	52.0000	EACH	15.0000	16.0000	6.67 %	14.0000	-6.67 %	20.0000	33.33 %	
			780.00	832.00	52.00	728.00	-52.00	1,040.00	260.00	
135	RAISED PAVEMENT MARKER TYPE 2									
	4.4900	HUND	400.0000	425.0000	6.25 %	365.0000	-8.75 %	400.0000	0.00 %	
			1,796.00	1,908.25	112.25	1,638.85	-157.15	1,796.00	0.00	
136	TEMPORARY PAVEMENT MARKING									
	21800.0000	L.F.	0.1300	0.4000	207.69 %	0.3500	169.23 %	0.0400	-69.23 %	
			2,834.00	8,720.00	5,886.00	7,630.00	4,796.00	872.00	-1,962.00	
137	PERMANENT SIGNING									
		L.S.			64.60 %		9.73 %		-42.21 %	
			27,339.00	45,000.00	17,661.00	30,000.00	2,661.00	15,800.00	-11,539.00	
138	ILLUMINATION SYSTEM SAD 5084									
		L.S.			31.98 %		-12.01 %		5.59 %	
			34,095.00	45,000.00	10,905.00	30,000.00	-4,095.00	36,000.00	1,905.00	
139	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SAD 2503									
		L.S.			28.53 %		2.98 %		34.92 %	
			133,038.00	171,000.00	37,962.00	137,000.00	3,962.00	179,500.00	46,462.00	
140	TRAFFIC SIGNAL CONTROL SYSTEM SAD 2503									
		L.S.			40.25 %		7.53 %		30.90 %	
			21,390.00	30,000.00	8,610.00	23,000.00	1,610.00	28,000.00	6,610.00	
141	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SAD 3641									
		L.S.			59.13 %		36.97 %		41.66 %	
			49,645.00	79,000.00	29,355.00	68,000.00	18,355.00	70,325.00	20,680.00	
142	DIRECTIONAL BORING									
	230.0000	L.F.	35.0000	62.0000	77.14 %	55.0000	57.14 %	53.0000	51.43 %	
			8,050.00	14,260.00	6,210.00	12,650.00	4,600.00	12,190.00	4,140.00	
143	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-86.11 %		108.33 %		11.94 %	
			36,000.00	5,000.00	-31,000.00	75,000.00	39,000.00	40,300.00	4,300.00	
144	FLAGGERS AND SPOTTERS									
	2875.0000	HR	40.0000	33.0000	-17.50 %	37.0000	-7.50 %	36.0000	-10.00 %	
			115,000.00	94,875.00	-20,125.00	106,375.00	-8,625.00	103,500.00	-11,500.00	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	98092-5531			98004-5732				
	AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER :		100403	CONTRACTOR NUMBER :		829961	CONTRACTOR NUMBER :	753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
145	OTHER TRAFFIC CONTROL LABOR									
	1227.0000	HR	40.0000	40.0000	0.00 %	43.0000	7.50 %	36.0000	-10.00 %	
			49,080.00	49,080.00	0.00	52,761.00	3,681.00	44,172.00	-4,908.00	
146	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-88.89 %		11.11 %		-51.11 %	
			45,000.00	5,000.00	-40,000.00	50,000.00	5,000.00	22,000.00	-23,000.00	
147	CONSTRUCTION SIGNS CLASS A									
	1334.0000	S.F.	12.0000	17.0000	41.67 %	20.0000	66.67 %	18.0000	50.00 %	
			16,008.00	22,678.00	6,670.00	26,680.00	10,672.00	24,012.00	8,004.00	
OTHER ITEMS										
148	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	1138.0000	C.Y.	10.0000	2.0000	-80.00 %	8.0000	-20.00 %	13.0000	30.00 %	
			11,380.00	2,276.00	-9,104.00	9,104.00	-2,276.00	14,794.00	3,414.00	
149	SHORING OR EXTRA EXCAVATION CLASS B									
	16688.0000	S.F.	1.0000	0.1000	-90.00 %	1.0000	0.00 %	1.2000	20.00 %	
			16,688.00	1,668.80	-15,019.20	16,688.00	0.00	20,025.60	3,337.60	
150	PLUGGING EXISTING PIPE									
	5.0000	EACH	300.0000	275.0000	-8.33 %	500.0000	66.67 %	500.0000	66.67 %	
			1,500.00	1,375.00	-125.00	2,500.00	1,000.00	2,500.00	1,000.00	
151	BOLLARD TYPE 2									
	16.0000	EACH	500.0000	500.0000	0.00 %	1,250.0000	150.00 %	500.0000	0.00 %	
			8,000.00	8,000.00	0.00	20,000.00	12,000.00	8,000.00	0.00	
152	CEMENT CONC. SIDEWALK									
	594.0000	S.Y.	40.0000	42.0000	5.00 %	42.0000	5.00 %	24.0000	-40.00 %	
			23,760.00	24,948.00	1,188.00	24,948.00	1,188.00	14,256.00	-9,504.00	
153	CEMENT CONC. SIDEWALK RAMP TYPE 2A									
	6.0000	EACH	1,000.0000	1,400.0000	40.00 %	1,000.0000	0.00 %	800.0000	-20.00 %	
			6,000.00	8,400.00	2,400.00	6,000.00	0.00	4,800.00	-1,200.00	
154	CEMENT CONC. SIDEWALK RAMP TYPE 2B									
	2.0000	EACH	800.0000	1,400.0000	75.00 %	1,000.0000	25.00 %	950.0000	18.75 %	
			1,600.00	2,800.00	1,200.00	2,000.00	400.00	1,900.00	300.00	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	98092-5531			98004-5732				
	AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER :		100403	CONTRACTOR NUMBER :		829961	CONTRACTOR NUMBER :	753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
155	CEMENT CONC. SHELTER PAD									
	4.6000	S.Y.	50.0000	350.0000	600.00 %	125.0000	150.00 %	420.0000	740.00 %	
			230.00	1,610.00	1,380.00	575.00	345.00	1,932.00	1,702.00	
156	WIRE FENCE TYPE 2 - BARBLESS MODIFIED									
	485.0000	L.F.	5.0000	3.7500	-25.00 %	3.5000	-30.00 %	4.5000	-10.00 %	
			2,425.00	1,818.75	-606.25	1,697.50	-727.50	2,182.50	-242.50	
157	CHAIN LINK FENCE TYPE 1									
	484.0000	L.F.	15.0000	18.0000	20.00 %	16.0000	6.67 %	18.0000	20.00 %	
			7,260.00	8,712.00	1,452.00	7,744.00	484.00	8,712.00	1,452.00	
158	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	11.0000	EACH	100.0000	165.0000	65.00 %	145.0000	45.00 %	220.0000	120.00 %	
			1,100.00	1,815.00	715.00	1,595.00	495.00	2,420.00	1,320.00	
159	DOUBLE 14 FT. CHAIN LINK GATE									
	2.0000	EACH	1,000.0000	1,000.0000	0.00 %	900.0000	-10.00 %	1,100.0000	10.00 %	
			2,000.00	2,000.00	0.00	1,800.00	-200.00	2,200.00	200.00	
160	WIRE FENCE TYPE 2									
	516.0000	L.F.	5.0000	4.2500	-15.00 %	4.0000	-20.00 %	4.4000	-12.00 %	
			2,580.00	2,193.00	-387.00	2,064.00	-516.00	2,270.40	-309.60	
161	SINGLE BARBLESS WIRE GATE 5FT. WIDE									
	1.0000	EACH	250.0000	350.0000	40.00 %	350.0000	40.00 %	300.0000	20.00 %	
			250.00	350.00	100.00	350.00	100.00	300.00	50.00	
162	ABANDON EXISTING MANHOLE									
	1.0000	EACH	500.0000	550.0000	10.00 %	750.0000	50.00 %	750.0000	50.00 %	
			500.00	550.00	50.00	750.00	250.00	750.00	250.00	
163	CONNECTION TO DRAINAGE STRUCTURE									
	2.0000	EACH	750.0000	2,100.0000	180.00 %	1,200.0000	60.00 %	750.0000	0.00 %	
			1,500.00	4,200.00	2,700.00	2,400.00	900.00	1,500.00	0.00	
164	ADJUST CATCH BASIN									
	3.0000	EACH	250.0000	400.0000	60.00 %	500.0000	100.00 %	600.0000	140.00 %	
			750.00	1,200.00	450.00	1,500.00	750.00	1,800.00	1,050.00	
165	ADJUST VALVE BOX									
	27.0000	EACH	200.0000	275.0000	37.50 %	100.0000	-50.00 %	300.0000	50.00 %	
			5,400.00	7,425.00	2,025.00	2,700.00	-2,700.00	8,100.00	2,700.00	



PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	98092-5531			98004-5732				
	AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER :	100403		CONTRACTOR NUMBER :	829961		CONTRACTOR NUMBER :	753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
166	ADJUST MONUMENT CASE AND COVER									
	5.0000 EACH		300.0000	400.0000	33.33 %	500.0000	66.67 %	300.0000	0.00 %	
			1,500.00	2,000.00	500.00	2,500.00	1,000.00	1,500.00	0.00	
167	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			10,500.00	10,500.00		10,500.00		10,500.00		
168	HIGH VISIBILITY FENCE									
	7469.0000 L.F.		3.0000	3.0000	0.00 %	2.5000	-16.67 %	3.5000	16.67 %	
			22,407.00	22,407.00	0.00	18,672.50	-3,734.50	26,141.50	3,734.50	
169	TEMPORARY STREAM DIVERSION									
	L.S.				-26.67 %		0.00 %		-66.67 %	
			15,000.00	11,000.00	-4,000.00	15,000.00	0.00	5,000.00	-10,000.00	
170	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
171	MINOR CHANGE									
	CALC				0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
172	SPCC PLAN									
	L.S.				-48.15 %		48.15 %		-77.78 %	
			6,750.00	3,500.00	-3,250.00	10,000.00	3,250.00	1,500.00	-5,250.00	
173	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE									
	36.0000 S.Y.		5.0000	16.0000	220.00 %	5.0000	0.00 %	10.0000	100.00 %	
			180.00	576.00	396.00	180.00	0.00	360.00	180.00	
174	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION									
	267.0000 S.Y.		3.0000	4.5000	50.00 %	5.0000	66.67 %	6.0000	100.00 %	
			801.00	1,201.50	400.50	1,335.00	534.00	1,602.00	801.00	
175	MAILBOX SUPPORT TYPE TYPE 1									
	34.0000 EACH		250.0000	225.0000	-10.00 %	600.0000	140.00 %	220.0000	-12.00 %	
			8,500.00	7,650.00	-850.00	20,400.00	11,900.00	7,480.00	-1,020.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/10/2005

\*\*\* BID CHECK REPORT \*\*\*

TIME: 10:03

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	RODARTE CONSTRUCTION, INC			TRI-STATE CONSTRUCTION, INC.			R.W. SCOTT CONSTRUCTION CO.	
	17 EAST VALLEY HWY E			350 - 106TH AVE NE			4005 W VALLEY HWY N SUITE A	
	98092-5531			98004-5732				
	AUBURN WA 980711875			BELLEVUE WA 980093686			AUBURN WA 980012442	
	CONTRACTOR NUMBER :		100403	CONTRACTOR NUMBER :		829961	CONTRACTOR NUMBER :	753800

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			

OTHER ITEMS

176	MAILBOX SUPPORT TYPE TYPE 2									
	12.0000	EACH	600.0000	450.0000	-25.00 %	1,200.0000	100.00 %	330.0000	-45.00 %	
			7,200.00	5,400.00	-1,800.00	14,400.00	7,200.00	3,960.00	-3,240.00	

	CONTRACT TOTAL		<u>\$3,280,316.47</u>	<u>\$3,405,411.95</u>	3.81%	<u>\$3,433,925.90</u>	4.68%	<u>\$3,520,700.34</u>	7.33%	
--	----------------	--	-----------------------	-----------------------	-------	-----------------------	-------	-----------------------	-------	--

	BASE TOTAL		<u>\$3,280,316.47</u>	<u>\$3,405,411.95</u>	3.81%	<u>\$3,433,925.90</u>	4.68%	<u>\$3,520,700.34</u>	7.33%	
--	------------	--	-----------------------	-----------------------	-------	-----------------------	-------	-----------------------	-------	--

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	4TH BIDDER	-----	-----	5TH BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			ICON MATERIALS, A DIVISION OF CPM	
	5802 CEMETERY RD			6819 S 228TH ST	
	98223-7781			KENT, WA 98032-2961	
	ARLINGTON WA 982233393			TUKWILA WA 981382050	
	CONTRACTOR NUMBER :	100263		CONTRACTOR NUMBER :	755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
1	MOBILIZATION	L.S.			7.64 %			22.10 %
			325,155.00	350,000.00	24,845.00	397,000.00	71,845.00	
2	CLEARING AND GRUBBING							
	1.8200	ACRE	3,000.0000	4,000.0000	33.33 %	22,000.0000	633.33 %	
			5,460.00	7,280.00	1,820.00	40,040.00	34,580.00	
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE							
		EST.			0.00 %		0.00 %	
			500.00	500.00		500.00		
4	REMOVING DRAINAGE STRUCTURE							
	3.0000	EACH	300.0000	400.0000	33.33 %	156.0000	-48.00 %	
			900.00	1,200.00	300.00	468.00	-432.00	
5	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS							
		EST.			0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		
6	REMOVING CEMENT CONC. PAVEMENT							
	820.0000	S.Y.	15.0000	14.0000	-6.67 %	15.0000	0.00 %	
			12,300.00	11,480.00	-820.00	12,300.00	0.00	
7	REMOVING CEMENT CONC. SIDEWALK							
	395.0000	S.Y.	7.5000	7.0000	-6.67 %	9.0000	20.00 %	
			2,962.50	2,765.00	-197.50	3,555.00	592.50	
8	REMOVING CEMENT CONC. CURB AND GUTTER							
	403.0000	L.F.	4.0000	2.0000	-50.00 %	4.0000	0.00 %	
			1,612.00	806.00	-806.00	1,612.00	0.00	
9	REMOVING ASPHALT CONC. PAVEMENT							
	2276.0000	S.Y.	8.0000	8.0000	0.00 %	5.0000	-37.50 %	
			18,208.00	18,208.00	0.00	11,380.00	-6,828.00	
10	REMOVING GUARDRAIL							
	38.0000	L.F.	5.0000	6.0000	20.00 %	2.1000	-58.00 %	
			190.00	228.00	38.00	79.80	-110.20	
11	REMOVING GUARDRAIL ANCHOR							
	1.0000	EACH	200.0000	300.0000	50.00 %	150.0000	-25.00 %	
			200.00	300.00	100.00	150.00	-50.00	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 PACIFIC ROAD & BRIDGE CO.      ICON MATERIALS, A DIVISION OF CPM  
 5802 CEMETERY RD      6819 S 228TH ST  
 98223-7781      KENT, WA 98032-2961  
 ARLINGTON WA 982233393      TUKWILA WA 981382050  
 CONTRACTOR NUMBER : 100263      CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
12	REMOVING PAINT LINE							
	3793.0000	L.F.	0.7500	0.4000	-46.67 %	0.4000	-46.67 %	
			2,844.75	1,517.20	-1,327.55	1,517.20	-1,327.55	
13	REMOVING PLASTIC LINE							
	3125.0000	L.F.	0.7500	0.4500	-40.00 %	0.4500	-40.00 %	
			2,343.75	1,406.25	-937.50	1,406.25	-937.50	
14	REMOVING PLASTIC TRAFFIC MARKING							
	43.0000	EACH	30.0000	40.0000	33.33 %	42.0000	40.00 %	
			1,290.00	1,720.00	430.00	1,806.00	516.00	
15	REMOVING PLASTIC CROSSWALK LINE							
	522.0000	S.F.	2.0000	1.5000	-25.00 %	1.6000	-20.00 %	
			1,044.00	783.00	-261.00	835.20	-208.80	
16	REMOVING RAISED PAVEMENT MARKER							
	9.8100	HUND	100.0000	100.0000	0.00 %	104.0000	4.00 %	
			981.00	981.00	0.00	1,020.24	39.24	
17	REMOVING WIRE FENCE							
	780.0000	L.F.	2.0000	2.0000	0.00 %	3.0000	50.00 %	
			1,560.00	1,560.00	0.00	2,340.00	780.00	
18	SELECTIVE PRUNING							
		L.S.			-20.00 %		8.00 %	
			5,000.00	4,000.00	-1,000.00	5,400.00	400.00	
GRADING								
19	ROADWAY EXCAVATION INCL. HAUL							
	5171.0000	C.Y.	25.0000	22.0000	-12.00 %	29.0000	16.00 %	
			129,275.00	113,762.00	-15,513.00	149,959.00	20,684.00	
20	PAVEMENT REPAIR EXCAVATION INCL. HAUL							
	96.0000	S.Y.	35.0000	50.0000	42.86 %	20.0000	-42.86 %	
			3,360.00	4,800.00	1,440.00	1,920.00	-1,440.00	
21	SELECT BORROW INCL. HAUL							
	455.0000	C.Y.	35.0000	17.0000	-51.43 %	42.0000	20.00 %	
			15,925.00	7,735.00	-8,190.00	19,110.00	3,185.00	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	4TH BIDDER	-----	-----	5TH BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			ICON MATERIALS, A DIVISION OF CPM	
	5802 CEMETERY RD			6819 S 228TH ST	
	98223-7781			KENT, WA 98032-2961	
	ARLINGTON WA 982233393			TUKWILA WA 981382050	
	CONTRACTOR NUMBER :	100263		CONTRACTOR NUMBER :	755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
GRADING								
22	EMBANKMENT COMPACTION							
	1164.0000	C.Y.	4.0000	6.0000	50.00 %	9.0000	125.00 %	
			4,656.00	6,984.00	2,328.00	10,476.00	5,820.00	
23	WETLAND MITIGATION EXCAVATION INCL. HAUL							
	2750.0000	C.Y.	13.0000	18.0000	38.46 %	14.0000	7.69 %	
			35,750.00	49,500.00	13,750.00	38,500.00	2,750.00	
24	LANDSCAPE GRADING							
		EST.			0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		
DRAINAGE								
25	POND EXCAVATION INCL. HAUL							
	725.0000	C.Y.	15.0000	18.0000	20.00 %	27.0000	80.00 %	
			10,875.00	13,050.00	2,175.00	19,575.00	8,700.00	
26	CEMENT CONC. GUTTER							
	123.0000	L.F.	50.0000	30.0000	-40.00 %	27.5000	-45.00 %	
			6,150.00	3,690.00	-2,460.00	3,382.50	-2,767.50	
27	QUARRY SPALLS							
	147.0000	C.Y.	35.0000	40.0000	14.29 %	70.0000	100.00 %	
			5,145.00	5,880.00	735.00	10,290.00	5,145.00	
STORM SEWER								
28	CATCH BASIN TYPE 1							
	11.0000	EACH	1,000.0000	1,000.0000	0.00 %	1,150.0000	15.00 %	
			11,000.00	11,000.00	0.00	12,650.00	1,650.00	
29	CATCH BASIN TYPE 2 48 IN. DIAM.							
	18.0000	EACH	2,000.0000	2,200.0000	10.00 %	2,300.0000	15.00 %	
			36,000.00	39,600.00	3,600.00	41,400.00	5,400.00	
30	CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR							
	1.0000	EACH	3,000.0000	4,000.0000	33.33 %	4,100.0000	36.67 %	
			3,000.00	4,000.00	1,000.00	4,100.00	1,100.00	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 PACIFIC ROAD & BRIDGE CO.      ICON MATERIALS, A DIVISION OF CPM  
 5802 CEMETERY RD      6819 S 228TH ST  
 98223-7781      KENT, WA 98032-2961  
 ARLINGTON WA 982233393      TUKWILA WA 981382050  
 CONTRACTOR NUMBER : 100263      CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STORM SEWER								
31	TESTING STORM SEWER PIPE							
	2850.0000	L.F.	3.0000	2.0000	-33.33 %	1.0000	-66.67 %	
			8,550.00	5,700.00	-2,850.00	2,850.00	-5,700.00	
32	CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.							
	1199.0000	L.F.	42.0000	37.0000	-11.90 %	47.0000	11.90 %	
			50,358.00	44,363.00	-5,995.00	56,353.00	5,995.00	
33	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.							
	1281.0000	L.F.	45.0000	45.0000	0.00 %	50.0000	11.11 %	
			57,645.00	57,645.00	0.00	64,050.00	6,405.00	
34	CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.							
	10.0000	L.F.	100.0000	310.0000	210.00 %	104.0000	4.00 %	
			1,000.00	3,100.00	2,100.00	1,040.00	40.00	
35	FURNISHING AND JACKING STEEL CASING PIPE 36 IN. DIAM.							
	68.0000	L.F.	500.0000	520.0000	4.00 %	562.0000	12.40 %	
			34,000.00	35,360.00	1,360.00	38,216.00	4,216.00	
36	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.							
	115.0000	L.F.	40.0000	20.0000	-50.00 %	47.0000	17.50 %	
			4,600.00	2,300.00	-2,300.00	5,405.00	805.00	
37	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.							
	198.0000	L.F.	35.0000	32.0000	-8.57 %	52.0000	48.57 %	
			6,930.00	6,336.00	-594.00	10,296.00	3,366.00	
38	FORCE ACCOUNT UNEXPECTED OBJECT REMOVAL							
		EST.			0.00 %		0.00 %	
			500.00	500.00		500.00		
39	DEBRIS CAGE							
	1.0000	EACH	250.0000	1,200.0000	380.00 %	1,250.0000	400.00 %	
			250.00	1,200.00	950.00	1,250.00	1,000.00	
40	TRASH RACK							
	1.0000	EACH	250.0000	400.0000	60.00 %	626.0000	150.40 %	
			250.00	400.00	150.00	626.00	376.00	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 PACIFIC ROAD & BRIDGE CO.      ICON MATERIALS, A DIVISION OF CPM  
 5802 CEMETERY RD      6819 S 228TH ST  
 98223-7781      KENT, WA 98032-2961  
 ARLINGTON WA 982233393      TUKWILA WA 981382050  
 CONTRACTOR NUMBER : 100263      CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
41	STRUCTURE EXCAVATION CLASS A INCL. HAUL							
	20.0000	C.Y.	50.0000	100.0000	100.00 %	111.0000	122.00 %	
			1,000.00	2,000.00	1,000.00	2,220.00	1,220.00	
42	SHAFT - 24 IN. DIAMETER							
	135.0000	L.F.	70.0000	10.0000	-85.71 %	1.0000	-98.57 %	
			9,450.00	1,350.00	-8,100.00	135.00	-9,315.00	
43	FURNISHING SOLDIER PILE W12X45							
	120.0000	L.F.	150.0000	290.0000	93.33 %	235.0000	56.67 %	
			18,000.00	34,800.00	16,800.00	28,200.00	10,200.00	
44	ST. REINF. BAR FOR TRAFFIC BARRIER RETAINING WALL							
	1000.0000	LB.	1.5000	1.5000	0.00 %	2.0000	33.33 %	
			1,500.00	1,500.00	0.00	2,000.00	500.00	
45	CONC. CLASS 4000 FOR TRAFFIC BARRIER RETAINING WALL							
	12.0000	C.Y.	500.0000	650.0000	30.00 %	850.0000	70.00 %	
			6,000.00	7,800.00	1,800.00	10,200.00	4,200.00	
46	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
47	TIMBER LAGGING							
	1.3000	MBM	2,800.0000	2,200.0000	-21.43 %	10.0000	-99.64 %	
			3,640.00	2,860.00	-780.00	13.00	-3,627.00	
48	CONCRETE FASCIA PANEL							
	500.0000	S.F.	50.0000	142.0000	184.00 %	70.0000	40.00 %	
			25,000.00	71,000.00	46,000.00	35,000.00	10,000.00	
49	PREFABRICATED DRAINAGE MAT							
	60.0000	S.Y.	20.0000	14.0000	-30.00 %	30.0000	50.00 %	
			1,200.00	840.00	-360.00	1,800.00	600.00	
SURFACING								
50	SHOULDER DRESSING							
	7.9500	MI.	3,500.0000	6,800.0000	94.29 %	4,500.0000	28.57 %	
			27,825.00	54,060.00	26,235.00	35,775.00	7,950.00	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	4TH BIDDER	-----	-----	5TH BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			ICON MATERIALS, A DIVISION OF CPM	
	5802 CEMETERY RD			6819 S 228TH ST	
	98223-7781			KENT, WA 98032-2961	
	ARLINGTON WA 982233393			TUKWILA WA 981382050	
	CONTRACTOR NUMBER :	100263		CONTRACTOR NUMBER :	755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
SURFACING								
51	CRUSHED SURFACING BASE COURSE							
	1501.0000	TON	25.0000	30.3000	21.20 %	23.0000	-8.00 %	
			37,525.00	45,480.30	7,955.30	34,523.00	-3,002.00	
LIQUID ASPHALT								
52	ANTI-STRIPPING ADDITIVE							
		EST.			0.00 %		0.00 %	
			13,035.00	13,035.00		13,035.00		
CEMENT CONCRETE PAVEMENT								
53	PARTIAL DEPTH SPALL REPAIR							
		EST.			0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		
54	SEALING TRANSVERSE AND LONGITUDINAL JOINTS							
	11190.0000	L.F.	2.0000	3.0000	50.00 %	3.2000	60.00 %	
			22,380.00	33,570.00	11,190.00	35,808.00	13,428.00	
55	SELF-ADHERING RUBBERIZED ASPHALT MEMBRANE							
	1865.0000	S.Y.	10.0000	12.0000	20.00 %	7.8000	-22.00 %	
			18,650.00	22,380.00	3,730.00	14,547.00	-4,103.00	
56	CEMENT CONCRETE PAVEMENT GRINDING							
	205.0000	S.Y.	15.0000	25.0000	66.67 %	21.0000	40.00 %	
			3,075.00	5,125.00	2,050.00	4,305.00	1,230.00	
HOT MIX ASPHALT								
57	CRACK SEALING							
		EST.			0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		
58	PLANING BITUMINOUS PAVEMENT							
	3921.0000	S.Y.	7.0000	7.0000	0.00 %	19.0000	171.43 %	
			27,447.00	27,447.00	0.00	74,499.00	47,052.00	



PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

----- 4TH BIDDER -----  
 PACIFIC ROAD & BRIDGE CO.  
 5802 CEMETERY RD  
 98223-7781  
 ARLINGTON WA 982233393  
 CONTRACTOR NUMBER : 100263

----- 5TH BIDDER -----  
 ICON MATERIALS, A DIVISION OF CPM  
 6819 S 228TH ST  
 KENT, WA 98032-2961  
 TUKWILA WA 981382050  
 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	CONTRACTOR EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
HOT MIX ASPHALT								
59	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22 66.0000	TON	125.0000 8,250.00	125.0000 8,250.00	0.00 % 0.00	220.0000 14,520.00	76.00 % 6,270.00	
60	HMA CL. 1/2 IN. PG 58-22 13022.0000	TON	50.0000 651,100.00	52.7500 686,910.50	5.50 % 35,810.50	60.0000 781,320.00	20.00 % 130,220.00	
61	JOB MIX COMPLIANCE PRICE ADJUSTMENT CALC		19,745.00	19,745.00	0.00 %	19,745.00	0.00 %	
62	COMPACTION PRICE ADJUSTMENT CALC		13,068.00	13,068.00	0.00 %	13,068.00	0.00 %	
63	LONGITUDINAL JOINT SEAL 11630.0000	L.F.	2.0000 23,260.00	2.0000 23,260.00	0.00 % 0.00	2.1000 24,423.00	5.00 % 1,163.00	
64	CYCLIC DENSITY PRICE ADJUSTMENT CALC		-9.00	-9.00	0.00 %	-9.00	0.00 %	
65	HMA SIDEWALK RAMP 8.0000	EACH	600.0000 4,800.00	500.0000 4,000.00	-16.67 % -800.00	500.0000 4,000.00	-16.67 % -800.00	
EROSION CONTROL AND PLANTING								
66	ESC LEAD 115.0000	DAY	100.0000 11,500.00	1.0000 115.00	-99.00 % -11,385.00	2.0000 230.00	-98.00 % -11,270.00	
67	SEEDING, FERTILIZING, AND MULCHING 0.4300	ACRE	3,000.0000 1,290.00	2,700.0000 1,161.00	-10.00 % -129.00	2,600.0000 1,118.00	-13.33 % -172.00	
68	BIOFILTRATION SWALE SEEDING AND MULCHING 0.2300	ACRE	4,500.0000 1,035.00	4,700.0000 1,081.00	4.44 % 46.00	5,200.0000 1,196.00	15.56 % 161.00	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 PACIFIC ROAD & BRIDGE CO.      ICON MATERIALS, A DIVISION OF CPM  
 5802 CEMETERY RD      6819 S 228TH ST  
 98223-7781      KENT, WA 98032-2961  
 ARLINGTON WA 982233393      TUKWILA WA 981382050  
 CONTRACTOR NUMBER : 100263      CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
69	EROSION CONTROL SEEDING, FERTILIZING AND MULCHING							
	0.1800	ACRE	5,000.0000	3,000.0000	-40.00 %	2,600.0000	-48.00 %	
			900.00	540.00	-360.00	468.00	-432.00	
70	FINE COMPOST							
	338.0000	C.Y.	25.0000	45.0000	80.00 %	36.5000	46.00 %	
			8,450.00	15,210.00	6,760.00	12,337.00	3,887.00	
71	TOPSOIL TYPE B							
	490.0000	C.Y.	10.0000	10.0000	0.00 %	1.0000	-90.00 %	
			4,900.00	4,900.00	0.00	490.00	-4,410.00	
72	STABILIZED CONSTRUCTION ENTRANCE							
	341.0000	S.Y.	12.0000	15.0000	25.00 %	29.0000	141.67 %	
			4,092.00	5,115.00	1,023.00	9,889.00	5,797.00	
73	STREET CLEANING							
	378.0000	HR	100.0000	1.0000	-99.00 %	102.0000	2.00 %	
			37,800.00	378.00	-37,422.00	38,556.00	756.00	
74	INLET PROTECTION							
	37.0000	EACH	50.0000	60.0000	20.00 %	69.0000	38.00 %	
			1,850.00	2,220.00	370.00	2,553.00	703.00	
75	SILT FENCE							
	6062.0000	L.F.	3.5000	4.0000	14.29 %	4.0000	14.29 %	
			21,217.00	24,248.00	3,031.00	24,248.00	3,031.00	
76	WATTLE							
	2311.0000	L.F.	3.0000	9.0000	200.00 %	4.0000	33.33 %	
			6,933.00	20,799.00	13,866.00	9,244.00	2,311.00	
77	EROSION/WATER POLLUTION CONTROL							
		EST.			0.00 %		0.00 %	
			60,500.00	60,500.00		60,500.00		
78	SOIL AMENDMENT							
	774.0000	C.Y.	30.0000	31.0000	3.33 %	38.5000	28.33 %	
			23,220.00	23,994.00	774.00	29,799.00	6,579.00	
79	BARK OR WOOD CHIP MULCH							
	712.0000	C.Y.	30.0000	33.0000	10.00 %	26.0000	-13.33 %	
			21,360.00	23,496.00	2,136.00	18,512.00	-2,848.00	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	4TH BIDDER	-----	-----	5TH BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			ICON MATERIALS, A DIVISION OF CPM	
	5802 CEMETERY RD			6819 S 228TH ST	
	98223-7781			KENT, WA 98032-2961	
	ARLINGTON WA 982233393			TUKWILA WA 981382050	
	CONTRACTOR NUMBER :	100263	CONTRACTOR NUMBER :	755000	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
80	PSIPE BLACK COTTONWOOD, 36" HT., BAREROOT 24.0000	EACH	7.0000 168.00	9.0000 216.00	28.57 % 48.00	3.1000 74.40	-55.71 % -93.60	
81	PSIPE DOUGLAS FIR, 24" HT., #2 CONT. 24.0000	EACH	15.0000 360.00	17.0000 408.00	13.33 % 48.00	16.5000 396.00	10.00 % 36.00	
82	PSIPE PACIFIC WILLOW, 36" HT. LIVE STAKE 120.0000	EACH	3.0000 360.00	6.5000 780.00	116.67 % 420.00	2.6000 312.00	-13.33 % -48.00	
83	PSIPE QUAKING ASPEN, 36" HT., BAREROOT 60.0000	EACH	7.0000 420.00	9.6000 576.00	37.14 % 156.00	8.3000 498.00	18.57 % 78.00	
84	PSIPE WESTERN RED CEDAR, 24" HT., #2 CONT. 119.0000	EACH	15.0000 1,785.00	17.0000 2,023.00	13.33 % 238.00	18.5000 2,201.50	23.33 % 416.50	
85	PSIPE BLACK TWINBERRY, 18" HT., #1 CONT. 143.0000	EACH	7.0000 1,001.00	11.0000 1,573.00	57.14 % 572.00	7.2500 1,036.75	3.57 % 35.75	
86	PSIPE NOOTKA ROSE, 18" HT., BAREROOT 539.0000	EACH	6.0000 3,234.00	9.0000 4,851.00	50.00 % 1,617.00	2.1000 1,131.90	-65.00 % -2,102.10	
87	PSIPE PEAFRUIT ROSE, 18" HT., BAREROOT 462.0000	EACH	6.0000 2,772.00	9.0000 4,158.00	50.00 % 1,386.00	2.1000 970.20	-65.00 % -1,801.80	
88	PSIPE RED ELDERBERRY, 18" HT., #1 CONT. 181.0000	EACH	7.0000 1,267.00	11.0000 1,991.00	57.14 % 724.00	5.2000 941.20	-25.71 % -325.80	
89	PSIPE RED-OSIER DOGWOOD, 18" HT., BAREROOT 250.0000	EACH	7.0000 1,750.00	9.0000 2,250.00	28.57 % 500.00	3.1000 775.00	-55.71 % -975.00	
90	PSIPE SALMONBERRY, 18" HT., #1 CONT. 158.0000	EACH	7.0000 1,106.00	11.0000 1,738.00	57.14 % 632.00	6.2000 979.60	-11.43 % -126.40	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 PACIFIC ROAD & BRIDGE CO.      ICON MATERIALS, A DIVISION OF CPM  
 5802 CEMETERY RD      6819 S 228TH ST  
 98223-7781      KENT, WA 98032-2961  
 ARLINGTON WA 982233393      TUKWILA WA 981382050  
 CONTRACTOR NUMBER : 100263      CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING							
91	PSIPE SERVICEBERRY, 24" HT., BAREROOT						
	60.0000 EACH		6.0000	10.0000	66.67 %	7.3000	21.67 %
			360.00	600.00	240.00	438.00	78.00
92	PSIPE SITKA WILLOW, 36" HT., LIVE STAKE						
	377.0000 EACH		3.0000	7.0000	133.33 %	2.1000	-30.00 %
			1,131.00	2,639.00	1,508.00	791.70	-339.30
93	PSIPE SNOWBERRY, 18" HT., BAREROOT						
	627.0000 EACH		5.5000	9.0000	63.64 %	2.6000	-52.73 %
			3,448.50	5,643.00	2,194.50	1,630.20	-1,818.30
94	PSIPE THIMBLEBERRY, 18" HT., #1 CONT.						
	242.0000 EACH		7.0000	11.0000	57.14 %	7.3000	4.29 %
			1,694.00	2,662.00	968.00	1,766.60	72.60
95	PSIPE VINE MAPLE 24" HT., BAREROOT						
	181.0000 EACH		7.0000	9.0000	28.57 %	4.2000	-40.00 %
			1,267.00	1,629.00	362.00	760.20	-506.80
96	PSIPE WESTERN CRABAPPLE, 24" HT., BAREROOT						
	28.0000 EACH		7.0000	10.0000	42.86 %	6.2000	-11.43 %
			196.00	280.00	84.00	173.60	-22.40
97	PSIPE DAGGERLEAF RUSH, BAREROOT OR PLUG						
	39.0000 EACH		2.0000	4.0000	100.00 %	1.6000	-20.00 %
			78.00	156.00	78.00	62.40	-15.60
98	PSIPE SAWBEAK SEDGE, BAREROOT OR PLUG						
	39.0000 EACH		2.0000	4.0000	100.00 %	1.6000	-20.00 %
			78.00	156.00	78.00	62.40	-15.60
99	PSIPE SLOUGH SEDGE, BAREROOT OR PLUG						
	60.0000 EACH		2.0000	4.0000	100.00 %	1.6000	-20.00 %
			120.00	240.00	120.00	96.00	-24.00
100	PSIPE SMALL-FRUITED BULLRUSH, BAREROOT OR PLUG						
	60.0000 EACH		2.0000	4.0000	100.00 %	1.6000	-20.00 %
			120.00	240.00	120.00	96.00	-24.00
101	PSIPE SITKA SPRUCE, 24" HT., #2 CONT.						
	24.0000 EACH		15.0000	17.0000	13.33 %	19.0000	26.67 %
			360.00	408.00	48.00	456.00	96.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/10/2005

\* \* \* BID CHECK REPORT \* \* \*

TIME: 10:03

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 PACIFIC ROAD & BRIDGE CO.      ICON MATERIALS, A DIVISION OF CPM  
 5802 CEMETERY RD      6819 S 228TH ST  
 98223-7781      KENT, WA 98032-2961  
 ARLINGTON WA 982233393      TUKWILA WA 981382050  
 CONTRACTOR NUMBER : 100263      CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
102	PSIPE BLACK HAWTHORNE, 18" HT., #1 CONT.							
	73.0000 EACH		7.0000	11.0000	57.14 %	7.3000	4.29 %	
			511.00	803.00	292.00	532.90	21.90	
103	PLANT ESTABLISHMENT - SECOND YEAR							
	EST.				0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		
104	PLANT ESTABLISHMENT - THIRD YEAR							
	EST.				0.00 %		0.00 %	
			8,000.00	8,000.00		8,000.00		
105	PLANT ESTABLISHMENT - FOURTH YEAR							
	EST.				0.00 %		0.00 %	
			4,000.00	4,000.00		4,000.00		
106	PLANT ESTABLISHMENT - FIFTH YEAR							
	EST.				0.00 %		0.00 %	
			4,000.00	4,000.00		4,000.00		
107	SENSITIVE AREA SIGN							
	22.0000 EACH		10.0000	20.0000	100.00 %	36.0000	260.00 %	
			220.00	440.00	220.00	792.00	572.00	
108	RAPTOR PERCH							
	3.0000 EACH		1,200.0000	1,100.0000	-8.33 %	1,310.0000	9.17 %	
			3,600.00	3,300.00	-300.00	3,930.00	330.00	
109	PLANK WEIR							
	2.0000 EACH		3,000.0000	2,000.0000	-33.33 %	3,200.0000	6.67 %	
			6,000.00	4,000.00	-2,000.00	6,400.00	400.00	
TRAFFIC								
110	CEMENT CONC. TRAFFIC CURB AND GUTTER							
	843.0000 L.F.		20.0000	23.0000	15.00 %	28.0000	40.00 %	
			16,860.00	19,389.00	2,529.00	23,604.00	6,744.00	
111	EXTRUDED CURB							
	1213.0000 L.F.		5.0000	3.5000	-30.00 %	3.5000	-30.00 %	
			6,065.00	4,245.50	-1,819.50	4,245.50	-1,819.50	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 PACIFIC ROAD & BRIDGE CO.      ICON MATERIALS, A DIVISION OF CPM  
 5802 CEMETERY RD      6819 S 228TH ST  
 98223-7781      KENT, WA 98032-2961  
 ARLINGTON WA 982233393      TUKWILA WA 981382050  
 CONTRACTOR NUMBER : 100263      CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
112	BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST							
	2872.0000	L.F.	19.5000	18.0000	-7.69 %	18.0000	-7.69 %	
			56,004.00	51,696.00	-4,308.00	51,696.00	-4,308.00	
113	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST							
	8987.0000	L.F.	17.0000	17.2500	1.47 %	17.5000	2.94 %	
			152,779.00	155,025.75	2,246.75	157,272.50	4,493.50	
114	BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST							
	476.0000	L.F.	20.0000	19.0000	-5.00 %	19.5000	-2.50 %	
			9,520.00	9,044.00	-476.00	9,282.00	-238.00	
115	BEAM GUARDRAIL TYPE 1							
	1648.0000	L.F.	17.0000	16.0000	-5.88 %	16.5000	-2.94 %	
			28,016.00	26,368.00	-1,648.00	27,192.00	-824.00	
116	BEAM GUARDRAIL FLARED TERMINAL							
	2.0000	EACH	2,000.0000	1,800.0000	-10.00 %	1,800.0000	-10.00 %	
			4,000.00	3,600.00	-400.00	3,600.00	-400.00	
117	BEAM GUARDRAIL NON-FLARED TERMINAL							
	84.0000	EACH	2,000.0000	2,045.0000	2.25 %	2,170.0000	8.50 %	
			168,000.00	171,780.00	3,780.00	182,280.00	14,280.00	
118	TEMPORARY CONC. BARRIER							
	280.0000	L.F.	15.0000	12.0000	-20.00 %	10.0000	-33.33 %	
			4,200.00	3,360.00	-840.00	2,800.00	-1,400.00	
119	TEMPORARY IMPACT ATTENUATOR							
	2.0000	EACH	5,000.0000	3,000.0000	-40.00 %	4,400.0000	-12.00 %	
			10,000.00	6,000.00	-4,000.00	8,800.00	-1,200.00	
120	TRUCK-MOUNTED IMPACT ATTENUATOR							
	2.0000	EACH	4,000.0000	4,000.0000	0.00 %	5,200.0000	30.00 %	
			8,000.00	8,000.00	0.00	10,400.00	2,400.00	
121	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR							
	740.0000	HR	45.0000	1.0000	-97.78 %	50.0000	11.11 %	
			33,300.00	740.00	-32,560.00	37,000.00	3,700.00	
122	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR							
		EST.			0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 PACIFIC ROAD & BRIDGE CO.      ICON MATERIALS, A DIVISION OF CPM  
 5802 CEMETERY RD      6819 S 228TH ST  
 98223-7781      KENT, WA 98032-2961  
 ARLINGTON WA 982233393      TUKWILA WA 981382050  
 CONTRACTOR NUMBER : 100263      CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
123	TRAFFIC FLEXIBLE GUIDE POST 65.0000	EACH	25.0000 1,625.00	25.0000 1,625.00	0.00 % 0.00	31.0000 2,015.00	24.00 % 390.00	
124	TRAFFIC PAINT LINE 60433.0000	L.F.	0.0900 5,438.97	0.1700 10,273.61	88.89 % 4,834.64	0.1800 10,877.94	100.00 % 5,438.97	
125	TRAFFIC PLASTIC LINE 3546.0000	L.F.	1.2500 4,432.50	0.8000 2,836.80	-36.00 % -1,595.70	0.7800 2,765.88	-37.60 % -1,666.62	
126	TRAFFIC PROFILED PLASTIC LINE 4272.0000	L.F.	1.2500 5,340.00	1.2500 5,340.00	0.00 % 0.00	1.3000 5,553.60	4.00 % 213.60	
127	TRAFFIC PLASTIC WIDE LINE 718.0000	L.F.	1.7500 1,256.50	1.5000 1,077.00	-14.29 % -179.50	1.3500 969.30	-22.86 % -287.20	
128	TRAFFIC PROFILED PLASTIC WIDE LINE 417.0000	L.F.	8.0000 3,336.00	2.0000 834.00	-75.00 % -2,502.00	1.8000 750.60	-77.50 % -2,585.40	
129	TRAFFIC PLASTIC SKIP WIDE LINE 287.0000	L.F.	1.0000 287.00	1.0000 287.00	0.00 % 0.00	1.0000 287.00	0.00 % 0.00	
130	TRAFFIC PLASTIC CROSSWALK LINE 3450.0000	S.F.	5.0000 17,250.00	2.4000 8,280.00	-52.00 % -8,970.00	2.5000 8,625.00	-50.00 % -8,625.00	
131	TRAFFIC PLASTIC STOP LINE 385.0000	L.F.	7.0000 2,695.00	4.0000 1,540.00	-42.86 % -1,155.00	4.1000 1,578.50	-41.43 % -1,116.50	
132	TRAFFIC PLASTIC TRAFFIC LETTER 49.0000	EACH	32.0000 1,568.00	41.0000 2,009.00	28.13 % 441.00	42.0000 2,058.00	31.25 % 490.00	
133	TRAFFIC PLASTIC TRAFFIC ARROW 17.0000	EACH	80.0000 1,360.00	65.0000 1,105.00	-18.75 % -255.00	67.0000 1,139.00	-16.25 % -221.00	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 PACIFIC ROAD & BRIDGE CO.      ICON MATERIALS, A DIVISION OF CPM  
 5802 CEMETERY RD      6819 S 228TH ST  
 98223-7781      KENT, WA 98032-2961  
 ARLINGTON WA 982233393      TUKWILA WA 981382050  
 CONTRACTOR NUMBER : 100263      CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	CONTRACTOR EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
134	PLASTIC DRAINAGE MARKING 52.0000	EACH	15.0000 780.00	14.0000 728.00	-6.67 % -52.00	14.5000 754.00	-3.33 % -26.00	
135	RAISED PAVEMENT MARKER TYPE 2 4.4900	HUND	400.0000 1,796.00	400.0000 1,796.00	0.00 % 0.00	380.0000 1,706.20	-5.00 % -89.80	
136	TEMPORARY PAVEMENT MARKING 21800.0000	L.F.	0.1300 2,834.00	0.3500 7,630.00	169.23 % 4,796.00	0.1700 3,706.00	30.77 % 872.00	
137	PERMANENT SIGNING	L.S.	27,339.00	25,000.00	-8.56 % -2,339.00	29,000.00	6.08 % 1,661.00	
138	ILLUMINATION SYSTEM SAD 5084	L.S.	34,095.00	34,400.00	0.89 % 305.00	29,000.00	-14.94 % -5,095.00	
139	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SAD 2503	L.S.	133,038.00	165,200.00	24.18 % 32,162.00	130,000.00	-2.28 % -3,038.00	
140	TRAFFIC SIGNAL CONTROL SYSTEM SAD 2503	L.S.	21,390.00	26,000.00	21.55 % 4,610.00	25,000.00	16.88 % 3,610.00	
141	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SAD 3641	L.S.	49,645.00	132,000.00	165.89 % 82,355.00	70,000.00	41.00 % 20,355.00	
142	DIRECTIONAL BORING 230.0000	L.F.	35.0000 8,050.00	42.0000 9,660.00	20.00 % 1,610.00	50.0000 11,500.00	42.86 % 3,450.00	
143	OTHER TEMPORARY TRAFFIC CONTROL	L.S.	36,000.00	117,400.00	226.11 % 81,400.00	110,000.00	205.56 % 74,000.00	
144	FLAGGERS AND SPOTTERS 2875.0000	HR	40.0000 115,000.00	30.0000 86,250.00	-25.00 % -28,750.00	39.0000 112,125.00	-2.50 % -2,875.00	



PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 PACIFIC ROAD & BRIDGE CO.      ICON MATERIALS, A DIVISION OF CPM  
 5802 CEMETERY RD      6819 S 228TH ST  
 98223-7781      KENT, WA 98032-2961  
 ARLINGTON WA 982233393      TUKWILA WA 981382050  
 CONTRACTOR NUMBER : 100263      CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
145	OTHER TRAFFIC CONTROL LABOR 1227.0000	HR	40.0000 49,080.00	30.0000 36,810.00	-25.00 % -12,270.00	45.0000 55,215.00	12.50 % 6,135.00	
146	TRAFFIC CONTROL SUPERVISOR L.S.		45,000.00	63,000.00	40.00 % 18,000.00	77.78 % 80,000.00	35,000.00	
147	CONSTRUCTION SIGNS CLASS A 1334.0000	S.F.	12.0000 16,008.00	12.0000 16,008.00	0.00 % 0.00	27.0000 36,018.00	125.00 % 20,010.00	
OTHER ITEMS								
148	STRUCTURE EXCAVATION CLASS B INCL. HAUL 1138.0000	C.Y.	10.0000 11,380.00	10.0000 11,380.00	0.00 % 0.00	18.0000 20,484.00	80.00 % 9,104.00	
149	SHORING OR EXTRA EXCAVATION CLASS B 16688.0000	S.F.	1.0000 16,688.00	0.7500 12,516.00	-25.00 % -4,172.00	0.1000 1,668.80	-90.00 % -15,019.20	
150	PLUGGING EXISTING PIPE 5.0000	EACH	300.0000 1,500.00	300.0000 1,500.00	0.00 % 0.00	820.0000 4,100.00	173.33 % 2,600.00	
151	BOLLARD TYPE 2 16.0000	EACH	500.0000 8,000.00	500.0000 8,000.00	0.00 % 0.00	280.0000 4,480.00	-44.00 % -3,520.00	
152	CEMENT CONC. SIDEWALK 594.0000	S.Y.	40.0000 23,760.00	31.0000 18,414.00	-22.50 % -5,346.00	46.0000 27,324.00	15.00 % 3,564.00	
153	CEMENT CONC. SIDEWALK RAMP TYPE 2A 6.0000	EACH	1,000.0000 6,000.00	1,200.0000 7,200.00	20.00 % 1,200.00	1,600.0000 9,600.00	60.00 % 3,600.00	
154	CEMENT CONC. SIDEWALK RAMP TYPE 2B 2.0000	EACH	800.0000 1,600.00	1,200.0000 2,400.00	50.00 % 800.00	1,700.0000 3,400.00	112.50 % 1,800.00	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	4TH BIDDER	-----	-----	5TH BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			ICON MATERIALS, A DIVISION OF CPM	
	5802 CEMETERY RD			6819 S 228TH ST	
	98223-7781			KENT, WA 98032-2961	
	ARLINGTON WA 982233393			TUKWILA WA 981382050	
	CONTRACTOR NUMBER :	100263		CONTRACTOR NUMBER :	755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
155	CEMENT CONC. SHELTER PAD							
	4.6000	S.Y.	50.0000	160.0000	220.00 %	491.0000	882.00 %	
			230.00	736.00	506.00	2,258.60	2,028.60	
156	WIRE FENCE TYPE 2 - BARBLESS MODIFIED							
	485.0000	L.F.	5.0000	4.0000	-20.00 %	3.5000	-30.00 %	
			2,425.00	1,940.00	-485.00	1,697.50	-727.50	
157	CHAIN LINK FENCE TYPE 1							
	484.0000	L.F.	15.0000	20.0000	33.33 %	17.0000	13.33 %	
			7,260.00	9,680.00	2,420.00	8,228.00	968.00	
158	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE							
	11.0000	EACH	100.0000	100.0000	0.00 %	148.0000	48.00 %	
			1,100.00	1,100.00	0.00	1,628.00	528.00	
159	DOUBLE 14 FT. CHAIN LINK GATE							
	2.0000	EACH	1,000.0000	1,000.0000	0.00 %	909.0000	-9.10 %	
			2,000.00	2,000.00	0.00	1,818.00	-182.00	
160	WIRE FENCE TYPE 2							
	516.0000	L.F.	5.0000	4.0000	-20.00 %	3.9000	-22.00 %	
			2,580.00	2,064.00	-516.00	2,012.40	-567.60	
161	SINGLE BARBLESS WIRE GATE 5FT. WIDE							
	1.0000	EACH	250.0000	250.0000	0.00 %	330.0000	32.00 %	
			250.00	250.00	0.00	330.00	80.00	
162	ABANDON EXISTING MANHOLE							
	1.0000	EACH	500.0000	500.0000	0.00 %	760.0000	52.00 %	
			500.00	500.00	0.00	760.00	260.00	
163	CONNECTION TO DRAINAGE STRUCTURE							
	2.0000	EACH	750.0000	400.0000	-46.67 %	1,040.0000	38.67 %	
			1,500.00	800.00	-700.00	2,080.00	580.00	
164	ADJUST CATCH BASIN							
	3.0000	EACH	250.0000	300.0000	20.00 %	500.0000	100.00 %	
			750.00	900.00	150.00	1,500.00	750.00	
165	ADJUST VALVE BOX							
	27.0000	EACH	200.0000	200.0000	0.00 %	250.0000	25.00 %	
			5,400.00	5,400.00	0.00	6,750.00	1,350.00	

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 PACIFIC ROAD & BRIDGE CO.      ICON MATERIALS, A DIVISION OF CPM  
 5802 CEMETERY RD      6819 S 228TH ST  
 98223-7781      KENT, WA 98032-2961  
 ARLINGTON WA 982233393      TUKWILA WA 981382050  
 CONTRACTOR NUMBER : 100263      CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
166	ADJUST MONUMENT CASE AND COVER							
	5.0000	EACH	300.0000	300.0000	0.00 %	300.0000	0.00 %	
			1,500.00	1,500.00	0.00	1,500.00	0.00	
167	ROADSIDE CLEANUP							
		EST.			0.00 %		0.00 %	
			10,500.00	10,500.00		10,500.00		
168	HIGH VISIBILITY FENCE							
	7469.0000	L.F.	3.0000	2.0000	-33.33 %	4.0000	33.33 %	
			22,407.00	14,938.00	-7,469.00	29,876.00	7,469.00	
169	TEMPORARY STREAM DIVERSION							
		L.S.			-6.67 %		-40.00 %	
			15,000.00	14,000.00	-1,000.00	9,000.00	-6,000.00	
170	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00 %		0.00 %	
			5.00	5.00		5.00		
171	MINOR CHANGE							
		CALC			0.00 %		0.00 %	
			-1.00	-1.00		-1.00		
172	SPCC PLAN							
		L.S.			-92.59 %		-92.59 %	
			6,750.00	500.00	-6,250.00	500.00	-6,250.00	
173	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE							
	36.0000	S.Y.	5.0000	10.0000	100.00 %	20.0000	300.00 %	
			180.00	360.00	180.00	720.00	540.00	
174	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION							
	267.0000	S.Y.	3.0000	3.0000	0.00 %	4.0000	33.33 %	
			801.00	801.00	0.00	1,068.00	267.00	
175	MAILBOX SUPPORT TYPE TYPE 1							
	34.0000	EACH	250.0000	200.0000	-20.00 %	250.0000	0.00 %	
			8,500.00	6,800.00	-1,700.00	8,500.00	0.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 11/10/2005

\*\*\* BID CHECK REPORT \*\*\*

TIME: 10:03

PS&E JOB NO : 05A043 REVISION NO : 1  
 CONTRACT NO : 007045 REGION NO : 1  
 VERSION NO : 3 WORK ORDER# : XL2696  
 HWY : SR 164  
 TITLE : SR 164  
 158TH AVE SE TO HIGHPOINT ST VIC  
 SIGNAL, CHANNELIZATION & WIDENING  
 05A043 (REV. 11-10-05)  
 PROJECT : , FLH-0164(012), STPF-0164(012), STPF-0164(013)  
 COUNTY(S) : KING

BIDS OPENED ON : Nov 30 2005  
 AWARDED ON : Dec 5 2005

-----	4TH BIDDER	-----	-----	5TH BIDDER	-----
	PACIFIC ROAD & BRIDGE CO.			ICON MATERIALS, A DIVISION OF CPM	
	5802 CEMETERY RD			6819 S 228TH ST	
	98223-7781			KENT, WA 98032-2961	
	ARLINGTON WA 982233393			TUKWILA WA 981382050	
	CONTRACTOR NUMBER :	100263		CONTRACTOR NUMBER :	755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	

OTHER ITEMS

176	MAILBOX SUPPORT TYPE TYPE 2							
	12.0000	EACH	600.0000	300.0000	-50.00 %	350.0000	-41.67 %	
			7,200.00	3,600.00	-3,600.00	4,200.00	-3,000.00	

CONTRACT TOTAL			\$3,280,316.47	\$3,534,747.91	7.76%	\$3,824,732.06	16.60%
----------------	--	--	----------------	----------------	-------	----------------	--------

BASE TOTAL			\$3,280,316.47	\$3,534,747.91	7.76%	\$3,824,732.06	16.60%
------------	--	--	----------------	----------------	-------	----------------	--------