
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C503 REVISION NO : 1 BIDS OPENED ON : Apr  6 2005
CONTRACT NO :006948 REGION NO : 3 AWARDED ON : Apr 11 2005
VERSION NO :1 WORK ORDER# : XL1548
HWY :SR 509

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 509
11TH ST. I/S TO BROWNS POINT
PAVING
05C503

TUCCI & SONS, INC. WOODWORTH & COMPANY, INC ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1200 E "D" ST 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 TACOMA   WA  984211710 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2005

11:01

DOT_RGGB01

STPF-0509(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -68.89 % 0.00 % -21.11 %

14,000.00 -31,000.00 45,000.00 0.00 35,500.00 -9,500.0045,000.00

3.2500
2 REMOVING ASPHALT CONC. CURB

1910.0000 L.F. -40.91 % 3.2500 -40.91 % 3.0000 -45.45 %

6,207.50 -4,297.50 6,207.50 -4,297.50 5,730.00 -4,775.00
5.5000

10,505.00
3 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -20.00 % -20.00 % -42.22 %

3,600.00 -900.00 3,600.00 -900.00 2,600.00 -1,900.004,500.00

GRADING

23.0000
4 PAVEMENT REPAIR EXCAVATION INCL. HAUL

535.0000 S.Y. 4.55 % 23.0000 4.55 % 20.0000 -9.09 %

12,305.00 535.00 12,305.00 535.00 10,700.00 -1,070.00
22.0000

11,770.00

SURFACING

7,600.0000
5  SHOULDER FINISHING

3.5600 MI. 249.43 % 4,600.0000 111.49 % 3,600.0000 65.52 %

27,056.00 19,313.00 16,376.00 8,633.00 12,816.00 5,073.00
2,175.0000
7,743.00

LIQUID ASPHALT
6 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

1,100.00 1,100.00 1,100.001,100.00

HOT MIX ASPHALT
7 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

17,000.00 17,000.00 17,000.0017,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C503 REVISION NO : 1 BIDS OPENED ON : Apr  6 2005
CONTRACT NO :006948 REGION NO : 3 AWARDED ON : Apr 11 2005
VERSION NO :1 WORK ORDER# : XL1548
HWY :SR 509

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 509
11TH ST. I/S TO BROWNS POINT
PAVING
05C503

TUCCI & SONS, INC. WOODWORTH & COMPANY, INC ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1200 E "D" ST 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 TACOMA   WA  984211710 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2005

11:01

DOT_RGGB01

STPF-0509(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

12.0000
8 PLANING BITUMINOUS PAVEMENT

494.0000 S.Y. -27.27 % 12.0000 -27.27 % 11.0000 -33.33 %

5,928.00 -2,223.00 5,928.00 -2,223.00 5,434.00 -2,717.00
16.5000
8,151.00

110.0000
9 HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22

40.0000 TON 34.15 % 120.0000 46.34 % 64.0000 -21.95 %

4,400.00 1,120.00 4,800.00 1,520.00 2,560.00 -720.00
82.0000
3,280.00

94.0000
10 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

170.0000 TON 32.39 % 40.0000 -43.66 % 64.0000 -9.86 %

15,980.00 3,910.00 6,800.00 -5,270.00 10,880.00 -1,190.00
71.0000

12,070.00

38.7500
11 HMA CL. 1/2 IN. PG 58-22

4860.0000 TON -45.42 % 45.0000 -36.62 % 45.0000 -36.62 %

188,325.00 -156,735.00 218,700.00 -126,360.00 218,700.00 -126,360.00
71.0000

345,060.00

1.6000
12  HMA SHOULDER FINISHING

2140.0000 L.F. -36.00 % 5.5000 120.00 % 8.0000 220.00 %

3,424.00 -1,926.00 11,770.00 6,420.00 17,120.00 11,770.00
2.5000

5,350.00
13 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

9,440.00 9,440.00 9,440.009,440.00
14 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,600.00 4,600.00 4,600.004,600.00
15 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

EROSION CONTROL AND PLANTING

60.0000
16 INLET PROTECTION

36.0000 EACH 9.09 % 55.0000 0.00 % 75.0000 36.36 %

2,160.00 180.00 1,980.00 0.00 2,700.00 720.00
55.0000
1,980.00

1,000.0000
17  QUARRY SPALL PAD

1.0000 EACH 300.00 % 1,200.0000 380.00 % 600.0000 140.00 %

1,000.00 750.00 1,200.00 950.00 600.00 350.00
250.0000
250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C503 REVISION NO : 1 BIDS OPENED ON : Apr  6 2005
CONTRACT NO :006948 REGION NO : 3 AWARDED ON : Apr 11 2005
VERSION NO :1 WORK ORDER# : XL1548
HWY :SR 509

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 509
11TH ST. I/S TO BROWNS POINT
PAVING
05C503

TUCCI & SONS, INC. WOODWORTH & COMPANY, INC ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1200 E "D" ST 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 TACOMA   WA  984211710 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2005

11:01

DOT_RGGB01

STPF-0509(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
18 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

TRAFFIC

2.3500
19 EXTRUDED CURB

1910.0000 L.F. -47.78 % 2.3500 -47.78 % 3.4000 -24.44 %

4,488.50 -4,106.50 4,488.50 -4,106.50 6,494.00 -2,101.00
4.5000

8,595.00

9.1000
20 REMOVING AND RESETTING BEAM GUARDRAIL

1910.0000 L.F. 1.11 % 9.0000 0.00 % 12.4000 37.78 %

17,381.00 191.00 17,190.00 0.00 23,684.00 6,494.00
9.0000

17,190.00

2.1000
21 RAISING EXISTING BEAM GUARDRAIL

1250.0000 L.F. -30.00 % 2.0000 -33.33 % 8.7000 190.00 %

2,625.00 -1,125.00 2,500.00 -1,250.00 10,875.00 7,125.00
3.0000

3,750.00

25.0000
22 FLEXIBLE GUIDE POST

126.0000 EACH -7.41 % 25.0000 -7.41 % 23.5000 -12.96 %

3,150.00 -252.00 3,150.00 -252.00 2,961.00 -441.00
27.0000
3,402.00

0.0900
23 PAINT LINE

39000.0000 L.F. -43.75 % 0.0900 -43.75 % 0.0800 -50.00 %

3,510.00 -2,730.00 3,510.00 -2,730.00 3,120.00 -3,120.00
0.1600

6,240.00

0.4000
24 PAINTED WIDE LINE

60.0000 L.F. -81.82 % 0.4000 -81.82 % 1.0000 -54.55 %

24.00 -108.00 24.00 -108.00 60.00 -72.00
2.2000
132.00

52.0000
25 PLASTIC TRAFFIC ARROW

1.0000 EACH -51.85 % 52.0000 -51.85 % 200.0000 85.19 %

52.00 -56.00 52.00 -56.00 200.00 92.00
108.0000
108.00

22.0000
26 PLASTIC TRAFFIC LETTER

4.0000 EACH -60.00 % 22.0000 -60.00 % 55.0000 0.00 %

88.00 -132.00 88.00 -132.00 220.00 0.00
55.0000
220.00

150.0000
27 RAISED PAVEMENT MARKER TYPE 1

33.0000 HUND -31.19 % 150.0000 -31.19 % 145.0000 -33.49 %

4,950.00 -2,244.00 4,950.00 -2,244.00 4,785.00 -2,409.00
218.0000
7,194.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C503 REVISION NO : 1 BIDS OPENED ON : Apr  6 2005
CONTRACT NO :006948 REGION NO : 3 AWARDED ON : Apr 11 2005
VERSION NO :1 WORK ORDER# : XL1548
HWY :SR 509

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 509
11TH ST. I/S TO BROWNS POINT
PAVING
05C503

TUCCI & SONS, INC. WOODWORTH & COMPANY, INC ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1200 E "D" ST 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 TACOMA   WA  984211710 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2005

11:01

DOT_RGGB01

STPF-0509(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

240.0000
28 RAISED PAVEMENT MARKER TYPE 2

5.5000 HUND -26.15 % 240.0000 -26.15 % 230.0000 -29.23 %

1,320.00 -467.50 1,320.00 -467.50 1,265.00 -522.50
325.0000
1,787.50

0.1000
29 TEMPORARY PAVEMENT MARKING

12900.0000 L.F. -77.27 % 0.1000 -77.27 % 0.1100 -75.00 %

1,290.00 -4,386.00 1,290.00 -4,386.00 1,419.00 -4,257.00
0.4400

5,676.00
30 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -1.30 % 11.69 % 29.87 %

76,000.00 -1,000.00 86,000.00 9,000.00 100,000.00 23,000.0077,000.00

OTHER ITEMS

100.0000
31 ADJUST MONUMENT CASE AND COVER

23.0000 EACH -63.24 % 375.0000 37.87 % 185.0000 -31.99 %

2,300.00 -3,956.00 8,625.00 2,369.00 4,255.00 -2,001.00
272.0000
6,256.00

250.0000
32 ADJUST MANHOLE

46.0000 EACH -42.13 % 450.0000 4.17 % 370.0000 -14.35 %

11,500.00 -8,372.00 20,700.00 828.00 17,020.00 -2,852.00
432.0000
19,872.00

250.0000
33 ADJUST CATCH BASIN

12.0000 EACH -34.38 % 450.0000 18.11 % 370.0000 -2.89 %

3,000.00 -1,572.00 5,400.00 828.00 4,440.00 -132.00
381.0000
4,572.00

250.0000
34  REPLACE CATCH BASIN GRATE

12.0000 EACH -8.09 % 175.0000 -35.66 % 125.0000 -54.04 %

3,000.00 -264.00 2,100.00 -1,164.00 1,500.00 -1,764.00
272.0000
3,264.00

500.0000
35 ADJUST VALVE BOX

2.0000 EACH 53.85 % 300.0000 -7.69 % 185.0000 -43.08 %

1,000.00 350.00 600.00 -50.00 370.00 -280.00
325.0000
650.00

36 FORCE ACCOUNT  - REPLACE GUARDRAIL POSTS
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
37 TRIMMING AND CLEANUP

L.S. 100.00 % 128.00 % -52.00 %

5,000.00 2,500.00 5,700.00 3,200.00 1,200.00 -1,300.002,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C503 REVISION NO : 1 BIDS OPENED ON : Apr  6 2005
CONTRACT NO :006948 REGION NO : 3 AWARDED ON : Apr 11 2005
VERSION NO :1 WORK ORDER# : XL1548
HWY :SR 509

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 509
11TH ST. I/S TO BROWNS POINT
PAVING
05C503

TUCCI & SONS, INC. WOODWORTH & COMPANY, INC ICON MATERIALS, A DIVISION OF  CPM
4224 WALLER RD E 1200 E "D" ST 6819 S 228TH ST

KENT, WA  98032-2961

PROJECT : TACOMA   WA  984431099 TACOMA   WA  984211710 TUKWILA   WA  981382050

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2005

11:01

DOT_RGGB01

STPF-0509(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
38 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
39 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
40 SPCC PLAN

L.S. 25.00 % -25.00 % -75.00 %

2,500.00 500.00 1,500.00 -500.00 500.00 -1,500.002,000.00

$466,703.00 -29.84% $542,993.00 -18.37% $548,847.00 -17.49%$665,206.50CONTRACT TOTAL

$548,847.00$466,703.00 $542,993.00BASE TOTAL -29.84% -18.37% -17.49%$665,206.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C503 REVISION NO : 1 BIDS OPENED ON : Apr  6 2005
CONTRACT NO :006948 REGION NO : 3 AWARDED ON : Apr 11 2005
VERSION NO :1 WORK ORDER# : XL1548
HWY :SR 509

------- 4TH BIDDER -------

TITLE :SR 509
11TH ST. I/S TO BROWNS POINT
PAVING
05C503

LOOKER & ASSOCIATES, INC.
5825 176TH ST E

PROJECT : PUYALLUP   WA  983759733

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100014

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2005

11:01

DOT_RGGB01

STPF-0509(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -33.33 %
30,000.00 -15,000.0045,000.00

3.0000
2 REMOVING ASPHALT CONC. CURB

1910.0000 L.F. -45.45 %
5,730.00 -4,775.00

5.5000
10,505.00

3 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -11.11 %

4,000.00 -500.004,500.00

GRADING

12.4000
4 PAVEMENT REPAIR EXCAVATION INCL. HAUL

535.0000 S.Y. -43.64 %
6,634.00 -5,136.00

22.0000
11,770.00

SURFACING

2,700.0000
5  SHOULDER FINISHING

3.5600 MI. 24.14 %
9,612.00 1,869.00

2,175.0000
7,743.00

LIQUID ASPHALT
6 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
1,100.001,100.00

HOT MIX ASPHALT
7 CRACK SEALING

EST. 0.00 %
17,000.0017,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C503 REVISION NO : 1 BIDS OPENED ON : Apr  6 2005
CONTRACT NO :006948 REGION NO : 3 AWARDED ON : Apr 11 2005
VERSION NO :1 WORK ORDER# : XL1548
HWY :SR 509

------- 4TH BIDDER -------

TITLE :SR 509
11TH ST. I/S TO BROWNS POINT
PAVING
05C503

LOOKER & ASSOCIATES, INC.
5825 176TH ST E

PROJECT : PUYALLUP   WA  983759733

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100014

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2005

11:01

DOT_RGGB01

STPF-0509(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

6.0000
8 PLANING BITUMINOUS PAVEMENT

494.0000 S.Y. -63.64 %
2,964.00 -5,187.00

16.5000
8,151.00

115.0000
9 HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22

40.0000 TON 40.24 %
4,600.00 1,320.00

82.0000
3,280.00

80.0000
10 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

170.0000 TON 12.68 %
13,600.00 1,530.00

71.0000
12,070.00

65.0000
11 HMA CL. 1/2 IN. PG 58-22

4860.0000 TON -8.45 %
315,900.00 -29,160.00

71.0000
345,060.00

1.0000
12  HMA SHOULDER FINISHING

2140.0000 L.F. -60.00 %
2,140.00 -3,210.00

2.5000
5,350.00

13 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

9,440.009,440.00
14 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
4,600.004,600.00

15 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-5.00-5.00

EROSION CONTROL AND PLANTING

140.0000
16 INLET PROTECTION

36.0000 EACH 154.55 %
5,040.00 3,060.00

55.0000
1,980.00

750.0000
17  QUARRY SPALL PAD

1.0000 EACH 200.00 %
750.00 500.00

250.0000
250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C503 REVISION NO : 1 BIDS OPENED ON : Apr  6 2005
CONTRACT NO :006948 REGION NO : 3 AWARDED ON : Apr 11 2005
VERSION NO :1 WORK ORDER# : XL1548
HWY :SR 509

------- 4TH BIDDER -------

TITLE :SR 509
11TH ST. I/S TO BROWNS POINT
PAVING
05C503

LOOKER & ASSOCIATES, INC.
5825 176TH ST E

PROJECT : PUYALLUP   WA  983759733

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100014

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2005

11:01

DOT_RGGB01

STPF-0509(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
18 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %
2,000.002,000.00

TRAFFIC

4.0000
19 EXTRUDED CURB

1910.0000 L.F. -11.11 %
7,640.00 -955.00

4.5000
8,595.00

14.2500
20 REMOVING AND RESETTING BEAM GUARDRAIL

1910.0000 L.F. 58.33 %
27,217.50 10,027.50

9.0000
17,190.00

10.0000
21 RAISING EXISTING BEAM GUARDRAIL

1250.0000 L.F. 233.33 %
12,500.00 8,750.00

3.0000
3,750.00

27.0000
22 FLEXIBLE GUIDE POST

126.0000 EACH 0.00 %
3,402.00 0.00

27.0000
3,402.00

0.1000
23 PAINT LINE

39000.0000 L.F. -37.50 %
3,900.00 -2,340.00

0.1600
6,240.00

1.2000
24 PAINTED WIDE LINE

60.0000 L.F. -45.45 %
72.00 -60.00

2.2000
132.00

230.0000
25 PLASTIC TRAFFIC ARROW

1.0000 EACH 112.96 %
230.00 122.00

108.0000
108.00

65.0000
26 PLASTIC TRAFFIC LETTER

4.0000 EACH 18.18 %
260.00 40.00

55.0000
220.00

170.0000
27 RAISED PAVEMENT MARKER TYPE 1

33.0000 HUND -22.02 %
5,610.00 -1,584.00

218.0000
7,194.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C503 REVISION NO : 1 BIDS OPENED ON : Apr  6 2005
CONTRACT NO :006948 REGION NO : 3 AWARDED ON : Apr 11 2005
VERSION NO :1 WORK ORDER# : XL1548
HWY :SR 509

------- 4TH BIDDER -------

TITLE :SR 509
11TH ST. I/S TO BROWNS POINT
PAVING
05C503

LOOKER & ASSOCIATES, INC.
5825 176TH ST E

PROJECT : PUYALLUP   WA  983759733

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100014

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2005

11:01

DOT_RGGB01

STPF-0509(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

265.0000
28 RAISED PAVEMENT MARKER TYPE 2

5.5000 HUND -18.46 %
1,457.50 -330.00

325.0000
1,787.50

0.1000
29 TEMPORARY PAVEMENT MARKING

12900.0000 L.F. -77.27 %
1,290.00 -4,386.00

0.4400
5,676.00

30 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -35.06 %

50,000.00 -27,000.0077,000.00

OTHER ITEMS

125.0000
31 ADJUST MONUMENT CASE AND COVER

23.0000 EACH -54.04 %
2,875.00 -3,381.00

272.0000
6,256.00

330.0000
32 ADJUST MANHOLE

46.0000 EACH -23.61 %
15,180.00 -4,692.00

432.0000
19,872.00

330.0000
33 ADJUST CATCH BASIN

12.0000 EACH -13.39 %
3,960.00 -612.00

381.0000
4,572.00

300.0000
34  REPLACE CATCH BASIN GRATE

12.0000 EACH 10.29 %
3,600.00 336.00

272.0000
3,264.00

250.0000
35 ADJUST VALVE BOX

2.0000 EACH -23.08 %
500.00 -150.00

325.0000
650.00

36 FORCE ACCOUNT  - REPLACE GUARDRAIL POSTS
EST. 0.00 %

5,000.005,000.00
37 TRIMMING AND CLEANUP

L.S. 200.00 %
7,500.00 5,000.002,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05C503 REVISION NO : 1 BIDS OPENED ON : Apr  6 2005
CONTRACT NO :006948 REGION NO : 3 AWARDED ON : Apr 11 2005
VERSION NO :1 WORK ORDER# : XL1548
HWY :SR 509

------- 4TH BIDDER -------

TITLE :SR 509
11TH ST. I/S TO BROWNS POINT
PAVING
05C503

LOOKER & ASSOCIATES, INC.
5825 176TH ST E

PROJECT : PUYALLUP   WA  983759733

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100014

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/10/2005

11:01

DOT_RGGB01

STPF-0509(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
38 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

39 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
40 SPCC PLAN

L.S. 60.00 %
3,200.00 1,200.002,000.00

$590,503.00 -11.23%$665,206.50CONTRACT TOTAL

$590,503.00BASE TOTAL -11.23%$665,206.50


