
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05Y002 REVISION NO : BIDS OPENED ON : Apr 27 2005
CONTRACT NO :006967 REGION NO : 5 AWARDED ON : May  2 2005
VERSION NO :1 WORK ORDER# : XL1837
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 90
TINKHAM RD. TO CLE ELUM-
SIGN STRUCTURE

CORAL CONSTRUCTION COMPANY TOTEM ELECTRIC OF TACOMA, INC. VALLEY ELECTRIC CO. OF MT. VERNON
10780 SW CLUTTER RD 2332 S JEFFERSON AVE 1100 MERRILL CREEK PARKWAY
SHERWOOD OR 97140-9563 98402-1405

PROJECT : WILSONVILLE   OR  970700347 TACOMA   WA  984011093 EVERETT   WA  982037120

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100498

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/17/2005
08:20

DOT_RGGB01

IM-0901(430)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -80.00 % 40.20 % 57.33 %
5,000.00 -20,000.00 35,050.00 10,050.00 39,332.00 14,332.0025,000.00

TRAFFIC

1,500.0000
2 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -50.00 % 2,200.0000 -26.67 % 2,003.0000 -33.23 %
1,500.00 -1,500.00 2,200.00 -800.00 2,003.00 -997.00

3,000.0000
3,000.00

40.0000
3 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

40.0000 HR -42.86 % 40.0000 -42.86 % 51.5000 -26.43 %
1,600.00 -1,200.00 1,600.00 -1,200.00 2,060.00 -740.00

70.0000
2,800.00

4 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

3.00 3.00 3.003.00
5 PERMANENT SIGNING

L.S. -13.33 % -54.71 % -53.27 %
26,000.00 -4,000.00 13,587.00 -16,413.00 14,019.64 -15,980.3630,000.00

6 SIGN BRIDGE NO. 1 (SB 01384)
L.S. 9.78 % 8.19 % 26.11 %

151,500.00 13,500.00 149,300.00 11,300.00 174,032.00 36,032.00138,000.00
7 CANTILEVER SIGN STRUCTURE NO. 1 (SB 01384)

L.S. 57.81 % 76.56 % 72.98 %
50,500.00 18,500.00 56,500.00 24,500.00 55,354.00 23,354.0032,000.00

8 CANTILEVER SIGN STRUCTURE NO. 2 (SB 05000)
L.S. 74.31 % 82.31 % 81.15 %

62,750.00 26,750.00 65,633.00 29,633.00 65,215.00 29,215.0036,000.00

7.0000
9 SEQUENTIAL ARROW SIGN

89.0000 HR 40.00 % 2.2000 -56.00 % 3.8600 -22.80 %
623.00 178.00 195.80 -249.20 343.54 -101.46

5.0000
445.00

2,000.0000
10 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH -33.33 % 2,500.0000 -16.67 % 1,832.0000 -38.93 %
2,000.00 -1,000.00 2,500.00 -500.00 1,832.00 -1,168.00

3,000.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05Y002 REVISION NO : BIDS OPENED ON : Apr 27 2005
CONTRACT NO :006967 REGION NO : 5 AWARDED ON : May  2 2005
VERSION NO :1 WORK ORDER# : XL1837
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 90
TINKHAM RD. TO CLE ELUM-
SIGN STRUCTURE

CORAL CONSTRUCTION COMPANY TOTEM ELECTRIC OF TACOMA, INC. VALLEY ELECTRIC CO. OF MT. VERNON
10780 SW CLUTTER RD 2332 S JEFFERSON AVE 1100 MERRILL CREEK PARKWAY
SHERWOOD OR 97140-9563 98402-1405

PROJECT : WILSONVILLE   OR  970700347 TACOMA   WA  984011093 EVERETT   WA  982037120

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100498

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/17/2005
08:20

DOT_RGGB01

IM-0901(430)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5.0000
11 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

89.0000 HR -50.00 % 2.7500 -72.50 % 51.4800 414.80 %
445.00 -445.00 244.75 -645.25 4,581.72 3,691.72

10.0000
890.00

12 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -76.47 % -47.06 % -20.81 %

2,000.00 -6,500.00 4,500.00 -4,000.00 6,731.00 -1,769.008,500.00

30.0000
13 FLAGGERS AND SPOTTERS

290.0000 HR -13.04 % 39.0000 13.04 % 47.9200 38.90 %
8,700.00 -1,305.00 11,310.00 1,305.00 13,896.80 3,891.80

34.5000
10,005.00

40.0000
14 OTHER TRAFFIC CONTROL LABOR

185.0000 HR 12.68 % 39.0000 9.86 % 47.9200 34.99 %
7,400.00 832.50 7,215.00 647.50 8,865.20 2,297.70

35.5000
6,567.50

15 TRAFFIC CONTROL SUPERVISOR
L.S. -78.26 % -23.91 % -63.73 %

2,000.00 -7,200.00 7,000.00 -2,200.00 3,337.00 -5,863.009,200.00

OTHER ITEMS
16 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
450.00 450.00 450.00450.00

17 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
18 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05Y002 REVISION NO : BIDS OPENED ON : Apr 27 2005
CONTRACT NO :006967 REGION NO : 5 AWARDED ON : May  2 2005
VERSION NO :1 WORK ORDER# : XL1837
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I 90
TINKHAM RD. TO CLE ELUM-
SIGN STRUCTURE

CORAL CONSTRUCTION COMPANY TOTEM ELECTRIC OF TACOMA, INC. VALLEY ELECTRIC CO. OF MT. VERNON
10780 SW CLUTTER RD 2332 S JEFFERSON AVE 1100 MERRILL CREEK PARKWAY
SHERWOOD OR 97140-9563 98402-1405

PROJECT : WILSONVILLE   OR  970700347 TACOMA   WA  984011093 EVERETT   WA  982037120

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100498

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/17/2005
08:20

DOT_RGGB01

IM-0901(430)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
19 SPCC PLAN

L.S. -79.50 % -50.00 % 71.60 %
205.00 -795.00 500.00 -500.00 1,716.00 716.001,000.00

$322,680.00 5.15% $357,792.55 16.60% $393,775.90 28.32%$306,864.50CONTRACT TOTAL

$393,775.90$322,680.00 $357,792.55BASE TOTAL 5.15% 16.60% 28.32%$306,864.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05Y002 REVISION NO : BIDS OPENED ON : Apr 27 2005
CONTRACT NO :006967 REGION NO : 5 AWARDED ON : May  2 2005
VERSION NO :1 WORK ORDER# : XL1837
HWY :SR 090 ------- 4TH BIDDER -------

TITLE :I 90
TINKHAM RD. TO CLE ELUM-
SIGN STRUCTURE

CONSTRUCTION AHEAD, INC. DBA
307 N DAYTON ST BLDG 2
99336-3649

PROJECT : KENNEWICK   WA  993360616

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 100342

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/17/2005
08:20

DOT_RGGB01

IM-0901(430)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 20.00 %
30,000.00 5,000.0025,000.00

TRAFFIC

2,000.0000
2 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -33.33 %
2,000.00 -1,000.00

3,000.0000
3,000.00

65.0000
3 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

40.0000 HR -7.14 %
2,600.00 -200.00

70.0000
2,800.00

4 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 %

3.003.00
5 PERMANENT SIGNING

L.S. -58.33 %
12,500.00 -17,500.0030,000.00

6 SIGN BRIDGE NO. 1 (SB 01384)
L.S. 35.05 %

186,375.00 48,375.00138,000.00
7 CANTILEVER SIGN STRUCTURE NO. 1 (SB 01384)

L.S. 87.50 %
60,000.00 28,000.0032,000.00

8 CANTILEVER SIGN STRUCTURE NO. 2 (SB 05000)
L.S. 90.33 %

68,520.00 32,520.0036,000.00

5.0000
9 SEQUENTIAL ARROW SIGN

89.0000 HR 0.00 %
445.00 0.00

5.0000
445.00

1,500.0000
10 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH -50.00 %
1,500.00 -1,500.00

3,000.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05Y002 REVISION NO : BIDS OPENED ON : Apr 27 2005
CONTRACT NO :006967 REGION NO : 5 AWARDED ON : May  2 2005
VERSION NO :1 WORK ORDER# : XL1837
HWY :SR 090 ------- 4TH BIDDER -------

TITLE :I 90
TINKHAM RD. TO CLE ELUM-
SIGN STRUCTURE

CONSTRUCTION AHEAD, INC. DBA
307 N DAYTON ST BLDG 2
99336-3649

PROJECT : KENNEWICK   WA  993360616

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 100342

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/17/2005
08:20

DOT_RGGB01

IM-0901(430)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

11.0000
11 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

89.0000 HR 10.00 %
979.00 89.00

10.0000
890.00

12 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 47.06 %

12,500.00 4,000.008,500.00

42.3000
13 FLAGGERS AND SPOTTERS

290.0000 HR 22.61 %
12,267.00 2,262.00

34.5000
10,005.00

42.3000
14 OTHER TRAFFIC CONTROL LABOR

185.0000 HR 19.15 %
7,825.50 1,258.00

35.5000
6,567.50

15 TRAFFIC CONTROL SUPERVISOR
L.S. 90.22 %

17,500.00 8,300.009,200.00

OTHER ITEMS
16 ROADSIDE CLEANUP

EST. 0.00 %
450.00450.00

17 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
18 MINOR CHANGE

CALC 0.00 %
-1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05Y002 REVISION NO : BIDS OPENED ON : Apr 27 2005
CONTRACT NO :006967 REGION NO : 5 AWARDED ON : May  2 2005
VERSION NO :1 WORK ORDER# : XL1837
HWY :SR 090 ------- 4TH BIDDER -------

TITLE :I 90
TINKHAM RD. TO CLE ELUM-
SIGN STRUCTURE

CONSTRUCTION AHEAD, INC. DBA
307 N DAYTON ST BLDG 2
99336-3649

PROJECT : KENNEWICK   WA  993360616

COUNTY(S) :KING,KITTITAS CONTRACTOR NUMBER : 100342

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/17/2005
08:20

DOT_RGGB01

IM-0901(430)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
19 SPCC PLAN

L.S. 50.00 %
1,500.00 500.001,000.00

$416,968.50 35.88%$306,864.50CONTRACT TOTAL

$416,968.50BASE TOTAL 35.88%$306,864.50


