
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A009 REVISION NO : 1 BIDS OPENED ON : Aug 16 2006

CONTRACT NO :007192 REGION NO : 1 AWARDED ON : Sep  8 2006

VERSION NO :6 WORK ORDER# : XL2222

HWY :SR 522
------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522

CORRIDOR IMPROVEMENT

153RD SIGNAL & ROADWAY WIDENING

06A009 (REV. 8-03-06)

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY PARSONS RCI INC.

350 - 106TH AVE NE 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST

98004-5732 98390-9656

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 SUMNER   WA  983900370

COUNTY(S) :KING
CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

08/03/2006

13:41

DOT_RGGB01

NH-0522(040), STPH-0522(040), STPUL-0522(040)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1 MOBILIZATION

L.S. 34.00 % 80.00 % 64.00 %

335,000.00 85,000.00 450,000.00 200,000.00 410,000.00 160,000.00250,000.00

2 CLEARING AND GRUBBING

L.S. 400.00 % 435.14 % 200.00 %

10,000.00 8,000.00 10,702.80 8,702.80 6,000.00 4,000.002,000.00

500.0000

3 REMOVING DRAINAGE STRUCTURE

1.0000 EACH -5.66 % 540.0000 1.89 % 750.0000 41.51 %

500.00 -30.00 540.00 10.00 750.00 220.00

530.0000

530.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -50.00 % 145.00 % -25.00 %

10,000.00 -10,000.00 49,000.00 29,000.00 15,000.00 -5,000.0020,000.00

5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

29,000.00 29,000.00 29,000.0029,000.00

12.0000

6 REMOVING GUARDRAIL

210.0000 L.F. 140.00 % 13.0000 160.00 % 10.0000 100.00 %

2,520.00 1,470.00 2,730.00 1,680.00 2,100.00 1,050.00

5.0000

1,050.00

200.0000

7 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 11.11 % 210.0000 16.67 % 250.0000 38.89 %

200.00 20.00 210.00 30.00 250.00 70.00

180.0000

180.00

0.3000

8 REMOVING TEMPORARY PAVEMENT MARKING

12000.0000 L.F. 50.00 % 0.5000 150.00 % 0.3500 75.00 %

3,600.00 1,200.00 6,000.00 3,600.00 4,200.00 1,800.00

0.2000

2,400.00

0.5000

9 REMOVING PAINT LINE

7850.0000 L.F. 25.00 % 0.5000 25.00 % 0.5000 25.00 %

3,925.00 785.00 3,925.00 785.00 3,925.00 785.00

0.4000

3,140.00

1.3000

10 REMOVING PLASTIC LINE

3350.0000 L.F. 85.71 % 1.5000 114.29 % 1.5000 114.29 %

4,355.00 2,010.00 5,025.00 2,680.00 5,025.00 2,680.00

0.7000

2,345.00

21.0000

11 REMOVING PAINTED TRAFFIC MARKING

26.0000 EACH -47.50 % 23.0000 -42.50 % 25.0000 -37.50 %

546.00 -494.00 598.00 -442.00 650.00 -390.00

40.0000

1,040.00
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PREPARATION

26.0000

12 REMOVING PLASTIC TRAFFIC MARKING

131.0000 EACH -25.71 % 28.0000 -20.00 % 30.0000 -14.29 %

3,406.00 -1,179.00 3,668.00 -917.00 3,930.00 -655.00

35.0000

4,585.00

30.0000

13 HAZARDOUS MATERIAL EXCAVATION

10.0000 C.Y. -82.35 % 70.0000 -58.82 % 150.0000 -11.76 %

300.00 -1,400.00 700.00 -1,000.00 1,500.00 -200.00

170.0000

1,700.00

14 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

GRADING

27.0000

15 ROADWAY EXCAVATION INCL. HAUL

3900.0000 C.Y. 80.00 % 49.0000 226.67 % 23.0000 53.33 %

105,300.00 46,800.00 191,100.00 132,600.00 89,700.00 31,200.00

15.0000

58,500.00

17.0000

16 GRAVEL BORROW INCL. HAUL

150.0000 TON 41.67 % 25.0000 108.33 % 26.0000 116.67 %

2,550.00 750.00 3,750.00 1,950.00 3,900.00 2,100.00

12.0000

1,800.00

4.0000

17 EMBANKMENT COMPACTION

320.0000 C.Y. 0.00 % 13.0000 225.00 % 0.0200 -99.50 %

1,280.00 0.00 4,160.00 2,880.00 6.40 -1,273.60

4.0000

1,280.00

DRAINAGE

800.0000

18 CONCRETE INLET

17.0000 EACH 33.33 % 880.0000 46.67 % 3,000.0000 400.00 %

13,600.00 3,400.00 14,960.00 4,760.00 51,000.00 40,800.00

600.0000

10,200.00

2,000.0000

19 GRATE INLET TYPE 2

2.0000 EACH -20.00 % 3,300.0000 32.00 % 5,000.0000 100.00 %

4,000.00 -1,000.00 6,600.00 1,600.00 10,000.00 5,000.00

2,500.0000

5,000.00

48.0000

20 CEMENT CONC. GUTTER

980.0000 L.F. 220.00 % 24.0000 60.00 % 19.5000 30.00 %

47,040.00 32,340.00 23,520.00 8,820.00 19,110.00 4,410.00

15.0000

14,700.00
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DRAINAGE

4.0000

21  UNDERDRAIN PIPE 4 IN. DIAM.

252.0000 L.F. -60.00 % 10.0000 0.00 % 9.5000 -5.00 %

1,008.00 -1,512.00 2,520.00 0.00 2,394.00 -126.00

10.0000

2,520.00

12.0000

22 UNDERDRAIN PIPE 6 IN. DIAM.

1481.0000 L.F. 20.00 % 9.0000 -10.00 % 10.7500 7.50 %

17,772.00 2,962.00 13,329.00 -1,481.00 15,920.75 1,110.75

10.0000

14,810.00

36.0000

23 DRAIN PIPE 6 IN. DIAM.

259.0000 L.F. 44.00 % 22.0000 -12.00 % 14.0000 -44.00 %

9,324.00 2,849.00 5,698.00 -777.00 3,626.00 -2,849.00

25.0000

6,475.00

STORM SEWER

21,000.0000

24 CATCH BASIN TYPE 2 84 IN. DIAM. W/BAFFLE FLOW RESTRICTOR

2.0000 EACH 425.00 % 14,100.0000 252.50 % 7,500.0000 87.50 %

42,000.00 34,000.00 28,200.00 20,200.00 15,000.00 7,000.00

4,000.0000

8,000.00

1,400.0000

25 CATCH BASIN TYPE 1

27.0000 EACH 55.56 % 1,500.0000 66.67 % 1,650.0000 83.33 %

37,800.00 13,500.00 40,500.00 16,200.00 44,550.00 20,250.00

900.0000

24,300.00

6,500.0000

26 CATCH BASIN TYPE 2 48 IN. DIAM.

3.0000 EACH 160.00 % 3,900.0000 56.00 % 3,500.0000 40.00 %

19,500.00 12,000.00 11,700.00 4,200.00 10,500.00 3,000.00

2,500.0000

7,500.00

18,000.0000

27 CATCH BASIN TYPE 2 84 IN. DIAM.

3.0000 EACH 176.92 % 9,300.0000 43.08 % 8,183.0500 25.89 %

54,000.00 34,500.00 27,900.00 8,400.00 24,549.15 5,049.15

6,500.0000

19,500.00

8.0000

28 TESTING STORM SEWER PIPE

2056.0000 L.F. 300.00 % 4.0000 100.00 % 4.0000 100.00 %

16,448.00 12,336.00 8,224.00 4,112.00 8,224.00 4,112.00

2.0000

4,112.00

55.0000

29 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

1039.0000 L.F. 83.33 % 52.0000 73.33 % 55.0000 83.33 %

57,145.00 25,975.00 54,028.00 22,858.00 57,145.00 25,975.00

30.0000

31,170.00

85.0000

30 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

547.0000 L.F. 88.89 % 83.0000 84.44 % 65.0000 44.44 %

46,495.00 21,880.00 45,401.00 20,786.00 35,555.00 10,940.00

45.0000

24,615.00
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STORM SEWER

240.0000

31 CL. IV REINF. CONC. STORM SEWER PIPE 48 IN. DIAM.

358.0000 L.F. 200.00 % 340.0000 325.00 % 185.0000 131.25 %

85,920.00 57,280.00 121,720.00 93,080.00 66,230.00 37,590.00

80.0000

28,640.00

69.0000

32 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

372.0000 L.F. 97.14 % 52.0000 48.57 % 50.0000 42.86 %

25,668.00 12,648.00 19,344.00 6,324.00 18,600.00 5,580.00

35.0000

13,020.00

STRUCTURE

25.0000

33 STRUCTURE EXCAVATION CLASS A INCL. HAUL

200.0000 C.Y. -16.67 % 36.0000 20.00 % 42.0000 40.00 %

5,000.00 -1,000.00 7,200.00 1,200.00 8,400.00 2,400.00

30.0000

6,000.00

34 SHORING OR EXTRA EXCAVATION CL. A

L.S. -58.33 % 258.33 % 108.33 %

5,000.00 -7,000.00 43,000.00 31,000.00 25,000.00 13,000.0012,000.00

57.0000

35 GRAVEL BACKFILL FOR WALL

253.0000 C.Y. 90.00 % 64.0000 113.33 % 75.0000 150.00 %

14,421.00 6,831.00 16,192.00 8,602.00 18,975.00 11,385.00

30.0000

7,590.00

85.0000

36 SHAFT - 24 IN. DIAMETER

1801.0000 L.F. 21.43 % 123.0000 75.71 % 105.0000 50.00 %

153,085.00 27,015.00 221,523.00 95,453.00 189,105.00 63,035.00

70.0000

126,070.00

45.0000

37 FURNISHING SOLDIER PILE - W12 X 50

1868.0000 L.F. -50.00 % 39.0000 -56.67 % 38.0000 -57.78 %

84,060.00 -84,060.00 72,852.00 -95,268.00 70,984.00 -97,136.00

90.0000

168,120.00

1.7500

38 ST. REINF. BAR FOR RETAINING WALL

4830.0000 LB. 40.00 % 1.4000 12.00 % 1.1000 -12.00 %

8,452.50 2,415.00 6,762.00 724.50 5,313.00 -724.50

1.2500

6,037.50

700.0000

39 CONC. CLASS 4000 FOR RETAINING WALL

73.1000 C.Y. 27.27 % 950.0000 72.73 % 1,000.0000 81.82 %

51,170.00 10,965.00 69,445.00 29,240.00 73,100.00 32,895.00

550.0000

40,205.00

40 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
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STRUCTURE

3,100.0000

41 TIMBER LAGGING

12.0000 MBM 55.00 % 3,100.0000 55.00 % 2,850.0000 42.50 %

37,200.00 13,200.00 37,200.00 13,200.00 34,200.00 10,200.00

2,000.0000

24,000.00

95.0000

42 BRIDGE RAILING TYPE BP

194.0000 L.F. 58.33 % 60.0000 0.00 % 85.0000 41.67 %

18,430.00 6,790.00 11,640.00 0.00 16,490.00 4,850.00

60.0000

11,640.00

150.0000

43  SPW PEDESTRIAN BARRIER

194.0000 L.F. 50.00 % 120.0000 20.00 % 142.0000 42.00 %

29,100.00 9,700.00 23,280.00 3,880.00 27,548.00 8,148.00

100.0000

19,400.00

50.0000

44 CONCRETE FASCIA PANEL

3670.0000 S.F. 11.11 % 40.0000 -11.11 % 32.0000 -28.89 %

183,500.00 18,350.00 146,800.00 -18,350.00 117,440.00 -47,710.00

45.0000

165,150.00

11.0000

45 PREFABRICATED DRAINAGE MAT

343.0000 S.Y. -26.67 % 20.0000 33.33 % 8.0000 -46.67 %

3,773.00 -1,372.00 6,860.00 1,715.00 2,744.00 -2,401.00

15.0000

5,145.00

SURFACING

23.0000

46 CRUSHED SURFACING BASE COURSE

1660.0000 TON 15.00 % 35.0000 75.00 % 28.0000 40.00 %

38,180.00 4,980.00 58,100.00 24,900.00 46,480.00 13,280.00

20.0000

33,200.00

HOT MIX ASPHALT

47 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

10.0000

48 PLANING BITUMINOUS PAVEMENT

1915.0000 S.Y. 25.00 % 8.0000 0.00 % 5.7000 -28.75 %

19,150.00 3,830.00 15,320.00 0.00 10,915.50 -4,404.50

8.0000

15,320.00

90.0000

49 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

500.0000 TON 5.88 % 90.0000 5.88 % 90.0000 5.88 %

45,000.00 2,500.00 45,000.00 2,500.00 45,000.00 2,500.00

85.0000

42,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A009 REVISION NO : 1 BIDS OPENED ON : Aug 16 2006

CONTRACT NO :007192 REGION NO : 1 AWARDED ON : Sep  8 2006

VERSION NO :6 WORK ORDER# : XL2222

HWY :SR 522
------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522

CORRIDOR IMPROVEMENT

153RD SIGNAL & ROADWAY WIDENING

06A009 (REV. 8-03-06)

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY PARSONS RCI INC.

350 - 106TH AVE NE 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST

98004-5732 98390-9656

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 SUMNER   WA  983900370

COUNTY(S) :KING
CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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HOT MIX ASPHALT

90.0000

50 HMA CL. 1/2 IN. PG 64-22

4770.0000 TON 20.00 % 85.0000 13.33 % 90.0000 20.00 %

429,300.00 71,550.00 405,450.00 47,700.00 429,300.00 71,550.00

75.0000

357,750.00

51 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

7,871.00 7,871.00 7,871.007,871.00

52 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4,407.00 4,407.00 4,407.004,407.00

205.0000

53 COMMERCIAL HMA

130.0000 TON 156.25 % 130.0000 62.50 % 200.0000 150.00 %

26,650.00 16,250.00 16,900.00 6,500.00 26,000.00 15,600.00

80.0000

10,400.00

EROSION CONTROL AND PLANTING

25.0000

54 ESC LEAD

200.0000 DAY -50.00 % 25.0000 -50.00 % 1.0000 -98.00 %

5,000.00 -5,000.00 5,000.00 -5,000.00 200.00 -9,800.00

50.0000

10,000.00

2.0000

55 PLASTIC COVERING

8000.0000 S.Y. 0.00 % 2.0000 0.00 % 2.0000 0.00 %

16,000.00 0.00 16,000.00 0.00 16,000.00 0.00

2.0000

16,000.00

115.0000

56 STREET CLEANING

200.0000 HR 43.75 % 170.0000 112.50 % 95.0000 18.75 %

23,000.00 7,000.00 34,000.00 18,000.00 19,000.00 3,000.00

80.0000

16,000.00

75.0000

57 INLET PROTECTION

96.0000 EACH 7.14 % 100.0000 42.86 % 90.0000 28.57 %

7,200.00 480.00 9,600.00 2,880.00 8,640.00 1,920.00

70.0000

6,720.00

4.0000

58 SILT FENCE

240.0000 L.F. -20.00 % 7.0000 40.00 % 5.0000 0.00 %

960.00 -240.00 1,680.00 480.00 1,200.00 0.00

5.0000

1,200.00

8.0000

59 WATTLE

886.0000 L.F. 60.00 % 7.0000 40.00 % 6.0000 20.00 %

7,088.00 2,658.00 6,202.00 1,772.00 5,316.00 886.00

5.0000

4,430.00
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98004-5732 98390-9656

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 SUMNER   WA  983900370

COUNTY(S) :KING
CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

08/03/2006

13:41

DOT_RGGB01

NH-0522(040), STPH-0522(040), STPUL-0522(040)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

60 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

85,000.00 85,000.00 85,000.0085,000.00

6.0000

61 TEMPORARY CURB

7300.0000 L.F. 50.00 % 4.0000 0.00 % 7.5000 87.50 %

43,800.00 14,600.00 29,200.00 0.00 54,750.00 25,550.00

4.0000

29,200.00

5.0000

62  HIGH VISIBILITY CONSTRUCTION FENCING

378.0000 L.F. 25.00 % 3.0000 -25.00 % 4.0000 0.00 %

1,890.00 378.00 1,134.00 -378.00 1,512.00 0.00

4.0000

1,512.00

1.2000

63 SEEDING AND FERTILIZING BY HAND

410.0000 S.Y. -40.00 % 1.5000 -25.00 % 1.1100 -44.50 %

492.00 -328.00 615.00 -205.00 455.10 -364.90

2.0000

820.00

45.0000

64 TOPSOIL TYPE A

449.0000 C.Y. 12.50 % 62.0000 55.00 % 45.0000 12.50 %

20,205.00 2,245.00 27,838.00 9,878.00 20,205.00 2,245.00

40.0000

17,960.00

35.0000

65 PSIPE - COMPACT STRAWBERRY TREE, 2 FT. HT., #5 CONT.

40.0000 EACH -30.00 % 42.0000 -16.00 % 78.5200 57.04 %

1,400.00 -600.00 1,680.00 -320.00 3,140.80 1,140.80

50.0000

2,000.00

20.0000

66 PSIPE - HANCOCK CORALBERRY, 18 IN. HT., #2 CONT.

70.0000 EACH 0.00 % 40.0000 100.00 % 38.7100 93.55 %

1,400.00 0.00 2,800.00 1,400.00 2,709.70 1,309.70

20.0000

1,400.00

15.0000

67 PSIPE - SUNSET ROCK ROSE, 9 IN. HT., #1 CONT.

58.0000 EACH 0.00 % 40.0000 166.67 % 38.7100 158.07 %

870.00 0.00 2,320.00 1,450.00 2,245.18 1,375.18

15.0000

870.00

10.0000

68 PSIPE - CRINKLELEAF CREEPER, #1 CONT.

443.0000 EACH 66.67 % 20.0000 233.33 % 17.6900 194.83 %

4,430.00 1,772.00 8,860.00 6,202.00 7,836.67 5,178.67

6.0000

2,658.00

100.0000

69 PSIPE - AMUR MAPLE, 5 FT. HT., B&B

17.0000 EACH 0.00 % 130.0000 30.00 % 243.2900 143.29 %

1,700.00 0.00 2,210.00 510.00 4,135.93 2,435.93

100.0000

1,700.00

70 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

7,300.00 7,300.00 7,300.007,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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350 - 106TH AVE NE 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST
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PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 SUMNER   WA  983900370

COUNTY(S) :KING
CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

08/03/2006

13:41

DOT_RGGB01

NH-0522(040), STPH-0522(040), STPUL-0522(040)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

71 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

7,300.00 7,300.00 7,300.007,300.00

72 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

35.0000

73 BARK OR WOOD CHIP MULCH

83.0000 C.Y. 16.67 % 38.0000 26.67 % 53.0800 76.93 %

2,905.00 415.00 3,154.00 664.00 4,405.64 1,915.64

30.0000

2,490.00

10.0000

74 SOD INSTALLATION

56.0000 S.Y. -33.33 % 22.0000 46.67 % 22.1200 47.47 %

560.00 -280.00 1,232.00 392.00 1,238.72 398.72

15.0000

840.00

75  ROADSIDE RESTORATION

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

TRAFFIC

16.0000

76 CEMENT CONC. TRAFFIC CURB AND GUTTER

5349.0000 L.F. 6.67 % 16.0000 6.67 % 13.5000 -10.00 %

85,584.00 5,349.00 85,584.00 5,349.00 72,211.50 -8,023.50

15.0000

80,235.00

18.0000

77 CEMENT CONC. TRAFFIC CURB

2383.0000 L.F. 20.00 % 17.0000 13.33 % 16.0000 6.67 %

42,894.00 7,149.00 40,511.00 4,766.00 38,128.00 2,383.00

15.0000

35,745.00

5.0000

78 EXTRUDED CURB

1630.0000 L.F. 0.00 % 6.0000 20.00 % 12.0000 140.00 %

8,150.00 0.00 9,780.00 1,630.00 19,560.00 11,410.00

5.0000

8,150.00

12.0000

79 TYPE C PRECAST TRAFFIC CURB

1880.0000 L.F. 9.09 % 13.0000 18.18 % 13.0000 18.18 %

22,560.00 1,880.00 24,440.00 3,760.00 24,440.00 3,760.00

11.0000

20,680.00

2,200.0000

80 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

1.0000 EACH 46.67 % 2,400.0000 60.00 % 750.0000 -50.00 %

2,200.00 700.00 2,400.00 900.00 750.00 -750.00

1,500.0000

1,500.00
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NO.
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NH-0522(040), STPH-0522(040), STPUL-0522(040)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3,200.0000

81 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 28.00 % 3,500.0000 40.00 % 1,250.0000 -50.00 %

3,200.00 700.00 3,500.00 1,000.00 1,250.00 -1,250.00

2,500.0000

2,500.00

0.1700

82 PAINT LINE

10220.0000 L.F. 13.33 % 0.2000 33.33 % 0.1500 0.00 %

1,737.40 204.40 2,044.00 511.00 1,533.00 0.00

0.1500

1,533.00

1.1000

83 PLASTIC DROP LANE LINE

310.0000 L.F. 10.00 % 1.2000 20.00 % 1.0000 0.00 %

341.00 31.00 372.00 62.00 310.00 0.00

1.0000

310.00

1.6000

84 PLASTIC WIDE LINE

3700.0000 L.F. 6.67 % 1.8000 20.00 % 1.5000 0.00 %

5,920.00 370.00 6,660.00 1,110.00 5,550.00 0.00

1.5000

5,550.00

2.2500

85 PLASTIC DOTTED WIDE LINE

600.0000 L.F. 125.00 % 2.5000 150.00 % 2.0000 100.00 %

1,350.00 750.00 1,500.00 900.00 1,200.00 600.00

1.0000

600.00

2.2500

86 PLASTIC SKIP WIDE LINE

230.0000 L.F. 125.00 % 2.5000 150.00 % 2.0000 100.00 %

517.50 287.50 575.00 345.00 460.00 230.00

1.0000

230.00

6.0000

87 PLASTIC CROSSWALK LINE

1190.0000 S.F. 0.00 % 7.0000 16.67 % 5.7500 -4.17 %

7,140.00 0.00 8,330.00 1,190.00 6,842.50 -297.50

6.0000

7,140.00

12.0000

88 PLASTIC STOP LINE

310.0000 L.F. 50.00 % 13.0000 62.50 % 11.0000 37.50 %

3,720.00 1,240.00 4,030.00 1,550.00 3,410.00 930.00

8.0000

2,480.00

40.0000

89 PAINTED TRAFFIC ARROW

26.0000 EACH -11.11 % 40.0000 -11.11 % 35.0000 -22.22 %

1,040.00 -130.00 1,040.00 -130.00 910.00 -260.00

45.0000

1,170.00

125.0000

90 PLASTIC TRAFFIC ARROW

26.0000 EACH 38.89 % 140.0000 55.56 % 120.0000 33.33 %

3,250.00 910.00 3,640.00 1,300.00 3,120.00 780.00

90.0000

2,340.00

50.0000

91 PLASTIC TRAFFIC LETTER

49.0000 EACH 0.00 % 52.0000 4.00 % 45.0000 -10.00 %

2,450.00 0.00 2,548.00 98.00 2,205.00 -245.00

50.0000

2,450.00
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PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

225.0000

92 RAISED PAVEMENT MARKER TYPE 1

4.8800 HUND 25.00 % 230.0000 27.78 % 200.0000 11.11 %

1,098.00 219.60 1,122.40 244.00 976.00 97.60

180.0000

878.40

425.0000

93 RAISED PAVEMENT MARKER TYPE 2

1.6300 HUND 21.43 % 460.0000 31.43 % 400.0000 14.29 %

692.75 122.25 749.80 179.30 652.00 81.50

350.0000

570.50

0.1500

94 TEMPORARY PAVEMENT MARKING

21000.0000 L.F. -50.00 % 0.2000 -33.33 % 0.2000 -33.33 %

3,150.00 -3,150.00 4,200.00 -2,100.00 4,200.00 -2,100.00

0.3000

6,300.00

95 PERMANENT SIGNING

L.S. 194.12 % 5.88 % 58.82 %

25,000.00 16,500.00 9,000.00 500.00 13,500.00 5,000.008,500.00

96  TRAFFIC SIGNAL AND ILLUMINATION SYSTEM

L.S. -10.71 % 2.04 % -5.61 %

175,000.00 -21,000.00 200,000.00 4,000.00 185,000.00 -11,000.00196,000.00

97  SIGNAL INTERCONNECT SYSTEM

L.S. -53.49 % -47.67 % 16.28 %

40,000.00 -46,000.00 45,000.00 -41,000.00 100,000.00 14,000.0086,000.00

5.0000

98 SEQUENTIAL ARROW SIGN

5000.0000 HR 66.67 % 6.0000 100.00 % 5.0000 66.67 %

25,000.00 10,000.00 30,000.00 15,000.00 25,000.00 10,000.00

3.0000

15,000.00

99 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -20.00 % 20.00 % -85.00 %

40,000.00 -10,000.00 60,000.00 10,000.00 7,500.00 -42,500.0050,000.00

42.0000

100 OTHER TRAFFIC CONTROL LABOR

8000.0000 HR 20.00 % 45.0000 28.57 % 40.0000 14.29 %

336,000.00 56,000.00 360,000.00 80,000.00 320,000.00 40,000.00

35.0000

280,000.00

101 TRAFFIC CONTROL SUPERVISOR

L.S. 20.00 % 89.00 % 100.00 %

60,000.00 10,000.00 94,500.00 44,500.00 100,000.00 50,000.0050,000.00
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

20.0000

102 CONSTRUCTION SIGNS CLASS A

296.0000 S.F. 0.00 % 16.0000 -20.00 % 30.0000 50.00 %

5,920.00 0.00 4,736.00 -1,184.00 8,880.00 2,960.00

20.0000

5,920.00

OTHER ITEMS

103 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

10.0000

104 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3299.0000 C.Y. 0.00 % 8.0000 -20.00 % 30.0000 200.00 %

32,990.00 0.00 26,392.00 -6,598.00 98,970.00 65,980.00

10.0000

32,990.00

1.0000

105 SHORING OR EXTRA EXCAVATION CLASS B

11116.0000 S.F. -80.00 % 1.0000 -80.00 % 0.0100 -99.80 %

11,116.00 -44,464.00 11,116.00 -44,464.00 111.16 -55,468.84

5.0000

55,580.00

106  SHORING CLASS B

L.S. -89.51 % -84.26 % -100.00 %

10,000.00 -85,300.00 15,000.00 -80,300.00 0.01 -95,299.9995,300.00

80.0000

107 GRAVEL BACKFILL FOR FOUNDATION CLASS B

103.0000 C.Y. 300.00 % 60.0000 200.00 % 85.0000 325.00 %

8,240.00 6,180.00 6,180.00 4,120.00 8,755.00 6,695.00

20.0000

2,060.00

50.0000

108 GRAVEL BACKFILL FOR DRAIN

115.0000 C.Y. 66.67 % 110.0000 266.67 % 50.0000 66.67 %

5,750.00 2,300.00 12,650.00 9,200.00 5,750.00 2,300.00

30.0000

3,450.00

109 CURE BOX

L.S. -54.55 % -50.00 % -65.91 %

1,000.00 -1,200.00 1,100.00 -1,100.00 750.00 -1,450.002,200.00

350.0000

110 PLUGGING EXISTING PIPE

5.0000 EACH -12.50 % 620.0000 55.00 % 700.0000 75.00 %

1,750.00 -250.00 3,100.00 1,100.00 3,500.00 1,500.00

400.0000

2,000.00

111 STRUCTURE SURVEYING

L.S. -25.00 % 50.00 % -25.00 %

15,000.00 -5,000.00 30,000.00 10,000.00 15,000.00 -5,000.0020,000.00
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TOTAL AMOUNT

OTHER ITEMS

112 ROADWAY SURVEYING

L.S. 275.00 % 100.00 % 225.00 %

75,000.00 55,000.00 40,000.00 20,000.00 65,000.00 45,000.0020,000.00

750.0000

113 ADJUST MONUMENT CASE AND COVER

3.0000 EACH 200.00 % 330.0000 32.00 % 700.0000 180.00 %

2,250.00 1,500.00 990.00 240.00 2,100.00 1,350.00

250.0000

750.00

38.0000

114 CEMENT CONC. SIDEWALK

2837.0000 S.Y. 8.57 % 33.0000 -5.71 % 63.0000 80.00 %

107,806.00 8,511.00 93,621.00 -5,674.00 178,731.00 79,436.00

35.0000

99,295.00

54.0000

115 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 MOD

531.0000 S.Y. 35.00 % 42.0000 5.00 % 75.0000 87.50 %

28,674.00 7,434.00 22,302.00 1,062.00 39,825.00 18,585.00

40.0000

21,240.00

1,300.0000

116 CEMENT CONC. SIDEWALK RAMP TYPE 2A

1.0000 EACH 30.00 % 1,500.0000 50.00 % 1,250.0000 25.00 %

1,300.00 300.00 1,500.00 500.00 1,250.00 250.00

1,000.0000

1,000.00

2,800.0000

117 CEMENT CONC. SIDEWALK RAMP TYPE 2A MOD

1.0000 EACH 180.00 % 2,400.0000 140.00 % 2,700.0000 170.00 %

2,800.00 1,800.00 2,400.00 1,400.00 2,700.00 1,700.00

1,000.0000

1,000.00

1,300.0000

118 CEMENT CONC. SIDEWALK RAMP TYPE 4A

11.0000 EACH 30.00 % 1,500.0000 50.00 % 1,200.0000 20.00 %

14,300.00 3,300.00 16,500.00 5,500.00 13,200.00 2,200.00

1,000.0000

11,000.00

70.0000

119 MONOLITHIC CEMENT CONC. CURB AND SIDEWALK

33.0000 S.Y. 75.00 % 90.0000 125.00 % 70.0000 75.00 %

2,310.00 990.00 2,970.00 1,650.00 2,310.00 990.00

40.0000

1,320.00

90.0000

120 CEMENT CONC. SIDEWALK WITH RAISED EDGE

23.0000 S.Y. 200.00 % 96.0000 220.00 % 85.0000 183.33 %

2,070.00 1,380.00 2,208.00 1,518.00 1,955.00 1,265.00

30.0000

690.00

2,100.0000

121  BUS SHELTER PAD

2.0000 EACH 320.00 % 1,000.0000 100.00 % 175.0000 -65.00 %

4,200.00 3,200.00 2,000.00 1,000.00 350.00 -650.00

500.0000

1,000.00

25.0000

122  MEDIAN ROCKS

162.0000 S.F. 66.67 % 30.0000 100.00 % 150.0000 900.00 %

4,050.00 1,620.00 4,860.00 2,430.00 24,300.00 21,870.00

15.0000

2,430.00
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350 - 106TH AVE NE 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST

98004-5732 98390-9656

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 SUMNER   WA  983900370

COUNTY(S) :KING
CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

08/03/2006

13:41

DOT_RGGB01

NH-0522(040), STPH-0522(040), STPUL-0522(040)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

27.0000

123 CHAIN LINK FENCE TYPE 4

10.0000 L.F. 80.00 % 29.0000 93.33 % 30.0000 100.00 %

270.00 120.00 290.00 140.00 300.00 150.00

15.0000

150.00

32.0000

124 COATED CHAIN LINK FENCE TYPE 6

140.0000 L.F. 220.00 % 35.0000 250.00 % 35.0000 250.00 %

4,480.00 3,080.00 4,900.00 3,500.00 4,900.00 3,500.00

10.0000

1,400.00

24.0000

125 GRAVITY BLOCK WALL

3060.0000 S.F. -20.00 % 55.0000 83.33 % 65.0000 116.67 %

73,440.00 -18,360.00 168,300.00 76,500.00 198,900.00 107,100.00

30.0000

91,800.00

30.0000

126  GRAVITY SMALL BLOCK WALL

133.0000 S.F. 0.00 % 30.0000 0.00 % 50.0000 66.67 %

3,990.00 0.00 3,990.00 0.00 6,650.00 2,660.00

30.0000

3,990.00

750.0000

127 CONNECTION TO DRAINAGE STRUCTURE

42.0000 EACH 50.00 % 1,400.0000 180.00 % 1,500.0000 200.00 %

31,500.00 10,500.00 58,800.00 37,800.00 63,000.00 42,000.00

500.0000

21,000.00

300.0000

128 ADJUST MANHOLE

29.0000 EACH -25.00 % 450.0000 12.50 % 700.0000 75.00 %

8,700.00 -2,900.00 13,050.00 1,450.00 20,300.00 8,700.00

400.0000

11,600.00

250.0000

129 ADJUST CATCH BASIN

47.0000 EACH -28.57 % 450.0000 28.57 % 550.0000 57.14 %

11,750.00 -4,700.00 21,150.00 4,700.00 25,850.00 9,400.00

350.0000

16,450.00

350.0000

130 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

26.0000 EACH 16.67 % 550.0000 83.33 % 600.0000 100.00 %

9,100.00 1,300.00 14,300.00 6,500.00 15,600.00 7,800.00

300.0000

7,800.00

100.0000

131 ADJUST VALVE BOX

36.0000 EACH -63.64 % 360.0000 30.91 % 300.0000 9.09 %

3,600.00 -6,300.00 12,960.00 3,060.00 10,800.00 900.00

275.0000

9,900.00

100.0000

132  ADJUST METER BOX

24.0000 EACH -66.67 % 570.0000 90.00 % 300.0000 0.00 %

2,400.00 -4,800.00 13,680.00 6,480.00 7,200.00 0.00

300.0000

7,200.00

150.0000

133 ADJUST JUNCTION BOX

3.0000 EACH -50.00 % 900.0000 200.00 % 300.0000 0.00 %

450.00 -450.00 2,700.00 1,800.00 900.00 0.00

300.0000

900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A009 REVISION NO : 1 BIDS OPENED ON : Aug 16 2006

CONTRACT NO :007192 REGION NO : 1 AWARDED ON : Sep  8 2006

VERSION NO :6 WORK ORDER# : XL2222

HWY :SR 522
------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522

CORRIDOR IMPROVEMENT

153RD SIGNAL & ROADWAY WIDENING

06A009 (REV. 8-03-06)

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY PARSONS RCI INC.

350 - 106TH AVE NE 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST

98004-5732 98390-9656

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 SUMNER   WA  983900370

COUNTY(S) :KING
CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

08/03/2006

13:41

DOT_RGGB01

NH-0522(040), STPH-0522(040), STPUL-0522(040)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

134 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

0.5000

135 TRAINING

800.0000 HR -95.00 % 5.0000 -50.00 % 10.0000 0.00 %

400.00 -7,600.00 4,000.00 -4,000.00 8,000.00 0.00

10.0000

8,000.00

136 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

137 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

138 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

139 SPCC PLAN

L.S. 25.00 % -80.00 % 37.50 %

5,000.00 1,000.00 800.00 -3,200.00 5,500.00 1,500.004,000.00

1.0000

140 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1000.0000 S.Y. -66.67 % 2.0000 -33.33 % 2.5000 -16.67 %

1,000.00 -2,000.00 2,000.00 -1,000.00 2,500.00 -500.00

3.0000

3,000.00

350.0000

141 MAILBOX SUPPORT TYPE 1

3.0000 EACH 0.00 % 540.0000 54.29 % 150.0000 -57.14 %

1,050.00 0.00 1,620.00 570.00 450.00 -600.00

350.0000

1,050.00

550.0000

142 MAILBOX SUPPORT TYPE 2

1.0000 EACH 37.50 % 600.0000 50.00 % 250.0000 -37.50 %

550.00 150.00 600.00 200.00 250.00 -150.00

400.0000

400.00

25,000.0000

143 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 212.50 % 38,000.0000 375.00 % 50,000.0000 525.00 %

25,000.00 17,000.00 38,000.00 30,000.00 50,000.00 42,000.00

8,000.0000

8,000.00

65.0000

144 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

2800.0000 HR 62.50 % 0.0100 -99.98 % 50.0000 25.00 %

182,000.00 70,000.00 28.00 -111,972.00 140,000.00 28,000.00

40.0000

112,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A009 REVISION NO : 1 BIDS OPENED ON : Aug 16 2006

CONTRACT NO :007192 REGION NO : 1 AWARDED ON : Sep  8 2006

VERSION NO :6 WORK ORDER# : XL2222

HWY :SR 522
------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522

CORRIDOR IMPROVEMENT

153RD SIGNAL & ROADWAY WIDENING

06A009 (REV. 8-03-06)

TRI-STATE CONSTRUCTION, INC. WILDER CONSTRUCTION COMPANY PARSONS RCI INC.

350 - 106TH AVE NE 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST

98004-5732 98390-9656

PROJECT : BELLEVUE   WA  980093686 EVERETT   WA  982011927 SUMNER   WA  983900370

COUNTY(S) :KING
CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

08/03/2006

13:41

DOT_RGGB01

NH-0522(040), STPH-0522(040), STPUL-0522(040)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

145 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

$4,037,653.15 16.29% $4,362,000.00 25.63% $4,389,449.71 26.42%$3,472,045.40CONTRACT TOTAL

$4,389,449.71$4,037,653.15 $4,362,000.00BASE TOTAL 16.29% 25.63% 26.42%$3,472,045.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A009 REVISION NO : 1 BIDS OPENED ON : Aug 16 2006

CONTRACT NO :007192 REGION NO : 1 AWARDED ON : Sep  8 2006

VERSION NO :6 WORK ORDER# : XL2222

HWY :SR 522
------- 4TH BIDDER -------

TITLE :SR 522

CORRIDOR IMPROVEMENT

153RD SIGNAL & ROADWAY WIDENING

06A009 (REV. 8-03-06)

MARSHBANK CONSTRUCTION INC.

3304 OLD HARTFORD RD

98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING
CONTRACTOR NUMBER : 100035

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

08/03/2006

13:41

DOT_RGGB01

NH-0522(040), STPH-0522(040), STPUL-0522(040)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1 MOBILIZATION

L.S. 40.00 %

350,000.00 100,000.00250,000.00

2 CLEARING AND GRUBBING

L.S. 2,400.00 %

50,000.00 48,000.002,000.00

5,000.0000

3 REMOVING DRAINAGE STRUCTURE

1.0000 EACH 843.40 %

5,000.00 4,470.00

530.0000

530.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 25.00 %

25,000.00 5,000.0020,000.00

5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 %

29,000.0029,000.00

7.0000

6 REMOVING GUARDRAIL

210.0000 L.F. 40.00 %

1,470.00 420.00

5.0000

1,050.00

400.0000

7 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 122.22 %

400.00 220.00

180.0000

180.00

0.7500

8 REMOVING TEMPORARY PAVEMENT MARKING

12000.0000 L.F. 275.00 %

9,000.00 6,600.00

0.2000

2,400.00

0.7500

9 REMOVING PAINT LINE

7850.0000 L.F. 87.50 %

5,887.50 2,747.50

0.4000

3,140.00

1.0000

10 REMOVING PLASTIC LINE

3350.0000 L.F. 42.86 %

3,350.00 1,005.00

0.7000

2,345.00

60.0000

11 REMOVING PAINTED TRAFFIC MARKING

26.0000 EACH 50.00 %

1,560.00 520.00

40.0000

1,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A009 REVISION NO : 1 BIDS OPENED ON : Aug 16 2006

CONTRACT NO :007192 REGION NO : 1 AWARDED ON : Sep  8 2006

VERSION NO :6 WORK ORDER# : XL2222

HWY :SR 522
------- 4TH BIDDER -------

TITLE :SR 522

CORRIDOR IMPROVEMENT

153RD SIGNAL & ROADWAY WIDENING

06A009 (REV. 8-03-06)

MARSHBANK CONSTRUCTION INC.

3304 OLD HARTFORD RD

98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING
CONTRACTOR NUMBER : 100035

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

08/03/2006

13:41

DOT_RGGB01

NH-0522(040), STPH-0522(040), STPUL-0522(040)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

60.0000

12 REMOVING PLASTIC TRAFFIC MARKING

131.0000 EACH 71.43 %

7,860.00 3,275.00

35.0000

4,585.00

400.0000

13 HAZARDOUS MATERIAL EXCAVATION

10.0000 C.Y. 135.29 %

4,000.00 2,300.00

170.0000

1,700.00

14 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 %

1,000.001,000.00

GRADING

50.0000

15 ROADWAY EXCAVATION INCL. HAUL

3900.0000 C.Y. 233.33 %

195,000.00 136,500.00

15.0000

58,500.00

100.0000

16 GRAVEL BORROW INCL. HAUL

150.0000 TON 733.33 %

15,000.00 13,200.00

12.0000

1,800.00

100.0000

17 EMBANKMENT COMPACTION

320.0000 C.Y. 2,400.00 %

32,000.00 30,720.00

4.0000

1,280.00

DRAINAGE

1,500.0000

18 CONCRETE INLET

17.0000 EACH 150.00 %

25,500.00 15,300.00

600.0000

10,200.00

3,000.0000

19 GRATE INLET TYPE 2

2.0000 EACH 20.00 %

6,000.00 1,000.00

2,500.0000

5,000.00

25.0000

20 CEMENT CONC. GUTTER

980.0000 L.F. 66.67 %

24,500.00 9,800.00

15.0000

14,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A009 REVISION NO : 1 BIDS OPENED ON : Aug 16 2006

CONTRACT NO :007192 REGION NO : 1 AWARDED ON : Sep  8 2006

VERSION NO :6 WORK ORDER# : XL2222

HWY :SR 522
------- 4TH BIDDER -------

TITLE :SR 522

CORRIDOR IMPROVEMENT

153RD SIGNAL & ROADWAY WIDENING

06A009 (REV. 8-03-06)

MARSHBANK CONSTRUCTION INC.

3304 OLD HARTFORD RD

98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING
CONTRACTOR NUMBER : 100035

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

08/03/2006

13:41

DOT_RGGB01

NH-0522(040), STPH-0522(040), STPUL-0522(040)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

30.0000

21  UNDERDRAIN PIPE 4 IN. DIAM.

252.0000 L.F. 200.00 %

7,560.00 5,040.00

10.0000

2,520.00

30.0000

22 UNDERDRAIN PIPE 6 IN. DIAM.

1481.0000 L.F. 200.00 %

44,430.00 29,620.00

10.0000

14,810.00

30.0000

23 DRAIN PIPE 6 IN. DIAM.

259.0000 L.F. 20.00 %

7,770.00 1,295.00

25.0000

6,475.00

STORM SEWER

15,000.0000

24 CATCH BASIN TYPE 2 84 IN. DIAM. W/BAFFLE FLOW RESTRICTOR

2.0000 EACH 275.00 %

30,000.00 22,000.00

4,000.0000

8,000.00

1,500.0000

25 CATCH BASIN TYPE 1

27.0000 EACH 66.67 %

40,500.00 16,200.00

900.0000

24,300.00

3,000.0000

26 CATCH BASIN TYPE 2 48 IN. DIAM.

3.0000 EACH 20.00 %

9,000.00 1,500.00

2,500.0000

7,500.00

12,000.0000

27 CATCH BASIN TYPE 2 84 IN. DIAM.

3.0000 EACH 84.62 %

36,000.00 16,500.00

6,500.0000

19,500.00

5.0000

28 TESTING STORM SEWER PIPE

2056.0000 L.F. 150.00 %

10,280.00 6,168.00

2.0000

4,112.00

75.0000

29 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

1039.0000 L.F. 150.00 %

77,925.00 46,755.00

30.0000

31,170.00

100.0000

30 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

547.0000 L.F. 122.22 %

54,700.00 30,085.00

45.0000

24,615.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A009 REVISION NO : 1 BIDS OPENED ON : Aug 16 2006

CONTRACT NO :007192 REGION NO : 1 AWARDED ON : Sep  8 2006

VERSION NO :6 WORK ORDER# : XL2222

HWY :SR 522
------- 4TH BIDDER -------

TITLE :SR 522

CORRIDOR IMPROVEMENT

153RD SIGNAL & ROADWAY WIDENING

06A009 (REV. 8-03-06)

MARSHBANK CONSTRUCTION INC.

3304 OLD HARTFORD RD

98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING
CONTRACTOR NUMBER : 100035

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

08/03/2006

13:41

DOT_RGGB01

NH-0522(040), STPH-0522(040), STPUL-0522(040)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

400.0000

31 CL. IV REINF. CONC. STORM SEWER PIPE 48 IN. DIAM.

358.0000 L.F. 400.00 %

143,200.00 114,560.00

80.0000

28,640.00

75.0000

32 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

372.0000 L.F. 114.29 %

27,900.00 14,880.00

35.0000

13,020.00

STRUCTURE

50.0000

33 STRUCTURE EXCAVATION CLASS A INCL. HAUL

200.0000 C.Y. 66.67 %

10,000.00 4,000.00

30.0000

6,000.00

34 SHORING OR EXTRA EXCAVATION CL. A

L.S. 25.00 %

15,000.00 3,000.0012,000.00

50.0000

35 GRAVEL BACKFILL FOR WALL

253.0000 C.Y. 66.67 %

12,650.00 5,060.00

30.0000

7,590.00

120.0000

36 SHAFT - 24 IN. DIAMETER

1801.0000 L.F. 71.43 %

216,120.00 90,050.00

70.0000

126,070.00

50.0000

37 FURNISHING SOLDIER PILE - W12 X 50

1868.0000 L.F. -44.44 %

93,400.00 -74,720.00

90.0000

168,120.00

2.5000

38 ST. REINF. BAR FOR RETAINING WALL

4830.0000 LB. 100.00 %

12,075.00 6,037.50

1.2500

6,037.50

1,000.0000

39 CONC. CLASS 4000 FOR RETAINING WALL

73.1000 C.Y. 81.82 %

73,100.00 32,895.00

550.0000

40,205.00

40 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 %

-3.00-3.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A009 REVISION NO : 1 BIDS OPENED ON : Aug 16 2006

CONTRACT NO :007192 REGION NO : 1 AWARDED ON : Sep  8 2006

VERSION NO :6 WORK ORDER# : XL2222

HWY :SR 522
------- 4TH BIDDER -------

TITLE :SR 522

CORRIDOR IMPROVEMENT

153RD SIGNAL & ROADWAY WIDENING

06A009 (REV. 8-03-06)

MARSHBANK CONSTRUCTION INC.

3304 OLD HARTFORD RD

98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING
CONTRACTOR NUMBER : 100035

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

08/03/2006

13:41

DOT_RGGB01

NH-0522(040), STPH-0522(040), STPUL-0522(040)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

4,500.0000

41 TIMBER LAGGING

12.0000 MBM 125.00 %

54,000.00 30,000.00

2,000.0000

24,000.00

150.0000

42 BRIDGE RAILING TYPE BP

194.0000 L.F. 150.00 %

29,100.00 17,460.00

60.0000

11,640.00

230.0000

43  SPW PEDESTRIAN BARRIER

194.0000 L.F. 130.00 %

44,620.00 25,220.00

100.0000

19,400.00

70.0000

44 CONCRETE FASCIA PANEL

3670.0000 S.F. 55.56 %

256,900.00 91,750.00

45.0000

165,150.00

7.0000

45 PREFABRICATED DRAINAGE MAT

343.0000 S.Y. -53.33 %

2,401.00 -2,744.00

15.0000

5,145.00

SURFACING

25.0000

46 CRUSHED SURFACING BASE COURSE

1660.0000 TON 25.00 %

41,500.00 8,300.00

20.0000

33,200.00

HOT MIX ASPHALT

47 CRACK SEALING

EST. 0.00 %

5,000.005,000.00

6.0000

48 PLANING BITUMINOUS PAVEMENT

1915.0000 S.Y. -25.00 %

11,490.00 -3,830.00

8.0000

15,320.00

100.0000

49 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

500.0000 TON 17.65 %

50,000.00 7,500.00

85.0000

42,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A009 REVISION NO : 1 BIDS OPENED ON : Aug 16 2006

CONTRACT NO :007192 REGION NO : 1 AWARDED ON : Sep  8 2006

VERSION NO :6 WORK ORDER# : XL2222

HWY :SR 522
------- 4TH BIDDER -------

TITLE :SR 522

CORRIDOR IMPROVEMENT

153RD SIGNAL & ROADWAY WIDENING

06A009 (REV. 8-03-06)

MARSHBANK CONSTRUCTION INC.

3304 OLD HARTFORD RD

98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING
CONTRACTOR NUMBER : 100035

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

08/03/2006

13:41

DOT_RGGB01

NH-0522(040), STPH-0522(040), STPUL-0522(040)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

100.0000

50 HMA CL. 1/2 IN. PG 64-22

4770.0000 TON 33.33 %

477,000.00 119,250.00

75.0000

357,750.00

51 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 %

7,871.007,871.00

52 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %

4,407.004,407.00

200.0000

53 COMMERCIAL HMA

130.0000 TON 150.00 %

26,000.00 15,600.00

80.0000

10,400.00

EROSION CONTROL AND PLANTING

150.0000

54 ESC LEAD

200.0000 DAY 200.00 %

30,000.00 20,000.00

50.0000

10,000.00

1.0000

55 PLASTIC COVERING

8000.0000 S.Y. -50.00 %

8,000.00 -8,000.00

2.0000

16,000.00

100.0000

56 STREET CLEANING

200.0000 HR 25.00 %

20,000.00 4,000.00

80.0000

16,000.00

100.0000

57 INLET PROTECTION

96.0000 EACH 42.86 %

9,600.00 2,880.00

70.0000

6,720.00

15.0000

58 SILT FENCE

240.0000 L.F. 200.00 %

3,600.00 2,400.00

5.0000

1,200.00

10.0000

59 WATTLE

886.0000 L.F. 100.00 %

8,860.00 4,430.00

5.0000

4,430.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

60 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %

85,000.0085,000.00

6.0000

61 TEMPORARY CURB

7300.0000 L.F. 50.00 %

43,800.00 14,600.00

4.0000

29,200.00

10.0000

62  HIGH VISIBILITY CONSTRUCTION FENCING

378.0000 L.F. 150.00 %

3,780.00 2,268.00

4.0000

1,512.00

10.0000

63 SEEDING AND FERTILIZING BY HAND

410.0000 S.Y. 400.00 %

4,100.00 3,280.00

2.0000

820.00

52.0000

64 TOPSOIL TYPE A

449.0000 C.Y. 30.00 %

23,348.00 5,388.00

40.0000

17,960.00

50.0000

65 PSIPE - COMPACT STRAWBERRY TREE, 2 FT. HT., #5 CONT.

40.0000 EACH 0.00 %

2,000.00 0.00

50.0000

2,000.00

40.0000

66 PSIPE - HANCOCK CORALBERRY, 18 IN. HT., #2 CONT.

70.0000 EACH 100.00 %

2,800.00 1,400.00

20.0000

1,400.00

40.0000

67 PSIPE - SUNSET ROCK ROSE, 9 IN. HT., #1 CONT.

58.0000 EACH 166.67 %

2,320.00 1,450.00

15.0000

870.00

10.0000

68 PSIPE - CRINKLELEAF CREEPER, #1 CONT.

443.0000 EACH 66.67 %

4,430.00 1,772.00

6.0000

2,658.00

60.0000

69 PSIPE - AMUR MAPLE, 5 FT. HT., B&B

17.0000 EACH -40.00 %

1,020.00 -680.00

100.0000

1,700.00

70 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 %

7,300.007,300.00
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71 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %

7,300.007,300.00

72 WEED CONTROL

EST. 0.00 %

1,000.001,000.00

60.0000

73 BARK OR WOOD CHIP MULCH

83.0000 C.Y. 100.00 %

4,980.00 2,490.00

30.0000

2,490.00

8.0000

74 SOD INSTALLATION

56.0000 S.Y. -46.67 %

448.00 -392.00

15.0000

840.00

75  ROADSIDE RESTORATION

EST. 0.00 %

1,000.001,000.00

TRAFFIC

15.0000

76 CEMENT CONC. TRAFFIC CURB AND GUTTER

5349.0000 L.F. 0.00 %

80,235.00 0.00

15.0000

80,235.00

12.0000

77 CEMENT CONC. TRAFFIC CURB

2383.0000 L.F. -20.00 %

28,596.00 -7,149.00

15.0000

35,745.00

5.0000

78 EXTRUDED CURB

1630.0000 L.F. 0.00 %

8,150.00 0.00

5.0000

8,150.00

16.0000

79 TYPE C PRECAST TRAFFIC CURB

1880.0000 L.F. 45.45 %

30,080.00 9,400.00

11.0000

20,680.00

2,550.0000

80 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

1.0000 EACH 70.00 %

2,550.00 1,050.00

1,500.0000

1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A009 REVISION NO : 1 BIDS OPENED ON : Aug 16 2006

CONTRACT NO :007192 REGION NO : 1 AWARDED ON : Sep  8 2006

VERSION NO :6 WORK ORDER# : XL2222

HWY :SR 522
------- 4TH BIDDER -------

TITLE :SR 522

CORRIDOR IMPROVEMENT

153RD SIGNAL & ROADWAY WIDENING

06A009 (REV. 8-03-06)

MARSHBANK CONSTRUCTION INC.

3304 OLD HARTFORD RD

98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING
CONTRACTOR NUMBER : 100035

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

08/03/2006

13:41

DOT_RGGB01

NH-0522(040), STPH-0522(040), STPUL-0522(040)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3,700.0000

81 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 48.00 %

3,700.00 1,200.00

2,500.0000

2,500.00

0.2500

82 PAINT LINE

10220.0000 L.F. 66.67 %

2,555.00 1,022.00

0.1500

1,533.00

2.3000

83 PLASTIC DROP LANE LINE

310.0000 L.F. 130.00 %

713.00 403.00

1.0000

310.00

2.3000

84 PLASTIC WIDE LINE

3700.0000 L.F. 53.33 %

8,510.00 2,960.00

1.5000

5,550.00

2.3000

85 PLASTIC DOTTED WIDE LINE

600.0000 L.F. 130.00 %

1,380.00 780.00

1.0000

600.00

2.0000

86 PLASTIC SKIP WIDE LINE

230.0000 L.F. 100.00 %

460.00 230.00

1.0000

230.00

8.0000

87 PLASTIC CROSSWALK LINE

1190.0000 S.F. 33.33 %

9,520.00 2,380.00

6.0000

7,140.00

10.0000

88 PLASTIC STOP LINE

310.0000 L.F. 25.00 %

3,100.00 620.00

8.0000

2,480.00

75.0000

89 PAINTED TRAFFIC ARROW

26.0000 EACH 66.67 %

1,950.00 780.00

45.0000

1,170.00

175.0000

90 PLASTIC TRAFFIC ARROW

26.0000 EACH 94.44 %

4,550.00 2,210.00

90.0000

2,340.00

60.0000

91 PLASTIC TRAFFIC LETTER

49.0000 EACH 20.00 %

2,940.00 490.00

50.0000

2,450.00
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290.0000

92 RAISED PAVEMENT MARKER TYPE 1

4.8800 HUND 61.11 %

1,415.20 536.80

180.0000

878.40

580.0000

93 RAISED PAVEMENT MARKER TYPE 2

1.6300 HUND 65.71 %

945.40 374.90

350.0000

570.50

0.2500

94 TEMPORARY PAVEMENT MARKING

21000.0000 L.F. -16.67 %

5,250.00 -1,050.00

0.3000

6,300.00

95 PERMANENT SIGNING

L.S. 170.59 %

23,000.00 14,500.008,500.00

96  TRAFFIC SIGNAL AND ILLUMINATION SYSTEM

L.S. 2.04 %

200,000.00 4,000.00196,000.00

97  SIGNAL INTERCONNECT SYSTEM

L.S. -53.49 %

40,000.00 -46,000.0086,000.00

7.0000

98 SEQUENTIAL ARROW SIGN

5000.0000 HR 133.33 %

35,000.00 20,000.00

3.0000

15,000.00

99 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -16.00 %

42,000.00 -8,000.0050,000.00

40.0000

100 OTHER TRAFFIC CONTROL LABOR

8000.0000 HR 14.29 %

320,000.00 40,000.00

35.0000

280,000.00

101 TRAFFIC CONTROL SUPERVISOR

L.S. 220.00 %

160,000.00 110,000.0050,000.00
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20.0000

102 CONSTRUCTION SIGNS CLASS A

296.0000 S.F. 0.00 %

5,920.00 0.00

20.0000

5,920.00

OTHER ITEMS

103 TYPE B PROGRESS SCHEDULE

L.S. 0.00 %

5,000.00 0.005,000.00

30.0000

104 STRUCTURE EXCAVATION CLASS B INCL. HAUL

3299.0000 C.Y. 200.00 %

98,970.00 65,980.00

10.0000

32,990.00

2.0000

105 SHORING OR EXTRA EXCAVATION CLASS B

11116.0000 S.F. -60.00 %

22,232.00 -33,348.00

5.0000

55,580.00

106  SHORING CLASS B

L.S. -79.01 %

20,000.00 -75,300.0095,300.00

50.0000

107 GRAVEL BACKFILL FOR FOUNDATION CLASS B

103.0000 C.Y. 150.00 %

5,150.00 3,090.00

20.0000

2,060.00

50.0000

108 GRAVEL BACKFILL FOR DRAIN

115.0000 C.Y. 66.67 %

5,750.00 2,300.00

30.0000

3,450.00

109 CURE BOX

L.S. 13.64 %

2,500.00 300.002,200.00

500.0000

110 PLUGGING EXISTING PIPE

5.0000 EACH 25.00 %

2,500.00 500.00

400.0000

2,000.00

111 STRUCTURE SURVEYING

L.S. 50.00 %

30,000.00 10,000.0020,000.00
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112 ROADWAY SURVEYING

L.S. 100.00 %

40,000.00 20,000.0020,000.00

500.0000

113 ADJUST MONUMENT CASE AND COVER

3.0000 EACH 100.00 %

1,500.00 750.00

250.0000

750.00

30.0000

114 CEMENT CONC. SIDEWALK

2837.0000 S.Y. -14.29 %

85,110.00 -14,185.00

35.0000

99,295.00

40.0000

115 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1 MOD

531.0000 S.Y. 0.00 %

21,240.00 0.00

40.0000

21,240.00

1,500.0000

116 CEMENT CONC. SIDEWALK RAMP TYPE 2A

1.0000 EACH 50.00 %

1,500.00 500.00

1,000.0000

1,000.00

1,500.0000

117 CEMENT CONC. SIDEWALK RAMP TYPE 2A MOD

1.0000 EACH 50.00 %

1,500.00 500.00

1,000.0000

1,000.00

1,000.0000

118 CEMENT CONC. SIDEWALK RAMP TYPE 4A

11.0000 EACH 0.00 %

11,000.00 0.00

1,000.0000

11,000.00

90.0000

119 MONOLITHIC CEMENT CONC. CURB AND SIDEWALK

33.0000 S.Y. 125.00 %

2,970.00 1,650.00

40.0000

1,320.00

90.0000

120 CEMENT CONC. SIDEWALK WITH RAISED EDGE

23.0000 S.Y. 200.00 %

2,070.00 1,380.00

30.0000

690.00

3,200.0000

121  BUS SHELTER PAD

2.0000 EACH 540.00 %

6,400.00 5,400.00

500.0000

1,000.00

30.0000

122  MEDIAN ROCKS

162.0000 S.F. 100.00 %

4,860.00 2,430.00

15.0000

2,430.00
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46.0000

123 CHAIN LINK FENCE TYPE 4

10.0000 L.F. 206.67 %

460.00 310.00

15.0000

150.00

40.0000

124 COATED CHAIN LINK FENCE TYPE 6

140.0000 L.F. 300.00 %

5,600.00 4,200.00

10.0000

1,400.00

45.0000

125 GRAVITY BLOCK WALL

3060.0000 S.F. 50.00 %

137,700.00 45,900.00

30.0000

91,800.00

100.0000

126  GRAVITY SMALL BLOCK WALL

133.0000 S.F. 233.33 %

13,300.00 9,310.00

30.0000

3,990.00

1,200.0000

127 CONNECTION TO DRAINAGE STRUCTURE

42.0000 EACH 140.00 %

50,400.00 29,400.00

500.0000

21,000.00

500.0000

128 ADJUST MANHOLE

29.0000 EACH 25.00 %

14,500.00 2,900.00

400.0000

11,600.00

500.0000

129 ADJUST CATCH BASIN

47.0000 EACH 42.86 %

23,500.00 7,050.00

350.0000

16,450.00

450.0000

130 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

26.0000 EACH 50.00 %

11,700.00 3,900.00

300.0000

7,800.00

400.0000

131 ADJUST VALVE BOX

36.0000 EACH 45.45 %

14,400.00 4,500.00

275.0000

9,900.00

400.0000

132  ADJUST METER BOX

24.0000 EACH 33.33 %

9,600.00 2,400.00

300.0000

7,200.00

275.0000

133 ADJUST JUNCTION BOX

3.0000 EACH -8.33 %

825.00 -75.00

300.0000

900.00
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134 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 %

25,000.0025,000.00

20.0000

135 TRAINING

800.0000 HR 100.00 %

16,000.00 8,000.00

10.0000

8,000.00

136 ROADSIDE CLEANUP

EST. 0.00 %

3,000.003,000.00

137 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %

5.005.00

138 MINOR CHANGE

CALC 0.00 %

-1.00-1.00

139 SPCC PLAN

L.S. -62.50 %

1,500.00 -2,500.004,000.00

2.0000

140 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

1000.0000 S.Y. -33.33 %

2,000.00 -1,000.00

3.0000

3,000.00

400.0000

141 MAILBOX SUPPORT TYPE 1

3.0000 EACH 14.29 %

1,200.00 150.00

350.0000

1,050.00

400.0000

142 MAILBOX SUPPORT TYPE 2

1.0000 EACH 0.00 %

400.00 0.00

400.0000

400.00

12,000.0000

143 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH 50.00 %

12,000.00 4,000.00

8,000.0000

8,000.00

9.0000

144 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

2800.0000 HR -77.50 %

25,200.00 -86,800.00

40.0000

112,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A009 REVISION NO : 1 BIDS OPENED ON : Aug 16 2006

CONTRACT NO :007192 REGION NO : 1 AWARDED ON : Sep  8 2006

VERSION NO :6 WORK ORDER# : XL2222

HWY :SR 522
------- 4TH BIDDER -------

TITLE :SR 522

CORRIDOR IMPROVEMENT

153RD SIGNAL & ROADWAY WIDENING

06A009 (REV. 8-03-06)

MARSHBANK CONSTRUCTION INC.

3304 OLD HARTFORD RD

98258-8699

PROJECT : LAKE STEVENS   WA  982580097

COUNTY(S) :KING
CONTRACTOR NUMBER : 100035

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/ % DIFF./

EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:

TIME:

08/03/2006

13:41

DOT_RGGB01

NH-0522(040), STPH-0522(040), STPUL-0522(040)

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

145 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 %

5,000.005,000.00

$4,764,170.10 37.22%$3,472,045.40CONTRACT TOTAL

$4,764,170.10BASE TOTAL 37.22%$3,472,045.40


