
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A034 REVISION NO : BIDS OPENED ON : Mar 14 2007
CONTRACT NO :007275 REGION NO : 1 AWARDED ON : Mar 30 2007
VERSION NO :5 WORK ORDER# : XL2709
HWY :SR 520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 520
WB OFF-RAMP TO NE 51ST ST AND
WB OFF-RAMP TO 148TH AVE NE
06A034

TRI-STATE CONSTRUCTION, INC. WATSON ASPHALT PAVING COMPANY, WILDER CONSTRUCTION COMPANY
350 - 106TH AVE NE 19220 NE UNION HILL RD 1525 E MARINE VIEW DR
98004-5732 98053-9402

PROJECT : BELLEVUE   WA  980093686 REDMOND   WA  980730845 EVERETT   WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/27/2007
14:52

DOT_RGGB01

NH-0520(037)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -10.00 % -1.00 % 68.00 %

45,000.00 -5,000.00 49,500.00 -500.00 84,000.00 34,000.0050,000.00

5.0000
2  HIGH VISIBILITY CONSTRUCTION FENCING

250.0000 L.F. 0.00 % 5.5000 10.00 % 5.0000 0.00 %

1,250.00 0.00 1,375.00 125.00 1,250.00 0.00
5.0000

1,250.00

1.0000
3 REMOVING PAINT LINE

1100.0000 L.F. 33.33 % 0.8500 13.33 % 1.0000 33.33 %

1,100.00 275.00 935.00 110.00 1,100.00 275.00
0.7500
825.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 66.67 % 83.33 % 66.67 %

500.00 200.00 550.00 250.00 500.00 200.00300.00

GRADING

25.0000
5 ROADWAY EXCAVATION INCL. HAUL

1860.0000 C.Y. 25.00 % 27.0000 35.00 % 41.0000 105.00 %

46,500.00 9,300.00 50,220.00 13,020.00 76,260.00 39,060.00
20.0000

37,200.00

DRAINAGE

100.0000
6 QUARRY SPALLS

6.0000 C.Y. 0.00 % 81.4000 -18.60 % 170.0000 70.00 %

600.00 0.00 488.40 -111.60 1,020.00 420.00
100.0000
600.00

STORM SEWER

2,000.0000
7 CATCH BASIN TYPE 1

4.0000 EACH 100.00 % 1,155.0000 15.50 % 5,000.0000 400.00 %

8,000.00 4,000.00 4,620.00 620.00 20,000.00 16,000.00
1,000.0000
4,000.00

3.0000
8 TESTING STORM SEWER PIPE

433.0000 L.F. -25.00 % 3.3000 -17.50 % 5.0000 25.00 %

1,299.00 -433.00 1,428.90 -303.10 2,165.00 433.00
4.0000

1,732.00
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NO.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

45.0000
9 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

130.0000 L.F. -10.00 % 77.0000 54.00 % 80.0000 60.00 %

5,850.00 -650.00 10,010.00 3,510.00 10,400.00 3,900.00
50.0000
6,500.00

40.0000
10 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

433.0000 L.F. 33.33 % 49.5000 65.00 % 45.0000 50.00 %

17,320.00 4,330.00 21,433.50 8,443.50 19,485.00 6,495.00
30.0000

12,990.00

SURFACING

25.0000
11 CRUSHED SURFACING BASE COURSE

1635.0000 TON 0.00 % 28.0000 12.00 % 50.0000 100.00 %

40,875.00 0.00 45,780.00 4,905.00 81,750.00 40,875.00
25.0000

40,875.00

LIQUID ASPHALT
12 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

2,300.00 2,300.00 2,300.002,300.00

HOT MIX ASPHALT
13 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

6.0000
14 PLANING BITUMINOUS PAVEMENT

1700.0000 S.Y. -14.29 % 8.0000 14.29 % 5.0000 -28.57 %

10,200.00 -1,700.00 13,600.00 1,700.00 8,500.00 -3,400.00
7.0000

11,900.00

80.0000
15 HMA CL. 1/2 IN. PG 64-22

2299.0000 TON 6.67 % 80.0000 6.67 % 90.0000 20.00 %

183,920.00 11,495.00 183,920.00 11,495.00 206,910.00 34,485.00
75.0000

172,425.00
16 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

5,180.00 5,180.00 5,180.005,180.00
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HOT MIX ASPHALT
17 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

3,450.00 3,450.00 3,450.003,450.00

EROSION CONTROL AND PLANTING

100.0000
18 ESC LEAD

9.0000 DAY 0.00 % 50.0000 -50.00 % 200.0000 100.00 %

900.00 0.00 450.00 -450.00 1,800.00 900.00
100.0000
900.00

60.0000
19 INLET PROTECTION

7.0000 EACH -40.00 % 150.0000 50.00 % 180.0000 80.00 %

420.00 -280.00 1,050.00 350.00 1,260.00 560.00
100.0000
700.00

5.0000
20 SILT FENCE

530.0000 L.F. -37.50 % 6.0000 -25.00 % 8.5000 6.25 %

2,650.00 -1,590.00 3,180.00 -1,060.00 4,505.00 265.00
8.0000

4,240.00

10.0000
21 WATTLE

90.0000 L.F. 0.00 % 17.0000 70.00 % 8.0000 -20.00 %

900.00 0.00 1,530.00 630.00 720.00 -180.00
10.0000
900.00

15.0000
22 COMPOST SOCK

65.0000 L.F. 50.00 % 30.0000 200.00 % 40.0000 300.00 %

975.00 325.00 1,950.00 1,300.00 2,600.00 1,950.00
10.0000
650.00

23 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

50.0000
24 SEEDING AND FERTILIZING BY HAND

20.0000 S.Y. 150.00 % 15.0000 -25.00 % 26.0000 30.00 %

1,000.00 600.00 300.00 -100.00 520.00 120.00
20.0000
400.00

TRAFFIC

75.0000
25 CEMENT CONC. TRAFFIC CURB AND GUTTER

20.0000 L.F. 50.00 % 75.0000 50.00 % 75.0000 50.00 %

1,500.00 500.00 1,500.00 500.00 1,500.00 500.00
50.0000
1,000.00
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22.0000
26 REMOVING AND RESETTING BEAM GUARDRAIL

550.0000 L.F. 46.67 % 24.1000 60.67 % 25.0000 66.67 %

12,100.00 3,850.00 13,255.00 5,005.00 13,750.00 5,500.00
15.0000
8,250.00

40.0000
27 PRECAST CONC. BARRIER TYPE 2

115.0000 L.F. -20.00 % 60.0000 20.00 % 70.0000 40.00 %

4,600.00 -1,150.00 6,900.00 1,150.00 8,050.00 2,300.00
50.0000
5,750.00

15.0000
28 TEMPORARY CONC. BARRIER

250.0000 L.F. 0.00 % 14.5000 -3.33 % 15.0000 0.00 %

3,750.00 0.00 3,625.00 -125.00 3,750.00 0.00
15.0000
3,750.00

10.0000
29 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

216.0000 L.F. 0.00 % 9.5000 -5.00 % 10.0000 0.00 %

2,160.00 0.00 2,052.00 -108.00 2,160.00 0.00
10.0000
2,160.00

5,000.0000
30 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 0.00 % 5,430.0000 8.60 % 7,000.0000 40.00 %

5,000.00 0.00 5,430.00 430.00 7,000.00 2,000.00
5,000.0000
5,000.00

2,500.0000
31 RESETTING IMPACT ATTENUATOR

1.0000 EACH 150.00 % 4,570.0000 357.00 % 5,000.0000 400.00 %

2,500.00 1,500.00 4,570.00 3,570.00 5,000.00 4,000.00
1,000.0000
1,000.00

1,000.0000
32 TRUCK-MOUNTED IMPACT ATTENUATOR

1.0000 EACH -83.33 % 6,000.0000 0.00 % 12,000.0000 100.00 %

1,000.00 -5,000.00 6,000.00 0.00 12,000.00 6,000.00
6,000.0000
6,000.00

50.0000
33 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

106.0000 HR 11.11 % 1.0000 -97.78 % 100.0000 122.22 %

5,300.00 530.00 106.00 -4,664.00 10,600.00 5,830.00
45.0000
4,770.00

34 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

30.0000
35 FLEXIBLE GUIDE POST

24.0000 EACH 0.00 % 55.0000 83.33 % 52.0000 73.33 %

720.00 0.00 1,320.00 600.00 1,248.00 528.00
30.0000
720.00

0.3000
36 PAINT LINE

4120.0000 L.F. -40.00 % 0.2800 -44.00 % 0.5000 0.00 %

1,236.00 -824.00 1,153.60 -906.40 2,060.00 0.00
0.5000

2,060.00
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2.2500
37 PLASTIC LINE

300.0000 L.F. 12.50 % 2.2000 10.00 % 2.2000 10.00 %

675.00 75.00 660.00 60.00 660.00 60.00
2.0000
600.00

3.5000
38 PLASTIC WIDE LINE

980.0000 L.F. 75.00 % 3.6500 82.50 % 3.5000 75.00 %

3,430.00 1,470.00 3,577.00 1,617.00 3,430.00 1,470.00
2.0000

1,960.00

8.0000
39 PLASTIC CROSSWALK LINE

180.0000 S.F. 33.33 % 7.7000 28.33 % 7.5000 25.00 %

1,440.00 360.00 1,386.00 306.00 1,350.00 270.00
6.0000

1,080.00

11.0000
40 PLASTIC STOP LINE

60.0000 L.F. 10.00 % 11.0000 10.00 % 12.0000 20.00 %

660.00 60.00 660.00 60.00 720.00 120.00
10.0000
600.00

150.0000
41 PLASTIC TRAFFIC ARROW

10.0000 EACH 25.00 % 154.0000 28.33 % 150.0000 25.00 %

1,500.00 300.00 1,540.00 340.00 1,500.00 300.00
120.0000
1,200.00

30.0000
42 PLASTIC DRAINAGE MARKING

7.0000 EACH -40.00 % 27.5000 -45.00 % 26.0000 -48.00 %

210.00 -140.00 192.50 -157.50 182.00 -168.00
50.0000
350.00

850.0000
43 RAISED PAVEMENT MARKER TYPE 1

0.5000 HUND 70.00 % 880.0000 76.00 % 850.0000 70.00 %

425.00 175.00 440.00 190.00 425.00 175.00
500.0000
250.00

1,300.0000
44 RAISED PAVEMENT MARKER TYPE 2

0.5000 HUND 160.00 % 1,320.0000 164.00 % 1,250.0000 150.00 %

650.00 400.00 660.00 410.00 625.00 375.00
500.0000
250.00

1.0000
45 TEMPORARY PAVEMENT MARKING

5710.0000 L.F. 100.00 % 0.2000 -60.00 % 0.3000 -40.00 %

5,710.00 2,855.00 1,142.00 -1,713.00 1,713.00 -1,142.00
0.5000

2,855.00
46 PERMANENT SIGNING

L.S. 31.97 % 135.90 % 130.95 %

20,000.00 4,845.00 35,750.00 20,595.00 35,000.00 19,845.0015,155.00

1,500.0000
47  LOOP REPLACEMENT TYPE 3

6.0000 EACH 200.00 % 850.0000 70.00 % 900.0000 80.00 %

9,000.00 6,000.00 5,100.00 2,100.00 5,400.00 2,400.00
500.0000
3,000.00
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2,500.0000
48  LOOP REPLACEMENT TYPE 3A

5.0000 EACH 66.67 % 2,550.0000 70.00 % 3,000.0000 100.00 %

12,500.00 5,000.00 12,750.00 5,250.00 15,000.00 7,500.00
1,500.0000
7,500.00

49  FORCE ACCOUNT - LOOP TESTING
EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
50  FORCE ACCOUNT - ADJUST JUNCTION BOX

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
51  FORCE ACCOUNT - REPLACE JUNCTION BOX

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

5.0000
52 SEQUENTIAL ARROW SIGN

120.0000 HR 0.00 % 7.0000 40.00 % 7.0000 40.00 %

600.00 0.00 840.00 240.00 840.00 240.00
5.0000
600.00

1,500.0000
53 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -78.57 % 2,500.0000 -64.29 % 5,000.0000 -28.57 %

3,000.00 -11,000.00 5,000.00 -9,000.00 10,000.00 -4,000.00
7,000.0000
14,000.00

3.0000
54 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

500.0000 HR -40.00 % 3.0000 -40.00 % 6.0000 20.00 %

1,500.00 -1,000.00 1,500.00 -1,000.00 3,000.00 500.00
5.0000

2,500.00
55 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 148.14 % 63.77 % 234.99 %

20,000.00 11,940.00 13,200.00 5,140.00 27,000.00 18,940.008,060.00

40.0000
56 FLAGGERS AND SPOTTERS

116.0000 HR 0.00 % 52.0000 30.00 % 100.0000 150.00 %

4,640.00 0.00 6,032.00 1,392.00 11,600.00 6,960.00
40.0000
4,640.00

40.0000
57 OTHER TRAFFIC CONTROL LABOR

192.0000 HR -11.11 % 52.0000 15.56 % 100.0000 122.22 %

7,680.00 -960.00 9,984.00 1,344.00 19,200.00 10,560.00
45.0000
8,640.00

58 TRAFFIC CONTROL SUPERVISOR
L.S. 354.55 % 900.00 % 3,081.82 %

5,000.00 3,900.00 11,000.00 9,900.00 35,000.00 33,900.001,100.00
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20.0000
59 CONSTRUCTION SIGNS CLASS A

88.0000 S.F. 33.33 % 15.0000 0.00 % 25.0000 66.67 %

1,760.00 440.00 1,320.00 0.00 2,200.00 880.00
15.0000
1,320.00

OTHER ITEMS

10.0000
60 STRUCTURE EXCAVATION CLASS B INCL. HAUL

325.0000 C.Y. -50.00 % 27.5000 37.50 % 3.0000 -85.00 %

3,250.00 -3,250.00 8,937.50 2,437.50 975.00 -5,525.00
20.0000
6,500.00

1.0000
61 SHORING OR EXTRA EXCAVATION CLASS B

1910.0000 S.F. -80.00 % 2.2000 -56.00 % 1.0000 -80.00 %

1,910.00 -7,640.00 4,202.00 -5,348.00 1,910.00 -7,640.00
5.0000

9,550.00
62 ROADWAY SURVEYING

L.S. 200.00 % 200.00 % 500.00 %

15,000.00 10,000.00 15,000.00 10,000.00 30,000.00 25,000.005,000.00

100.0000
63 CEMENT CONC. SIDEWALK

8.0000 S.Y. 33.33 % 125.0000 66.67 % 320.0000 326.67 %

800.00 200.00 1,000.00 400.00 2,560.00 1,960.00
75.0000
600.00

3,000.0000
64 CEMENT CONC. SIDEWALK RAMP TYPE 1B

1.0000 EACH 100.00 % 2,500.0000 66.67 % 2,500.0000 66.67 %

3,000.00 1,500.00 2,500.00 1,000.00 2,500.00 1,000.00
1,500.0000
1,500.00

50.0000
65 RAMP DETECTABLE WARNING RETROFIT

32.0000 S.F. 11.11 % 49.5000 10.00 % 65.0000 44.44 %

1,600.00 160.00 1,584.00 144.00 2,080.00 640.00
45.0000
1,440.00

66 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
67 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
68 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A034 REVISION NO : BIDS OPENED ON : Mar 14 2007
CONTRACT NO :007275 REGION NO : 1 AWARDED ON : Mar 30 2007
VERSION NO :5 WORK ORDER# : XL2709
HWY :SR 520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 520
WB OFF-RAMP TO NE 51ST ST AND
WB OFF-RAMP TO 148TH AVE NE
06A034

TRI-STATE CONSTRUCTION, INC. WATSON ASPHALT PAVING COMPANY, WILDER CONSTRUCTION COMPANY
350 - 106TH AVE NE 19220 NE UNION HILL RD 1525 E MARINE VIEW DR
98004-5732 98053-9402

PROJECT : BELLEVUE   WA  980093686 REDMOND   WA  980730845 EVERETT   WA  982011927

COUNTY(S) :KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/27/2007
14:52

DOT_RGGB01

NH-0520(037)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
69 SPCC PLAN

L.S. 400.00 % -75.00 % -50.00 %

10,000.00 8,000.00 500.00 -1,500.00 1,000.00 -1,000.002,000.00

10.0000
70 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

10.0000 S.Y. 0.00 % 26.4000 164.00 % 75.0000 650.00 %

100.00 0.00 264.00 164.00 750.00 650.00
10.0000
100.00

71 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
72 FORCE ACCOUNT SUBGRADE REPAIR

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

$596,097.00 9.95% $635,885.40 17.29% $859,415.00 58.53%$542,129.00CONTRACT TOTAL

$859,415.00$596,097.00 $635,885.40BASE TOTAL 9.95% 17.29% 58.53%$542,129.00


