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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
120 N RALPH ST 20210 142ND AVE NE 98072 600 NACHES AVE SW #120
99202-4795 PO BOX 1330

PROJECT : SPOKANE   WA  992020008 WOODINVILLE    WA  980721330 RENTON   WA  980552217

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 33.33 % 26.67 % 47.27 %

2,200,000.00 550,000.00 2,090,000.00 440,000.00 2,430,000.00 780,000.001,650,000.00

12,500.0000
2 CLEARING AND GRUBBING

6.2000 ACRE 127.27 % 12,000.0000 118.18 % 20,000.0000 263.64 %

77,500.00 43,400.00 74,400.00 40,300.00 124,000.00 89,900.00
5,500.0000
34,100.00

410.0000
3 REMOVING DRAINAGE STRUCTURE

20.0000 EACH 2.50 % 400.0000 0.00 % 600.0000 50.00 %

8,200.00 200.00 8,000.00 0.00 12,000.00 4,000.00
400.0000
8,000.00

4 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
5 FORCE ACCOUNT REMOVING DIRECTIONAL BORING OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
6 REMOVING PORTION OF EXISTING STRUCTURE -RETAINING WALL

L.S. -20.00 % 700.00 % -4.00 %

5,000.00 -1,250.00 50,000.00 43,750.00 6,000.00 -250.006,250.00
7 REMOVING PORTION OF EXISTING BRIDGE NO. 90/33

L.S. -60.00 % 20.00 % -68.00 %

10,000.00 -15,000.00 30,000.00 5,000.00 8,000.00 -17,000.0025,000.00
8  REMOVING PLANTER BOX

L.S. -47.50 % -37.50 % 75.00 %

2,100.00 -1,900.00 2,500.00 -1,500.00 7,000.00 3,000.004,000.00

10.5000
9  REMOVING CEMENT CONC. CAP

1473.0000 S.Y. -73.75 % 12.0000 -70.00 % 18.0000 -55.00 %

15,466.50 -43,453.50 17,676.00 -41,244.00 26,514.00 -32,406.00
40.0000

58,920.00
10  REMOVING IRRIGATION SYSTEM

L.S. -52.65 % -85.80 % -62.12 %

25,000.00 -27,800.00 7,500.00 -45,300.00 20,000.00 -32,800.0052,800.00

1,325.0000
11  REMOVING HYDRANT

7.0000 EACH 165.00 % 1,300.0000 160.00 % 1,100.0000 120.00 %

9,275.00 5,775.00 9,100.00 5,600.00 7,700.00 4,200.00
500.0000
3,500.00

18.5000
12  REMOVING CAST-IN-PLACE CONC. BARRIER

10970.0000 L.F. 85.00 % 22.0000 120.00 % 60.0000 500.00 %

202,945.00 93,245.00 241,340.00 131,640.00 658,200.00 548,500.00
10.0000

109,700.00

13.0000
13  REMOVING PRECAST CONC. BARRIER

1285.0000 L.F. 271.43 % 7.0000 100.00 % 5.0000 42.86 %

16,705.00 12,207.50 8,995.00 4,497.50 6,425.00 1,927.50
3.5000

4,497.50
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
120 N RALPH ST 20210 142ND AVE NE 98072 600 NACHES AVE SW #120
99202-4795 PO BOX 1330

PROJECT : SPOKANE   WA  992020008 WOODINVILLE    WA  980721330 RENTON   WA  980552217

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.2600
14 REMOVING TEMPORARY PAVEMENT MARKING

65800.0000 L.F. 4.00 % 0.3500 40.00 % 0.5000 100.00 %

17,108.00 658.00 23,030.00 6,580.00 32,900.00 16,450.00
0.2500

16,450.00

0.2800
15 REMOVING PAINT LINE

53220.0000 L.F. -44.00 % 0.3500 -30.00 % 0.5000 0.00 %

14,901.60 -11,708.40 18,627.00 -7,983.00 26,610.00 0.00
0.5000

26,610.00

0.5200
16 REMOVING PLASTIC LINE

8225.0000 L.F. -48.00 % 0.6000 -40.00 % 1.0000 0.00 %

4,277.00 -3,948.00 4,935.00 -3,290.00 8,225.00 0.00
1.0000

8,225.00

35.0000
17 REMOVING PAINTED TRAFFIC MARKING

29.0000 EACH -27.08 % 35.0000 -27.08 % 50.0000 4.17 %

1,015.00 -377.00 1,015.00 -377.00 1,450.00 58.00
48.0000
1,392.00

55.0000
18 REMOVING PLASTIC TRAFFIC MARKING

5.0000 EACH 83.33 % 35.0000 16.67 % 50.0000 66.67 %

275.00 125.00 175.00 25.00 250.00 100.00
30.0000
150.00

1.0500
19 REMOVING PAINTED CROSSWALK LINE

210.0000 S.F. -47.50 % 2.0000 0.00 % 3.0000 50.00 %

220.50 -199.50 420.00 0.00 630.00 210.00
2.0000
420.00

100.0000
20 REMOVING RAISED PAVEMENT MARKER

105.8000 HUND 0.00 % 75.0000 -25.00 % 100.0000 0.00 %

10,580.00 0.00 7,935.00 -2,645.00 10,580.00 0.00
100.0000
10,580.00

21 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 50.00 % -50.00 % 100.00 %

7,500.00 2,500.00 2,500.00 -2,500.00 10,000.00 5,000.005,000.00
22 FORCE ACCOUNT UTILITY POTHOLING

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00
23  BELLEVUE WAY ITS REMOVALS

L.S. 971.43 % 835.07 % 1,042.86 %

75,000.00 68,000.00 65,455.00 58,455.00 80,000.00 73,000.007,000.00

GRADING

23.2500
24 ROADWAY EXCAVATION INCL. HAUL

25278.0000 C.Y. 45.31 % 27.0000 68.75 % 24.0000 50.00 %

587,713.50 183,265.50 682,506.00 278,058.00 606,672.00 202,224.00
16.0000

404,448.00
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TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
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NO.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

7.2500
25 EMBANKMENT COMPACTION

3428.0000 C.Y. 141.67 % 7.0000 133.33 % 5.0000 66.67 %

24,853.00 14,569.00 23,996.00 13,712.00 17,140.00 6,856.00
3.0000

10,284.00

DRAINAGE

23.2500
26 DITCH EXCAVATION INCL. HAUL

1568.0000 C.Y. 16.25 % 23.0000 15.00 % 26.0000 30.00 %

36,456.00 5,096.00 36,064.00 4,704.00 40,768.00 9,408.00
20.0000

31,360.00

1,400.0000
27 CONCRETE INLET

6.0000 EACH -6.67 % 8,100.0000 440.00 % 800.0000 -46.67 %

8,400.00 -600.00 48,600.00 39,600.00 4,800.00 -4,200.00
1,500.0000
9,000.00

2,500.0000
28 GRATE INLET TYPE 2

32.0000 EACH 25.00 % 2,400.0000 20.00 % 2,900.0000 45.00 %

80,000.00 16,000.00 76,800.00 12,800.00 92,800.00 28,800.00
2,000.0000
64,000.00

180.0000
29 QUARRY SPALLS

4.5000 TON 500.00 % 200.0000 566.67 % 150.0000 400.00 %

810.00 675.00 900.00 765.00 675.00 540.00
30.0000
135.00

16.6000
30 UNDERDRAIN PIPE 6 IN. DIAM.

8696.0000 L.F. 10.67 % 17.0000 13.33 % 15.0000 0.00 %

144,353.60 13,913.60 147,832.00 17,392.00 130,440.00 0.00
15.0000

130,440.00

13.6000
31 DRAIN PIPE 6 IN. DIAM.

679.0000 L.F. -32.00 % 14.0000 -30.00 % 18.0000 -10.00 %

9,234.40 -4,345.60 9,506.00 -4,074.00 12,222.00 -1,358.00
20.0000

13,580.00

410.0000
32  DRAIN CLEANOUT

7.0000 EACH -75.88 % 400.0000 -76.47 % 550.0000 -67.65 %

2,870.00 -9,030.00 2,800.00 -9,100.00 3,850.00 -8,050.00
1,700.0000
11,900.00

STORM SEWER

1,260.0000
33 CATCH BASIN TYPE 1

28.0000 EACH 26.00 % 1,300.0000 30.00 % 1,200.0000 20.00 %

35,280.00 7,280.00 36,400.00 8,400.00 33,600.00 5,600.00
1,000.0000
28,000.00

2,460.0000
34 CATCH BASIN TYPE 2 48 IN. DIAM.

17.0000 EACH -1.60 % 2,500.0000 0.00 % 3,200.0000 28.00 %

41,820.00 -680.00 42,500.00 0.00 54,400.00 11,900.00
2,500.0000
42,500.00

6,625.0000
35 CATCH BASIN TYPE 2 72 IN. DIAM.

9.0000 EACH 10.42 % 6,000.0000 0.00 % 6,700.0000 11.67 %

59,625.00 5,625.00 54,000.00 0.00 60,300.00 6,300.00
6,000.0000
54,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

2.1000
36 TESTING STORM SEWER PIPE

3065.0000 L.F. 5.00 % 2.0000 0.00 % 3.5000 75.00 %

6,436.50 306.50 6,130.00 0.00 10,727.50 4,597.50
2.0000

6,130.00

33.0000
37 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

845.0000 L.F. -26.67 % 32.0000 -28.89 % 54.0000 20.00 %

27,885.00 -10,140.00 27,040.00 -10,985.00 45,630.00 7,605.00
45.0000

38,025.00

42.0000
38 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

365.0000 L.F. -30.00 % 41.0000 -31.67 % 110.0000 83.33 %

15,330.00 -6,570.00 14,965.00 -6,935.00 40,150.00 18,250.00
60.0000

21,900.00

26.0000
39 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1774.0000 L.F. -25.71 % 26.0000 -25.71 % 44.0000 25.71 %

46,124.00 -15,966.00 46,124.00 -15,966.00 78,056.00 15,966.00
35.0000

62,090.00

30.0000
40 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

81.0000 L.F. -33.33 % 29.0000 -35.56 % 62.0000 37.78 %

2,430.00 -1,215.00 2,349.00 -1,296.00 5,022.00 1,377.00
45.0000
3,645.00

41  MERCER SLOUGH OUTFALL REPAIR
L.S. -70.00 % -72.00 % -20.00 %

15,000.00 -35,000.00 14,000.00 -36,000.00 40,000.00 -10,000.0050,000.00

WATER LINES

16.6000
42  DRAIN PIPE 4 IN. DIAM.

195.0000 L.F. 66.00 % 17.0000 70.00 % 30.0000 200.00 %

3,237.00 1,287.00 3,315.00 1,365.00 5,850.00 3,900.00
10.0000
1,950.00

4,200.0000
43 HYDRANT ASSEMBLY

2.0000 EACH -16.00 % 4,100.0000 -18.00 % 4,800.0000 -4.00 %

8,400.00 -1,600.00 8,200.00 -1,800.00 9,600.00 -400.00
5,000.0000
10,000.00

2,500.0000
44  RESETTING HYDRANT ASSEMBLY

6.0000 EACH 0.00 % 2,400.0000 -4.00 % 3,200.0000 28.00 %

15,000.00 0.00 14,400.00 -600.00 19,200.00 4,200.00
2,500.0000
15,000.00

6,660.0000
45  RESETTING SPECIAL HYDRANT ASSEMBLY

1.0000 EACH 122.00 % 7,000.0000 133.33 % 5,200.0000 73.33 %

6,660.00 3,660.00 7,000.00 4,000.00 5,200.00 2,200.00
3,000.0000
3,000.00

510.0000
46 HYDRANT EXTENSIONS, VERTICAL

12.0000 L.F. 240.00 % 500.0000 233.33 % 650.0000 333.33 %

6,120.00 4,320.00 6,000.00 4,200.00 7,800.00 6,000.00
150.0000
1,800.00

2,500.0000
47  CONNECT TO EXISTING WATERLINE

13.0000 EACH 150.00 % 2,400.0000 140.00 % 4,200.0000 320.00 %

32,500.00 19,500.00 31,200.00 18,200.00 54,600.00 41,600.00
1,000.0000
13,000.00
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WATER LINES

105.0000
48 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

52.0000 L.F. 75.00 % 105.0000 75.00 % 200.0000 233.33 %

5,460.00 2,340.00 5,460.00 2,340.00 10,400.00 7,280.00
60.0000
3,120.00

63.0000
49 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

607.0000 L.F. -37.00 % 65.0000 -35.00 % 100.0000 0.00 %

38,241.00 -22,459.00 39,455.00 -21,245.00 60,700.00 0.00
100.0000
60,700.00

310.0000
50  STEEL CASING PIPE 5/16 IN. TH. 16 IN. DIAM.

32.0000 L.F. 287.50 % 300.0000 275.00 % 180.0000 125.00 %

9,920.00 7,360.00 9,600.00 7,040.00 5,760.00 3,200.00
80.0000
2,560.00

360.0000
51  STEEL CASING PIPE 5/16 IN. TH. 18 IN. DIAM.

140.0000 L.F. 260.00 % 350.0000 250.00 % 180.0000 80.00 %

50,400.00 36,400.00 49,000.00 35,000.00 25,200.00 11,200.00
100.0000
14,000.00

44.0000
52  TRENCH EXCAVATION

510.0000 C.Y. 120.00 % 45.0000 125.00 % 20.0000 0.00 %

22,440.00 12,240.00 22,950.00 12,750.00 10,200.00 0.00
20.0000

10,200.00

STRUCTURE

28.0000
53 STRUCTURE EXCAVATION CLASS A INCL. HAUL

760.0000 C.Y. 12.00 % 25.0000 0.00 % 24.0000 -4.00 %

21,280.00 2,280.00 19,000.00 0.00 18,240.00 -760.00
25.0000

19,000.00

275.0000
54  SOIL EXCAVATION FOR SHAFT INCL. HAUL

197.0000 C.Y. -45.00 % 370.0000 -26.00 % 200.0000 -60.00 %

54,175.00 -44,325.00 72,890.00 -25,610.00 39,400.00 -59,100.00
500.0000
98,500.00

55 SHORING OR EXTRA EXCAVATION CL. A W-80TH BRIDGE
L.S. 250.00 % 650.00 % 0.00 %

35,000.00 25,000.00 75,000.00 65,000.00 10,000.00 0.0010,000.00
56 SHORING OR EXTRA EXCAVATION CL. A RETAINING WALL

L.S. -39.47 % 505.25 % -75.79 %

25,000.00 -16,305.00 250,000.00 208,695.00 10,000.00 -31,305.0041,305.00
57 SHORING OR EXTRA EXCAVATION CL. A BARRIER

L.S. 400.00 % 1,400.00 % 100.00 %

25,000.00 20,000.00 75,000.00 70,000.00 10,000.00 5,000.005,000.00

35.0000
58 GRAVEL BACKFILL FOR WALL

326.0000 C.Y. 0.00 % 34.0000 -2.86 % 42.0000 20.00 %

11,410.00 0.00 11,084.00 -326.00 13,692.00 2,282.00
35.0000

11,410.00

1,100.0000
59  FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIAM. SHAFT

23.0000 L.F. 10.00 % 2,000.0000 100.00 % 500.0000 -50.00 %

25,300.00 2,300.00 46,000.00 23,000.00 11,500.00 -11,500.00
1,000.0000
23,000.00



PAGE : 6-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
120 N RALPH ST 20210 142ND AVE NE 98072 600 NACHES AVE SW #120
99202-4795 PO BOX 1330

PROJECT : SPOKANE   WA  992020008 WOODINVILLE    WA  980721330 RENTON   WA  980552217

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

850.0000
60  FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

18.0000 L.F. -15.00 % 2,250.0000 125.00 % 2,000.0000 100.00 %

15,300.00 -2,700.00 40,500.00 22,500.00 36,000.00 18,000.00
1,000.0000
18,000.00

14,000.0000
61  PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

2.0000 EACH 40.00 % 20,000.0000 100.00 % 10,000.0000 0.00 %

28,000.00 8,000.00 40,000.00 20,000.00 20,000.00 0.00
10,000.0000
20,000.00

550.0000
62  CASING SHORING

7.0000 L.F. -26.67 % 650.0000 -13.33 % 300.0000 -60.00 %

3,850.00 -1,400.00 4,550.00 -700.00 2,100.00 -3,150.00
750.0000
5,250.00

165.0000
63 SHAFT - 24 IN. DIAMETER

2426.0000 L.F. 153.85 % 90.0000 38.46 % 125.0000 92.31 %

400,290.00 242,600.00 218,340.00 60,650.00 303,250.00 145,560.00
65.0000

157,690.00
64  REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

39,000.00 39,000.00 39,000.0039,000.00

45.0000
65 FURNISHING SOLDIER PILE W 12X45

2184.1000 L.F. -55.00 % 50.0000 -50.00 % 35.0000 -65.00 %

98,284.50 -120,125.50 109,205.00 -109,205.00 76,443.50 -141,966.50
100.0000

218,410.00

60.0000
66 FURNISHING SOLDIER PILE W 12X79

224.0000 L.F. -68.75 % 90.0000 -53.13 % 60.0000 -68.75 %

13,440.00 -29,568.00 20,160.00 -22,848.00 13,440.00 -29,568.00
192.0000
43,008.00

1.0000
67 ST. REINF. BAR FOR BRIDGE

17500.0000 LB. -20.00 % 2.0000 60.00 % 1.0000 -20.00 %

17,500.00 -4,375.00 35,000.00 13,125.00 17,500.00 -4,375.00
1.2500

21,875.00

1.0000
68 ST. REINF. BAR FOR RETAINING WALL

82340.0000 LB. -20.00 % 2.0000 60.00 % 1.0000 -20.00 %

82,340.00 -20,585.00 164,680.00 61,755.00 82,340.00 -20,585.00
1.2500

102,925.00

1.0000
69 ST. REINF. BAR FOR SHAFT

43000.0000 LB. -20.00 % 2.0000 60.00 % 1.0000 -20.00 %

43,000.00 -10,750.00 86,000.00 32,250.00 43,000.00 -10,750.00
1.2500

53,750.00

7.0000
70  CSL ACCESS TUBE

832.0000 L.F. -30.00 % 7.0000 -30.00 % 8.0000 -20.00 %

5,824.00 -2,496.00 5,824.00 -2,496.00 6,656.00 -1,664.00
10.0000
8,320.00

1,000.0000
71 CONC. CLASS 4000 FOR RETAINING WALL

746.6000 C.Y. 100.00 % 1,500.0000 200.00 % 1,500.0000 200.00 %

746,600.00 373,300.00 1,119,900.00 746,600.00 1,119,900.00 746,600.00
500.0000

373,300.00

750.0000
72 CONC. CLASS 4000 FOR BRIDGE

96.0000 C.Y. 36.36 % 1,000.0000 81.82 % 1,200.0000 118.18 %

72,000.00 19,200.00 96,000.00 43,200.00 115,200.00 62,400.00
550.0000
52,800.00
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TWO-WAY TRANSIT & HOV OPERATIONS
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DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

300.0000
73  CONC. CLASS 4000P FOR SHAFT

186.0000 C.Y. 33.33 % 350.0000 55.56 % 200.0000 -11.11 %

55,800.00 13,950.00 65,100.00 23,250.00 37,200.00 -4,650.00
225.0000
41,850.00

74 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

3,300.0000
75 TIMBER LAGGING

17.3000 MBM 32.00 % 3,750.0000 50.00 % 4,000.0000 60.00 %

57,090.00 13,840.00 64,875.00 21,625.00 69,200.00 25,950.00
2,500.0000
43,250.00

76 SUPERSTRUCTURE -80TH AVE ACCESS RAMP
L.S. 215.00 % 72.73 % 134.05 %

1,732,480.00 1,182,480.00 950,000.00 400,000.00 1,287,300.00 737,300.00550,000.00

100.0000
77 TRAFFIC BARRIER

420.0000 L.F. -33.33 % 120.0000 -20.00 % 130.0000 -13.33 %

42,000.00 -21,000.00 50,400.00 -12,600.00 54,600.00 -8,400.00
150.0000
63,000.00

175.0000
78 PEDESTRIAN BARRIER

10.0000 L.F. -12.50 % 450.0000 125.00 % 180.0000 -10.00 %

1,750.00 -250.00 4,500.00 2,500.00 1,800.00 -200.00
200.0000
2,000.00

250.0000
79 SEW TRAFFIC BARRIER

529.0000 L.F. -16.67 % 300.0000 0.00 % 325.0000 8.33 %

132,250.00 -26,450.00 158,700.00 0.00 171,925.00 13,225.00
300.0000

158,700.00

15.0000
80 PREFABRICATED DRAINAGE MAT

495.0000 S.Y. 50.00 % 8.0000 -20.00 % 10.0000 0.00 %

7,425.00 2,475.00 3,960.00 -990.00 4,950.00 0.00
10.0000
4,950.00

36.0000
81 STRUCTURAL EARTH WALL

3753.0000 S.F. 100.00 % 45.0000 150.00 % 38.0000 111.11 %

135,108.00 67,554.00 168,885.00 101,331.00 142,614.00 75,060.00
18.0000

67,554.00

35.0000
82 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

1706.0000 C.Y. 59.09 % 40.0000 81.82 % 30.0000 36.36 %

59,710.00 22,178.00 68,240.00 30,708.00 51,180.00 13,648.00
22.0000

37,532.00

4.0000
83  CLEAN & PLACE PIGMENTED SEALER ON EXIST. RETAINING WALL

13282.0000 S.F. -60.00 % 0.5000 -95.00 % 2.0000 -80.00 %

53,128.00 -79,692.00 6,641.00 -126,179.00 26,564.00 -106,256.00
10.0000

132,820.00
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SURFACING

24.5000
84 CRUSHED SURFACING BASE COURSE

3385.0000 TON -2.00 % 24.0000 -4.00 % 28.0000 12.00 %

82,932.50 -1,692.50 81,240.00 -3,385.00 94,780.00 10,155.00
25.0000

84,625.00

LIQUID ASPHALT
85 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

4,339.00 4,339.00 4,339.004,339.00

CEMENT CONCRETE PAVEMENT

325.0000
86 CEMENT CONC. PAVEMENT

3941.0000 C.Y. 116.67 % 310.0000 106.67 % 350.0000 133.33 %

1,280,825.00 689,675.00 1,221,710.00 630,560.00 1,379,350.00 788,200.00
150.0000

591,150.00
87 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

300.0000
88 BRIDGE APPROACH SLAB

74.0000 S.Y. 33.33 % 325.0000 44.44 % 300.0000 33.33 %

22,200.00 5,550.00 24,050.00 7,400.00 22,200.00 5,550.00
225.0000
16,650.00

27.0000
89  STAINLESS STEEL DOWEL BAR

5787.0000 EACH -10.00 % 30.0000 0.00 % 30.0000 0.00 %

156,249.00 -17,361.00 173,610.00 0.00 173,610.00 0.00
30.0000

173,610.00

27.0000
90  STAINLESS STEEL DOWEL BAR WITH DRILL HOLE

40.0000 EACH -30.77 % 40.0000 2.56 % 35.0000 -10.26 %

1,080.00 -480.00 1,600.00 40.00 1,400.00 -160.00
39.0000
1,560.00

10.0000
91 EPOXY-COATED TIE BAR WITH DRILL HOLE

3613.0000 EACH 17.65 % 10.0000 17.65 % 10.0000 17.65 %

36,130.00 5,419.50 36,130.00 5,419.50 36,130.00 5,419.50
8.5000

30,710.50

250.0000
92 REPLACE CEMENT CONCRETE PANEL

762.0000 S.Y. -16.67 % 250.0000 -16.67 % 500.0000 66.67 %

190,500.00 -38,100.00 190,500.00 -38,100.00 381,000.00 152,400.00
300.0000

228,600.00

HOT MIX ASPHALT

21.0000
93 PLANING BITUMINOUS PAVEMENT

150.0000 S.Y. 110.00 % 25.0000 150.00 % 20.0000 100.00 %

3,150.00 1,650.00 3,750.00 2,250.00 3,000.00 1,500.00
10.0000
1,500.00
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HOT MIX ASPHALT

120.0000
94 HMA CL. 1/2 IN. PG 64-22

4339.0000 TON 50.00 % 120.0000 50.00 % 100.0000 25.00 %

520,680.00 173,560.00 520,680.00 173,560.00 433,900.00 86,780.00
80.0000

347,120.00
95 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

10,500.00 10,500.00 10,500.0010,500.00
96 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

6,960.00 6,960.00 6,960.006,960.00
97 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

4.00 4.00 4.004.00
98 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

IRRIGATION AND WATER DISTRIBUTION
99  IRRIGATION SYSTEM AREA 1

L.S. -83.71 % -84.80 % -34.85 %

7,500.00 -38,550.00 7,000.00 -39,050.00 30,000.00 -16,050.0046,050.00
100  IRRIGATION SYSTEM AREA 2

L.S. -76.19 % -78.57 % -61.90 %

25,000.00 -80,000.00 22,500.00 -82,500.00 40,000.00 -65,000.00105,000.00
101  IRRIGATION SYSTEM AREA 4

L.S. -49.49 % -54.55 % -49.49 %

25,000.00 -24,500.00 22,500.00 -27,000.00 25,000.00 -24,500.0049,500.00
102  IRRIGATION SYSTEM AREA 5

L.S. -40.00 % -30.00 % -20.00 %

30,000.00 -20,000.00 35,000.00 -15,000.00 40,000.00 -10,000.0050,000.00
103  IRRIGATION SYSTEM AREA 6

L.S. 135.40 % 135.40 % 135.40 %

25,000.00 14,380.00 25,000.00 14,380.00 25,000.00 14,380.0010,620.00
104  IRRIGATION SYSTEM AREA 7

L.S. -88.10 % -4.76 % 19.05 %

2,500.00 -18,500.00 20,000.00 -1,000.00 25,000.00 4,000.0021,000.00
105  IRRIGATION SYSTEM AREA 10

L.S. 33.33 % 11.11 % 177.78 %

12,000.00 3,000.00 10,000.00 1,000.00 25,000.00 16,000.009,000.00
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IRRIGATION AND WATER DISTRIBUTION
106  IRRIGATION SYSTEM AREA 11

L.S. 21.21 % 51.52 % 51.52 %

20,000.00 3,500.00 25,000.00 8,500.00 25,000.00 8,500.0016,500.00
107 FORCE ACCOUNT IRRIGATION FIELD DESIGN COORDINATION

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

EROSION CONTROL AND PLANTING

60.0000
108 ESC LEAD

150.0000 DAY 0.00 % 500.0000 733.33 % 100.0000 66.67 %

9,000.00 0.00 75,000.00 66,000.00 15,000.00 6,000.00
60.0000
9,000.00

46.0000
109 SOIL AMENDMENT

143.0000 C.Y. -8.00 % 50.0000 0.00 % 45.0000 -10.00 %

6,578.00 -572.00 7,150.00 0.00 6,435.00 -715.00
50.0000
7,150.00

11.6000
110 CHECK DAM

350.0000 L.F. 16.00 % 12.0000 20.00 % 10.0000 0.00 %

4,060.00 560.00 4,200.00 700.00 3,500.00 0.00
10.0000
3,500.00

13.2500
111 STABILIZED CONSTRUCTION ENTRANCE

2428.0000 S.Y. -33.75 % 15.0000 -25.00 % 16.0000 -20.00 %

32,171.00 -16,389.00 36,420.00 -12,140.00 38,848.00 -9,712.00
20.0000

48,560.00

3,400.0000
112 TIRE WASH

6.0000 EACH -15.00 % 3,500.0000 -12.50 % 18,000.0000 350.00 %

20,400.00 -3,600.00 21,000.00 -3,000.00 108,000.00 84,000.00
4,000.0000
24,000.00

125.0000
113 STREET CLEANING

1000.0000 HR 13.64 % 100.0000 -9.09 % 110.0000 0.00 %

125,000.00 15,000.00 100,000.00 -10,000.00 110,000.00 0.00
110.0000

110,000.00

72.0000
114 INLET PROTECTION

165.0000 EACH -10.00 % 70.0000 -12.50 % 100.0000 25.00 %

11,880.00 -1,320.00 11,550.00 -1,650.00 16,500.00 3,300.00
80.0000

13,200.00

6.1000
115 SILT FENCE

2470.0000 L.F. 22.00 % 7.0000 40.00 % 8.0000 60.00 %

15,067.00 2,717.00 17,290.00 4,940.00 19,760.00 7,410.00
5.0000

12,350.00

3.1000
116  HIGH VISIBILITY FENCE

3670.0000 L.F. -22.50 % 4.0000 0.00 % 6.0000 50.00 %

11,377.00 -3,303.00 14,680.00 0.00 22,020.00 7,340.00
4.0000

14,680.00

6.0000
117 TEMPORARY CURB

8710.0000 L.F. 100.00 % 6.0000 100.00 % 10.0000 233.33 %

52,260.00 26,130.00 52,260.00 26,130.00 87,100.00 60,970.00
3.0000

26,130.00
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EROSION CONTROL AND PLANTING

1,800.0000
118  SEDIMENT TRAP

4.0000 EACH 200.00 % 2,000.0000 233.33 % 8,000.0000 1,233.33 %

7,200.00 4,800.00 8,000.00 5,600.00 32,000.00 29,600.00
600.0000
2,400.00

500.0000
119  TEMPORARY SEDIMENT TREATMENT

200.0000 DAY 58.73 % 250.0000 -20.63 % 800.0000 153.97 %

100,000.00 37,000.00 50,000.00 -13,000.00 160,000.00 97,000.00
315.0000
63,000.00

120 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

500,000.00 500,000.00 500,000.00500,000.00

710.0000
121 MULCHING

4.1000 ACRE -60.56 % 750.0000 -58.33 % 800.0000 -55.56 %

2,911.00 -4,469.00 3,075.00 -4,305.00 3,280.00 -4,100.00
1,800.0000
7,380.00

0.6200
122  EROSION CONTROL SEED SEEDING, FERTILIZE, MULCH BY HAND

1593.0000 S.Y. -97.52 % 1.0000 -96.00 % 1.0000 -96.00 %

987.66 -38,837.34 1,593.00 -38,232.00 1,593.00 -38,232.00
25.0000

39,825.00

5.1000
123  WET NATIVE SEED SEEDING FERILIZING MULCHING BY HAND

125.0000 S.Y. -77.83 % 10.0000 -56.52 % 10.0000 -56.52 %

637.50 -2,237.50 1,250.00 -1,625.00 1,250.00 -1,625.00
23.0000
2,875.00

11.0000
124  WETLAND SEED MIX

48.0000 S.Y. 450.00 % 10.0000 400.00 % 10.0000 400.00 %

528.00 432.00 480.00 384.00 480.00 384.00
2.0000
96.00

11.0000
125  UPLAND SEED MIX

140.0000 S.Y. 450.00 % 5.0000 150.00 % 5.0000 150.00 %

1,540.00 1,260.00 700.00 420.00 700.00 420.00
2.0000
280.00

36.0000
126 TOPSOIL TYPE A

7396.0000 C.Y. 20.00 % 35.0000 16.67 % 60.0000 100.00 %

266,256.00 44,376.00 258,860.00 36,980.00 443,760.00 221,880.00
30.0000

221,880.00

76.0000
127 PSIPE DOUGLAS FIR, B&B, 5 FT. HT.

46.0000 EACH 1.33 % 85.0000 13.33 % 100.0000 33.33 %

3,496.00 46.00 3,910.00 460.00 4,600.00 1,150.00
75.0000
3,450.00

81.0000
128 PSIPE INCENSE CEDAR, B&B, 5 FT. HT.

20.0000 EACH 8.00 % 90.0000 20.00 % 100.0000 33.33 %

1,620.00 120.00 1,800.00 300.00 2,000.00 500.00
75.0000
1,500.00

51.0000
129 PSIPE DEODAR CEDAR, B&B, 4 FT. HT.

5.0000 EACH -15.00 % 55.0000 -8.33 % 100.0000 66.67 %

255.00 -45.00 275.00 -25.00 500.00 200.00
60.0000
300.00

56.0000
130 PSIPE HOGAN CEDAR, B&B, 4 FT. HT.

25.0000 EACH -6.67 % 60.0000 0.00 % 100.0000 66.67 %

1,400.00 -100.00 1,500.00 0.00 2,500.00 1,000.00
60.0000
1,500.00
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EROSION CONTROL AND PLANTING

76.0000
131 PSIPE FASTIGIATE EUROPEAN HORNBEAM, B&B, 1 IN. CAL.

65.0000 EACH -49.33 % 75.0000 -50.00 % 100.0000 -33.33 %

4,940.00 -4,810.00 4,875.00 -4,875.00 6,500.00 -3,250.00
150.0000
9,750.00

81.0000
132 PSIPE EMERALD QUEEN NORWAY MAPLE, B&B, 1 IN. CAL.

3.0000 EACH -46.00 % 80.0000 -46.67 % 100.0000 -33.33 %

243.00 -207.00 240.00 -210.00 300.00 -150.00
150.0000
450.00

76.0000
133 PSIPE AMERICAN SWEETGUM, B&B, 1 IN. CAL.

34.0000 EACH -49.33 % 75.0000 -50.00 % 100.0000 -33.33 %

2,584.00 -2,516.00 2,550.00 -2,550.00 3,400.00 -1,700.00
150.0000
5,100.00

21.0000
134 PSIPE SERVICEBERRY, BR, 6 FT. HT.

5.0000 EACH -73.08 % 25.0000 -67.95 % 12.0000 -84.62 %

105.00 -285.00 125.00 -265.00 60.00 -330.00
78.0000
390.00

66.0000
135 PSIPE VINE MAPLE, BR, 6 FT. HT.

15.0000 EACH -15.38 % 40.0000 -48.72 % 12.0000 -84.62 %

990.00 -180.00 600.00 -570.00 180.00 -990.00
78.0000
1,170.00

56.0000
136 PSIPE STAGHORN SUMAC, #3 CONT., 4 FT. HT.

6.0000 EACH 12.00 % 40.0000 -20.00 % 30.0000 -40.00 %

336.00 36.00 240.00 -60.00 180.00 -120.00
50.0000
300.00

20.0000
137 PSIPE PARNEY COTONEASTER, #2 CONT., 18 IN. HT.

73.0000 EACH 150.00 % 19.0000 137.50 % 20.0000 150.00 %

1,460.00 876.00 1,387.00 803.00 1,460.00 876.00
8.0000
584.00

19.0000
138 PSIPE COMPACT STRAWBERRY TREE, #2 CONT., 18 IN. HT.

478.0000 EACH 137.50 % 20.0000 150.00 % 20.0000 150.00 %

9,082.00 5,258.00 9,560.00 5,736.00 9,560.00 5,736.00
8.0000

3,824.00

8.0000
139 PSIPE COMPACT OREGON GRAPE, #1 CONT., 12 IN. HT.

650.0000 EACH 33.33 % 7.0000 16.67 % 9.0000 50.00 %

5,200.00 1,300.00 4,550.00 650.00 5,850.00 1,950.00
6.0000

3,900.00

7.0000
140 PSIPE ZABEL LAUREL, #1 CONT., 12 IN. SPREAD

3190.0000 EACH 16.67 % 6.5000 8.33 % 9.0000 50.00 %

22,330.00 3,190.00 20,735.00 1,595.00 28,710.00 9,570.00
6.0000

19,140.00

6.0000
141 PSIPE RUGOSA ROSE, BR, 18 IN. HT.

915.0000 EACH 20.00 % 5.0000 0.00 % 9.0000 80.00 %

5,490.00 915.00 4,575.00 0.00 8,235.00 3,660.00
5.0000

4,575.00

8.0000
142 PSIPE BOSTON IVY, #1 CONT.

70.0000 EACH 166.67 % 7.0000 133.33 % 9.0000 200.00 %

560.00 350.00 490.00 280.00 630.00 420.00
3.0000
210.00

8.0000
143 PSIPE 'CORAL BEAUTY' BEARBERRY, #1 CONT.

1942.0000 EACH 100.00 % 7.0000 75.00 % 9.0000 125.00 %

15,536.00 7,768.00 13,594.00 5,826.00 17,478.00 9,710.00
4.0000

7,768.00
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7.0000
144 PSIPE CREEPING RUBUS, #1 CONT.

1700.0000 EACH 75.00 % 7.0000 75.00 % 9.0000 125.00 %

11,900.00 5,100.00 11,900.00 5,100.00 15,300.00 8,500.00
4.0000

6,800.00

8.0000
145 PSIPE HANCOCK CORALBERRY, BR, 18 IN. HT.

225.0000 EACH 14.29 % 7.0000 0.00 % 9.0000 28.57 %

1,800.00 225.00 1,575.00 0.00 2,025.00 450.00
7.0000

1,575.00

5.0000
146 PSIPE KELSEY DOGWOOD, BR, 12 IN. HT.

170.0000 EACH -37.50 % 7.0000 -12.50 % 9.0000 12.50 %

850.00 -510.00 1,190.00 -170.00 1,530.00 170.00
8.0000

1,360.00

11.0000
147 PSIPE SMALL-FRUITED BULRUSH, PLUG

8.0000 EACH -8.33 % 12.0000 0.00 % 12.0000 0.00 %

88.00 -8.00 96.00 0.00 96.00 0.00
12.0000
96.00

11.0000
148 PSIPE SLOUGH SEDGE, PLUG

8.0000 EACH -8.33 % 12.0000 0.00 % 12.0000 0.00 %

88.00 -8.00 96.00 0.00 96.00 0.00
12.0000
96.00

11.0000
149 PSIPE RED-OSIER DOGWOOD, BR, 18 IN. HT.

6.0000 EACH -21.43 % 12.0000 -14.29 % 12.0000 -14.29 %

66.00 -18.00 72.00 -12.00 72.00 -12.00
14.0000
84.00

11.0000
150 PSIPE RED-OSIER DOGWOOD, LIVE STAKE, 3 FT. HT.

8.0000 EACH 266.67 % 12.0000 300.00 % 12.0000 300.00 %

88.00 64.00 96.00 72.00 96.00 72.00
3.0000
24.00

11.0000
151 PSIPE SITKA WILLOW, BR, 18 IN. HT.

5.0000 EACH -21.43 % 12.0000 -14.29 % 12.0000 -14.29 %

55.00 -15.00 60.00 -10.00 60.00 -10.00
14.0000
70.00

11.0000
152 PSIPE SITKA WILLOW, LIVE STAKE, 3 FT. HT.

6.0000 EACH 266.67 % 10.0000 233.33 % 12.0000 300.00 %

66.00 48.00 60.00 42.00 72.00 54.00
3.0000
18.00

11.0000
153 PSIPE SALMONBERRY, BR, 12 IN. HT.

7.0000 EACH 10.00 % 12.0000 20.00 % 12.0000 20.00 %

77.00 7.00 84.00 14.00 84.00 14.00
10.0000
70.00

6.0000
154 PSIPE SNOWBERRY, BR, 12 IN. HT.

18.0000 EACH -40.00 % 7.0000 -30.00 % 9.0000 -10.00 %

108.00 -72.00 126.00 -54.00 162.00 -18.00
10.0000
180.00

8.0000
155 PSIPE SALAL, #1 CONT.

40.0000 EACH -20.00 % 7.0000 -30.00 % 9.0000 -10.00 %

320.00 -80.00 280.00 -120.00 360.00 -40.00
10.0000
400.00

8.0000
156 PSIPE TALL OREGON GRAPE, #1 CONT., 12 IN. HT.

14.0000 EACH -42.86 % 7.0000 -50.00 % 9.0000 -35.71 %

112.00 -84.00 98.00 -98.00 126.00 -70.00
14.0000
196.00
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8.0000
157 PSIPE INDIAN PLUM, #1 CONT., 12 IN. HT.

24.0000 EACH -42.86 % 7.0000 -50.00 % 9.0000 -35.71 %

192.00 -144.00 168.00 -168.00 216.00 -120.00
14.0000
336.00

8.0000
158 PSIPE RED ELDERBERRY, #1 CONT., 12 IN. HT.

9.0000 EACH -42.86 % 10.0000 -28.57 % 9.0000 -35.71 %

72.00 -54.00 90.00 -36.00 81.00 -45.00
14.0000
126.00

159 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

46,870.00 46,870.00 46,870.0046,870.00
160 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

30,800.00 30,800.00 30,800.0030,800.00
161 REMOVAL OF BURIED MAN-MADE DEBRIS

EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00

42.0000
162 FINE COMPOST

88.0000 C.Y. 5.00 % 55.0000 37.50 % 50.0000 25.00 %

3,696.00 176.00 4,840.00 1,320.00 4,400.00 880.00
40.0000
3,520.00

163 PLANTING AREA WEED CONTROL AND PREPARATION
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
164 FORCE ACCOUNT IRRIGATION POTHOLING

EST. 0.00 % 0.00 % 0.00 %

5,280.00 5,280.00 5,280.005,280.00

32.0000
165 BARK OR WOOD CHIP MULCH

1097.0000 C.Y. 6.67 % 28.0000 -6.67 % 60.0000 100.00 %

35,104.00 2,194.00 30,716.00 -2,194.00 65,820.00 32,910.00
30.0000

32,910.00

TRAFFIC

20.0000
166  CEMENT CONC. CURB TYPE X

87.0000 L.F. 33.33 % 40.0000 166.67 % 15.0000 0.00 %

1,740.00 435.00 3,480.00 2,175.00 1,305.00 0.00
15.0000
1,305.00

16.0000
167 TYPE C PRECAST TRAFFIC CURB

228.0000 L.F. 33.33 % 15.0000 25.00 % 16.0000 33.33 %

3,648.00 912.00 3,420.00 684.00 3,648.00 912.00
12.0000
2,736.00

45.0000
168 PRECAST CONC. BARRIER TYPE 2

428.0000 L.F. 60.71 % 50.0000 78.57 % 43.0000 53.57 %

19,260.00 7,276.00 21,400.00 9,416.00 18,404.00 6,420.00
28.0000

11,984.00
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150.0000
169  CAST-IN-PLACE CONC. BARRIER TYPE 2A

571.0000 L.F. -50.00 % 200.0000 -33.33 % 175.0000 -41.67 %

85,650.00 -85,650.00 114,200.00 -57,100.00 99,925.00 -71,375.00
300.0000

171,300.00

325.0000
170  CAST-IN-PLACE CONC. BARRIER TYPE 2B

1047.0000 L.F. -13.33 % 350.0000 -6.67 % 325.0000 -13.33 %

340,275.00 -52,350.00 366,450.00 -26,175.00 340,275.00 -52,350.00
375.0000

392,625.00

90.0000
171  CAST-IN-PLACE CONC. BARRIER TYPE 4A

9425.0000 L.F. -47.06 % 160.0000 -5.88 % 80.0000 -52.94 %

848,250.00 -754,000.00 1,508,000.00 -94,250.00 754,000.00 -848,250.00
170.0000

1,602,250.00

4,000.0000
172  CAST-IN-PLACE WARNING GATE POCKET BARRIER

7.0000 EACH 42.86 % 4,500.0000 60.71 % 4,000.0000 42.86 %

28,000.00 8,400.00 31,500.00 11,900.00 28,000.00 8,400.00
2,800.0000
19,600.00

4,000.0000
173  CAST-IN-PLACE WARNING GATE BASE ACCESS

2.0000 EACH 300.00 % 2,500.0000 150.00 % 3,000.0000 200.00 %

8,000.00 6,000.00 5,000.00 3,000.00 6,000.00 4,000.00
1,000.0000
2,000.00

4,000.0000
174  CAST-IN-PLACE WARNING GATE BASE TRANSITION

5.0000 EACH 73.91 % 4,000.0000 73.91 % 3,600.0000 56.52 %

20,000.00 8,500.00 20,000.00 8,500.00 18,000.00 6,500.00
2,300.0000
11,500.00

2,500.0000
175  HORIZONTAL WARNING GATE BASE

5.0000 EACH 108.33 % 2,000.0000 66.67 % 2,500.0000 108.33 %

12,500.00 6,500.00 10,000.00 4,000.00 12,500.00 6,500.00
1,200.0000
6,000.00

13.0000
176  CONCRETE CAP

734.0000 S.F. -76.36 % 25.0000 -54.55 % 15.0000 -72.73 %

9,542.00 -30,828.00 18,350.00 -22,020.00 11,010.00 -29,360.00
55.0000

40,370.00

9,000.0000
177 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

16.0000 EACH 80.00 % 8,000.0000 60.00 % 10,000.0000 100.00 %

144,000.00 64,000.00 128,000.00 48,000.00 160,000.00 80,000.00
5,000.0000
80,000.00

9,500.0000
178  TRANSITION SECTION

5.0000 EACH -5.00 % 10,000.0000 0.00 % 10,000.0000 0.00 %

47,500.00 -2,500.00 50,000.00 0.00 50,000.00 0.00
10,000.0000
50,000.00

8.1000
179 TEMPORARY CONC. BARRIER

24985.0000 L.F. -32.50 % 12.0000 0.00 % 12.0000 0.00 %

202,378.50 -97,441.50 299,820.00 0.00 299,820.00 0.00
12.0000

299,820.00

7.8000
180 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

800.0000 L.F. 56.00 % 10.0000 100.00 % 8.0000 60.00 %

6,240.00 2,240.00 8,000.00 4,000.00 6,400.00 2,400.00
5.0000

4,000.00

4,850.0000
181 TEMPORARY IMPACT ATTENUATOR

9.0000 EACH -3.00 % 7,000.0000 40.00 % 5,500.0000 10.00 %

43,650.00 -1,350.00 63,000.00 18,000.00 49,500.00 4,500.00
5,000.0000
45,000.00
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27,600.0000
182 PERMANENT IMPACT ATTENUATOR

3.0000 EACH 38.00 % 30,000.0000 50.00 % 30,000.0000 50.00 %

82,800.00 22,800.00 90,000.00 30,000.00 90,000.00 30,000.00
20,000.0000
60,000.00

825.0000
183  RESETTING TEMPORARY IMPACT ATTENUATOR

11.0000 EACH -17.50 % 1,200.0000 20.00 % 1,000.0000 0.00 %

9,075.00 -1,925.00 13,200.00 2,200.00 11,000.00 0.00
1,000.0000
11,000.00

20,000.0000
184 TRUCK-MOUNTED IMPACT ATTENUATOR

3.0000 EACH 233.33 % 20,000.0000 233.33 % 29,000.0000 383.33 %

60,000.00 42,000.00 60,000.00 42,000.00 87,000.00 69,000.00
6,000.0000
18,000.00

50.0000
185 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1000.0000 HR 0.00 % 50.0000 0.00 % 0.0100 -99.98 %

50,000.00 0.00 50,000.00 0.00 10.00 -49,990.00
50.0000

50,000.00
186 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

16.2500
187 BARRIER DELINEATOR

194.0000 EACH 47.73 % 12.0000 9.09 % 20.0000 81.82 %

3,152.50 1,018.50 2,328.00 194.00 3,880.00 1,746.00
11.0000
2,134.00

25.0000
188  LINEAR DELINEATOR

63.0000 EACH 66.67 % 35.0000 133.33 % 30.0000 100.00 %

1,575.00 630.00 2,205.00 1,260.00 1,890.00 945.00
15.0000
945.00

0.1600
189 PAINT LINE

6400.0000 L.F. -84.00 % 1.0000 0.00 % 1.0000 0.00 %

1,024.00 -5,376.00 6,400.00 0.00 6,400.00 0.00
1.0000

6,400.00

1.4000
190 PROFILED PLASTIC LINE

71084.0000 L.F. -0.00 % 1.5000 7.14 % 1.7500 25.00 %

99,517.60 -0.00 106,626.00 7,108.40 124,397.00 24,879.40
1.4000

99,517.60

1.0500
191 PROFILED PLASTIC DROP LANE LINE

4340.0000 L.F. -47.50 % 1.0000 -50.00 % 1.0000 -50.00 %

4,557.00 -4,123.00 4,340.00 -4,340.00 4,340.00 -4,340.00
2.0000

8,680.00

3.1500
192 PROFILED PLASTIC WIDE LINE

19915.0000 L.F. -21.25 % 3.5000 -12.50 % 3.8000 -5.00 %

62,732.25 -16,927.75 69,702.50 -9,957.50 75,677.00 -3,983.00
4.0000

79,660.00

6.2500
193  PROFILED PLASTIC DOUBLE WIDE LINE

4350.0000 L.F. -21.88 % 7.0000 -12.50 % 7.0000 -12.50 %

27,187.50 -7,612.50 30,450.00 -4,350.00 30,450.00 -4,350.00
8.0000

34,800.00

6.1000
194 PLASTIC CROSSWALK LINE

190.0000 S.F. -12.86 % 6.0000 -14.29 % 6.0000 -14.29 %

1,159.00 -171.00 1,140.00 -190.00 1,140.00 -190.00
7.0000

1,330.00
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13.0000
195 PLASTIC STOP LINE

185.0000 L.F. 62.50 % 8.0000 0.00 % 8.0000 0.00 %

2,405.00 925.00 1,480.00 0.00 1,480.00 0.00
8.0000

1,480.00

120.0000
196 PLASTIC TRAFFIC ARROW

13.0000 EACH 20.00 % 125.0000 25.00 % 125.0000 25.00 %

1,560.00 260.00 1,625.00 325.00 1,625.00 325.00
100.0000
1,300.00

130.0000
197 PLASTIC HOV LANE SYMBOL

24.0000 EACH -18.75 % 105.0000 -34.38 % 105.0000 -34.38 %

3,120.00 -720.00 2,520.00 -1,320.00 2,520.00 -1,320.00
160.0000
3,840.00

21.0000
198 PLASTIC DRAINAGE MARKING

64.0000 EACH -30.00 % 20.0000 -33.33 % 20.0000 -33.33 %

1,344.00 -576.00 1,280.00 -640.00 1,280.00 -640.00
30.0000
1,920.00

290.0000
199 RAISED PAVEMENT MARKER TYPE 1

65.5000 HUND 45.00 % 200.0000 0.00 % 220.0000 10.00 %

18,995.00 5,895.00 13,100.00 0.00 14,410.00 1,310.00
200.0000
13,100.00

320.0000
200 RAISED PAVEMENT MARKER TYPE 2

12.9000 HUND 6.67 % 300.0000 0.00 % 330.0000 10.00 %

4,128.00 258.00 3,870.00 0.00 4,257.00 387.00
300.0000
3,870.00

0.2100
201 TEMPORARY PAVEMENT MARKING

65800.0000 L.F. -58.00 % 0.2500 -50.00 % 0.3000 -40.00 %

13,818.00 -19,082.00 16,450.00 -16,450.00 19,740.00 -13,160.00
0.5000

32,900.00
202 PERMANENT SIGNING

L.S. 485.02 % 521.88 % 485.02 %

1,270,000.00 1,052,915.08 1,350,000.00 1,132,915.08 1,270,000.00 1,052,915.08217,084.92
203 SIGN BRIDGE NO. 1

L.S. 69.68 % 65.16 % 67.42 %

375,000.00 154,000.00 365,000.00 144,000.00 370,000.00 149,000.00221,000.00
204 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 102.38 % 97.62 % 97.62 %

85,000.00 43,000.00 83,000.00 41,000.00 83,000.00 41,000.0042,000.00
205 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 115.91 % 114.66 % 115.91 %

95,000.00 51,000.00 94,450.00 50,450.00 95,000.00 51,000.0044,000.00
206 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 10.00 % 5.40 % 10.00 %

11,000.00 1,000.00 10,540.00 540.00 11,000.00 1,000.0010,000.00
207 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 22.22 % 17.78 % 22.22 %

11,000.00 2,000.00 10,600.00 1,600.00 11,000.00 2,000.009,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
120 N RALPH ST 20210 142ND AVE NE 98072 600 NACHES AVE SW #120
99202-4795 PO BOX 1330

PROJECT : SPOKANE   WA  992020008 WOODINVILLE    WA  980721330 RENTON   WA  980552217

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
208 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 10.00 % 0.00 % 10.00 %

11,000.00 1,000.00 10,000.00 0.00 11,000.00 1,000.0010,000.00
209 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 10.00 % 1.40 % 10.00 %

11,000.00 1,000.00 10,140.00 140.00 11,000.00 1,000.0010,000.00
210  BRIDGE DECK SIGN POST NOS. 1 & 2

L.S. 200.00 % 180.00 % 180.00 %

15,000.00 10,000.00 14,000.00 9,000.00 14,000.00 9,000.005,000.00
211  BARRIER MOUNTED SIGN BRACKET NOS. 1-14

L.S. 12.90 % 12.90 % 12.90 %

35,000.00 4,000.00 35,000.00 4,000.00 35,000.00 4,000.0031,000.00
212  WALL MOUNTED SIGN BRACKET NOS. 1 & 2

L.S. 175.00 % 155.50 % 200.00 %

5,500.00 3,500.00 5,110.00 3,110.00 6,000.00 4,000.002,000.00
213  VSL & LED SIGN POST

L.S. 460.00 % 446.00 % 452.00 %

140,000.00 115,000.00 136,500.00 111,500.00 138,000.00 113,000.0025,000.00
214  LUMINAIRE POLE BASE RECONSTRUCTION

L.S. -10.71 % -18.21 % -64.29 %

50,000.00 -6,000.00 45,800.00 -10,200.00 20,000.00 -36,000.0056,000.00
215 ILLUMINATION SYSTEM SUA 3162

L.S. 53.31 % 63.95 % 55.09 %

865,000.00 300,800.00 925,000.00 360,800.00 875,000.00 310,800.00564,200.00
216 ILLUMINATION SYSTEM SUA 2280

L.S. 32.93 % 59.52 % 48.00 %

750,000.00 185,800.00 900,000.00 335,800.00 835,000.00 270,800.00564,200.00
217 ILLUMINATION SYSTEM SUA 0922

L.S. 21.41 % 54.20 % 46.05 %

685,000.00 120,800.00 870,000.00 305,800.00 824,000.00 259,800.00564,200.00
218  ELEC. SERVICE SUA-3126-ILLUMINATION

L.S. -71.08 % -73.01 % -73.01 %

30,000.00 -73,741.00 28,000.00 -75,741.00 28,000.00 -75,741.00103,741.00
219  ELEC. SERVICE SUA-2280-ILLUMINATION

L.S. -73.50 % -76.55 % -76.15 %

30,000.00 -83,218.00 26,550.00 -86,668.00 27,000.00 -86,218.00113,218.00
220  ELEC. SERVICE SUA-0922-ILLUMINATION

L.S. -94.70 % -94.70 % -93.89 %

2,600.00 -46,477.00 2,600.00 -46,477.00 3,000.00 -46,077.0049,077.00
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PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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06A806
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120 N RALPH ST 20210 142ND AVE NE 98072 600 NACHES AVE SW #120
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
221 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -38.61 % -34.99 % -38.61 %

170,000.00 -106,900.00 180,000.00 -96,900.00 170,000.00 -106,900.00276,900.00
222  COMMUNICATION CONDUIT SYSTEM

L.S. 354.55 % 382.09 % 354.55 %

660,000.00 514,800.00 700,000.00 554,800.00 660,000.00 514,800.00145,200.00
223  COMMUNICATION CABLE AND INTERFACE

L.S. 124.83 % 123.61 % 128.19 %

335,000.00 186,000.00 333,180.00 184,180.00 340,000.00 191,000.00149,000.00
224  VIDEO, VOICE, & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. -31.82 % -36.36 % -36.36 %

30,000.00 -14,000.00 28,000.00 -16,000.00 28,000.00 -16,000.0044,000.00
225  CABINET VSL-826

L.S. -74.05 % -74.05 % -74.05 %

17,000.00 -48,500.00 17,000.00 -48,500.00 17,000.00 -48,500.0065,500.00
226  CABINET VMS-852

L.S. -92.68 % -93.05 % -92.68 %

13,000.00 -164,700.00 12,350.00 -165,350.00 13,000.00 -164,700.00177,700.00
227  CABINET VSL-863

L.S. -76.08 % -78.17 % -77.27 %

20,000.00 -63,600.00 18,250.00 -65,350.00 19,000.00 -64,600.0083,600.00
228  CABINET VSL-876

L.S. -87.08 % -87.27 % -87.08 %

17,000.00 -114,600.00 16,750.00 -114,850.00 17,000.00 -114,600.00131,600.00
229  CABINET VMS-877

L.S. -83.50 % -83.83 % -83.50 %

17,000.00 -86,000.00 16,650.00 -86,350.00 17,000.00 -86,000.00103,000.00
230  CABINET LED-879

L.S. -73.44 % -73.98 % -73.44 %

17,000.00 -47,000.00 16,650.00 -47,350.00 17,000.00 -47,000.0064,000.00
231  CABINET LED-881

L.S. -75.04 % -75.55 % -75.04 %

17,000.00 -51,100.00 16,650.00 -51,450.00 17,000.00 -51,100.0068,100.00
232  CABINET VSL-882

L.S. -84.93 % -85.24 % -84.93 %

17,000.00 -95,800.00 16,650.00 -96,150.00 17,000.00 -95,800.00112,800.00
233  CABINET HARS-885

L.S. -62.14 % -62.92 % -62.14 %

17,000.00 -27,900.00 16,650.00 -28,250.00 17,000.00 -27,900.0044,900.00
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VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
120 N RALPH ST 20210 142ND AVE NE 98072 600 NACHES AVE SW #120
99202-4795 PO BOX 1330

PROJECT : SPOKANE   WA  992020008 WOODINVILLE    WA  980721330 RENTON   WA  980552217

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
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TOTAL AMOUNT

TRAFFIC
234  CABINET TC-886

L.S. 73.08 % 71.15 % 73.08 %

18,000.00 7,600.00 17,800.00 7,400.00 18,000.00 7,600.0010,400.00
235  CABINET VMS-891

L.S. -92.72 % -92.87 % -92.72 %

17,000.00 -216,400.00 16,650.00 -216,750.00 17,000.00 -216,400.00233,400.00
236  CABINET VSL-893

L.S. -64.07 % -65.07 % -64.07 %

18,000.00 -32,100.00 17,500.00 -32,600.00 18,000.00 -32,100.0050,100.00
237  CABINET VSL-896

L.S. -72.92 % -74.55 % -72.92 %

15,000.00 -40,400.00 14,100.00 -41,300.00 15,000.00 -40,400.0055,400.00
238  CABINET CMS-887

L.S. -85.23 % -85.53 % -85.23 %

17,000.00 -98,100.00 16,650.00 -98,450.00 17,000.00 -98,100.00115,100.00
239  CABINET CMS-891

L.S. -84.90 % -85.71 % -84.90 %

14,000.00 -78,700.00 13,250.00 -79,450.00 14,000.00 -78,700.0092,700.00
240  CABINET CMS-893

L.S. -82.56 % -82.92 % -82.56 %

17,000.00 -80,500.00 16,650.00 -80,850.00 17,000.00 -80,500.0097,500.00
241  ELEC. SERVICE SUA-3090-ITS

L.S. 934.04 % 902.23 % 902.23 %

65,000.00 58,714.00 63,000.00 56,714.00 63,000.00 56,714.006,286.00
242  ELEC. SERVICE SUA-3380-ITS

L.S. 281.80 % 281.80 % 281.80 %

24,000.00 17,714.00 24,000.00 17,714.00 24,000.00 17,714.006,286.00
243  ELEC. SERVICE SUA-3176-ITS

L.S. 3,040.95 % 2,932.98 % 2,962.43 %

80,000.00 77,453.00 77,250.00 74,703.00 78,000.00 75,453.002,547.00
244  ELEC. SERVICE SUA-3281-ITS

L.S. 564.93 % 544.47 % 549.58 %

130,000.00 110,449.00 126,000.00 106,449.00 127,000.00 107,449.0019,551.00
245  ELEC. SERVICE SUA-0833-ITS

L.S. 375.15 % 357.33 % 185.09 %

50,000.00 39,477.00 48,125.00 37,602.00 30,000.00 19,477.0010,523.00
246  HORIZONTAL WARNING GATES

L.S. 11.03 % 7.85 % 8.07 %

150,000.00 14,900.00 145,700.00 10,600.00 146,000.00 10,900.00135,100.00
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CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
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TOTAL AMOUNT

TRAFFIC
247 TRAFFIC SIGNAL SYSTEM

L.S. 21.21 % 21.21 % 21.21 %

140,000.00 24,500.00 140,000.00 24,500.00 140,000.00 24,500.00115,500.00

100.0000
248 DIRECTIONAL BORING

990.0000 L.F. 14.29 % 94.0000 7.43 % 94.0000 7.43 %

99,000.00 12,375.00 93,060.00 6,435.00 93,060.00 6,435.00
87.5000

86,625.00

6.0000
249 SEQUENTIAL ARROW SIGN

4000.0000 HR 50.00 % 2.0000 -50.00 % 0.0100 -99.75 %

24,000.00 8,000.00 8,000.00 -8,000.00 40.00 -15,960.00
4.0000

16,000.00

15,500.0000
250 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 55.00 % 2,000.0000 -80.00 % 50,000.0000 400.00 %

62,000.00 22,000.00 8,000.00 -32,000.00 200,000.00 160,000.00
10,000.0000
40,000.00

3.5000
251 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4000.0000 HR -30.00 % 5.0000 0.00 % 0.0100 -99.80 %

14,000.00 -6,000.00 20,000.00 0.00 40.00 -19,960.00
5.0000

20,000.00
252 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 33.33 % 33.33 % 266.67 %

100,000.00 25,000.00 100,000.00 25,000.00 275,000.00 200,000.0075,000.00

45.0000
253 FLAGGERS AND SPOTTERS

2000.0000 HR -10.00 % 25.0000 -50.00 % 50.0000 0.00 %

90,000.00 -10,000.00 50,000.00 -50,000.00 100,000.00 0.00
50.0000

100,000.00

45.0000
254 OTHER TRAFFIC CONTROL LABOR

6000.0000 HR -10.00 % 58.0000 16.00 % 50.0000 0.00 %

270,000.00 -30,000.00 348,000.00 48,000.00 300,000.00 0.00
50.0000

300,000.00
255 TRAFFIC CONTROL SUPERVISOR

L.S. 166.67 % 140.00 % 133.33 %

200,000.00 125,000.00 180,000.00 105,000.00 175,000.00 100,000.0075,000.00

15.0000
256 CONSTRUCTION SIGNS CLASS A

1500.0000 S.F. -25.00 % 30.0000 50.00 % 20.0000 0.00 %

22,500.00 -7,500.00 45,000.00 15,000.00 30,000.00 0.00
20.0000

30,000.00

OTHER ITEMS
257 TYPE B PROGRESS SCHEDULE

L.S. 66.67 % 33.33 % 0.00 %

25,000.00 10,000.00 20,000.00 5,000.00 15,000.00 0.0015,000.00

13.6000
258 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4711.0000 C.Y. -15.00 % 16.0000 0.00 % 16.0000 0.00 %

64,069.60 -11,306.40 75,376.00 0.00 75,376.00 0.00
16.0000

75,376.00
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OTHER ITEMS

1.0500
259 SHORING OR EXTRA EXCAVATION TRENCH

5500.0000 S.F. -47.50 % 1.0000 -50.00 % 1.0000 -50.00 %

5,775.00 -5,225.00 5,500.00 -5,500.00 5,500.00 -5,500.00
2.0000

11,000.00

1.0500
260 SHORING OR EXTRA EXCAVATION CLASS B

21915.0000 S.F. -47.50 % 1.0000 -50.00 % 0.7000 -65.00 %

23,010.75 -20,819.25 21,915.00 -21,915.00 15,340.50 -28,489.50
2.0000

43,830.00

42.0000
261 GRAVEL BACKFILL FOR DRAIN

777.0000 C.Y. 40.00 % 41.0000 36.67 % 38.0000 26.67 %

32,634.00 9,324.00 31,857.00 8,547.00 29,526.00 6,216.00
30.0000

23,310.00
262 CURE BOX

L.S. 900.00 % 0.00 % 50.00 %

20,000.00 18,000.00 2,000.00 0.00 3,000.00 1,000.002,000.00

360.0000
263 PLUGGING EXISTING PIPE

3.0000 EACH 20.00 % 350.0000 16.67 % 320.0000 6.67 %

1,080.00 180.00 1,050.00 150.00 960.00 60.00
300.0000
900.00

264 STRUCTURE SURVEYING
L.S. 0.00 % -70.00 % -55.00 %

100,000.00 0.00 30,000.00 -70,000.00 45,000.00 -55,000.00100,000.00
265 ROADWAY SURVEYING

L.S. 66.67 % 20.00 % 66.67 %

125,000.00 50,000.00 90,000.00 15,000.00 125,000.00 50,000.0075,000.00

350.0000
266 BOLLARD TYPE FIXED

4.0000 EACH -12.50 % 700.0000 75.00 % 800.0000 100.00 %

1,400.00 -200.00 2,800.00 1,200.00 3,200.00 1,600.00
400.0000
1,600.00

350.0000
267 BOLLARD TYPE REMOVABLE

2.0000 EACH -41.67 % 800.0000 33.33 % 1,200.0000 100.00 %

700.00 -500.00 1,600.00 400.00 2,400.00 1,200.00
600.0000
1,200.00

870.0000
268 CONNECTION TO DRAINAGE STRUCTURE

39.0000 EACH -13.00 % 900.0000 -10.00 % 1,100.0000 10.00 %

33,930.00 -5,070.00 35,100.00 -3,900.00 42,900.00 3,900.00
1,000.0000
39,000.00

1,725.0000
269  RECONSTRUCT MANHOLE

5.0000 EACH -42.50 % 1,750.0000 -41.67 % 7,500.0000 150.00 %

8,625.00 -6,375.00 8,750.00 -6,250.00 37,500.00 22,500.00
3,000.0000
15,000.00

4,325.0000
270  FLOW SPLITTER MANHOLE 54 IN. DIAM.

1.0000 EACH -7.98 % 4,500.0000 -4.26 % 7,000.0000 48.94 %

4,325.00 -375.00 4,500.00 -200.00 7,000.00 2,300.00
4,700.0000
4,700.00

9,225.0000
271  FLOW SPLITTER MANHOLE 72 IN. DIAM.

2.0000 EACH 37.69 % 10,000.0000 49.25 % 8,000.0000 19.40 %

18,450.00 5,050.00 20,000.00 6,600.00 16,000.00 2,600.00
6,700.0000
13,400.00
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

15,100.0000
272  MODIFIED MANHOLE TYPE 3 72 IN. DIAM

3.0000 EACH 115.71 % 15,000.0000 114.29 % 8,000.0000 14.29 %

45,300.00 24,300.00 45,000.00 24,000.00 24,000.00 3,000.00
7,000.0000
21,000.00

510.0000
273 ADJUST CATCH BASIN

5.0000 EACH 13.33 % 500.0000 11.11 % 600.0000 33.33 %

2,550.00 300.00 2,500.00 250.00 3,000.00 750.00
450.0000
2,250.00

510.0000
274 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

27.0000 EACH 45.71 % 500.0000 42.86 % 700.0000 100.00 %

13,770.00 4,320.00 13,500.00 4,050.00 18,900.00 9,450.00
350.0000
9,450.00

0.0000
275 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

276 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
277 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
278 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
279 SPCC PLAN

L.S. -50.00 % 0.00 % 0.00 %

2,500.00 -2,500.00 5,000.00 0.00 5,000.00 0.005,000.00

1,625.0000
280  BIOFILTRATION SWALE STEP

3.0000 EACH 364.29 % 1,600.0000 357.14 % 1,200.0000 242.86 %

4,875.00 3,825.00 4,800.00 3,750.00 3,600.00 2,550.00
350.0000
1,050.00

2.6000
281 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

6996.0000 S.Y. 30.00 % 2.5000 25.00 % 3.0000 50.00 %

18,189.60 4,197.60 17,490.00 3,498.00 20,988.00 6,996.00
2.0000

13,992.00

300.0000
283  CAST-IN-PLACE CONC. BARRIER TYPE 2C

17.0000 L.F. -20.00 % 275.0000 -26.67 % 350.0000 -6.67 %

5,100.00 -1,275.00 4,675.00 -1,700.00 5,950.00 -425.00
375.0000
6,375.00

300.0000
284  CAST-IN-PLACE CONC. BARRIER TYPE 2D

22.0000 L.F. -20.00 % 225.0000 -40.00 % 350.0000 -6.67 %

6,600.00 -1,650.00 4,950.00 -3,300.00 7,700.00 -550.00
375.0000
8,250.00

300.0000
285  CAST-IN-PLACE CONC. BARRIER TYPE 4B

31.0000 L.F. -25.00 % 225.0000 -43.75 % 350.0000 -12.50 %

9,300.00 -3,100.00 6,975.00 -5,425.00 10,850.00 -1,550.00
400.0000
12,400.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
120 N RALPH ST 20210 142ND AVE NE 98072 600 NACHES AVE SW #120
99202-4795 PO BOX 1330

PROJECT : SPOKANE   WA  992020008 WOODINVILLE    WA  980721330 RENTON   WA  980552217

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

300.0000
286  CAST-IN-PLACE CONC. BARRIER TYPE 4C

29.0000 L.F. -25.00 % 250.0000 -37.50 % 350.0000 -12.50 %

8,700.00 -2,900.00 7,250.00 -4,350.00 10,150.00 -1,450.00
400.0000
11,600.00

300.0000
287  CAST-IN-PLACE CONC. BARRIER TYPE 4D

22.0000 L.F. -25.00 % 250.0000 -37.50 % 350.0000 -12.50 %

6,600.00 -2,200.00 5,500.00 -3,300.00 7,700.00 -1,100.00
400.0000
8,800.00

288  VEHICLE ARRESTING BARRIER
L.S. 44.44 % 88.89 % -33.33 %

65,000.00 20,000.00 85,000.00 40,000.00 30,000.00 -15,000.0045,000.00

260.0000
289 ADJUST JUNCTION BOX

2.0000 EACH -13.33 % 500.0000 66.67 % 400.0000 33.33 %

520.00 -80.00 1,000.00 400.00 800.00 200.00
300.0000
600.00

25,000.0000
290  MODIFIED MANHOLE TYPE 3 84 IN. DIAM.

3.0000 EACH 257.14 % 25,000.0000 257.14 % 9,000.0000 28.57 %

75,000.00 54,000.00 75,000.00 54,000.00 27,000.00 6,000.00
7,000.0000
21,000.00

$22,459,943.06 22.65% $23,742,934.50 29.65% $24,347,584.50 32.96%$18,312,567.52CONTRACT TOTAL (A)

$24,347,584.50$22,459,943.06 $23,742,934.50BASE TOTAL 22.65% 29.65% 32.96%$18,312,567.52
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

MAX J. KUNEY COMPANY MOWAT CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
120 N RALPH ST 20210 142ND AVE NE 98072 600 NACHES AVE SW #120
99202-4795 PO BOX 1330

PROJECT : SPOKANE   WA  992020008 WOODINVILLE    WA  980721330 RENTON   WA  980552217

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ROAD USER COST R1

282
PDA10,000.00

 WORKING DAYS
350.00 350.00 350.00

3,500,000.00 3,500,000.00,490,000.00
34,900.00 %

3,500,000.00
%34,900.00

,490,000.00
%34,900.00

,490,000.00
1.00

10,000.00

3,500,000.003,500,000.00 3,500,000.0034,900.00 %% 34,900.00 34,900.00 %10,000.00ROAD USER COST R1 TOTAL (B)

18,312,567.52 -29.65 % -32.96 %-22.65 % 23,742,934.50 24,347,584.5022,459,943.06CONTRACT TOTAL (A)
18,322,567.52 -48.69 % -51.99 %-41.68 % 27,242,934.50 27,847,584.5025,959,943.06BID TOTAL (A) + (B)



PAGE : 26-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 75.76 % 63.64 %

2,900,000.00 1,250,000.00 2,700,000.00 1,050,000.001,650,000.00

10,000.0000
2 CLEARING AND GRUBBING

6.2000 ACRE 81.82 % 10,000.0000 81.82 %

62,000.00 27,900.00 62,000.00 27,900.00
5,500.0000
34,100.00

500.0000
3 REMOVING DRAINAGE STRUCTURE

20.0000 EACH 25.00 % 5,000.0000 1,150.00 %

10,000.00 2,000.00 100,000.00 92,000.00
400.0000
8,000.00

4 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
5 FORCE ACCOUNT REMOVING DIRECTIONAL BORING OBSTRUCTIONS

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
6 REMOVING PORTION OF EXISTING STRUCTURE -RETAINING WALL

L.S. 300.00 % -20.00 %

25,000.00 18,750.00 5,000.00 -1,250.006,250.00
7 REMOVING PORTION OF EXISTING BRIDGE NO. 90/33

L.S. 0.00 % 40.00 %

25,000.00 0.00 35,000.00 10,000.0025,000.00
8  REMOVING PLANTER BOX

L.S. 150.00 % 125.00 %

10,000.00 6,000.00 9,000.00 5,000.004,000.00

10.0000
9  REMOVING CEMENT CONC. CAP

1473.0000 S.Y. -75.00 % 25.0000 -37.50 %

14,730.00 -44,190.00 36,825.00 -22,095.00
40.0000

58,920.00
10  REMOVING IRRIGATION SYSTEM

L.S. 136.74 % 51.52 %

125,000.00 72,200.00 80,000.00 27,200.0052,800.00

1,500.0000
11  REMOVING HYDRANT

7.0000 EACH 200.00 % 7,000.0000 1,300.00 %

10,500.00 7,000.00 49,000.00 45,500.00
500.0000
3,500.00

40.0000
12  REMOVING CAST-IN-PLACE CONC. BARRIER

10970.0000 L.F. 300.00 % 35.0000 250.00 %

438,800.00 329,100.00 383,950.00 274,250.00
10.0000

109,700.00

5.0000
13  REMOVING PRECAST CONC. BARRIER

1285.0000 L.F. 42.86 % 10.0000 185.71 %

6,425.00 1,927.50 12,850.00 8,352.50
3.5000

4,497.50
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

0.3500
14 REMOVING TEMPORARY PAVEMENT MARKING

65800.0000 L.F. 40.00 % 0.5000 100.00 %

23,030.00 6,580.00 32,900.00 16,450.00
0.2500

16,450.00

0.1000
15 REMOVING PAINT LINE

53220.0000 L.F. -80.00 % 0.5000 0.00 %

5,322.00 -21,288.00 26,610.00 0.00
0.5000

26,610.00

0.6000
16 REMOVING PLASTIC LINE

8225.0000 L.F. -40.00 % 1.0000 0.00 %

4,935.00 -3,290.00 8,225.00 0.00
1.0000

8,225.00

35.0000
17 REMOVING PAINTED TRAFFIC MARKING

29.0000 EACH -27.08 % 250.0000 420.83 %

1,015.00 -377.00 7,250.00 5,858.00
48.0000
1,392.00

35.0000
18 REMOVING PLASTIC TRAFFIC MARKING

5.0000 EACH 16.67 % 75.0000 150.00 %

175.00 25.00 375.00 225.00
30.0000
150.00

2.0000
19 REMOVING PAINTED CROSSWALK LINE

210.0000 S.F. 0.00 % 5.0000 150.00 %

420.00 0.00 1,050.00 630.00
2.0000
420.00

75.0000
20 REMOVING RAISED PAVEMENT MARKER

105.8000 HUND -25.00 % 200.0000 100.00 %

7,935.00 -2,645.00 21,160.00 10,580.00
100.0000
10,580.00

21 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 4.00 % 0.00 %

5,200.00 200.00 5,000.00 0.005,000.00
22 FORCE ACCOUNT UTILITY POTHOLING

EST. 0.00 % 0.00 %

2,500.00 2,500.002,500.00
23  BELLEVUE WAY ITS REMOVALS

L.S. 842.86 % 185.71 %

66,000.00 59,000.00 20,000.00 13,000.007,000.00

GRADING

75.0000
24 ROADWAY EXCAVATION INCL. HAUL

25278.0000 C.Y. 368.75 % 22.0000 37.50 %

1,895,850.00 1,491,402.00 556,116.00 151,668.00
16.0000

404,448.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

1.0000
25 EMBANKMENT COMPACTION

3428.0000 C.Y. -66.67 % 14.0000 366.67 %

3,428.00 -6,856.00 47,992.00 37,708.00
3.0000

10,284.00

DRAINAGE

35.0000
26 DITCH EXCAVATION INCL. HAUL

1568.0000 C.Y. 75.00 % 27.0000 35.00 %

54,880.00 23,520.00 42,336.00 10,976.00
20.0000

31,360.00

1,200.0000
27 CONCRETE INLET

6.0000 EACH -20.00 % 2,000.0000 33.33 %

7,200.00 -1,800.00 12,000.00 3,000.00
1,500.0000
9,000.00

1,800.0000
28 GRATE INLET TYPE 2

32.0000 EACH -10.00 % 3,000.0000 50.00 %

57,600.00 -6,400.00 96,000.00 32,000.00
2,000.0000
64,000.00

46.0000
29 QUARRY SPALLS

4.5000 TON 53.33 % 700.0000 2,233.33 %

207.00 72.00 3,150.00 3,015.00
30.0000
135.00

6.0000
30 UNDERDRAIN PIPE 6 IN. DIAM.

8696.0000 L.F. -60.00 % 15.0000 0.00 %

52,176.00 -78,264.00 130,440.00 0.00
15.0000

130,440.00

10.0000
31 DRAIN PIPE 6 IN. DIAM.

679.0000 L.F. -50.00 % 16.0000 -20.00 %

6,790.00 -6,790.00 10,864.00 -2,716.00
20.0000

13,580.00

1,500.0000
32  DRAIN CLEANOUT

7.0000 EACH -11.76 % 2,000.0000 17.65 %

10,500.00 -1,400.00 14,000.00 2,100.00
1,700.0000
11,900.00

STORM SEWER

1,500.0000
33 CATCH BASIN TYPE 1

28.0000 EACH 50.00 % 3,200.0000 220.00 %

42,000.00 14,000.00 89,600.00 61,600.00
1,000.0000
28,000.00

2,200.0000
34 CATCH BASIN TYPE 2 48 IN. DIAM.

17.0000 EACH -12.00 % 4,200.0000 68.00 %

37,400.00 -5,100.00 71,400.00 28,900.00
2,500.0000
42,500.00

5,000.0000
35 CATCH BASIN TYPE 2 72 IN. DIAM.

9.0000 EACH -16.67 % 6,000.0000 0.00 %

45,000.00 -9,000.00 54,000.00 0.00
6,000.0000
54,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

5.0000
36 TESTING STORM SEWER PIPE

3065.0000 L.F. 150.00 % 8.0000 300.00 %

15,325.00 9,195.00 24,520.00 18,390.00
2.0000

6,130.00

40.0000
37 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

845.0000 L.F. -11.11 % 65.0000 44.44 %

33,800.00 -4,225.00 54,925.00 16,900.00
45.0000

38,025.00

50.0000
38 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

365.0000 L.F. -16.67 % 70.0000 16.67 %

18,250.00 -3,650.00 25,550.00 3,650.00
60.0000

21,900.00

40.0000
39 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1774.0000 L.F. 14.29 % 62.0000 77.14 %

70,960.00 8,870.00 109,988.00 47,898.00
35.0000

62,090.00

50.0000
40 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

81.0000 L.F. 11.11 % 54.0000 20.00 %

4,050.00 405.00 4,374.00 729.00
45.0000
3,645.00

41  MERCER SLOUGH OUTFALL REPAIR
L.S. 900.00 % -10.00 %

500,000.00 450,000.00 45,000.00 -5,000.0050,000.00

WATER LINES

30.0000
42  DRAIN PIPE 4 IN. DIAM.

195.0000 L.F. 200.00 % 11.0000 10.00 %

5,850.00 3,900.00 2,145.00 195.00
10.0000
1,950.00

5,000.0000
43 HYDRANT ASSEMBLY

2.0000 EACH 0.00 % 14,000.0000 180.00 %

10,000.00 0.00 28,000.00 18,000.00
5,000.0000
10,000.00

2,300.0000
44  RESETTING HYDRANT ASSEMBLY

6.0000 EACH -8.00 % 18,000.0000 620.00 %

13,800.00 -1,200.00 108,000.00 93,000.00
2,500.0000
15,000.00

3,000.0000
45  RESETTING SPECIAL HYDRANT ASSEMBLY

1.0000 EACH 0.00 % 14,000.0000 366.67 %

3,000.00 0.00 14,000.00 11,000.00
3,000.0000
3,000.00

31.0000
46 HYDRANT EXTENSIONS, VERTICAL

12.0000 L.F. -79.33 % 94.0000 -37.33 %

372.00 -1,428.00 1,128.00 -672.00
150.0000
1,800.00

1,200.0000
47  CONNECT TO EXISTING WATERLINE

13.0000 EACH 20.00 % 800.0000 -20.00 %

15,600.00 2,600.00 10,400.00 -2,600.00
1,000.0000
13,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

250.0000
48 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

52.0000 L.F. 316.67 % 740.0000 1,133.33 %

13,000.00 9,880.00 38,480.00 35,360.00
60.0000
3,120.00

150.0000
49 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM.

607.0000 L.F. 50.00 % 185.0000 85.00 %

91,050.00 30,350.00 112,295.00 51,595.00
100.0000
60,700.00

400.0000
50  STEEL CASING PIPE 5/16 IN. TH. 16 IN. DIAM.

32.0000 L.F. 400.00 % 420.0000 425.00 %

12,800.00 10,240.00 13,440.00 10,880.00
80.0000
2,560.00

350.0000
51  STEEL CASING PIPE 5/16 IN. TH. 18 IN. DIAM.

140.0000 L.F. 250.00 % 440.0000 340.00 %

49,000.00 35,000.00 61,600.00 47,600.00
100.0000
14,000.00

110.0000
52  TRENCH EXCAVATION

510.0000 C.Y. 450.00 % 140.0000 600.00 %

56,100.00 45,900.00 71,400.00 61,200.00
20.0000

10,200.00

STRUCTURE

90.0000
53 STRUCTURE EXCAVATION CLASS A INCL. HAUL

760.0000 C.Y. 260.00 % 110.0000 340.00 %

68,400.00 49,400.00 83,600.00 64,600.00
25.0000

19,000.00

300.0000
54  SOIL EXCAVATION FOR SHAFT INCL. HAUL

197.0000 C.Y. -40.00 % 1,500.0000 200.00 %

59,100.00 -39,400.00 295,500.00 197,000.00
500.0000
98,500.00

55 SHORING OR EXTRA EXCAVATION CL. A W-80TH BRIDGE
L.S. 150.00 % 40.00 %

25,000.00 15,000.00 14,000.00 4,000.0010,000.00
56 SHORING OR EXTRA EXCAVATION CL. A RETAINING WALL

L.S. 505.25 % 1.68 %

250,000.00 208,695.00 42,000.00 695.0041,305.00
57 SHORING OR EXTRA EXCAVATION CL. A BARRIER

L.S. 100.00 % 180.00 %

10,000.00 5,000.00 14,000.00 9,000.005,000.00

50.0000
58 GRAVEL BACKFILL FOR WALL

326.0000 C.Y. 42.86 % 140.0000 300.00 %

16,300.00 4,890.00 45,640.00 34,230.00
35.0000

11,410.00

350.0000
59  FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIAM. SHAFT

23.0000 L.F. -65.00 % 700.0000 -30.00 %

8,050.00 -14,950.00 16,100.00 -6,900.00
1,000.0000
23,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

650.0000
60  FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

18.0000 L.F. -35.00 % 700.0000 -30.00 %

11,700.00 -6,300.00 12,600.00 -5,400.00
1,000.0000
18,000.00

15,000.0000
61  PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

2.0000 EACH 50.00 % 1,400.0000 -86.00 %

30,000.00 10,000.00 2,800.00 -17,200.00
10,000.0000
20,000.00

1,000.0000
62  CASING SHORING

7.0000 L.F. 33.33 % 1,000.0000 33.33 %

7,000.00 1,750.00 7,000.00 1,750.00
750.0000
5,250.00

250.0000
63 SHAFT - 24 IN. DIAMETER

2426.0000 L.F. 284.62 % 150.0000 130.77 %

606,500.00 448,810.00 363,900.00 206,210.00
65.0000

157,690.00
64  REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

39,000.00 39,000.0039,000.00

30.0000
65 FURNISHING SOLDIER PILE W 12X45

2184.1000 L.F. -70.00 % 100.0000 0.00 %

65,523.00 -152,887.00 218,410.00 0.00
100.0000

218,410.00

50.0000
66 FURNISHING SOLDIER PILE W 12X79

224.0000 L.F. -73.96 % 160.0000 -16.67 %

11,200.00 -31,808.00 35,840.00 -7,168.00
192.0000
43,008.00

1.5000
67 ST. REINF. BAR FOR BRIDGE

17500.0000 LB. 20.00 % 1.5000 20.00 %

26,250.00 4,375.00 26,250.00 4,375.00
1.2500

21,875.00

1.7500
68 ST. REINF. BAR FOR RETAINING WALL

82340.0000 LB. 40.00 % 1.5000 20.00 %

144,095.00 41,170.00 123,510.00 20,585.00
1.2500

102,925.00

1.5000
69 ST. REINF. BAR FOR SHAFT

43000.0000 LB. 20.00 % 1.5000 20.00 %

64,500.00 10,750.00 64,500.00 10,750.00
1.2500

53,750.00

20.0000
70  CSL ACCESS TUBE

832.0000 L.F. 100.00 % 15.0000 50.00 %

16,640.00 8,320.00 12,480.00 4,160.00
10.0000
8,320.00

500.0000
71 CONC. CLASS 4000 FOR RETAINING WALL

746.6000 C.Y. 0.00 % 1,500.0000 200.00 %

373,300.00 0.00 1,119,900.00 746,600.00
500.0000

373,300.00

1,400.0000
72 CONC. CLASS 4000 FOR BRIDGE

96.0000 C.Y. 154.55 % 1,500.0000 172.73 %

134,400.00 81,600.00 144,000.00 91,200.00
550.0000
52,800.00
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PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

160.0000
73  CONC. CLASS 4000P FOR SHAFT

186.0000 C.Y. -28.89 % 400.0000 77.78 %

29,760.00 -12,090.00 74,400.00 32,550.00
225.0000
41,850.00

74 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-3.00 -3.00-3.00

4,820.0000
75 TIMBER LAGGING

17.3000 MBM 92.80 % 12,000.0000 380.00 %

83,386.00 40,136.00 207,600.00 164,350.00
2,500.0000
43,250.00

76 SUPERSTRUCTURE -80TH AVE ACCESS RAMP
L.S. 499.09 % 190.40 %

3,295,000.00 2,745,000.00 1,597,225.59 1,047,225.59550,000.00

200.0000
77 TRAFFIC BARRIER

420.0000 L.F. 33.33 % 190.0000 26.67 %

84,000.00 21,000.00 79,800.00 16,800.00
150.0000
63,000.00

450.0000
78 PEDESTRIAN BARRIER

10.0000 L.F. 125.00 % 900.0000 350.00 %

4,500.00 2,500.00 9,000.00 7,000.00
200.0000
2,000.00

300.0000
79 SEW TRAFFIC BARRIER

529.0000 L.F. 0.00 % 370.0000 23.33 %

158,700.00 0.00 195,730.00 37,030.00
300.0000

158,700.00

15.0000
80 PREFABRICATED DRAINAGE MAT

495.0000 S.Y. 50.00 % 80.0000 700.00 %

7,425.00 2,475.00 39,600.00 34,650.00
10.0000
4,950.00

25.0000
81 STRUCTURAL EARTH WALL

3753.0000 S.F. 38.89 % 45.0000 150.00 %

93,825.00 26,271.00 168,885.00 101,331.00
18.0000

67,554.00

60.0000
82 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

1706.0000 C.Y. 172.73 % 70.0000 218.18 %

102,360.00 64,828.00 119,420.00 81,888.00
22.0000

37,532.00

1.0000
83  CLEAN & PLACE PIGMENTED SEALER ON EXIST. RETAINING WALL

13282.0000 S.F. -90.00 % 1.0000 -90.00 %

13,282.00 -119,538.00 13,282.00 -119,538.00
10.0000

132,820.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

50.0000
84 CRUSHED SURFACING BASE COURSE

3385.0000 TON 100.00 % 70.0000 180.00 %

169,250.00 84,625.00 236,950.00 152,325.00
25.0000

84,625.00

LIQUID ASPHALT
85 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

4,339.00 4,339.004,339.00

CEMENT CONCRETE PAVEMENT

400.0000
86 CEMENT CONC. PAVEMENT

3941.0000 C.Y. 166.67 % 190.0000 26.67 %

1,576,400.00 985,250.00 748,790.00 157,640.00
150.0000

591,150.00
87 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

-4.00 -4.00-4.00

300.0000
88 BRIDGE APPROACH SLAB

74.0000 S.Y. 33.33 % 300.0000 33.33 %

22,200.00 5,550.00 22,200.00 5,550.00
225.0000
16,650.00

20.0000
89  STAINLESS STEEL DOWEL BAR

5787.0000 EACH -33.33 % 25.0000 -16.67 %

115,740.00 -57,870.00 144,675.00 -28,935.00
30.0000

173,610.00

40.0000
90  STAINLESS STEEL DOWEL BAR WITH DRILL HOLE

40.0000 EACH 2.56 % 70.0000 79.49 %

1,600.00 40.00 2,800.00 1,240.00
39.0000
1,560.00

8.0000
91 EPOXY-COATED TIE BAR WITH DRILL HOLE

3613.0000 EACH -5.88 % 18.0000 111.76 %

28,904.00 -1,806.50 65,034.00 34,323.50
8.5000

30,710.50

300.0000
92 REPLACE CEMENT CONCRETE PANEL

762.0000 S.Y. 0.00 % 200.0000 -33.33 %

228,600.00 0.00 152,400.00 -76,200.00
300.0000

228,600.00

HOT MIX ASPHALT

20.0000
93 PLANING BITUMINOUS PAVEMENT

150.0000 S.Y. 100.00 % 28.0000 180.00 %

3,000.00 1,500.00 4,200.00 2,700.00
10.0000
1,500.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

115.0000
94 HMA CL. 1/2 IN. PG 64-22

4339.0000 TON 43.75 % 70.0000 -12.50 %

498,985.00 151,865.00 303,730.00 -43,390.00
80.0000

347,120.00
95 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

10,500.00 10,500.0010,500.00
96 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

6,960.00 6,960.006,960.00
97 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

4.00 4.004.00
98 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

IRRIGATION AND WATER DISTRIBUTION
99  IRRIGATION SYSTEM AREA 1

L.S. -84.80 % -89.14 %

7,000.00 -39,050.00 5,000.00 -41,050.0046,050.00
100  IRRIGATION SYSTEM AREA 2

L.S. -80.95 % -90.48 %

20,000.00 -85,000.00 10,000.00 -95,000.00105,000.00
101  IRRIGATION SYSTEM AREA 4

L.S. -53.54 % -69.70 %

23,000.00 -26,500.00 15,000.00 -34,500.0049,500.00
102  IRRIGATION SYSTEM AREA 5

L.S. -34.00 % -70.00 %

33,000.00 -17,000.00 15,000.00 -35,000.0050,000.00
103  IRRIGATION SYSTEM AREA 6

L.S. 107.16 % 41.24 %

22,000.00 11,380.00 15,000.00 4,380.0010,620.00
104  IRRIGATION SYSTEM AREA 7

L.S. -4.76 % -52.38 %

20,000.00 -1,000.00 10,000.00 -11,000.0021,000.00
105  IRRIGATION SYSTEM AREA 10

L.S. 11.11 % 11.11 %

10,000.00 1,000.00 10,000.00 1,000.009,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

IRRIGATION AND WATER DISTRIBUTION
106  IRRIGATION SYSTEM AREA 11

L.S. 21.21 % -39.39 %

20,000.00 3,500.00 10,000.00 -6,500.0016,500.00
107 FORCE ACCOUNT IRRIGATION FIELD DESIGN COORDINATION

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

EROSION CONTROL AND PLANTING

150.0000
108 ESC LEAD

150.0000 DAY 150.00 % 100.0000 66.67 %

22,500.00 13,500.00 15,000.00 6,000.00
60.0000
9,000.00

50.0000
109 SOIL AMENDMENT

143.0000 C.Y. 0.00 % 70.0000 40.00 %

7,150.00 0.00 10,010.00 2,860.00
50.0000
7,150.00

25.7000
110 CHECK DAM

350.0000 L.F. 157.00 % 9.0000 -10.00 %

8,995.00 5,495.00 3,150.00 -350.00
10.0000
3,500.00

40.0000
111 STABILIZED CONSTRUCTION ENTRANCE

2428.0000 S.Y. 100.00 % 24.0000 20.00 %

97,120.00 48,560.00 58,272.00 9,712.00
20.0000

48,560.00

7,000.0000
112 TIRE WASH

6.0000 EACH 75.00 % 8,600.0000 115.00 %

42,000.00 18,000.00 51,600.00 27,600.00
4,000.0000
24,000.00

95.0000
113 STREET CLEANING

1000.0000 HR -13.64 % 135.0000 22.73 %

95,000.00 -15,000.00 135,000.00 25,000.00
110.0000

110,000.00

200.0000
114 INLET PROTECTION

165.0000 EACH 150.00 % 82.0000 2.50 %

33,000.00 19,800.00 13,530.00 330.00
80.0000

13,200.00

6.0000
115 SILT FENCE

2470.0000 L.F. 20.00 % 8.0000 60.00 %

14,820.00 2,470.00 19,760.00 7,410.00
5.0000

12,350.00

5.0000
116  HIGH VISIBILITY FENCE

3670.0000 L.F. 25.00 % 4.0000 0.00 %

18,350.00 3,670.00 14,680.00 0.00
4.0000

14,680.00

3.5000
117 TEMPORARY CURB

8710.0000 L.F. 16.67 % 10.0000 233.33 %

30,485.00 4,355.00 87,100.00 60,970.00
3.0000

26,130.00
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PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5,000.0000
118  SEDIMENT TRAP

4.0000 EACH 733.33 % 10,000.0000 1,566.67 %

20,000.00 17,600.00 40,000.00 37,600.00
600.0000
2,400.00

500.0000
119  TEMPORARY SEDIMENT TREATMENT

200.0000 DAY 58.73 % 350.0000 11.11 %

100,000.00 37,000.00 70,000.00 7,000.00
315.0000
63,000.00

120 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

500,000.00 500,000.00500,000.00

700.0000
121 MULCHING

4.1000 ACRE -61.11 % 750.0000 -58.33 %

2,870.00 -4,510.00 3,075.00 -4,305.00
1,800.0000
7,380.00

1.0000
122  EROSION CONTROL SEED SEEDING, FERTILIZE, MULCH BY HAND

1593.0000 S.Y. -96.00 % 1.1000 -95.60 %

1,593.00 -38,232.00 1,752.30 -38,072.70
25.0000

39,825.00

9.0000
123  WET NATIVE SEED SEEDING FERILIZING MULCHING BY HAND

125.0000 S.Y. -60.87 % 11.0000 -52.17 %

1,125.00 -1,750.00 1,375.00 -1,500.00
23.0000
2,875.00

10.0000
124  WETLAND SEED MIX

48.0000 S.Y. 400.00 % 11.0000 450.00 %

480.00 384.00 528.00 432.00
2.0000
96.00

5.0000
125  UPLAND SEED MIX

140.0000 S.Y. 150.00 % 5.5000 175.00 %

700.00 420.00 770.00 490.00
2.0000
280.00

35.0000
126 TOPSOIL TYPE A

7396.0000 C.Y. 16.67 % 38.0000 26.67 %

258,860.00 36,980.00 281,048.00 59,168.00
30.0000

221,880.00

80.0000
127 PSIPE DOUGLAS FIR, B&B, 5 FT. HT.

46.0000 EACH 6.67 % 87.0000 16.00 %

3,680.00 230.00 4,002.00 552.00
75.0000
3,450.00

85.0000
128 PSIPE INCENSE CEDAR, B&B, 5 FT. HT.

20.0000 EACH 13.33 % 92.0000 22.67 %

1,700.00 200.00 1,840.00 340.00
75.0000
1,500.00

55.0000
129 PSIPE DEODAR CEDAR, B&B, 4 FT. HT.

5.0000 EACH -8.33 % 57.0000 -5.00 %

275.00 -25.00 285.00 -15.00
60.0000
300.00

55.0000
130 PSIPE HOGAN CEDAR, B&B, 4 FT. HT.

25.0000 EACH -8.33 % 62.0000 3.33 %

1,375.00 -125.00 1,550.00 50.00
60.0000
1,500.00



PAGE : 37-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

65.0000
131 PSIPE FASTIGIATE EUROPEAN HORNBEAM, B&B, 1 IN. CAL.

65.0000 EACH -56.67 % 77.0000 -48.67 %

4,225.00 -5,525.00 5,005.00 -4,745.00
150.0000
9,750.00

75.0000
132 PSIPE EMERALD QUEEN NORWAY MAPLE, B&B, 1 IN. CAL.

3.0000 EACH -50.00 % 83.0000 -44.67 %

225.00 -225.00 249.00 -201.00
150.0000
450.00

70.0000
133 PSIPE AMERICAN SWEETGUM, B&B, 1 IN. CAL.

34.0000 EACH -53.33 % 77.0000 -48.67 %

2,380.00 -2,720.00 2,618.00 -2,482.00
150.0000
5,100.00

20.0000
134 PSIPE SERVICEBERRY, BR, 6 FT. HT.

5.0000 EACH -74.36 % 26.0000 -66.67 %

100.00 -290.00 130.00 -260.00
78.0000
390.00

35.0000
135 PSIPE VINE MAPLE, BR, 6 FT. HT.

15.0000 EACH -55.13 % 42.0000 -46.15 %

525.00 -645.00 630.00 -540.00
78.0000
1,170.00

36.0000
136 PSIPE STAGHORN SUMAC, #3 CONT., 4 FT. HT.

6.0000 EACH -28.00 % 42.0000 -16.00 %

216.00 -84.00 252.00 -48.00
50.0000
300.00

15.0000
137 PSIPE PARNEY COTONEASTER, #2 CONT., 18 IN. HT.

73.0000 EACH 87.50 % 20.0000 150.00 %

1,095.00 511.00 1,460.00 876.00
8.0000
584.00

20.0000
138 PSIPE COMPACT STRAWBERRY TREE, #2 CONT., 18 IN. HT.

478.0000 EACH 150.00 % 21.0000 162.50 %

9,560.00 5,736.00 10,038.00 6,214.00
8.0000

3,824.00

6.0000
139 PSIPE COMPACT OREGON GRAPE, #1 CONT., 12 IN. HT.

650.0000 EACH 0.00 % 8.0000 33.33 %

3,900.00 0.00 5,200.00 1,300.00
6.0000

3,900.00

6.0000
140 PSIPE ZABEL LAUREL, #1 CONT., 12 IN. SPREAD

3190.0000 EACH 0.00 % 7.0000 16.67 %

19,140.00 0.00 22,330.00 3,190.00
6.0000

19,140.00

5.0000
141 PSIPE RUGOSA ROSE, BR, 18 IN. HT.

915.0000 EACH 0.00 % 6.0000 20.00 %

4,575.00 0.00 5,490.00 915.00
5.0000

4,575.00

5.0000
142 PSIPE BOSTON IVY, #1 CONT.

70.0000 EACH 66.67 % 7.0000 133.33 %

350.00 140.00 490.00 280.00
3.0000
210.00

5.0000
143 PSIPE 'CORAL BEAUTY' BEARBERRY, #1 CONT.

1942.0000 EACH 25.00 % 7.0000 75.00 %

9,710.00 1,942.00 13,594.00 5,826.00
4.0000

7,768.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.0000
144 PSIPE CREEPING RUBUS, #1 CONT.

1700.0000 EACH 50.00 % 7.0000 75.00 %

10,200.00 3,400.00 11,900.00 5,100.00
4.0000

6,800.00

6.0000
145 PSIPE HANCOCK CORALBERRY, BR, 18 IN. HT.

225.0000 EACH -14.29 % 8.0000 14.29 %

1,350.00 -225.00 1,800.00 225.00
7.0000

1,575.00

6.0000
146 PSIPE KELSEY DOGWOOD, BR, 12 IN. HT.

170.0000 EACH -25.00 % 8.0000 0.00 %

1,020.00 -340.00 1,360.00 0.00
8.0000

1,360.00

10.0000
147 PSIPE SMALL-FRUITED BULRUSH, PLUG

8.0000 EACH -16.67 % 13.0000 8.33 %

80.00 -16.00 104.00 8.00
12.0000
96.00

10.0000
148 PSIPE SLOUGH SEDGE, PLUG

8.0000 EACH -16.67 % 13.0000 8.33 %

80.00 -16.00 104.00 8.00
12.0000
96.00

10.0000
149 PSIPE RED-OSIER DOGWOOD, BR, 18 IN. HT.

6.0000 EACH -28.57 % 13.0000 -7.14 %

60.00 -24.00 78.00 -6.00
14.0000
84.00

10.0000
150 PSIPE RED-OSIER DOGWOOD, LIVE STAKE, 3 FT. HT.

8.0000 EACH 233.33 % 14.0000 366.67 %

80.00 56.00 112.00 88.00
3.0000
24.00

10.0000
151 PSIPE SITKA WILLOW, BR, 18 IN. HT.

5.0000 EACH -28.57 % 13.0000 -7.14 %

50.00 -20.00 65.00 -5.00
14.0000
70.00

10.0000
152 PSIPE SITKA WILLOW, LIVE STAKE, 3 FT. HT.

6.0000 EACH 233.33 % 11.0000 266.67 %

60.00 42.00 66.00 48.00
3.0000
18.00

10.0000
153 PSIPE SALMONBERRY, BR, 12 IN. HT.

7.0000 EACH 0.00 % 13.0000 30.00 %

70.00 0.00 91.00 21.00
10.0000
70.00

6.0000
154 PSIPE SNOWBERRY, BR, 12 IN. HT.

18.0000 EACH -40.00 % 8.0000 -20.00 %

108.00 -72.00 144.00 -36.00
10.0000
180.00

6.0000
155 PSIPE SALAL, #1 CONT.

40.0000 EACH -40.00 % 8.0000 -20.00 %

240.00 -160.00 320.00 -80.00
10.0000
400.00

6.0000
156 PSIPE TALL OREGON GRAPE, #1 CONT., 12 IN. HT.

14.0000 EACH -57.14 % 8.0000 -42.86 %

84.00 -112.00 112.00 -84.00
14.0000
196.00
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PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
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TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.0000
157 PSIPE INDIAN PLUM, #1 CONT., 12 IN. HT.

24.0000 EACH -57.14 % 6.0000 -57.14 %

144.00 -192.00 144.00 -192.00
14.0000
336.00

10.0000
158 PSIPE RED ELDERBERRY, #1 CONT., 12 IN. HT.

9.0000 EACH -28.57 % 31.0000 121.43 %

90.00 -36.00 279.00 153.00
14.0000
126.00

159 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 %

46,870.00 46,870.0046,870.00
160 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 %

30,800.00 30,800.0030,800.00
161 REMOVAL OF BURIED MAN-MADE DEBRIS

EST. 0.00 % 0.00 %

11,000.00 11,000.0011,000.00

50.0000
162 FINE COMPOST

88.0000 C.Y. 25.00 % 52.0000 30.00 %

4,400.00 880.00 4,576.00 1,056.00
40.0000
3,520.00

163 PLANTING AREA WEED CONTROL AND PREPARATION
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
164 FORCE ACCOUNT IRRIGATION POTHOLING

EST. 0.00 % 0.00 %

5,280.00 5,280.005,280.00

25.0000
165 BARK OR WOOD CHIP MULCH

1097.0000 C.Y. -16.67 % 27.0000 -10.00 %

27,425.00 -5,485.00 29,619.00 -3,291.00
30.0000

32,910.00

TRAFFIC

15.0000
166  CEMENT CONC. CURB TYPE X

87.0000 L.F. 0.00 % 60.0000 300.00 %

1,305.00 0.00 5,220.00 3,915.00
15.0000
1,305.00

10.0000
167 TYPE C PRECAST TRAFFIC CURB

228.0000 L.F. -16.67 % 42.0000 250.00 %

2,280.00 -456.00 9,576.00 6,840.00
12.0000
2,736.00

44.0000
168 PRECAST CONC. BARRIER TYPE 2

428.0000 L.F. 57.14 % 70.0000 150.00 %

18,832.00 6,848.00 29,960.00 17,976.00
28.0000

11,984.00
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PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
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TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

400.0000
169  CAST-IN-PLACE CONC. BARRIER TYPE 2A

571.0000 L.F. 33.33 % 270.0000 -10.00 %

228,400.00 57,100.00 154,170.00 -17,130.00
300.0000

171,300.00

500.0000
170  CAST-IN-PLACE CONC. BARRIER TYPE 2B

1047.0000 L.F. 33.33 % 430.0000 14.67 %

523,500.00 130,875.00 450,210.00 57,585.00
375.0000

392,625.00

200.0000
171  CAST-IN-PLACE CONC. BARRIER TYPE 4A

9425.0000 L.F. 17.65 % 160.0000 -5.88 %

1,885,000.00 282,750.00 1,508,000.00 -94,250.00
170.0000

1,602,250.00

2,500.0000
172  CAST-IN-PLACE WARNING GATE POCKET BARRIER

7.0000 EACH -10.71 % 7,500.0000 167.86 %

17,500.00 -2,100.00 52,500.00 32,900.00
2,800.0000
19,600.00

4,500.0000
173  CAST-IN-PLACE WARNING GATE BASE ACCESS

2.0000 EACH 350.00 % 2,000.0000 100.00 %

9,000.00 7,000.00 4,000.00 2,000.00
1,000.0000
2,000.00

2,500.0000
174  CAST-IN-PLACE WARNING GATE BASE TRANSITION

5.0000 EACH 8.70 % 6,000.0000 160.87 %

12,500.00 1,000.00 30,000.00 18,500.00
2,300.0000
11,500.00

2,600.0000
175  HORIZONTAL WARNING GATE BASE

5.0000 EACH 116.67 % 4,500.0000 275.00 %

13,000.00 7,000.00 22,500.00 16,500.00
1,200.0000
6,000.00

50.0000
176  CONCRETE CAP

734.0000 S.F. -9.09 % 150.0000 172.73 %

36,700.00 -3,670.00 110,100.00 69,730.00
55.0000

40,370.00

7,000.0000
177 CAST-IN-PLACE CONC. BARRIER LIGHT STANDARD SECTION

16.0000 EACH 40.00 % 8,000.0000 60.00 %

112,000.00 32,000.00 128,000.00 48,000.00
5,000.0000
80,000.00

12,000.0000
178  TRANSITION SECTION

5.0000 EACH 20.00 % 33,000.0000 230.00 %

60,000.00 10,000.00 165,000.00 115,000.00
10,000.0000
50,000.00

13.5000
179 TEMPORARY CONC. BARRIER

24985.0000 L.F. 12.50 % 15.0000 25.00 %

337,297.50 37,477.50 374,775.00 74,955.00
12.0000

299,820.00

7.7000
180 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

800.0000 L.F. 54.00 % 9.0000 80.00 %

6,160.00 2,160.00 7,200.00 3,200.00
5.0000

4,000.00

4,820.0000
181 TEMPORARY IMPACT ATTENUATOR

9.0000 EACH -3.60 % 5,000.0000 0.00 %

43,380.00 -1,620.00 45,000.00 0.00
5,000.0000
45,000.00
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PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
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TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

27,500.0000
182 PERMANENT IMPACT ATTENUATOR

3.0000 EACH 37.50 % 30,000.0000 50.00 %

82,500.00 22,500.00 90,000.00 30,000.00
20,000.0000
60,000.00

820.0000
183  RESETTING TEMPORARY IMPACT ATTENUATOR

11.0000 EACH -18.00 % 1,000.0000 0.00 %

9,020.00 -1,980.00 11,000.00 0.00
1,000.0000
11,000.00

15,000.0000
184 TRUCK-MOUNTED IMPACT ATTENUATOR

3.0000 EACH 150.00 % 10,000.0000 66.67 %

45,000.00 27,000.00 30,000.00 12,000.00
6,000.0000
18,000.00

50.0000
185 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1000.0000 HR 0.00 % 55.0000 10.00 %

50,000.00 0.00 55,000.00 5,000.00
50.0000

50,000.00
186 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

16.0000
187 BARRIER DELINEATOR

194.0000 EACH 45.45 % 20.0000 81.82 %

3,104.00 970.00 3,880.00 1,746.00
11.0000
2,134.00

30.0000
188  LINEAR DELINEATOR

63.0000 EACH 100.00 % 140.0000 833.33 %

1,890.00 945.00 8,820.00 7,875.00
15.0000
945.00

1.0000
189 PAINT LINE

6400.0000 L.F. 0.00 % 1.0000 0.00 %

6,400.00 0.00 6,400.00 0.00
1.0000

6,400.00

1.5000
190 PROFILED PLASTIC LINE

71084.0000 L.F. 7.14 % 1.5000 7.14 %

106,626.00 7,108.40 106,626.00 7,108.40
1.4000

99,517.60

1.0000
191 PROFILED PLASTIC DROP LANE LINE

4340.0000 L.F. -50.00 % 1.0000 -50.00 %

4,340.00 -4,340.00 4,340.00 -4,340.00
2.0000

8,680.00

3.5000
192 PROFILED PLASTIC WIDE LINE

19915.0000 L.F. -12.50 % 3.5000 -12.50 %

69,702.50 -9,957.50 69,702.50 -9,957.50
4.0000

79,660.00

7.0000
193  PROFILED PLASTIC DOUBLE WIDE LINE

4350.0000 L.F. -12.50 % 7.0000 -12.50 %

30,450.00 -4,350.00 30,450.00 -4,350.00
8.0000

34,800.00

6.0000
194 PLASTIC CROSSWALK LINE

190.0000 S.F. -14.29 % 6.0000 -14.29 %

1,140.00 -190.00 1,140.00 -190.00
7.0000

1,330.00
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CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
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06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
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PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549
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MEAS
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

8.0000
195 PLASTIC STOP LINE

185.0000 L.F. 0.00 % 8.0000 0.00 %

1,480.00 0.00 1,480.00 0.00
8.0000

1,480.00

125.0000
196 PLASTIC TRAFFIC ARROW

13.0000 EACH 25.00 % 130.0000 30.00 %

1,625.00 325.00 1,690.00 390.00
100.0000
1,300.00

105.0000
197 PLASTIC HOV LANE SYMBOL

24.0000 EACH -34.38 % 106.0000 -33.75 %

2,520.00 -1,320.00 2,544.00 -1,296.00
160.0000
3,840.00

20.0000
198 PLASTIC DRAINAGE MARKING

64.0000 EACH -33.33 % 20.0000 -33.33 %

1,280.00 -640.00 1,280.00 -640.00
30.0000
1,920.00

200.0000
199 RAISED PAVEMENT MARKER TYPE 1

65.5000 HUND 0.00 % 200.0000 0.00 %

13,100.00 0.00 13,100.00 0.00
200.0000
13,100.00

300.0000
200 RAISED PAVEMENT MARKER TYPE 2

12.9000 HUND 0.00 % 305.0000 1.67 %

3,870.00 0.00 3,934.50 64.50
300.0000
3,870.00

0.2000
201 TEMPORARY PAVEMENT MARKING

65800.0000 L.F. -60.00 % 0.3000 -40.00 %

13,160.00 -19,740.00 19,740.00 -13,160.00
0.5000

32,900.00
202 PERMANENT SIGNING

L.S. 484.56 % 590.97 %

1,269,000.00 1,051,915.08 1,500,000.00 1,282,915.08217,084.92
203 SIGN BRIDGE NO. 1

L.S. 65.16 % 81.00 %

365,000.00 144,000.00 400,000.00 179,000.00221,000.00
204 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 97.62 % 90.48 %

83,000.00 41,000.00 80,000.00 38,000.0042,000.00
205 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 113.64 % 115.91 %

94,000.00 50,000.00 95,000.00 51,000.0044,000.00
206 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 5.00 % 0.00 %

10,500.00 500.00 10,000.00 0.0010,000.00
207 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 16.67 % 11.11 %

10,500.00 1,500.00 10,000.00 1,000.009,000.00
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PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
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TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
208 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.0010,000.00
209 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 0.00 % 10.00 %

10,000.00 0.00 11,000.00 1,000.0010,000.00
210  BRIDGE DECK SIGN POST NOS. 1 & 2

L.S. 174.00 % 200.00 %

13,700.00 8,700.00 15,000.00 10,000.005,000.00
211  BARRIER MOUNTED SIGN BRACKET NOS. 1-14

L.S. 12.90 % 19.35 %

35,000.00 4,000.00 37,000.00 6,000.0031,000.00
212  WALL MOUNTED SIGN BRACKET NOS. 1 & 2

L.S. 150.00 % 150.00 %

5,000.00 3,000.00 5,000.00 3,000.002,000.00
213  VSL & LED SIGN POST

L.S. 444.00 % 540.00 %

136,000.00 111,000.00 160,000.00 135,000.0025,000.00
214  LUMINAIRE POLE BASE RECONSTRUCTION

L.S. -17.86 % -10.71 %

46,000.00 -10,000.00 50,000.00 -6,000.0056,000.00
215 ILLUMINATION SYSTEM SUA 3162

L.S. 55.09 % 41.79 %

875,000.00 310,800.00 800,000.00 235,800.00564,200.00
216 ILLUMINATION SYSTEM SUA 2280

L.S. 47.82 % 24.07 %

834,000.00 269,800.00 700,000.00 135,800.00564,200.00
217 ILLUMINATION SYSTEM SUA 0922

L.S. 46.22 % 32.93 %

825,000.00 260,800.00 750,000.00 185,800.00564,200.00
218  ELEC. SERVICE SUA-3126-ILLUMINATION

L.S. -73.01 % -70.12 %

28,000.00 -75,741.00 31,000.00 -72,741.00103,741.00
219  ELEC. SERVICE SUA-2280-ILLUMINATION

L.S. -76.15 % -72.62 %

27,000.00 -86,218.00 31,000.00 -82,218.00113,218.00
220  ELEC. SERVICE SUA-0922-ILLUMINATION

L.S. -94.91 % -94.50 %

2,500.00 -46,577.00 2,700.00 -46,377.0049,077.00



PAGE : 44-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
221 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -39.33 % -38.61 %

168,000.00 -108,900.00 170,000.00 -106,900.00276,900.00
222  COMMUNICATION CONDUIT SYSTEM

L.S. 347.66 % 382.09 %

650,000.00 504,800.00 700,000.00 554,800.00145,200.00
223  COMMUNICATION CABLE AND INTERFACE

L.S. 124.83 % 134.90 %

335,000.00 186,000.00 350,000.00 201,000.00149,000.00
224  VIDEO, VOICE, & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. -31.82 % -31.82 %

30,000.00 -14,000.00 30,000.00 -14,000.0044,000.00
225  CABINET VSL-826

L.S. -74.05 % -72.52 %

17,000.00 -48,500.00 18,000.00 -47,500.0065,500.00
226  CABINET VMS-852

L.S. -93.25 % -92.68 %

12,000.00 -165,700.00 13,000.00 -164,700.00177,700.00
227  CABINET VSL-863

L.S. -78.47 % -76.08 %

18,000.00 -65,600.00 20,000.00 -63,600.0083,600.00
228  CABINET VSL-876

L.S. -87.08 % -86.32 %

17,000.00 -114,600.00 18,000.00 -113,600.00131,600.00
229  CABINET VMS-877

L.S. -83.50 % -82.52 %

17,000.00 -86,000.00 18,000.00 -85,000.00103,000.00
230  CABINET LED-879

L.S. -73.44 % -71.88 %

17,000.00 -47,000.00 18,000.00 -46,000.0064,000.00
231  CABINET LED-881

L.S. -75.04 % -73.57 %

17,000.00 -51,100.00 18,000.00 -50,100.0068,100.00
232  CABINET VSL-882

L.S. -84.93 % -84.04 %

17,000.00 -95,800.00 18,000.00 -94,800.00112,800.00
233  CABINET HARS-885

L.S. -62.14 % -59.91 %

17,000.00 -27,900.00 18,000.00 -26,900.0044,900.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
234  CABINET TC-886

L.S. 73.08 % 73.08 %

18,000.00 7,600.00 18,000.00 7,600.0010,400.00
235  CABINET VMS-891

L.S. -92.72 % -92.29 %

17,000.00 -216,400.00 18,000.00 -215,400.00233,400.00
236  CABINET VSL-893

L.S. -66.07 % -64.07 %

17,000.00 -33,100.00 18,000.00 -32,100.0050,100.00
237  CABINET VSL-896

L.S. -74.73 % -72.92 %

14,000.00 -41,400.00 15,000.00 -40,400.0055,400.00
238  CABINET CMS-887

L.S. -85.23 % -84.36 %

17,000.00 -98,100.00 18,000.00 -97,100.00115,100.00
239  CABINET CMS-891

L.S. -85.98 % -84.90 %

13,000.00 -79,700.00 14,000.00 -78,700.0092,700.00
240  CABINET CMS-893

L.S. -82.56 % -81.54 %

17,000.00 -80,500.00 18,000.00 -79,500.0097,500.00
241  ELEC. SERVICE SUA-3090-ITS

L.S. 902.23 % 1,013.59 %

63,000.00 56,714.00 70,000.00 63,714.006,286.00
242  ELEC. SERVICE SUA-3380-ITS

L.S. 265.89 % 297.71 %

23,000.00 16,714.00 25,000.00 18,714.006,286.00
243  ELEC. SERVICE SUA-3176-ITS

L.S. 2,923.16 % 2,844.64 %

77,000.00 74,453.00 75,000.00 72,453.002,547.00
244  ELEC. SERVICE SUA-3281-ITS

L.S. 544.47 % 616.08 %

126,000.00 106,449.00 140,000.00 120,449.0019,551.00
245  ELEC. SERVICE SUA-0833-ITS

L.S. 356.14 % 375.15 %

48,000.00 37,477.00 50,000.00 39,477.0010,523.00
246  HORIZONTAL WARNING GATES

L.S. 8.07 % 11.03 %

146,000.00 10,900.00 150,000.00 14,900.00135,100.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
247 TRAFFIC SIGNAL SYSTEM

L.S. 21.21 % 29.87 %

140,000.00 24,500.00 150,000.00 34,500.00115,500.00

94.0000
248 DIRECTIONAL BORING

990.0000 L.F. 7.43 % 120.0000 37.14 %

93,060.00 6,435.00 118,800.00 32,175.00
87.5000

86,625.00

10.0000
249 SEQUENTIAL ARROW SIGN

4000.0000 HR 150.00 % 25.0000 525.00 %

40,000.00 24,000.00 100,000.00 84,000.00
4.0000

16,000.00

15,000.0000
250 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 50.00 % 40,000.0000 300.00 %

60,000.00 20,000.00 160,000.00 120,000.00
10,000.0000
40,000.00

5.0000
251 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

4000.0000 HR 0.00 % 8.0000 60.00 %

20,000.00 0.00 32,000.00 12,000.00
5.0000

20,000.00
252 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 166.67 % 233.33 %

200,000.00 125,000.00 250,000.00 175,000.0075,000.00

37.0000
253 FLAGGERS AND SPOTTERS

2000.0000 HR -26.00 % 55.0000 10.00 %

74,000.00 -26,000.00 110,000.00 10,000.00
50.0000

100,000.00

75.0000
254 OTHER TRAFFIC CONTROL LABOR

6000.0000 HR 50.00 % 55.0000 10.00 %

450,000.00 150,000.00 330,000.00 30,000.00
50.0000

300,000.00
255 TRAFFIC CONTROL SUPERVISOR

L.S. -66.67 % 100.00 %

25,000.00 -50,000.00 150,000.00 75,000.0075,000.00

20.0000
256 CONSTRUCTION SIGNS CLASS A

1500.0000 S.F. 0.00 % 120.0000 500.00 %

30,000.00 0.00 180,000.00 150,000.00
20.0000

30,000.00

OTHER ITEMS
257 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.0015,000.00

100.0000
258 STRUCTURE EXCAVATION CLASS B INCL. HAUL

4711.0000 C.Y. 525.00 % 80.0000 400.00 %

471,100.00 395,724.00 376,880.00 301,504.00
16.0000

75,376.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.0000
259 SHORING OR EXTRA EXCAVATION TRENCH

5500.0000 S.F. -50.00 % 3.5000 75.00 %

5,500.00 -5,500.00 19,250.00 8,250.00
2.0000

11,000.00

1.0000
260 SHORING OR EXTRA EXCAVATION CLASS B

21915.0000 S.F. -50.00 % 4.0000 100.00 %

21,915.00 -21,915.00 87,660.00 43,830.00
2.0000

43,830.00

55.0000
261 GRAVEL BACKFILL FOR DRAIN

777.0000 C.Y. 83.33 % 180.0000 500.00 %

42,735.00 19,425.00 139,860.00 116,550.00
30.0000

23,310.00
262 CURE BOX

L.S. -25.00 % 250.00 %

1,500.00 -500.00 7,000.00 5,000.002,000.00

500.0000
263 PLUGGING EXISTING PIPE

3.0000 EACH 66.67 % 300.0000 0.00 %

1,500.00 600.00 900.00 0.00
300.0000
900.00

264 STRUCTURE SURVEYING
L.S. -55.00 % 50.00 %

45,000.00 -55,000.00 150,000.00 50,000.00100,000.00
265 ROADWAY SURVEYING

L.S. 33.33 % 100.00 %

100,000.00 25,000.00 150,000.00 75,000.0075,000.00

500.0000
266 BOLLARD TYPE FIXED

4.0000 EACH 25.00 % 900.0000 125.00 %

2,000.00 400.00 3,600.00 2,000.00
400.0000
1,600.00

650.0000
267 BOLLARD TYPE REMOVABLE

2.0000 EACH 8.33 % 1,800.0000 200.00 %

1,300.00 100.00 3,600.00 2,400.00
600.0000
1,200.00

2,000.0000
268 CONNECTION TO DRAINAGE STRUCTURE

39.0000 EACH 100.00 % 175.0000 -82.50 %

78,000.00 39,000.00 6,825.00 -32,175.00
1,000.0000
39,000.00

4,000.0000
269  RECONSTRUCT MANHOLE

5.0000 EACH 33.33 % 3,800.0000 26.67 %

20,000.00 5,000.00 19,000.00 4,000.00
3,000.0000
15,000.00

6,500.0000
270  FLOW SPLITTER MANHOLE 54 IN. DIAM.

1.0000 EACH 38.30 % 13,000.0000 176.60 %

6,500.00 1,800.00 13,000.00 8,300.00
4,700.0000
4,700.00

15,000.0000
271  FLOW SPLITTER MANHOLE 72 IN. DIAM.

2.0000 EACH 123.88 % 15,000.0000 123.88 %

30,000.00 16,600.00 30,000.00 16,600.00
6,700.0000
13,400.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

7,000.0000
272  MODIFIED MANHOLE TYPE 3 72 IN. DIAM

3.0000 EACH 0.00 % 21,000.0000 200.00 %

21,000.00 0.00 63,000.00 42,000.00
7,000.0000
21,000.00

1,000.0000
273 ADJUST CATCH BASIN

5.0000 EACH 122.22 % 1,600.0000 255.56 %

5,000.00 2,750.00 8,000.00 5,750.00
450.0000
2,250.00

750.0000
274 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

27.0000 EACH 114.29 % 1,500.0000 328.57 %

20,250.00 10,800.00 40,500.00 31,050.00
350.0000
9,450.00

0.0000
275 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

276 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

25,000.00 25,000.0025,000.00
277 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
278 MINOR CHANGE

CALC 0.00 % 0.00 %

-5.00 -5.00-5.00
279 SPCC PLAN

L.S. -50.00 % 100.00 %

2,500.00 -2,500.00 10,000.00 5,000.005,000.00

1,000.0000
280  BIOFILTRATION SWALE STEP

3.0000 EACH 185.71 % 2,926.1700 736.05 %

3,000.00 1,950.00 8,778.51 7,728.51
350.0000
1,050.00

4.0000
281 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

6996.0000 S.Y. 100.00 % 8.0000 300.00 %

27,984.00 13,992.00 55,968.00 41,976.00
2.0000

13,992.00

300.0000
283  CAST-IN-PLACE CONC. BARRIER TYPE 2C

17.0000 L.F. -20.00 % 400.0000 6.67 %

5,100.00 -1,275.00 6,800.00 425.00
375.0000
6,375.00

500.0000
284  CAST-IN-PLACE CONC. BARRIER TYPE 2D

22.0000 L.F. 33.33 % 400.0000 6.67 %

11,000.00 2,750.00 8,800.00 550.00
375.0000
8,250.00

350.0000
285  CAST-IN-PLACE CONC. BARRIER TYPE 4B

31.0000 L.F. -12.50 % 500.0000 25.00 %

10,850.00 -1,550.00 15,500.00 3,100.00
400.0000
12,400.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

150.0000
286  CAST-IN-PLACE CONC. BARRIER TYPE 4C

29.0000 L.F. -62.50 % 400.0000 0.00 %

4,350.00 -7,250.00 11,600.00 0.00
400.0000
11,600.00

500.0000
287  CAST-IN-PLACE CONC. BARRIER TYPE 4D

22.0000 L.F. 25.00 % 400.0000 0.00 %

11,000.00 2,200.00 8,800.00 0.00
400.0000
8,800.00

288  VEHICLE ARRESTING BARRIER
L.S. -28.89 % -53.33 %

32,000.00 -13,000.00 21,000.00 -24,000.0045,000.00

500.0000
289 ADJUST JUNCTION BOX

2.0000 EACH 66.67 % 5,600.0000 1,766.67 %

1,000.00 400.00 11,200.00 10,600.00
300.0000
600.00

15,000.0000
290  MODIFIED MANHOLE TYPE 3 84 IN. DIAM.

3.0000 EACH 114.29 % 14,000.0000 100.00 %

45,000.00 24,000.00 42,000.00 21,000.00
7,000.0000
21,000.00

$29,583,621.00 61.55% $27,225,381.40 48.67%$18,312,567.52CONTRACT TOTAL (A)

$29,583,621.00 $27,225,381.40BASE TOTAL 61.55% 48.67%$18,312,567.52
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :06A806 REVISION NO : 6 BIDS OPENED ON : Jan 18 2007
CONTRACT NO :007217 REGION NO : 1 AWARDED ON : Feb 27 2007
VERSION NO :7 WORK ORDER# : XL2423
HWY :SR 090 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :I-90
TWO-WAY TRANSIT & HOV OPERATIONS
 STAGE 1
06A806

KIEWIT PACIFIC CO. BILFINGER BERGER CIVIL INC.
4904 LAKE WASHINGTON BLVD NE 1000 SE TECH CENTER DR STE 170

PROJECT : RENTON   WA  980561057 VANCOUVER   WA  986835549

COUNTY(S) :KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100437

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/11/2006
14:25

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ROAD USER COST R1

282
PDA10,000.00

 WORKING DAYS
340.00 10,000.00

3,400,000.00 100,000,000.00,390,000.00
33,900.00 % %999,900.00

,990,000.00
1.00

10,000.00

3,400,000.00 100,000,000.0033,900.00 %% 999,900.0010,000.00ROAD USER COST R1 TOTAL (B)

18,312,567.52 -48.67 %-61.55 % 27,225,381.4029,583,621.00CONTRACT TOTAL (A)
18,322,567.52 -594.36 %-80.02 % 127,225,381.4032,983,621.00BID TOTAL (A) + (B)
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