

PS&E JOB NO : 06B014 REVISION NO : 1  
 CONTRACT NO : 007087 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2789  
 HWY : SR 026  
 TITLE : SR 26  
 SAND HOLLOW  
 CULVERT REPLACEMENT  
 06B014  
 PROJECT : NH-0026(024)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Jan 26 2006  
 AWARDED ON : Jan 27 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	N.A. DEGERSTROM, INC.			M. A. DEATLEY CONSTRUCTION, INC.			MRM CONSTRUCTION, INC.	
	N 3303 SULLIVAN RD			829 EVANS ROAD			503 S. WATER ST	
	99216-1676			99403-9701			98926-3664	
	SPOKANE WA 992100425			CLARKSTON WA 994030490			ELLENSBURG WA 989260838	
	CONTRACTOR NUMBER :	214002		CONTRACTOR NUMBER :	252300		CONTRACTOR NUMBER :	100239

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
1	MOBILIZATION	L.S.			-30.33 %			4.22 %		28.69 %
			36,460.00	25,401.50	-11,058.50	38,000.00	1,540.00	46,919.50	10,459.50	
2	CLEARING AND GRUBBING									
	0.4100 ACRE		2,500.0000	3,500.0000	40.00 %	2,000.0000	-20.00 %	5,774.7900	130.99 %	
			1,025.00	1,435.00	410.00	820.00	-205.00	2,367.66	1,342.66	
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-62.41 %			-39.85 %		-0.43 %
			13,300.00	5,000.00	-8,300.00	8,000.00	-5,300.00	13,242.32	-57.68	
4	REMOVING CONC. BARRIER	L.F.			-20.00 %			-40.00 %		-52.90 %
	420.0000		10.0000	8.0000	-20.00 %	6.0000	-40.00 %	4.7100	-52.90 %	
			4,200.00	3,360.00	-840.00	2,520.00	-1,680.00	1,978.20	-2,221.80	
GRADING										
5	COMMON BORROW INCL. HAUL	C.Y.			50.00 %			100.00 %		142.40 %
	1000.0000		10.0000	15.0000	50.00 %	20.0000	100.00 %	24.2400	142.40 %	
			10,000.00	15,000.00	5,000.00	20,000.00	10,000.00	24,240.00	14,240.00	
DRAINAGE										
6	STREAMBED GRAVEL	C.Y.			0.00 %			12.00 %		-26.92 %
	20.0000		50.0000	50.0000	0.00 %	56.0000	12.00 %	36.5400	-26.92 %	
			1,000.00	1,000.00	0.00	1,120.00	120.00	730.80	-269.20	
7	HEAVY LOOSE RIPRAP	C.Y.			-50.00 %			15.00 %		-50.71 %
	14.0000		100.0000	50.0000	-50.00 %	115.0000	15.00 %	49.2900	-50.71 %	
			1,400.00	700.00	-700.00	1,610.00	210.00	690.06	-709.94	
8	FLARED END SECTION 72 IN. DIAM.	EACH			40.00 %			20.00 %		20.61 %
	1.0000		2,500.0000	3,500.0000	40.00 %	3,000.0000	20.00 %	3,015.2600	20.61 %	
			2,500.00	3,500.00	1,000.00	3,000.00	500.00	3,015.26	515.26	
9	UNDERDRAIN PIPE 6 IN. DIAM.	L.F.			25.00 %			150.00 %		222.13 %
	146.0000		8.0000	10.0000	25.00 %	20.0000	150.00 %	25.7700	222.13 %	
			1,168.00	1,460.00	292.00	2,920.00	1,752.00	3,762.42	2,594.42	

PS&E JOB NO : 06B014 REVISION NO : 1  
 CONTRACT NO : 007087 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2789  
 HWY : SR 026  
 TITLE : SR 26  
 SAND HOLLOW  
 CULVERT REPLACEMENT  
 06B014  
 PROJECT : NH-0026(024)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Jan 26 2006  
 AWARDED ON : Jan 27 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	N.A. DEGERSTROM, INC.			M. A. DEATLEY CONSTRUCTION, INC.			MRM CONSTRUCTION, INC.	
	N 3303 SULLIVAN RD			829 EVANS ROAD			503 S. WATER ST	
	99216-1676			99403-9701			98926-3664	
	SPOKANE WA 992100425			CLARKSTON WA 994030490			ELLENSBURG WA 989260838	
	CONTRACTOR NUMBER :	214002		CONTRACTOR NUMBER :	252300		CONTRACTOR NUMBER :	100239

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
10	PLAIN ST. CULV. PIPE 0.064 IN. TH. 48 IN. DIAM.									
	266.0000	L.F.	100.0000	60.0000	-40.00 %	65.0000	-35.00 %	72.1400	-27.86 %	
			26,600.00	15,960.00	-10,640.00	17,290.00	-9,310.00	19,189.24	-7,410.76	
11	STEEL CULVERT PIPE 0.109 IN. TH. 72 IN. DIAM.									
	292.0000	L.F.	250.0000	150.0000	-40.00 %	125.0000	-50.00 %	148.6000	-40.56 %	
			73,000.00	43,800.00	-29,200.00	36,500.00	-36,500.00	43,391.20	-29,608.80	
12	HEADWALL									
		L.S.			0.00 %		0.00 %		-36.23 %	
			5,000.00	5,000.00	0.00	5,000.00	0.00	3,188.60	-1,811.40	
13	TEMPORARY BY-PASS PIPE 36 IN. DIAM.									
	410.0000	L.F.	20.0000	35.0000	75.00 %	35.0000	75.00 %	46.1900	130.95 %	
			8,200.00	14,350.00	6,150.00	14,350.00	6,150.00	18,937.90	10,737.90	
14	TEMPORARY SAND BAG DIKE									
	390.0000	S.F.	8.0000	13.0000	62.50 %	18.0000	125.00 %	27.0400	238.00 %	
			3,120.00	5,070.00	1,950.00	7,020.00	3,900.00	10,545.60	7,425.60	
15	FORCE ACCOUNT TEMPORARY DIVERSION									
		EST.			0.00 %		0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		
SURFACING										
16	CRUSHED SURFACING BASE COURSE									
	700.0000	TON	35.0000	20.0000	-42.86 %	16.0000	-54.29 %	15.4800	-55.77 %	
			24,500.00	14,000.00	-10,500.00	11,200.00	-13,300.00	10,836.00	-13,664.00	
LIQUID ASPHALT										
17	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			500.00	500.00		500.00		500.00		

PS&E JOB NO : 06B014 REVISION NO : 1  
 CONTRACT NO : 007087 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2789  
 HWY : SR 026  
 TITLE : SR 26  
 SAND HOLLOW  
 CULVERT REPLACEMENT  
 06B014  
 PROJECT : NH-0026(024)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Jan 26 2006  
 AWARDED ON : Jan 27 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	N.A. DEGERSTROM, INC.			M. A. DEATLEY CONSTRUCTION, INC.			MRM CONSTRUCTION, INC.	
	N 3303 SULLIVAN RD			829 EVANS ROAD			503 S. WATER ST	
	99216-1676			99403-9701			98926-3664	
	SPOKANE WA 992100425			CLARKSTON WA 994030490			ELLENSBURG WA 989260838	
	CONTRACTOR NUMBER :	214002		CONTRACTOR NUMBER :	252300		CONTRACTOR NUMBER :	100239

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
HOT MIX ASPHALT											
18	HMA CL. 1/2 IN. PG 58-22	TON	55.0000	55.0000	0.00 %	55.0000	55.0000	0.00 %	44.4100	-19.25 %	
			27,500.00	27,500.00	0.00	27,500.00	27,500.00	0.00	22,205.00	-5,295.00	
EROSION CONTROL AND PLANTING											
19	ESC LEAD	DAY	150.0000	100.0000	-33.33 %	50.0000	100.0000	-66.67 %	85.6000	-42.93 %	
			3,900.00	2,600.00	-1,300.00	1,300.00	2,600.00	-2,600.00	2,225.60	-1,674.40	
20	SEEDING, FERTILIZING, AND MULCHING	ACRE	3,000.0000	2,500.0000	-16.67 %	1,000.0000	2,500.0000	-66.67 %	1,010.0800	-66.33 %	
			3,000.00	2,500.00	-500.00	1,000.00	2,500.00	-2,000.00	1,010.08	-1,989.92	
21	BONDED FIBER MATRIX	ACRE	3,000.0000	2,500.0000	-16.67 %	2,500.0000	2,500.0000	-16.67 %	2,525.2000	-15.83 %	
			3,000.00	2,500.00	-500.00	2,500.00	2,500.00	-500.00	2,525.20	-474.80	
22	SILT FENCE	L.F.	5.0000	3.5000	-30.00 %	5.0000	3.5000	0.00 %	8.5600	71.20 %	
			2,675.00	1,872.50	-802.50	2,675.00	1,872.50	0.00	4,579.60	1,904.60	
23	STRAW BALE	EACH	50.0000	50.0000	0.00 %	100.0000	50.0000	100.00 %	50.2900	0.58 %	
			300.00	300.00	0.00	600.00	300.00	300.00	301.74	1.74	
24	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00	10,000.00		10,000.00		
TRAFFIC											
25	EXTRUDED CURB	L.F.	10.0000	10.0000	0.00 %	20.0000	10.0000	100.00 %	10.7000	7.00 %	
			2,500.00	2,500.00	0.00	5,000.00	2,500.00	2,500.00	2,675.00	175.00	
26	REMOVING AND RESETTING BEAM GUARDRAIL	L.F.	10.0000	24.0000	140.00 %	16.0000	24.0000	60.00 %	16.9600	69.60 %	
			5,125.00	12,300.00	7,175.00	8,200.00	12,300.00	3,075.00	8,692.00	3,567.00	

PS&E JOB NO : 06B014 REVISION NO : 1  
 CONTRACT NO : 007087 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2789  
 HWY : SR 026  
 TITLE : SR 26  
 SAND HOLLOW  
 CULVERT REPLACEMENT  
 06B014  
 PROJECT : NH-0026(024)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Jan 26 2006  
 AWARDED ON : Jan 27 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	N.A. DEGERSTROM, INC. N 3303 SULLIVAN RD 99216-1676 SPOKANE WA 992100425 CONTRACTOR NUMBER : 214002			M. A. DEATLEY CONSTRUCTION, INC. 829 EVANS ROAD 99403-9701 CLARKSTON WA 994030490 CONTRACTOR NUMBER : 252300			MRM CONSTRUCTION, INC. 503 S. WATER ST 98926-3664 ELLENSBURG WA 989260838 CONTRACTOR NUMBER : 100239	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
27	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	80.0000	L.F.	5.0000	10.0000	100.00 %	8.0000	60.00 %	8.0800	61.60 %	
			400.00	800.00	400.00	640.00	240.00	646.40	246.40	
28	FLEXIBLE GUIDE POST									
	80.0000	EACH	25.0000	25.0000	0.00 %	25.0000	0.00 %	25.6800	2.72 %	
			2,000.00	2,000.00	0.00	2,000.00	0.00	2,054.40	54.40	
29	TEMPORARY PAVEMENT MARKING									
	472.0000	L.F.	1.0000	1.5000	50.00 %	0.6000	-40.00 %	0.5400	-46.00 %	
			472.00	708.00	236.00	283.20	-188.80	254.88	-217.12	
30	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-73.33 %		-13.33 %		-59.59 %	
			75,000.00	20,000.00	-55,000.00	65,000.00	-10,000.00	30,309.89	-44,690.11	
OTHER ITEMS										
31	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	19087.0000	C.Y.	7.0000	7.0000	0.00 %	7.0000	0.00 %	8.5600	22.29 %	
			133,609.00	133,609.00	0.00	133,609.00	0.00	163,384.72	29,775.72	
32	GRAVEL BACKFILL FOR DRAIN									
	17.0000	C.Y.	40.0000	50.0000	25.00 %	55.0000	37.50 %	22.4700	-43.83 %	
			680.00	850.00	170.00	935.00	255.00	381.99	-298.01	
33	GABION CRIBBING									
	4.0000	C.Y.	200.0000	160.0000	-20.00 %	300.0000	50.00 %	287.8300	43.91 %	
			800.00	640.00	-160.00	1,200.00	400.00	1,151.32	351.32	
34	HIGH VISIBILITY FENCE									
	465.0000	L.F.	5.0000	3.5000	-30.00 %	4.5000	-10.00 %	2.6800	-46.40 %	
			2,325.00	1,627.50	-697.50	2,092.50	-232.50	1,246.20	-1,078.80	
35	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		
36	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/09/2006

\*\*\* BID CHECK REPORT \*\*\*

TIME: 07:14

PS&E JOB NO : 06B014 REVISION NO : 1  
 CONTRACT NO : 007087 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2789  
 HWY : SR 026  
 TITLE : SR 26  
 SAND HOLLOW  
 CULVERT REPLACEMENT  
 06B014  
 PROJECT : NH-0026(024)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Jan 26 2006  
 AWARDED ON : Jan 27 2006

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	N.A. DEGERSTROM, INC.			M. A. DEATLEY CONSTRUCTION, INC.			MRM CONSTRUCTION, INC.	
	N 3303 SULLIVAN RD			829 EVANS ROAD			503 S. WATER ST	
	99216-1676			99403-9701			98926-3664	
	SPOKANE WA 992100425			CLARKSTON WA 994030490			ELLENSBURG WA 989260838	
	CONTRACTOR NUMBER :	214002		CONTRACTOR NUMBER :	252300		CONTRACTOR NUMBER :	100239

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
37	MINOR CHANGE									
		CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00			-1.00	
38	SPCC PLAN				50.00 %			-80.00 %		-46.50 %
		L.S.	500.00	750.00	250.00	100.00	-400.00	267.50	-232.50	
39	CONSTRUCTION GEOTEXTILE FOR SEPARATION				25.00 %			400.00 %		-23.00 %
		S.Y.	31.0000	2.0000	25.00 %	10.0000	400.00 %	1.5400	-23.00 %	
			62.00	77.50	15.50	310.00	248.00	47.74	-14.26	
40	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE				-50.00 %			0.00 %		-73.20 %
		S.Y.	130.0000	5.0000	-50.00 %	5.0000	0.00 %	1.3400	-73.20 %	
			650.00	325.00	-325.00	650.00	0.00	174.20	-475.80	
CONTRACT TOTAL			\$492,475.00	\$385,000.00	-21.82%	\$441,448.70	-10.36%	\$463,672.22	-5.85%	
BASE TOTAL			\$492,475.00	\$385,000.00	-21.82%	\$441,448.70	-10.36%	\$463,672.22	-5.85%	

PS&E JOB NO : 06B014 REVISION NO : 1  
 CONTRACT NO : 007087 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2789  
 HWY : SR 026  
 TITLE : SR 26  
 SAND HOLLOW  
 CULVERT REPLACEMENT  
 06B014  
 PROJECT : NH-0026(024)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Jan 26 2006  
 AWARDED ON : Jan 27 2006

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
PIPKIN INC., DBA PIPKIN 4801 CONTRACTORS DR E. WENATCHEE 98802-8688 WENATCHEE WA 988073181 CONTRACTOR NUMBER : 100328	JANSEN INC. 2181 BUCHANAN LOOP SUITE 1 FERNDALE WA 982489806 CONTRACTOR NUMBER : 100496	HALME CONSTRUCTION INC. 1018 MORGAN ST 99122 DAVENPORT WA 991221167 CONTRACTOR NUMBER : 100082

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			23.42 %			23.42 %		38.95 %
			36,460.00	45,000.00	8,540.00	45,000.00	8,540.00	50,660.00	14,200.00	
2	CLEARING AND GRUBBING									
	0.4100 ACRE		2,500.0000	13,000.0000	420.00 %	8,000.0000	220.00 %	2,853.6600	14.15 %	
			1,025.00	5,330.00	4,305.00	3,280.00	2,255.00	1,170.00	145.00	
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			2.80 %			12.78 %		-27.37 %
			13,300.00	13,673.00	373.00	15,000.00	1,700.00	9,660.00	-3,640.00	
4	REMOVING CONC. BARRIER	L.F.			20.00 %			4.8500	-51.50 %	
	420.0000		10.0000	12.0000	20.00 %	5.0000	-50.00 %	4.8500	-51.50 %	
			4,200.00	5,040.00	840.00	2,100.00	-2,100.00	2,037.00	-2,163.00	
GRADING										
5	COMMON BORROW INCL. HAUL	C.Y.			90.00 %			16.0000	60.00 %	
	1000.0000		10.0000	19.0000	90.00 %	21.0000	110.00 %	16.0000	60.00 %	
			10,000.00	19,000.00	9,000.00	21,000.00	11,000.00	16,000.00	6,000.00	
DRAINAGE										
6	STREAMBED GRAVEL	C.Y.			16.00 %			50.0000	0.00 %	
	20.0000		50.0000	58.0000	16.00 %	74.0000	48.00 %	50.0000	0.00 %	
			1,000.00	1,160.00	160.00	1,480.00	480.00	1,000.00	0.00	
7	HEAVY LOOSE RIPRAP	C.Y.			-34.00 %			97.0000	-3.00 %	
	14.0000		100.0000	66.0000	-34.00 %	163.0000	63.00 %	97.0000	-3.00 %	
			1,400.00	924.00	-476.00	2,282.00	882.00	1,358.00	-42.00	
8	FLARED END SECTION 72 IN. DIAM.	EACH			80.00 %			3,750.0000	50.00 %	
	1.0000		2,500.0000	4,500.0000	80.00 %	4,150.0000	66.00 %	3,750.0000	50.00 %	
			2,500.00	4,500.00	2,000.00	4,150.00	1,650.00	3,750.00	1,250.00	
9	UNDERDRAIN PIPE 6 IN. DIAM.	L.F.			100.00 %			14.5000	81.25 %	
	146.0000		8.0000	16.0000	100.00 %	65.0000	712.50 %	14.5000	81.25 %	
			1,168.00	2,336.00	1,168.00	9,490.00	8,322.00	2,117.00	949.00	

PS&E JOB NO : 06B014 REVISION NO : 1  
 CONTRACT NO : 007087 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2789  
 HWY : SR 026  
 TITLE : SR 26  
 SAND HOLLOW  
 CULVERT REPLACEMENT  
 06B014  
 PROJECT : NH-0026(024)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Jan 26 2006  
 AWARDED ON : Jan 27 2006

-----	4TH BIDDER	-----	-----	5TH BIDDER	-----	-----	6TH BIDDER	-----
	PIPKIN INC., DBA PIPKIN			JANSEN INC.			HALME CONSTRUCTION INC.	
	4801 CONTRACTORS DR			2181 BUCHANAN LOOP			1018 MORGAN ST	
	E. WENATCHEE 98802-8688			SUITE 1			99122	
	WENATCHEE WA 988073181			FERNDALE WA 982489806			DAVENPORT WA 991221167	
	CONTRACTOR NUMBER : 100328			CONTRACTOR NUMBER : 100496			CONTRACTOR NUMBER : 100082	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
10	PLAIN ST. CULV. PIPE 0.064 IN. TH. 48 IN. DIAM.	L.F.	100.0000	50.0000	-50.00 %	76.0000	-24.00 %	89.0000	-11.00 %	
	266.0000		26,600.00	13,300.00	-13,300.00	20,216.00	-6,384.00	23,674.00	-2,926.00	
11	STEEL CULVERT PIPE 0.109 IN. TH. 72 IN. DIAM.	L.F.	250.0000	130.0000	-48.00 %	177.0000	-29.20 %	173.0000	-30.80 %	
	292.0000		73,000.00	37,960.00	-35,040.00	51,684.00	-21,316.00	50,516.00	-22,484.00	
12	HEADWALL	L.S.			140.00 %		233.20 %		115.00 %	
			5,000.00	12,000.00	7,000.00	16,660.00	11,660.00	10,750.00	5,750.00	
13	TEMPORARY BY-PASS PIPE 36 IN. DIAM.	L.F.	20.0000	55.0000	175.00 %	47.0000	135.00 %	33.0000	65.00 %	
	410.0000		8,200.00	22,550.00	14,350.00	19,270.00	11,070.00	13,530.00	5,330.00	
14	TEMPORARY SAND BAG DIKE	S.F.	8.0000	50.0000	525.00 %	22.0000	175.00 %	43.0000	437.50 %	
	390.0000		3,120.00	19,500.00	16,380.00	8,580.00	5,460.00	16,770.00	13,650.00	
15	FORCE ACCOUNT TEMPORARY DIVERSION	EST.			0.00 %		0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		
SURFACING										
16	CRUSHED SURFACING BASE COURSE	TON	35.0000	22.0000	-37.14 %	23.1000	-34.00 %	26.5000	-24.29 %	
	700.0000		24,500.00	15,400.00	-9,100.00	16,170.00	-8,330.00	18,550.00	-5,950.00	
LIQUID ASPHALT										
17	ANTI-STRIPPING ADDITIVE	EST.			0.00 %		0.00 %		0.00 %	
			500.00	500.00		500.00		500.00		

PS&E JOB NO : 06B014 REVISION NO : 1  
 CONTRACT NO : 007087 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2789  
 HWY : SR 026  
 TITLE : SR 26  
 SAND HOLLOW  
 CULVERT REPLACEMENT  
 06B014  
 PROJECT : NH-0026(024)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Jan 26 2006  
 AWARDED ON : Jan 27 2006

-----	4TH BIDDER	-----	-----	5TH BIDDER	-----	-----	6TH BIDDER	-----
	PIPKIN INC., DBA PIPKIN			JANSEN INC.			HALME CONSTRUCTION INC.	
	4801 CONTRACTORS DR			2181 BUCHANAN LOOP			1018 MORGAN ST	
	E. WENATCHEE 98802-8688			SUITE 1			99122	
	WENATCHEE WA 988073181			FERNDALE WA 982489806			DAVENPORT WA 991221167	
	CONTRACTOR NUMBER : 100328			CONTRACTOR NUMBER : 100496			CONTRACTOR NUMBER : 100082	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT										
18	HMA CL. 1/2 IN. PG 58-22	TON	55.0000	49.0000	-10.91 %	54.0000	50.0000	-1.82 %	50.0000	-9.09 %
			27,500.00	24,500.00	-3,000.00	27,000.00	25,000.00	-500.00	25,000.00	-2,500.00
EROSION CONTROL AND PLANTING										
19	ESC LEAD	DAY	150.0000	100.0000	-33.33 %	250.0000	115.0000	66.67 %	115.0000	-23.33 %
			3,900.00	2,600.00	-1,300.00	6,500.00	2,990.00	2,600.00	2,990.00	-910.00
20	SEEDING, FERTILIZING, AND MULCHING	ACRE	3,000.0000	1,620.0000	-46.00 %	1,122.0000	1,040.0000	-62.60 %	1,040.0000	-65.33 %
			3,000.00	1,620.00	-1,380.00	1,122.00	1,040.00	-1,878.00	1,040.00	-1,960.00
21	BONDED FIBER MATRIX	ACRE	3,000.0000	3,400.0000	13.33 %	2,800.0000	2,600.0000	-6.67 %	2,600.0000	-13.33 %
			3,000.00	3,400.00	400.00	2,800.00	2,600.00	-200.00	2,600.00	-400.00
22	SILT FENCE	L.F.	5.0000	4.0000	-20.00 %	7.0000	9.0000	40.00 %	9.0000	80.00 %
			2,675.00	2,140.00	-535.00	3,745.00	4,815.00	1,070.00	4,815.00	2,140.00
23	STRAW BALE	EACH	50.0000	40.0000	-20.00 %	96.0000	150.0000	92.00 %	150.0000	200.00 %
			300.00	240.00	-60.00	576.00	900.00	276.00	900.00	600.00
24	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00	10,000.00		10,000.00	
TRAFFIC										
25	EXTRUDED CURB	L.F.	10.0000	10.0000	0.00 %	15.0000	16.5000	50.00 %	16.5000	65.00 %
			2,500.00	2,500.00	0.00	3,750.00	4,125.00	1,250.00	4,125.00	1,625.00
26	REMOVING AND RESETTING BEAM GUARDRAIL	L.F.	10.0000	26.0000	160.00 %	18.8000	17.5000	88.00 %	17.5000	75.00 %
			5,125.00	13,325.00	8,200.00	9,635.00	8,968.75	4,510.00	8,968.75	3,843.75



PS&E JOB NO : 06B014 REVISION NO : 1  
 CONTRACT NO : 007087 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2789  
 HWY : SR 026  
 TITLE : SR 26  
 SAND HOLLOW  
 CULVERT REPLACEMENT  
 06B014  
 PROJECT : NH-0026(024)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Jan 26 2006  
 AWARDED ON : Jan 27 2006

-----	4TH BIDDER	-----	-----	5TH BIDDER	-----	-----	6TH BIDDER	-----
	PIPKIN INC., DBA PIPKIN			JANSEN INC.			HALME CONSTRUCTION INC.	
	4801 CONTRACTORS DR			2181 BUCHANAN LOOP			1018 MORGAN ST	
	E. WENATCHEE 98802-8688			SUITE 1			99122	
	WENATCHEE WA 988073181			FERNDALE WA 982489806			DAVENPORT WA 991221167	
	CONTRACTOR NUMBER : 100328			CONTRACTOR NUMBER : 100496			CONTRACTOR NUMBER : 100082	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
27	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	80.0000	L.F.	5.0000	12.0000	140.00 %	29.0000	480.00 %	8.3000	66.00 %	
			400.00	960.00	560.00	2,320.00	1,920.00	664.00	264.00	
28	FLEXIBLE GUIDE POST									
	80.0000	EACH	25.0000	26.0000	4.00 %	30.0000	20.00 %	28.5000	14.00 %	
			2,000.00	2,080.00	80.00	2,400.00	400.00	2,280.00	280.00	
29	TEMPORARY PAVEMENT MARKING									
	472.0000	L.F.	1.0000	1.5000	50.00 %	1.3000	30.00 %	1.2000	20.00 %	
			472.00	708.00	236.00	613.60	141.60	566.40	94.40	
30	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-55.19 %		-68.27 %		-70.67 %	
			75,000.00	33,604.00	-41,396.00	23,800.00	-51,200.00	22,000.00	-53,000.00	
OTHER ITEMS										
31	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	19087.0000	C.Y.	7.0000	8.0000	14.29 %	7.6500	9.29 %	9.3000	32.86 %	
			133,609.00	152,696.00	19,087.00	146,015.55	12,406.55	177,509.10	43,900.10	
32	GRAVEL BACKFILL FOR DRAIN									
	17.0000	C.Y.	40.0000	100.0000	150.00 %	38.0000	-5.00 %	58.0000	45.00 %	
			680.00	1,700.00	1,020.00	646.00	-34.00	986.00	306.00	
33	GABION CRIBBING									
	4.0000	C.Y.	200.0000	300.0000	50.00 %	822.0000	311.00 %	320.0000	60.00 %	
			800.00	1,200.00	400.00	3,288.00	2,488.00	1,280.00	480.00	
34	HIGH VISIBILITY FENCE									
	465.0000	L.F.	5.0000	3.0000	-40.00 %	3.5000	-30.00 %	2.6000	-48.00 %	
			2,325.00	1,395.00	-930.00	1,627.50	-697.50	1,209.00	-1,116.00	
35	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		
36	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/09/2006

\*\*\* BID CHECK REPORT \*\*\*

TIME: 07:14

PS&E JOB NO : 06B014 REVISION NO : 1  
 CONTRACT NO : 007087 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2789  
 HWY : SR 026  
 TITLE : SR 26  
 SAND HOLLOW  
 CULVERT REPLACEMENT  
 06B014  
 PROJECT : NH-0026(024)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Jan 26 2006  
 AWARDED ON : Jan 27 2006

-----	4TH BIDDER	-----	-----	5TH BIDDER	-----	-----	6TH BIDDER	-----
	PIPKIN INC., DBA PIPKIN			JANSEN INC.			HALME CONSTRUCTION INC.	
	4801 CONTRACTORS DR			2181 BUCHANAN LOOP			1018 MORGAN ST	
	E. WENATCHEE 98802-8688			SUITE 1			99122	
	WENATCHEE WA 988073181			FERNDAL WA 982489806			DAVENPORT WA 991221167	
	CONTRACTOR NUMBER : 100328			CONTRACTOR NUMBER : 100496			CONTRACTOR NUMBER : 100082	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	ENGR'S EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
37	MINOR CHANGE	CALC	-1.00	-1.00	0.00 %	-1.00	-1.00	0.00 %	
38	SPCC PLAN	L.S.	500.00	750.00	50.00 %	3,200.00	2,700.00	540.00 %	
39	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.	31.0000	15.0000	250.00 %	62.0000	1,080.00	3,000.00 %	
40	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.	130.0000	465.00	403.00 %	1,922.00	201.50	1,860.00 %	
			5.0000	13.0000	160.00 %	15.0000	6.5000	200.00 %	
			650.00	1,690.00	1,040.00 %	1,950.00	845.00	1,300.00 %	
	CONTRACT TOTAL		\$492,475.00	\$481,750.00	-2.18%	\$495,776.65	\$497,105.75	0.67%	
	BASE TOTAL		\$492,475.00	\$481,750.00	-2.18%	\$495,776.65	\$497,105.75	0.94%	

PS&E JOB NO : 06B014 REVISION NO : 1  
 CONTRACT NO : 007087 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2789  
 HWY : SR 026  
 TITLE : SR 26  
 SAND HOLLOW  
 CULVERT REPLACEMENT  
 06B014  
 PROJECT : NH-0026(024)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Jan 26 2006  
 AWARDED ON : Jan 27 2006

-----	7TH BIDDER	-----	-----	8TH BIDDER	-----	-----	9TH BIDDER	-----
	THOMPSON BROS. EXCAVATING, INC.			TOMMER CONSTRUCTION COMPANY			T H G CONSTRUCTION LLC	
	18211 NE 4TH PLAIN ROAD			1580 ALDER ST NW			969 E NEWPORT	
				98823-9651			97838-2554	
	VANCOUVER WA 986829676			EPHRATA WA 988231150			HERMISTON OR 978380229	
	CONTRACTOR NUMBER : 100368			CONTRACTOR NUMBER : 826400			CONTRACTOR NUMBER : 100400	

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			59.08 %			9.71 %			-17.72 %		
			36,460.00	58,000.00	21,540.00	40,000.00	3,540.00	30,000.00	-6,460.00				
2	CLEARING AND GRUBBING												
	0.4100 ACRE		2,500.0000	5,000.0000	100.00 %	7,317.0800	192.68 %	15,000.0000	500.00 %				
			1,025.00	2,050.00	1,025.00	3,000.00	1,975.00	6,150.00	5,125.00				
3	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-24.81 %			87.97 %			193.23 %		
			13,300.00	10,000.00	-3,300.00	25,000.00	11,700.00	39,000.00	25,700.00				
4	REMOVING CONC. BARRIER	L.F.			-50.00 %			-40.00 %			-30.00 %		
	420.0000		10.0000	5.0000	-50.00 %	6.0000	-40.00 %	7.0000	-30.00 %				
			4,200.00	2,100.00	-2,100.00	2,520.00	-1,680.00	2,940.00	-1,260.00				
GRADING													
5	COMMON BORROW INCL. HAUL	C.Y.			0.00 %			20.00 %			50.00 %		
	1000.0000		10.0000	10.0000	0.00 %	12.0000	2,000.00	15,000.00	5,000.00				
			10,000.00	10,000.00	0.00	12,000.00	2,000.00	15,000.00	5,000.00				
DRAINAGE													
6	STREAMBED GRAVEL	C.Y.			20.00 %			0.00 %			0.00 %		
	20.0000		50.0000	60.0000	20.00 %	50.0000	0.00 %	50.0000	0.00 %				
			1,000.00	1,200.00	200.00	1,000.00	0.00	1,000.00	0.00				
7	HEAVY LOOSE RIPRAP	C.Y.			-40.00 %			-50.00 %			-25.00 %		
	14.0000		100.0000	60.0000	-40.00 %	50.0000	-50.00 %	75.0000	-25.00 %				
			1,400.00	840.00	-560.00	700.00	-700.00	1,050.00	-350.00				
8	FLARED END SECTION 72 IN. DIAM.	EACH			20.00 %			40.00 %			-20.00 %		
	1.0000		2,500.0000	3,000.0000	20.00 %	3,500.0000	40.00 %	2,000.0000	-20.00 %				
			2,500.00	3,000.00	500.00	3,500.00	1,000.00	2,000.00	-500.00				
9	UNDERDRAIN PIPE 6 IN. DIAM.	L.F.			25.00 %			121.25 %			525.00 %		
	146.0000		8.0000	10.0000	25.00 %	17.7000	121.25 %	50.0000	525.00 %				
			1,168.00	1,460.00	292.00	2,584.20	1,416.20	7,300.00	6,132.00				

PS&E JOB NO : 06B014 REVISION NO : 1  
 CONTRACT NO : 007087 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2789  
 HWY : SR 026  
 TITLE : SR 26  
 SAND HOLLOW  
 CULVERT REPLACEMENT  
 06B014  
 PROJECT : NH-0026(024)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Jan 26 2006  
 AWARDED ON : Jan 27 2006

-----	7TH BIDDER	-----	-----	8TH BIDDER	-----	-----	9TH BIDDER	-----
	THOMPSON BROS. EXCAVATING, INC.			TOMMER CONSTRUCTION COMPANY			T H G CONSTRUCTION LLC	
	18211 NE 4TH PLAIN ROAD			1580 ALDER ST NW			969 E NEWPORT	
				98823-9651			97838-2554	
	VANCOUVER WA 986829676			EPHRATA WA 988231150			HERMISTON OR 978380229	
	CONTRACTOR NUMBER : 100368			CONTRACTOR NUMBER : 826400			CONTRACTOR NUMBER : 100400	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
10	PLAIN ST. CULV. PIPE 0.064 IN. TH. 48 IN. DIAM.	L.F.	100.0000	60.0000	-40.00 %	89.9600	-10.04 %	300.0000	200.00 %	
	266.0000		26,600.00	15,960.00	-10,640.00	23,929.36	-2,670.64	79,800.00	53,200.00	
11	STEEL CULVERT PIPE 0.109 IN. TH. 72 IN. DIAM.	L.F.	250.0000	120.0000	-52.00 %	152.7100	-38.92 %	700.0000	180.00 %	
	292.0000		73,000.00	35,040.00	-37,960.00	44,591.32	-28,408.68	204,400.00	131,400.00	
12	HEADWALL	L.S.	5,000.00	4,500.00	-10.00 %	5,000.00	0.00 %	15,000.00	10,000.00	200.00 %
					-500.00		0.00			
13	TEMPORARY BY-PASS PIPE 36 IN. DIAM.	L.F.	20.0000	5.0000	-75.00 %	43.9000	119.50 %	100.0000	400.00 %	
	410.0000		8,200.00	2,050.00	-6,150.00	17,999.00	9,799.00	41,000.00	32,800.00	
14	TEMPORARY SAND BAG DIKE	S.F.	8.0000	10.0000	25.00 %	49.5000	518.75 %	20.0000	150.00 %	
	390.0000		3,120.00	3,900.00	780.00	19,305.00	16,185.00	7,800.00	4,680.00	
15	FORCE ACCOUNT TEMPORARY DIVERSION	EST.	3,000.00	3,000.00	0.00 %	3,000.00	0.00 %	3,000.00	0.00 %	
SURFACING										
16	CRUSHED SURFACING BASE COURSE	TON	35.0000	22.0000	-37.14 %	21.6200	-38.23 %	25.0000	-28.57 %	
	700.0000		24,500.00	15,400.00	-9,100.00	15,134.00	-9,366.00	17,500.00	-7,000.00	
LIQUID ASPHALT										
17	ANTI-STRIPPING ADDITIVE	EST.	500.00	500.00	0.00 %	500.00	0.00 %	500.00	0.00 %	

PS&E JOB NO : 06B014 REVISION NO : 1  
 CONTRACT NO : 007087 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2789  
 HWY : SR 026  
 TITLE : SR 26  
 SAND HOLLOW  
 CULVERT REPLACEMENT  
 06B014  
 PROJECT : NH-0026(024)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Jan 26 2006  
 AWARDED ON : Jan 27 2006

-----	7TH BIDDER	-----	-----	8TH BIDDER	-----	-----	9TH BIDDER	-----
	THOMPSON BROS. EXCAVATING, INC.			TOMMER CONSTRUCTION COMPANY			T H G CONSTRUCTION LLC	
	18211 NE 4TH PLAIN ROAD			1580 ALDER ST NW			969 E NEWPORT	
				98823-9651			97838-2554	
	VANCOUVER WA 986829676			EPHRATA WA 988231150			HERMISTON OR 978380229	
	CONTRACTOR NUMBER : 100368			CONTRACTOR NUMBER : 826400			CONTRACTOR NUMBER : 100400	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
HOT MIX ASPHALT										
18	HMA CL. 1/2 IN. PG 58-22	TON	55.0000	70.0000	27.27 %	60.0000	9.09 %	65.0000	18.18 %	
			27,500.00	35,000.00	7,500.00	30,000.00	2,500.00	32,500.00	5,000.00	
EROSION CONTROL AND PLANTING										
19	ESC LEAD	DAY	150.0000	50.0000	-66.67 %	500.0000	233.33 %	10.0000	-93.33 %	
			3,900.00	1,300.00	-2,600.00	13,000.00	9,100.00	260.00	-3,640.00	
20	SEEDING, FERTILIZING, AND MULCHING	ACRE	3,000.0000	1,900.0000	-36.67 %	2,032.5400	-32.25 %	2,200.0000	-26.67 %	
			3,000.00	1,900.00	-1,100.00	2,032.54	-967.46	2,200.00	-800.00	
21	BONDED FIBER MATRIX	ACRE	3,000.0000	3,200.0000	6.67 %	3,731.2600	24.38 %	500.0000	-83.33 %	
			3,000.00	3,200.00	200.00	3,731.26	731.26	500.00	-2,500.00	
22	SILT FENCE	L.F.	5.0000	6.0000	20.00 %	8.8000	76.00 %	10.0000	100.00 %	
			2,675.00	3,210.00	535.00	4,708.00	2,033.00	5,350.00	2,675.00	
23	STRAW BALE	EACH	50.0000	10.0000	-80.00 %	32.5000	-35.00 %	50.0000	0.00 %	
			300.00	60.00	-240.00	195.00	-105.00	300.00	0.00	
24	EROSION/WATER POLLUTION CONTROL	EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
TRAFFIC										
25	EXTRUDED CURB	L.F.	10.0000	6.0000	-40.00 %	13.0000	30.00 %	10.0000	0.00 %	
			2,500.00	1,500.00	-1,000.00	3,250.00	750.00	2,500.00	0.00	
26	REMOVING AND RESETTING BEAM GUARDRAIL	L.F.	10.0000	18.2500	82.50 %	28.6800	186.80 %	7.0000	-30.00 %	
			5,125.00	9,353.13	4,228.13	14,698.50	9,573.50	3,587.50	-1,537.50	

PS&E JOB NO : 06B014 REVISION NO : 1  
 CONTRACT NO : 007087 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2789  
 HWY : SR 026  
 TITLE : SR 26  
 SAND HOLLOW  
 CULVERT REPLACEMENT  
 06B014  
 PROJECT : NH-0026(024)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Jan 26 2006  
 AWARDED ON : Jan 27 2006

-----	7TH BIDDER	-----	-----	8TH BIDDER	-----	-----	9TH BIDDER	-----
	THOMPSON BROS. EXCAVATING, INC.			TOMMER CONSTRUCTION COMPANY			T H G CONSTRUCTION LLC	
	18211 NE 4TH PLAIN ROAD			1580 ALDER ST NW			969 E NEWPORT	
				98823-9651			97838-2554	
	VANCOUVER WA 986829676			EPHRATA WA 988231150			HERMISTON OR 978380229	
	CONTRACTOR NUMBER : 100368			CONTRACTOR NUMBER : 826400			CONTRACTOR NUMBER : 100400	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
27	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	80.0000	L.F.	5.0000	8.7000	74.00 %	11.0000	120.00 %	20.0000	300.00 %	
			400.00	696.00	296.00	880.00	480.00	1,600.00	1,200.00	
28	FLEXIBLE GUIDE POST									
	80.0000	EACH	25.0000	27.6000	10.40 %	32.5000	30.00 %	25.0000	0.00 %	
			2,000.00	2,208.00	208.00	2,600.00	600.00	2,000.00	0.00	
29	TEMPORARY PAVEMENT MARKING									
	472.0000	L.F.	1.0000	1.5000	50.00 %	1.0000	0.00 %	2.0000	100.00 %	
			472.00	708.00	236.00	472.00	0.00	944.00	472.00	
30	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			-53.33 %		-68.00 %		-36.00 %	
			75,000.00	35,000.00	-40,000.00	24,000.00	-51,000.00	48,000.00	-27,000.00	
OTHER ITEMS										
31	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	19087.0000	C.Y.	7.0000	14.2500	103.57 %	13.0000	85.71 %	3.0000	-57.14 %	
			133,609.00	271,989.75	138,380.75	248,131.00	114,522.00	57,261.00	-76,348.00	
32	GRAVEL BACKFILL FOR DRAIN									
	17.0000	C.Y.	40.0000	40.0000	0.00 %	38.2900	-4.28 %	35.0000	-12.50 %	
			680.00	680.00	0.00	650.93	-29.07	595.00	-85.00	
33	GABION CRIBBING									
	4.0000	C.Y.	200.0000	100.0000	-50.00 %	250.0000	25.00 %	75.0000	-62.50 %	
			800.00	400.00	-400.00	1,000.00	200.00	300.00	-500.00	
34	HIGH VISIBILITY FENCE									
	465.0000	L.F.	5.0000	6.0000	20.00 %	4.8000	-4.00 %	20.0000	300.00 %	
			2,325.00	2,790.00	465.00	2,232.00	-93.00	9,300.00	6,975.00	
35	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			3,000.00	3,000.00		3,000.00		3,000.00		
36	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/09/2006

\*\*\* BID CHECK REPORT \*\*\*

TIME: 07:14

PS&E JOB NO : 06B014 REVISION NO : 1  
 CONTRACT NO : 007087 REGION NO : 2  
 VERSION NO : 1 WORK ORDER# : XL2789  
 HWY : SR 026  
 TITLE : SR 26  
 SAND HOLLOW  
 CULVERT REPLACEMENT  
 06B014  
 PROJECT : NH-0026(024)  
 COUNTY(S) : GRANT

BIDS OPENED ON : Jan 26 2006  
 AWARDED ON : Jan 27 2006

-----	7TH BIDDER	-----	-----	8TH BIDDER	-----	-----	9TH BIDDER	-----
	THOMPSON BROS. EXCAVATING, INC.			TOMMER CONSTRUCTION COMPANY			T H G CONSTRUCTION LLC	
	18211 NE 4TH PLAIN ROAD			1580 ALDER ST NW			969 E NEWPORT	
				98823-9651			97838-2554	
	VANCOUVER WA 986829676			EPHRATA WA 988231150			HERMISTON OR 978380229	
	CONTRACTOR NUMBER :		100368	CONTRACTOR NUMBER :		826400	CONTRACTOR NUMBER :	100400

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
37	MINOR CHANGE									
		CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00			-1.00	
38	SPCC PLAN				0.00 %			200.00 %		0.00 %
		L.S.								
			500.00	500.00	0.00	1,500.00	1,000.00		500.00	0.00
39	CONSTRUCTION GEOTEXTILE FOR SEPARATION				0.00 %			400.00 %		400.00 %
		S.Y.								
			31.0000	2.0000	0.00 %	10.0000	400.00 %		10.0000	400.00 %
				62.00	0.00	310.00	248.00		310.00	248.00
40	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE				-60.00 %			100.00 %		100.00 %
		S.Y.								
			130.0000	5.0000	-390.00	1,300.00	650.00		1,300.00	650.00
				650.00						
	CONTRACT TOTAL		\$492,475.00	\$552,820.88	12.25%	\$587,458.11	19.29%		\$655,751.50	33.15%
	BASE TOTAL		\$492,475.00	\$552,820.88	12.25%	\$587,458.11	19.29%		\$655,751.50	33.15%