

PS&E JOB NO : 06Y008 REVISION NO :
 CONTRACT NO : 007187 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL2906
 HWY : SR 090
 TITLE : I-90
 RYEGRASS HILL - PAVING
 PROJECT : IM-0903(068)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 12 2006
 AWARDED ON : Jul 17 2006

| | | |
|---|---|---|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| SUPERIOR PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989091268 CONTRACTOR NUMBER : 809500 | COLUMBIA ASPHALT & GRAVEL, INC 377 PARKER BRIDGE RD YAKIMA 98939 YAKIMA WA 989090337 CONTRACTOR NUMBER : 000419 | CENTRAL WASHINGTON ASPHALT, : 843 KITTELSON RD - 98837-0738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | |
|-----------------|--------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | |
| PREPARATION | | | | | | | | | |
| 1 | MOBILIZATION | L.S. | | | | | | | |
| | | | 60,142.00 | 20,000.00 | -66.75 % | 34,300.00 | -25,842.00 | -42.97 % | 60,000.00 -142.00 % |
| 2 | REMOVAL OF STRUCTURE AND OBSTRUCTION | L.S. | | | | | | | |
| | | | 1,000.00 | 750.00 | -25.00 % | 660.00 | -340.00 | -34.00 % | 600.00 -40.00 % |
| SURFACING | | | | | | | | | |
| 3 | SHOULDER FINISHING | MI. | | | | | | | |
| | 11.9000 | | 1,800.0000 | 1,485.0000 | -17.50 % | 1,200.0000 | -33.33 % | 850.0000 | -52.78 % |
| | | | 21,420.00 | 17,671.50 | -3,748.50 | 14,280.00 | -7,140.00 | 10,115.00 | -11,305.00 |
| LIQUID ASPHALT | | | | | | | | | |
| 4 | ANTI-STRIPPING ADDITIVE | EST. | | | 0.00 % | | 0.00 % | | 0.00 % |
| | | | 14,300.00 | 14,300.00 | | 14,300.00 | | 14,300.00 | |
| HOT MIX ASPHALT | | | | | | | | | |
| 5 | CRACK SEALING | EST. | | | 0.00 % | | 0.00 % | | 0.00 % |
| | | | 5,000.00 | 5,000.00 | | 5,000.00 | | 5,000.00 | |
| 6 | PLANING BITUMINOUS PAVEMENT | S.Y. | | | | | | | |
| | 139390.0000 | | 1.2500 | 1.0500 | -16.00 % | 0.8000 | -36.00 % | 0.9000 | -28.00 % |
| | | | 174,237.50 | 146,359.50 | -27,878.00 | 111,512.00 | -62,725.50 | 125,451.00 | -48,786.50 |
| 7 | HMA CL. 1/2 IN. PG PG 70-28 | TON | | | | | | | |
| | 14288.0000 | | 45.0000 | 51.0000 | 13.33 % | 58.5000 | 30.00 % | 60.0000 | 33.33 % |
| | | | 642,960.00 | 728,688.00 | 85,728.00 | 835,848.00 | 192,888.00 | 857,280.00 | 214,320.00 |
| 8 | JOB MIX COMPLIANCE PRICE ADJUSTMENT | CALC | | | 0.00 % | | 0.00 % | | 0.00 % |
| | | | 19,290.00 | 19,290.00 | | 19,290.00 | | 19,290.00 | |

PS&E JOB NO : 06Y008 REVISION NO :
 CONTRACT NO : 007187 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL2906
 HWY : SR 090
 TITLE : I-90
 RYEGRASS HILL - PAVING
 PROJECT : IM-0903(068)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 12 2006
 AWARDED ON : Jul 17 2006

| | | |
|---|---|---|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| SUPERIOR PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989091268 CONTRACTOR NUMBER : 809500 | COLUMBIA ASPHALT & GRAVEL, INC 377 PARKER BRIDGE RD YAKIMA 98939 YAKIMA WA 989090337 CONTRACTOR NUMBER : 000419 | CENTRAL WASHINGTON ASPHALT, : 843 KITTELSON RD - 98837-0738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | |
|-----------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| HOT MIX ASPHALT | | | | | | | | | | |
| 9 | COMPACTION PRICE ADJUSTMENT | | | | | | | | | |
| | | CALC | | | 0.00 % | | | 0.00 % | | 0.00 % |
| | | | 8,010.00 | 8,010.00 | | 8,010.00 | | 8,010.00 | | |
| TRAFFIC | | | | | | | | | | |
| 10 | FLEXIBLE GUIDE POST | | | | | | | | | |
| | 227.0000 | EACH | 25.0000 | 28.0000 | 12.00 % | 22.6000 | -9.60 % | 27.0000 | 8.00 % | |
| | | | 5,675.00 | 6,356.00 | 681.00 | 5,130.20 | -544.80 | 6,129.00 | 454.00 | |
| 11 | SHOULDER RUMBLE STRIP TYPE 1 | | | | | | | | | |
| | 11.9000 | MI. | 800.0000 | 1,050.0000 | 31.25 % | 1,320.0000 | 65.00 % | 925.0000 | 15.63 % | |
| | | | 9,520.00 | 12,495.00 | 2,975.00 | 15,708.00 | 6,188.00 | 11,007.50 | 1,487.50 | |
| 12 | TEMPORARY PAVEMENT MARKING | | | | | | | | | |
| | 64650.0000 | L.F. | 0.1500 | 0.1000 | -33.33 % | 0.0900 | -40.00 % | 0.0900 | -40.00 % | |
| | | | 9,697.50 | 6,465.00 | -3,232.50 | 5,818.50 | -3,879.00 | 5,818.50 | -3,879.00 | |
| 13 | SEQUENTIAL ARROW SIGN | | | | | | | | | |
| | 1380.0000 | HR | 5.5000 | 2.5000 | -54.55 % | 2.7500 | -50.00 % | 3.0000 | -45.45 % | |
| | | | 7,590.00 | 3,450.00 | -4,140.00 | 3,795.00 | -3,795.00 | 4,140.00 | -3,450.00 | |
| 14 | PORTABLE CHANGEABLE MESSAGE SIGN | | | | | | | | | |
| | 2.0000 | EACH | 1,100.0000 | 1,500.0000 | 36.36 % | 1,400.0000 | 27.27 % | 1,500.0000 | 36.36 % | |
| | | | 2,200.00 | 3,000.00 | 800.00 | 2,800.00 | 600.00 | 3,000.00 | 800.00 | |
| 15 | OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN | | | | | | | | | |
| | 820.0000 | HR | 5.0000 | 1.5000 | -70.00 % | 1.6500 | -67.00 % | 1.7500 | -65.00 % | |
| | | | 4,100.00 | 1,230.00 | -2,870.00 | 1,353.00 | -2,747.00 | 1,435.00 | -2,665.00 | |
| 16 | OTHER TEMPORARY TRAFFIC CONTROL | | | | | | | | | |
| | | L.S. | | | 66.67 % | | 46.67 % | | 41.67 % | |
| | | | 6,000.00 | 10,000.00 | 4,000.00 | 8,800.00 | 2,800.00 | 8,500.00 | 2,500.00 | |
| 17 | FLAGGERS AND SPOTTERS | | | | | | | | | |
| | 492.0000 | HR | 40.0000 | 36.2500 | -9.38 % | 40.0000 | 0.00 % | 39.2500 | -1.88 % | |
| | | | 19,680.00 | 17,835.00 | -1,845.00 | 19,680.00 | 0.00 | 19,311.00 | -369.00 | |
| 18 | OTHER TRAFFIC CONTROL LABOR | | | | | | | | | |
| | 692.0000 | HR | 40.0000 | 41.2500 | 3.13 % | 45.0000 | 12.50 % | 41.0000 | 2.50 % | |
| | | | 27,680.00 | 28,545.00 | 865.00 | 31,140.00 | 3,460.00 | 28,372.00 | 692.00 | |

PS&E JOB NO : 06Y008 REVISION NO :
 CONTRACT NO : 007187 REGION NO : 5
 VERSION NO : 1 WORK ORDER# : XL2906
 HWY : SR 090
 TITLE : I-90
 RYEGRASS HILL - PAVING
 06Y008
 PROJECT : IM-0903(068)
 COUNTY(S) : KITTITAS

BIDS OPENED ON : Jul 12 2006
 AWARDED ON : Jul 17 2006

| | | |
|---|---|---|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| SUPERIOR PAVING CO. 2000 E BEECH ST 98901-2147 YAKIMA WA 989091268 CONTRACTOR NUMBER : 809500 | COLUMBIA ASPHALT & GRAVEL, INC 377 PARKER BRIDGE RD YAKIMA 98939 YAKIMA WA 989090337 CONTRACTOR NUMBER : 000419 | CENTRAL WASHINGTON ASPHALT, : 843 KITTELSON RD - 98837-0738 PO BOX 939 MOSES LAKE WA 988370142 CONTRACTOR NUMBER : 142600 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|----------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| TRAFFIC | | | | | | | | | | |
| 19 | TRAFFIC CONTROL SUPERVISOR | L.S. | | | -47.37 % | | | -53.68 % | | -31.58 % |
| | | | 9,500.00 | 5,000.00 | -4,500.00 | 4,400.00 | -5,100.00 | | 6,500.00 | -3,000.00 |
| 20 | CONSTRUCTION SIGNS CLASS A | S.F. | | | -33.33 % | | | -26.67 % | | -39.58 % |
| | 302.0000 | | 12.0000 | 8.0000 | -3,624.00 | 2,416.00 | -1,208.00 | -966.40 | 2,189.50 | -1,434.50 |
| OTHER ITEMS | | | | | | | | | | |
| 21 | REMOVING AND RESETTING MONUMENT CASE AND COVER | EACH | | | -16.67 % | | | 16.67 % | | 41.67 % |
| | 26.0000 | | 300.0000 | 250.0000 | 7,800.00 | 6,500.00 | -1,300.00 | 9,100.00 | 11,050.00 | 3,250.00 |
| 22 | ROADSIDE CLEANUP | EST. | | | 0.00 % | | | 0.00 % | | 0.00 % |
| | | | 2,000.00 | 2,000.00 | | 2,000.00 | | | 2,000.00 | |
| 23 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | EST. | | | 0.00 % | | | 0.00 % | | 0.00 % |
| | | | 5.00 | 5.00 | | 5.00 | | | 5.00 | |
| 24 | MINOR CHANGE | CALC | | | 0.00 % | | | 0.00 % | | 0.00 % |
| | | | -1.00 | -1.00 | | -1.00 | | | -1.00 | |
| 25 | SPCC PLAN | L.S. | | | -23.08 % | | | -61.54 % | | 53.85 % |
| | | | 650.00 | 500.00 | -150.00 | 250.00 | -400.00 | | 1,000.00 | 350.00 |
| CONTRACT TOTAL | | | <u>\$1,062,080.00</u> | <u>\$1,065,865.00</u> | <u>0.36 %</u> | <u>\$1,155,836.30</u> | <u>8.83 %</u> | <u>\$1,210,502.50</u> | <u>13.97 %</u> | |
| BASE TOTAL | | | <u>\$1,062,080.00</u> | <u>\$1,065,865.00</u> | <u>0.36 %</u> | <u>\$1,155,836.30</u> | <u>8.83 %</u> | <u>\$1,210,502.50</u> | <u>13.97 %</u> | |