

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

HWY	: SR 509,518	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
	SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
	07A801	98004-5732	PO BOX 1330	
PROJECT	: , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			9.96 %			26.69 %		38.57 %
			2,091,655.00	2,300,000.00	208,345.00	2,650,000.00	558,345.00	2,898,360.00	806,705.00	
2	CLEARING AND GRUBBING									
	13.5000	ACRE	8,000.0000	11,000.0000	37.50 %	20,000.0000	150.00 %	17,000.0000	112.50 %	
			108,000.00	148,500.00	40,500.00	270,000.00	162,000.00	229,500.00	121,500.00	
3	SELECTIVE CLEARING, GRUBBING, AND PRUNING	L.S.			250.00 %		1,150.00 %		1,150.00 %	
			2,000.00	7,000.00	5,000.00	25,000.00	23,000.00	25,000.00	23,000.00	
4	REMOVING DRAINAGE STRUCTURE									
	6.0000	EACH	600.0000	300.0000	-50.00 %	500.0000	-16.67 %	500.0000	-16.67 %	
			3,600.00	1,800.00	-1,800.00	3,000.00	-600.00	3,000.00	-600.00	
5	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-50.58 %		23.56 %		208.90 %	
			242,800.00	120,000.00	-122,800.00	300,000.00	57,200.00	750,000.00	507,200.00	
6	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
7	REMOVING SEW SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %		0.00 %	
			165,000.00	165,000.00		165,000.00		165,000.00		
8	REMOVING PORTION OF EXISTING BRIDGE NO. 518/8	L.S.			1,150.00 %		25.00 %		150.00 %	
			4,000.00	50,000.00	46,000.00	5,000.00	1,000.00	10,000.00	6,000.00	
9	REMOVING PORTION OF EXISTING BRIDGE NO. 518/18S	L.S.			150.00 %		455.56 %		177.78 %	
			18,000.00	45,000.00	27,000.00	100,000.00	82,000.00	50,000.00	32,000.00	
10	REMOVING PORTION OF EXISTING BRIDGE NO. 99/500	L.S.			455.56 %		455.56 %		344.44 %	
			9,000.00	50,000.00	41,000.00	50,000.00	41,000.00	40,000.00	31,000.00	
11	REMOVING CEMENT CONC. SIDEWALK	S.Y.			-20.00 %		50.00 %		100.00 %	
	44.0000		10.0000	8.0000	-20.00 %	15.0000	50.00 %	20.0000	100.00 %	
			440.00	352.00	-88.00	660.00	220.00	880.00	440.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 509,518			
TITLE : SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
07A801	98004-5732	PO BOX 1330	
PROJECT : , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S) : KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING CEMENT CONC. CURB									
	540.0000	L.F.	5.0000	4.0000	-20.00 %	6.0000	20.00 %	20.0000	300.00 %	
			2,700.00	2,160.00	-540.00	3,240.00	540.00	10,800.00	8,100.00	
13	REMOVING CEMENT CONC. GUTTER									
	255.0000	L.F.	6.0000	3.0000	-50.00 %	6.0000	0.00 %	20.0000	233.33 %	
			1,530.00	765.00	-765.00	1,530.00	0.00	5,100.00	3,570.00	
14	REMOVING ASPHALT CONC. PAVEMENT									
	775.0000	S.Y.	7.0000	5.0000	-28.57 %	17.0000	142.86 %	20.0000	185.71 %	
			5,425.00	3,875.00	-1,550.00	13,175.00	7,750.00	15,500.00	10,075.00	
15	REMOVING ASPHALT CONC. CURB									
	240.0000	L.F.	6.0000	2.0000	-66.67 %	6.0000	0.00 %	20.0000	233.33 %	
			1,440.00	480.00	-960.00	1,440.00	0.00	4,800.00	3,360.00	
16	REMOVING TRAFFIC ISLAND									
	1820.0000	S.Y.	10.0000	21.0000	110.00 %	10.0000	0.00 %	20.0000	100.00 %	
			18,200.00	38,220.00	20,020.00	18,200.00	0.00	36,400.00	18,200.00	
17	REMOVING GUARDRAIL									
	8430.0000	L.F.	5.0000	5.0000	0.00 %	5.0000	0.00 %	6.0000	20.00 %	
			42,150.00	42,150.00	0.00	42,150.00	0.00	50,580.00	8,430.00	
18	REMOVING GUARDRAIL ANCHOR									
	16.0000	EACH	250.0000	200.0000	-20.00 %	200.0000	-20.00 %	250.0000	0.00 %	
			4,000.00	3,200.00	-800.00	3,200.00	-800.00	4,000.00	0.00	
19	REMOVING GUIDE POST									
	24.0000	EACH	8.0000	9.0000	12.50 %	10.0000	25.00 %	9.0000	12.50 %	
			192.00	216.00	24.00	240.00	48.00	216.00	24.00	
20	REMOVING PAINT LINE									
	17620.0000	L.F.	0.5000	0.4500	-10.00 %	0.4000	-20.00 %	0.5000	0.00 %	
			8,810.00	7,929.00	-881.00	7,048.00	-1,762.00	8,810.00	0.00	
21	REMOVING PLASTIC LINE									
	2520.0000	L.F.	1.0000	0.6500	-35.00 %	0.6000	-40.00 %	0.7500	-25.00 %	
			2,520.00	1,638.00	-882.00	1,512.00	-1,008.00	1,890.00	-630.00	
22	REMOVING PLASTIC TRAFFIC MARKING									
	13.0000	EACH	40.0000	45.0000	12.50 %	40.0000	0.00 %	50.0000	25.00 %	
			520.00	585.00	65.00	520.00	0.00	650.00	130.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 509,518			
TITLE : SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
07A801	98004-5732	PO BOX 1330	
PROJECT : , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S) : KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
23	REMOVING CHAIN LINK FENCE									
	2350.0000	L.F.	4.0000	4.0000	0.00 %	4.0000	0.00 %	5.0000	25.00 %	
			9,400.00	9,400.00	0.00	9,400.00	0.00	11,750.00	2,350.00	
24	FORCE ACCOUNT TRUNCATE HORIZONTAL DRAIN									
	EST.				0.00 %		0.00 %		0.00 %	
			13,860.00	13,860.00		13,860.00		13,860.00		
25	TRUNCATE HILLSIDE DRAIN									
	5.0000	EACH	250.0000	2,800.0000	1,020.00 %	800.0000	220.00 %	500.0000	100.00 %	
			1,250.00	14,000.00	12,750.00	4,000.00	2,750.00	2,500.00	1,250.00	
GRADING										
26	ROADWAY EXCAVATION INCL. HAUL									
	44980.0000	C.Y.	25.0000	24.0000	-4.00 %	13.0000	-48.00 %	25.0000	0.00 %	
			1,124,500.00	1,079,520.00	-44,980.00	584,740.00	-539,760.00	1,124,500.00	0.00	
27	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL									
	540.0000	C.Y.	20.0000	28.0000	40.00 %	27.0000	35.00 %	25.0000	25.00 %	
			10,800.00	15,120.00	4,320.00	14,580.00	3,780.00	13,500.00	2,700.00	
28	GRAVEL BORROW INCL. HAUL									
	34670.0000	TON	25.0000	17.0000	-32.00 %	0.0100	-99.96 %	14.0000	-44.00 %	
			866,750.00	589,390.00	-277,360.00	346.70	-866,403.30	485,380.00	-381,370.00	
29	EMBANKMENT COMPACTION									
	20100.0000	C.Y.	4.0000	2.0000	-50.00 %	25.0000	525.00 %	5.0000	25.00 %	
			80,400.00	40,200.00	-40,200.00	502,500.00	422,100.00	100,500.00	20,100.00	
30	FORCE ACCOUNT LANDSCAPE GRADING									
	EST.				0.00 %		0.00 %		0.00 %	
			18,000.00	18,000.00		18,000.00		18,000.00		
31	DETENTION POND EXCAVATION INCL. HAUL									
	18010.0000	C.Y.	30.0000	23.0000	-23.33 %	17.0000	-43.33 %	20.0000	-33.33 %	
			540,300.00	414,230.00	-126,070.00	306,170.00	-234,130.00	360,200.00	-180,100.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 509,518			
TITLE : SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
07A801	98004-5732	PO BOX 1330	
PROJECT : , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S) : KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
32	EARTHEN BERM									
	3.0000	EACH	300.0000	300.0000	0.00 %	7,000.0000	2,233.33 %	700.0000	133.33 %	
			900.00	900.00	0.00	21,000.00	20,100.00	2,100.00	1,200.00	
DRAINAGE										
33	DITCH EXCAVATION INCL. HAUL									
	550.0000	C.Y.	20.0000	25.0000	25.00 %	20.0000	0.00 %	30.0000	50.00 %	
			11,000.00	13,750.00	2,750.00	11,000.00	0.00	16,500.00	5,500.00	
34	GRATE INLET TYPE 2									
	4.0000	EACH	2,800.0000	3,300.0000	17.86 %	2,800.0000	0.00 %	3,000.0000	7.14 %	
			11,200.00	13,200.00	2,000.00	11,200.00	0.00	12,000.00	800.00	
35	DROP INLET TYPE 1									
	5.0000	EACH	3,500.0000	4,500.0000	28.57 %	5,000.0000	42.86 %	5,000.0000	42.86 %	
			17,500.00	22,500.00	5,000.00	25,000.00	7,500.00	25,000.00	7,500.00	
36	HAND PLACED RIPRAP									
	7.0000	C.Y.	500.0000	85.0000	-83.00 %	90.0000	-82.00 %	125.0000	-75.00 %	
			3,500.00	595.00	-2,905.00	630.00	-2,870.00	875.00	-2,625.00	
37	LIGHT LOOSE RIPRAP									
	15.0000	C.Y.	100.0000	85.0000	-15.00 %	90.0000	-10.00 %	125.0000	25.00 %	
			1,500.00	1,275.00	-225.00	1,350.00	-150.00	1,875.00	375.00	
38	QUARRY SPALLS									
	830.0000	TON	35.0000	22.0000	-37.14 %	40.0000	14.29 %	45.0000	28.57 %	
			29,050.00	18,260.00	-10,790.00	33,200.00	4,150.00	37,350.00	8,300.00	
39	UNDERDRAIN PIPE 6 IN. DIAM.									
	584.0000	L.F.	16.0000	12.0000	-25.00 %	17.0000	6.25 %	20.0000	25.00 %	
			9,344.00	7,008.00	-2,336.00	9,928.00	584.00	11,680.00	2,336.00	
40	UNDERDRAIN PIPE 12 IN. DIAM.									
	609.0000	L.F.	18.0000	14.0000	-22.22 %	30.0000	66.67 %	24.0000	33.33 %	
			10,962.00	8,526.00	-2,436.00	18,270.00	7,308.00	14,616.00	3,654.00	
41	SCHEDULE A CULV. PIPE 12 IN. DIAM.									
	64.0000	L.F.	30.0000	32.0000	6.67 %	30.0000	0.00 %	60.0000	100.00 %	
			1,920.00	2,048.00	128.00	1,920.00	0.00	3,840.00	1,920.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 509,518			
TITLE : SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
07A801	98004-5732	PO BOX 1330	
PROJECT : , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S) : KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
42	SCHEDULE A CULV. PIPE 18 IN. DIAM.									
	17.0000	L.F.	50.0000	45.0000	-10.00 %	44.0000	-12.00 %	110.0000	120.00 %	
			850.00	765.00	-85.00	748.00	-102.00	1,870.00	1,020.00	
43	SCHEDULE A CULV. PIPE 24 IN. DIAM.									
	24.0000	L.F.	71.0000	80.0000	12.68 %	53.0000	-25.35 %	140.0000	97.18 %	
			1,704.00	1,920.00	216.00	1,272.00	-432.00	3,360.00	1,656.00	
44	TWO-MAN BOULDERS									
	45.0000	TON	65.0000	62.0000	-4.62 %	1,700.0000	2,515.38 %	150.0000	130.77 %	
			2,925.00	2,790.00	-135.00	76,500.00	73,575.00	6,750.00	3,825.00	
45	ONE-MAN BOULDERS									
	30.0000	TON	65.0000	65.0000	0.00 %	1,700.0000	2,515.38 %	150.0000	130.77 %	
			1,950.00	1,950.00	0.00	51,000.00	49,050.00	4,500.00	2,550.00	
46	STREAMBED COBBLE									
	65.0000	TON	45.0000	65.0000	44.44 %	75.0000	66.67 %	85.0000	88.89 %	
			2,925.00	4,225.00	1,300.00	4,875.00	1,950.00	5,525.00	2,600.00	
47	STREAMBED GRAVEL									
	115.0000	TON	45.0000	66.0000	46.67 %	75.0000	66.67 %	85.0000	88.89 %	
			5,175.00	7,590.00	2,415.00	8,625.00	3,450.00	9,775.00	4,600.00	
48	HDPE PIPE BOOT PENETRATION									
	3.0000	EACH	500.0000	1,700.0000	240.00 %	1,500.0000	200.00 %	600.0000	20.00 %	
			1,500.00	5,100.00	3,600.00	4,500.00	3,000.00	1,800.00	300.00	
49	40 MIL HDPE GEOMEMBRANE LINER									
	3000.0000	S.Y.	15.0000	6.0000	-60.00 %	12.0000	-20.00 %	12.5000	-16.67 %	
			45,000.00	18,000.00	-27,000.00	36,000.00	-9,000.00	37,500.00	-7,500.00	
50	DEBRIS CAGE									
	1.0000	EACH	1,500.0000	2,400.0000	60.00 %	2,500.0000	66.67 %	3,000.0000	100.00 %	
			1,500.00	2,400.00	900.00	2,500.00	1,000.00	3,000.00	1,500.00	
51	DEBRIS BARRIER									
	2.0000	EACH	700.0000	900.0000	28.57 %	1,100.0000	57.14 %	750.0000	7.14 %	
			1,400.00	1,800.00	400.00	2,200.00	800.00	1,500.00	100.00	
52	FLOW SPLITTER WEIR									
	1.0000	EACH	1,300.0000	1,800.0000	38.46 %	1,500.0000	15.38 %	2,000.0000	53.85 %	
			1,300.00	1,800.00	500.00	1,500.00	200.00	2,000.00	700.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

HWY	: SR 509,518	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
	SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
	07A801	98004-5732	PO BOX 1330	
PROJECT	: , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
53	TEMPORARY SEDIMENT POND OUTLET RISER									
	1.0000 EACH		2,000.0000	2,200.0000	10.00 %	1,100.0000	-45.00 %	5,000.0000	150.00 %	
			2,000.00	2,200.00	200.00	1,100.00	-900.00	5,000.00	3,000.00	
54	HORIZONTAL DRAINS									
	9140.0000 L.F.		10.0000	19.5000	95.00 %	23.0000	130.00 %	23.0000	130.00 %	
			91,400.00	178,230.00	86,830.00	210,220.00	118,820.00	210,220.00	118,820.00	
STORM SEWER										
55	CATCH BASIN TYPE 2 - 72 IN. DIAM. WITH FLOW RESTRICTOR									
	1.0000 EACH		5,000.0000	10,000.0000	100.00 %	9,000.0000	80.00 %	8,750.0000	75.00 %	
			5,000.00	10,000.00	5,000.00	9,000.00	4,000.00	8,750.00	3,750.00	
56	CATCH BASIN TYPE 2 48 IN. DIAM.									
	7.0000 EACH		3,500.0000	3,500.0000	0.00 %	2,200.0000	-37.14 %	3,500.0000	0.00 %	
			24,500.00	24,500.00	0.00	15,400.00	-9,100.00	24,500.00	0.00	
57	CATCH BASIN TYPE 2 60 IN. DIAM.									
	1.0000 EACH		10,000.0000	7,000.0000	-30.00 %	6,000.0000	-40.00 %	5,000.0000	-50.00 %	
			10,000.00	7,000.00	-3,000.00	6,000.00	-4,000.00	5,000.00	-5,000.00	
58	TESTING STORM SEWER PIPE									
	2367.0000 L.F.		5.0000	2.0000	-60.00 %	2.0000	-60.00 %	3.5000	-30.00 %	
			11,835.00	4,734.00	-7,101.00	4,734.00	-7,101.00	8,284.50	-3,550.50	
59	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	941.0000 L.F.		35.0000	35.0000	0.00 %	30.0000	-14.29 %	55.0000	57.14 %	
			32,935.00	32,935.00	0.00	28,230.00	-4,705.00	51,755.00	18,820.00	
60	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	954.0000 L.F.		40.0000	42.0000	5.00 %	40.0000	0.00 %	77.0000	92.50 %	
			38,160.00	40,068.00	1,908.00	38,160.00	0.00	73,458.00	35,298.00	
61	SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.									
	151.0000 L.F.		100.0000	140.0000	40.00 %	110.0000	10.00 %	175.0000	75.00 %	
			15,100.00	21,140.00	6,040.00	16,610.00	1,510.00	26,425.00	11,325.00	
62	SCHEDULE B STORM SEWER PIPE 24 IN. DIAM.									
	43.0000 L.F.		65.0000	137.0000	110.77 %	75.0000	15.38 %	225.0000	246.15 %	
			2,795.00	5,891.00	3,096.00	3,225.00	430.00	9,675.00	6,880.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

HWY	: SR 509,518	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 518 SR 509 TO I-5/I-405 - WIDENING	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S
PROJECT	: 07A801 : , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STORM SEWER										
63	SCHEDULE B STORM SEWER PIPE 36 IN. DIAM.									
	278.0000	L.F.	85.0000	123.53 %	190.0000	29,190.00	130.0000	52.94 %	230.0000	170.59 %
			23,630.00		52,820.00		36,140.00	12,510.00	63,940.00	40,310.00
STRUCTURE										
64	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	170.0000	C.Y.	20.0000	55.00 %	31.0000	1,870.00	30.0000	50.00 %	100.0000	400.00 %
			3,400.00		5,270.00		5,100.00	1,700.00	17,000.00	13,600.00
65	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.		66.67 %				33.33 %		33.33 %
			15,000.00		25,000.00	10,000.00	20,000.00	5,000.00	20,000.00	5,000.00
66	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL									
	1240.0000	C.Y.	350.0000	14.29 %	400.0000	62,000.00	450.0000	28.57 %	100.0000	-71.43 %
			434,000.00		496,000.00		558,000.00	124,000.00	124,000.00	-310,000.00
67	FURNISHING & PLACING TEMP. CASING FOR 4'-0" DIAM. SHAFT									
	160.0000	L.F.	400.0000	-99.50 %	2.0000	-63,680.00	2.0000	-99.50 %	70.0000	-82.50 %
			64,000.00		320.00		320.00	-63,680.00	11,200.00	-52,800.00
68	FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIAM. SHAFT									
	1094.0000	L.F.	400.0000	-98.75 %	5.0000	-432,130.00	5.0000	-98.75 %	90.0000	-77.50 %
			437,600.00		5,470.00		5,470.00	-432,130.00	98,460.00	-339,140.00
69	FURNISHING PERMANENT CASING FOR 6'-0" DIAM. SHAFT									
	20.0000	L.F.	400.0000	-35.00 %	260.0000	-2,800.00	250.0000	-37.50 %	325.0000	-18.75 %
			8,000.00		5,200.00		5,000.00	-3,000.00	6,500.00	-1,500.00
70	PLACING PERMANENT CASING FOR 6'-0" DIAM. SHAFT									
	4.0000	EACH	2,500.0000	-56.00 %	1,100.0000	-5,600.00	1,000.0000	-60.00 %	600.0000	-76.00 %
			10,000.00		4,400.00		4,000.00	-6,000.00	2,400.00	-7,600.00
71	CASING SHORING									
	24.0000	L.F.	100.0000	-99.00 %	1.0000	-2,376.00	1.0000	-99.00 %	125.0000	25.00 %
			2,400.00		24.00		24.00	-2,376.00	3,000.00	600.00
72	REMOVING SHAFT OBSTRUCTIONS									
		EST.		0.00 %				0.00 %		0.00 %
			368,000.00		368,000.00		368,000.00		368,000.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

HWY	: SR 509,518	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
	SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
	07A801	98004-5732	PO BOX 1330	
PROJECT	: , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
73	SEW SHAFT - 48" DIAM.									
	1778.0000	L.F.	610.0000	225.0000	-63.11 %	275.0000	-54.92 %	150.0000	-75.41 %	
			1,084,580.00	400,050.00	-684,530.00	488,950.00	-595,630.00	266,700.00	-817,880.00	
74	SHAFT - 30 IN. DIAMETER									
	256.0000	L.F.	100.0000	710.0000	610.00 %	700.0000	600.00 %	100.0000	0.00 %	
			25,600.00	181,760.00	156,160.00	179,200.00	153,600.00	25,600.00	0.00	
75	FURNISHING SOLDIER PILE -W12X65									
	269.0000	L.F.	150.0000	85.0000	-43.33 %	125.0000	-16.67 %	150.0000	0.00 %	
			40,350.00	22,865.00	-17,485.00	33,625.00	-6,725.00	40,350.00	0.00	
76	TIMBER LAGGING									
	2.7000	MBM	3,500.0000	6,000.0000	71.43 %	6,000.0000	71.43 %	2,500.0000	-28.57 %	
			9,450.00	16,200.00	6,750.00	16,200.00	6,750.00	6,750.00	-2,700.00	
77	ST. REINF. BAR FOR BRIDGE									
	28100.0000	LB.	1.0000	1.3500	35.00 %	1.7500	75.00 %	2.0000	100.00 %	
			28,100.00	37,935.00	9,835.00	49,175.00	21,075.00	56,200.00	28,100.00	
78	ST. REINF. BAR FOR SHAFT									
	250950.0000	LB.	1.0000	1.3500	35.00 %	1.7500	75.00 %	2.0000	100.00 %	
			250,950.00	338,782.50	87,832.50	439,162.50	188,212.50	501,900.00	250,950.00	
79	ST. REINF. BAR FOR SHAFT CAP									
	9875.0000	LB.	1.0000	1.5000	50.00 %	1.5000	50.00 %	2.0000	100.00 %	
			9,875.00	14,812.50	4,937.50	14,812.50	4,937.50	19,750.00	9,875.00	
80	CONC. CLASS 4000P FOR SHAFT									
	1239.0000	C.Y.	250.0000	170.0000	-32.00 %	250.0000	0.00 %	200.0000	-20.00 %	
			309,750.00	210,630.00	-99,120.00	309,750.00	0.00	247,800.00	-61,950.00	
81	CONC. CLASS 4000 FOR SHAFT CAP									
	122.0000	C.Y.	500.0000	550.0000	10.00 %	400.0000	-20.00 %	400.0000	-20.00 %	
			61,000.00	67,100.00	6,100.00	48,800.00	-12,200.00	48,800.00	-12,200.00	
82	CONC. CLASS 4000 FOR BRIDGE									
	67.0000	C.Y.	500.0000	575.0000	15.00 %	2,000.0000	300.00 %	1,600.0000	220.00 %	
			33,500.00	38,525.00	5,025.00	134,000.00	100,500.00	107,200.00	73,700.00	
83	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			-2.00	-2.00		-2.00		-2.00		

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

HWY	: SR 509,518	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
	SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
	07A801	98004-5732	PO BOX 1330	
PROJECT	: , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
84	PRESTRESSED CONC. GIRDER W42G									
	612.0000	L.F.	130.0000	255.0000	96.15 %	275.0000	111.54 %	235.0000	80.77 %	
			79,560.00	156,060.00	76,500.00	168,300.00	88,740.00	143,820.00	64,260.00	
85	SUPERSTRUCTURE - BR. NO. 518/18S									
		L.S.			157.01 %		51.87 %		367.29 %	
			214,000.00	550,000.00	336,000.00	325,000.00	111,000.00	1,000,000.00	786,000.00	
86	BRIDGE RAILING TYPE PEDESTRIAN									
	331.0000	L.F.	60.0000	170.0000	183.33 %	50.0000	-16.67 %	110.0000	83.33 %	
			19,860.00	56,270.00	36,410.00	16,550.00	-3,310.00	36,410.00	16,550.00	
87	BRIDGE RAILING TYPE CHAIN LINK FENCE									
	282.0000	L.F.	100.0000	26.0000	-74.00 %	25.0000	-75.00 %	30.0000	-70.00 %	
			28,200.00	7,332.00	-20,868.00	7,050.00	-21,150.00	8,460.00	-19,740.00	
88	TRAFFIC BARRIER									
	217.0000	L.F.	100.0000	105.0000	5.00 %	165.0000	65.00 %	300.0000	200.00 %	
			21,700.00	22,785.00	1,085.00	35,805.00	14,105.00	65,100.00	43,400.00	
89	PEDESTRIAN BARRIER									
	331.0000	L.F.	180.0000	175.0000	-2.78 %	325.0000	80.56 %	300.0000	66.67 %	
			59,580.00	57,925.00	-1,655.00	107,575.00	47,995.00	99,300.00	39,720.00	
90	SEW TRAFFIC BARRIER									
	264.0000	L.F.	300.0000	450.0000	50.00 %	425.0000	41.67 %	550.0000	83.33 %	
			79,200.00	118,800.00	39,600.00	112,200.00	33,000.00	145,200.00	66,000.00	
91	SPECIAL SEW TRAFFIC BARRIER									
	1383.0000	L.F.	650.0000	550.0000	-15.38 %	650.0000	0.00 %	730.0000	12.31 %	
			898,950.00	760,650.00	-138,300.00	898,950.00	0.00	1,009,590.00	110,640.00	
92	NOISE BARRIER WALL TYPE 11 MODIFIED									
	47883.0000	S.F.	45.0000	41.0000	-8.89 %	47.0000	4.44 %	50.0000	11.11 %	
			2,154,735.00	1,963,203.00	-191,532.00	2,250,501.00	95,766.00	2,394,150.00	239,415.00	
93	NOISE BARRIER WALL TYPE 14SSD									
	1320.0000	S.F.	45.0000	46.0000	2.22 %	50.0000	11.11 %	55.0000	22.22 %	
			59,400.00	60,720.00	1,320.00	66,000.00	6,600.00	72,600.00	13,200.00	
94	NOISE BARRIER WALL TYPE BRIDGE TRAFFIC BARRIER									
	1141.0000	S.F.	15.0000	120.0000	700.00 %	85.0000	466.67 %	50.0000	233.33 %	
			17,115.00	136,920.00	119,805.00	96,985.00	79,870.00	57,050.00	39,935.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

HWY	: SR 509,518	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
	SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
	07A801	98004-5732	PO BOX 1330	
PROJECT	: , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
95	NOISE BARRIER WALL TYPE SEW TRAFFIC BARRIER									
	20700.0000	S.F.	15.0000	45.0000	200.00 %	40.0000	166.67 %	40.0000	166.67 %	
			310,500.00	931,500.00	621,000.00	828,000.00	517,500.00	828,000.00	517,500.00	
96	NOISE BARRIER WALL ACCESS DOOR									
	2.0000	EACH	4,000.0000	7,500.0000	87.50 %	3,500.0000	-12.50 %	6,000.0000	50.00 %	
			8,000.00	15,000.00	7,000.00	7,000.00	-1,000.00	12,000.00	4,000.00	
97	CONCRETE FASCIA PANEL									
	3610.0000	S.F.	45.0000	90.0000	100.00 %	50.0000	11.11 %	44.0000	-2.22 %	
			162,450.00	324,900.00	162,450.00	180,500.00	18,050.00	158,840.00	-3,610.00	
98	PREFABRICATED DRAINAGE MAT									
	225.0000	S.Y.	25.0000	10.0000	-60.00 %	8.0000	-68.00 %	5.0000	-80.00 %	
			5,625.00	2,250.00	-3,375.00	1,800.00	-3,825.00	1,125.00	-4,500.00	
99	PERMANENT GROUND ANCHOR									
	19.0000	EACH	3,000.0000	2,200.0000	-26.67 %	2,000.0000	-33.33 %	3,000.0000	0.00 %	
			57,000.00	41,800.00	-15,200.00	38,000.00	-19,000.00	57,000.00	0.00	
100	PERMANENT GROUND ANCHOR PERFORMANCE TEST									
	3.0000	EACH	2,000.0000	1,100.0000	-45.00 %	1,000.0000	-50.00 %	1,250.0000	-37.50 %	
			6,000.00	3,300.00	-2,700.00	3,000.00	-3,000.00	3,750.00	-2,250.00	
101	PERMANENT GROUND ANCHOR VERIFICATION TEST									
		L.S.			-75.00 %		-75.00 %		-93.75 %	
			20,000.00	5,000.00	-15,000.00	5,000.00	-15,000.00	1,250.00	-18,750.00	
102	STRUCTURAL EARTH WALL									
	24870.0000	S.F.	37.0000	23.0000	-37.84 %	32.0000	-13.51 %	31.0000	-16.22 %	
			920,190.00	572,010.00	-348,180.00	795,840.00	-124,350.00	770,970.00	-149,220.00	
103	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL									
	8096.0000	C.Y.	50.0000	35.0000	-30.00 %	42.0000	-16.00 %	47.0000	-6.00 %	
			404,800.00	283,360.00	-121,440.00	340,032.00	-64,768.00	380,512.00	-24,288.00	
104	CSL ACCESS TUBE									
	6912.0000	L.F.	10.0000	13.0000	30.00 %	8.0000	-20.00 %	4.0000	-60.00 %	
			69,120.00	89,856.00	20,736.00	55,296.00	-13,824.00	27,648.00	-41,472.00	
105	COLUMN JACKETING - BR. NO. 518/18S									
		L.S.			228.36 %		273.13 %		49.25 %	
			67,000.00	220,000.00	153,000.00	250,000.00	183,000.00	100,000.00	33,000.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 509,518			
TITLE : SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
07A801	98004-5732	PO BOX 1330	
PROJECT : , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S) : KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
106	LUMINAIRE FOUNDATION	L.S.			120.00 %			100.00 %		200.00 %
			5,000.00	11,000.00	6,000.00	10,000.00	5,000.00	15,000.00	10,000.00	
SURFACING										
107	CRUSHED SURFACING BASE COURSE									
	9690.0000	TON	25.0000	22.0000	-12.00 %	24.0000	-4.00 %	28.0000	12.00 %	
			242,250.00	213,180.00	-29,070.00	232,560.00	-9,690.00	271,320.00	29,070.00	
CEMENT CONCRETE PAVEMENT										
108	CEMENT CONC. PAVEMENT - INCLUDING DOWELS									
	1298.0000	C.Y.	200.0000	220.0000	10.00 %	250.0000	25.00 %	319.0000	59.50 %	
			259,600.00	285,560.00	25,960.00	324,500.00	64,900.00	414,062.00	154,462.00	
109	BRIDGE TRANSVERSE JOINT SEAL									
	130.0000	L.F.	20.0000	125.0000	525.00 %	10.0000	-50.00 %	60.0000	200.00 %	
			2,600.00	16,250.00	13,650.00	1,300.00	-1,300.00	7,800.00	5,200.00	
110	CEMENT CONCRETE PAVEMENT GRINDING									
	2550.0000	L.F.	5.0000	30.0000	500.00 %	15.0000	200.00 %	7.0000	40.00 %	
			12,750.00	76,500.00	63,750.00	38,250.00	25,500.00	17,850.00	5,100.00	
111	PATTERNED CONC. PAVEMENT									
	263.0000	S.Y.	200.0000	170.0000	-15.00 %	175.0000	-12.50 %	70.0000	-65.00 %	
			52,600.00	44,710.00	-7,890.00	46,025.00	-6,575.00	18,410.00	-34,190.00	
HOT MIX ASPHALT										
112	CRACK SEALING									
		EST.			0.00 %		0.00 %		0.00 %	
			2,940.00	2,940.00		2,940.00		2,940.00		
113	PLANING BITUMINOUS PAVEMENT									
	2770.0000	S.Y.	7.0000	9.0000	28.57 %	15.0000	114.29 %	10.0000	42.86 %	
			19,390.00	24,930.00	5,540.00	41,550.00	22,160.00	27,700.00	8,310.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 509,518			
TITLE : SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
07A801	98004-5732	PO BOX 1330	
PROJECT : , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S) : KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
114	HMA CL. 1/2 IN. PG 64-22									
	19950.0000	TON	75.0000	74.0000	-1.33 %	82.0000	9.33 %	75.0000	0.00 %	
			1,496,250.00	1,476,300.00	-19,950.00	1,635,900.00	139,650.00	1,496,250.00	0.00	
115	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			44,830.00	44,830.00		44,830.00		44,830.00		
116	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			223,950.00	223,950.00		223,950.00		223,950.00		
117	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			6,440.00	6,440.00		6,440.00		6,440.00		
118	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			223,950.00	223,950.00		223,950.00		223,950.00		
EROSION CONTROL AND PLANTING										
119	ESC LEAD									
	325.0000	DAY	100.0000	75.0000	-25.00 %	275.0000	175.00 %	50.0000	-50.00 %	
			32,500.00	24,375.00	-8,125.00	89,375.00	56,875.00	16,250.00	-16,250.00	
120	TEMPORARY EROSION CONTROL BLANKET									
	570.0000	S.Y.	5.0000	6.0000	20.00 %	14.0000	180.00 %	3.0000	-40.00 %	
			2,850.00	3,420.00	570.00	7,980.00	5,130.00	1,710.00	-1,140.00	
121	PERMANENT EROSION CONTROL BLANKET									
	5310.0000	S.Y.	5.0000	7.0000	40.00 %	8.0000	60.00 %	5.0000	0.00 %	
			26,550.00	37,170.00	10,620.00	42,480.00	15,930.00	26,550.00	0.00	
122	CHECK DAM									
	1685.0000	L.F.	15.0000	8.0000	-46.67 %	15.0000	0.00 %	16.0000	6.67 %	
			25,275.00	13,480.00	-11,795.00	25,275.00	0.00	26,960.00	1,685.00	
123	STABILIZED CONSTRUCTION ENTRANCE									
	1765.0000	S.Y.	15.0000	20.0000	33.33 %	22.0000	46.67 %	31.0000	106.67 %	
			26,475.00	35,300.00	8,825.00	38,830.00	12,355.00	54,715.00	28,240.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

HWY	: SR 509,518	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 518 SR 509 TO I-5/I-405 - WIDENING	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S
PROJECT	: 07A801 : , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
124	STREET CLEANING									
	1254.0000	HR	93.0000	120.0000	29.03 %	110.0000	18.28 %	200.0000	115.05 %	
			116,622.00	150,480.00	33,858.00	137,940.00	21,318.00	250,800.00	134,178.00	
125	INLET PROTECTION									
	57.0000	EACH	100.0000	85.0000	-15.00 %	100.0000	0.00 %	160.0000	60.00 %	
			5,700.00	4,845.00	-855.00	5,700.00	0.00	9,120.00	3,420.00	
126	SILT FENCE									
	6630.0000	L.F.	4.0000	4.0000	0.00 %	6.0000	50.00 %	5.5000	37.50 %	
			26,520.00	26,520.00	0.00	39,780.00	13,260.00	36,465.00	9,945.00	
127	COMPOST BERM									
	1900.0000	L.F.	5.0000	7.0000	40.00 %	15.0000	200.00 %	13.0000	160.00 %	
			9,500.00	13,300.00	3,800.00	28,500.00	19,000.00	24,700.00	15,200.00	
128	COMPOST SOCK									
	70.0000	L.F.	10.0000	20.0000	100.00 %	50.0000	400.00 %	21.0000	110.00 %	
			700.00	1,400.00	700.00	3,500.00	2,800.00	1,470.00	770.00	
129	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			450,500.00	450,500.00		450,500.00		450,500.00		
130	SEEDING, FERTILIZING, AND MULCHING									
	9.1000	ACRE	2,500.0000	1,200.0000	-52.00 %	1,000.0000	-60.00 %	1,250.0000	-50.00 %	
			22,750.00	10,920.00	-11,830.00	9,100.00	-13,650.00	11,375.00	-11,375.00	
131	TOPSOIL TYPE A									
	3814.0000	C.Y.	30.0000	43.0000	43.33 %	42.0000	40.00 %	50.0000	66.67 %	
			114,420.00	164,002.00	49,582.00	160,188.00	45,768.00	190,700.00	76,280.00	
132	PSIPE DOUGLAS FIR, NO 2 CONT., 18" HT.									
	3386.0000	EACH	15.0000	18.0000	20.00 %	11.0000	-26.67 %	13.0000	-13.33 %	
			50,790.00	60,948.00	10,158.00	37,246.00	-13,544.00	44,018.00	-6,772.00	
133	PSIPE OREGON ASH, NO 1 CONT., 18" HT.									
	2164.0000	EACH	6.5000	7.0000	7.69 %	7.0000	7.69 %	8.0000	23.08 %	
			14,066.00	15,148.00	1,082.00	15,148.00	1,082.00	17,312.00	3,246.00	
134	PSIPE PACIFIC WILLOW, LIVE STAKE, 36" HT.									
	133.0000	EACH	5.2000	5.0000	-3.85 %	4.0000	-23.08 %	5.0000	-3.85 %	
			691.60	665.00	-26.60	532.00	-159.60	665.00	-26.60	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

HWY	: SR 509,518	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 518 SR 509 TO I-5/I-405 - WIDENING	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S
PROJECT	: 07A801 : , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
135	PSIPE PACIFIC WILLOW, NO 1 CONT., 12" HT.									
	64.0000 EACH		6.2500	7.0000	12.00 %	7.0000	12.00 %	8.0000	28.00 %	
			400.00	448.00	48.00	448.00	48.00	512.00	112.00	
136	PSIPE RED ALDER, NO 1 CONT., 18" HT.									
	60.0000 EACH		5.5000	8.0000	45.45 %	7.0000	27.27 %	8.0000	45.45 %	
			330.00	480.00	150.00	420.00	90.00	480.00	150.00	
137	PSIPE WESTERN RED CEDAR, NO 2 CONT., 18" HT.									
	5284.0000 EACH		16.0000	20.0000	25.00 %	11.0000	-31.25 %	13.0000	-18.75 %	
			84,544.00	105,680.00	21,136.00	58,124.00	-26,420.00	68,692.00	-15,852.00	
138	PSIPE WESTERN RED CEDAR "HOGAN", NO 2 CONT., 18" HT.									
	1912.0000 EACH		25.0000	21.0000	-16.00 %	12.0000	-52.00 %	15.0000	-40.00 %	
			47,800.00	40,152.00	-7,648.00	22,944.00	-24,856.00	28,680.00	-19,120.00	
139	PSIPE BLACK TWINBERRY, NO 1 CONT., 12" HT.									
	139.0000 EACH		6.7500	7.0000	3.70 %	7.0000	3.70 %	8.0000	18.52 %	
			938.25	973.00	34.75	973.00	34.75	1,112.00	173.75	
140	PSIPE CASCARA, NO 1 CONT., 18" HT.									
	95.0000 EACH		7.2500	8.0000	10.34 %	7.0000	-3.45 %	8.0000	10.34 %	
			688.75	760.00	71.25	665.00	-23.75	760.00	71.25	
141	PSIPE CORALBERRY "HANCOCK", NO 1 CONT., 12" HT.									
	2125.0000 EACH		10.9000	8.0000	-26.61 %	7.0000	-35.78 %	8.0000	-26.61 %	
			23,162.50	17,000.00	-6,162.50	14,875.00	-8,287.50	17,000.00	-6,162.50	
142	PSIPE INDIAN PLUM, NO 1 CONT., 12" HT.									
	281.0000 EACH		6.7500	7.0000	3.70 %	7.0000	3.70 %	8.0000	18.52 %	
			1,896.75	1,967.00	70.25	1,967.00	70.25	2,248.00	351.25	
143	PSIPE OCEANSPRAY, NO 1 CONT., 12" HT.									
	61.0000 EACH		8.5000	9.0000	5.88 %	7.0000	-17.65 %	8.0000	-5.88 %	
			518.50	549.00	30.50	427.00	-91.50	488.00	-30.50	
144	PSIPE PACIFIC WAX MYRTLE, NO 1 CONT., 12" HT.									
	5766.0000 EACH		8.2500	8.0000	-3.03 %	8.5000	3.03 %	10.0000	21.21 %	
			47,569.50	46,128.00	-1,441.50	49,011.00	1,441.50	57,660.00	10,090.50	
145	PSIPE PACIFIC NINEBARK, NO 1 CONT., 18" HT.									
	46.0000 EACH		13.5000	9.0000	-33.33 %	7.0000	-48.15 %	8.0000	-40.74 %	
			621.00	414.00	-207.00	322.00	-299.00	368.00	-253.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

HWY	: SR 509,518	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
	SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
	07A801	98004-5732	PO BOX 1330	
PROJECT	: , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
146	PSIPE RED OSIER DOGWOOD, NO 1 CONT., 12" HT.									
	134.0000 EACH		11.5000	7.0000	-39.13 %	7.0000	-39.13 %	8.0000	-30.43 %	
			1,541.00	938.00	-603.00	938.00	-603.00	1,072.00	-469.00	
147	PSIPE SALAL, NO 1 CONT., 6" HT.									
	5691.0000 EACH		7.0000	9.0000	28.57 %	8.0000	14.29 %	10.0000	42.86 %	
			39,837.00	51,219.00	11,382.00	45,528.00	5,691.00	56,910.00	17,073.00	
148	PSIPE SALMONBERRY, NO 1 CONT., 12" HT.									
	211.0000 EACH		8.2500	7.0000	-15.15 %	7.0000	-15.15 %	8.0000	-3.03 %	
			1,740.75	1,477.00	-263.75	1,477.00	-263.75	1,688.00	-52.75	
149	PSIPE SCOULE'S WILLOW, NO 1 CONT., 12" HT.									
	64.0000 EACH		6.7000	7.0000	4.48 %	7.0000	4.48 %	8.0000	19.40 %	
			428.80	448.00	19.20	448.00	19.20	512.00	83.20	
150	PSIPE SITKA WILLOW, LIVE STAKE, 36" HT.									
	175.0000 EACH		6.2500	5.0000	-20.00 %	4.0000	-36.00 %	5.0000	-20.00 %	
			1,093.75	875.00	-218.75	700.00	-393.75	875.00	-218.75	
151	PSIPE SITKA WILLOW, NO 1 CONT., 12" HT.									
	2186.0000 EACH		6.9000	7.0000	1.45 %	7.0000	1.45 %	8.0000	15.94 %	
			15,083.40	15,302.00	218.60	15,302.00	218.60	17,488.00	2,404.60	
152	PSIPE SNOWBERRY, NO 1 CONT., 12" HT.									
	606.0000 EACH		8.2500	8.0000	-3.03 %	7.0000	-15.15 %	8.0000	-3.03 %	
			4,999.50	4,848.00	-151.50	4,242.00	-757.50	4,848.00	-151.50	
153	PSIPE TALL OREGON GRAPE, NO 1 CONT., 18" HT.									
	3445.0000 EACH		10.0000	8.0000	-20.00 %	8.5000	-15.00 %	10.0000	0.00 %	
			34,450.00	27,560.00	-6,890.00	29,282.50	-5,167.50	34,450.00	0.00	
154	PSIPE THIMBLEBERRY, NO 1 CONT., 12" HT.									
	872.0000 EACH		8.6000	7.0000	-18.60 %	7.0000	-18.60 %	8.0000	-6.98 %	
			7,499.20	6,104.00	-1,395.20	6,104.00	-1,395.20	6,976.00	-523.20	
155	PSIPE VINE MAPLE, NO 1 CONT., 18" HT.									
	7734.0000 EACH		12.3000	8.0000	-34.96 %	7.0000	-43.09 %	8.0000	-34.96 %	
			95,128.20	61,872.00	-33,256.20	54,138.00	-40,990.20	61,872.00	-33,256.20	
156	PSIPE BOSTON IVY "VETCHII", NO 1 CONT., 6IN SPREAD									
	85.0000 EACH		13.0000	9.0000	-30.77 %	8.0000	-38.46 %	10.0000	-23.08 %	
			1,105.00	765.00	-340.00	680.00	-425.00	850.00	-255.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

HWY	: SR 509,518	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
	SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
	07A801	98004-5732	PO BOX 1330	
PROJECT	: , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
157	PSIPE NORWEGIAN SUNSET MAPLE, 2" CAL., B&B									
	41.0000	EACH	255.0000	255.0000	0.00 %	235.0000	-7.84 %	300.0000	17.65 %	
			10,455.00	10,455.00	0.00	9,635.00	-820.00	12,300.00	1,845.00	
158	PLANT ESTABLISHMENT - SECOND YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			142,875.00	142,875.00		142,875.00		142,875.00		
159	PLANT ESTABLISHMENT - THIRD YEAR									
	EST.				0.00 %		0.00 %		0.00 %	
			91,400.00	91,400.00		91,400.00		91,400.00		
160	FINE COMPOST									
	2316.0000	C.Y.	31.0000	38.0000	22.58 %	46.0000	48.39 %	50.0000	61.29 %	
			71,796.00	88,008.00	16,212.00	106,536.00	34,740.00	115,800.00	44,004.00	
161	WEED CONTROL									
	EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
162	SOIL AMENDMENT									
	5630.0000	C.Y.	30.0000	42.0000	40.00 %	28.0000	-6.67 %	35.0000	16.67 %	
			168,900.00	236,460.00	67,560.00	157,640.00	-11,260.00	197,050.00	28,150.00	
163	BARK OR WOOD CHIP MULCH									
	6936.0000	C.Y.	26.0000	30.0000	15.38 %	24.5000	-5.77 %	30.0000	15.38 %	
			180,336.00	208,080.00	27,744.00	169,932.00	-10,404.00	208,080.00	27,744.00	
164	MOWING									
	8.2000	ACRE	2,420.0000	1,100.0000	-54.55 %	1,000.0000	-58.68 %	1,200.0000	-50.41 %	
			19,844.00	9,020.00	-10,824.00	8,200.00	-11,644.00	9,840.00	-10,004.00	
165	HIGH VISIBILITY FENCE									
	6839.0000	L.F.	5.0000	4.0000	-20.00 %	3.5000	-30.00 %	5.5000	10.00 %	
			34,195.00	27,356.00	-6,839.00	23,936.50	-10,258.50	37,614.50	3,419.50	
166	FORCE ACCOUNT TEMPORARY STREAM DIVERSION - TRIBUTARY 2									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
167	ECOLOGY MIX									
	644.0000	C.Y.	60.0000	110.0000	83.33 %	100.0000	66.67 %	65.0000	8.33 %	
			38,640.00	70,840.00	32,200.00	64,400.00	25,760.00	41,860.00	3,220.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
HWY	:	SR 509,518							
TITLE	:	SR 518							
	:	SR 509 TO I-5/I-405 - WIDENING							
		07A801							
PROJECT	:	, HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)			TRI-STATE CONSTRUCTION, INC.		MOWAT CONSTRUCTION COMPANY		GARY MERLINO CONSTRUCTION CO.,
COUNTY(S)	:	KING			350 - 106TH AVE NE		20210 142ND AVE NE 98072		9125 10TH AVE S
					98004-5732		PO BOX 1330		
					BELLEVUE WA 980093686		WOODINVILLE WA 980721330		SEATTLE WA 981084600
					CONTRACTOR NUMBER : 829961		CONTRACTOR NUMBER : 551010		CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
168	LOW FLOW BANK LOG STRUCTURE									
	9.0000	EACH	220.0000	550.0000	150.00 %	2,000.0000	809.09 %	2,400.0000	990.91 %	
			1,980.00	4,950.00	2,970.00	18,000.00	16,020.00	21,600.00	19,620.00	
169	BANK LOG STRUCTURE									
	1.0000	EACH	4,000.0000	2,200.0000	-45.00 %	3,000.0000	-25.00 %	16,000.0000	300.00 %	
			4,000.00	2,200.00	-1,800.00	3,000.00	-1,000.00	16,000.00	12,000.00	
170	LOG AND BOULDER GRADE CONTROL STRUCTURE									
	10.0000	EACH	2,240.0000	1,100.0000	-50.89 %	3,000.0000	33.93 %	3,500.0000	56.25 %	
			22,400.00	11,000.00	-11,400.00	30,000.00	7,600.00	35,000.00	12,600.00	
171	TYPE F LOG									
	14.0000	EACH	200.0000	500.0000	150.00 %	2,300.0000	1,050.00 %	1,000.0000	400.00 %	
			2,800.00	7,000.00	4,200.00	32,200.00	29,400.00	14,000.00	11,200.00	
172	TYPE E LOG									
	10.0000	EACH	800.0000	500.0000	-37.50 %	2,300.0000	187.50 %	1,500.0000	87.50 %	
			8,000.00	5,000.00	-3,000.00	23,000.00	15,000.00	15,000.00	7,000.00	
173	TYPE D LOG									
	10.0000	EACH	600.0000	400.0000	-33.33 %	2,300.0000	283.33 %	1,500.0000	150.00 %	
			6,000.00	4,000.00	-2,000.00	23,000.00	17,000.00	15,000.00	9,000.00	
174	TYPE C LOG									
	20.0000	EACH	400.0000	300.0000	-25.00 %	2,300.0000	475.00 %	1,500.0000	275.00 %	
			8,000.00	6,000.00	-2,000.00	46,000.00	38,000.00	30,000.00	22,000.00	
175	TYPE B LOG									
	4.0000	EACH	750.0000	500.0000	-33.33 %	2,300.0000	206.67 %	1,500.0000	100.00 %	
			3,000.00	2,000.00	-1,000.00	9,200.00	6,200.00	6,000.00	3,000.00	
176	TYPE A LOG									
	21.0000	EACH	500.0000	450.0000	-10.00 %	2,300.0000	360.00 %	1,500.0000	200.00 %	
			10,500.00	9,450.00	-1,050.00	48,300.00	37,800.00	31,500.00	21,000.00	
177	SMALL LOG WITH ROOTWAD									
	4.0000	EACH	350.0000	700.0000	100.00 %	2,300.0000	557.14 %	2,000.0000	471.43 %	
			1,400.00	2,800.00	1,400.00	9,200.00	7,800.00	8,000.00	6,600.00	
178	LOG WITH ROOTWAD									
	2.0000	EACH	750.0000	400.0000	-46.67 %	2,300.0000	206.67 %	2,500.0000	233.33 %	
			1,500.00	800.00	-700.00	4,600.00	3,100.00	5,000.00	3,500.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 509,518			
TITLE : SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
07A801	98004-5732	PO BOX 1330	
PROJECT : , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S) : KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
179	TEMPORARY STREAM DIVERSION PLAN SUBMITTAL	L.S.			150.00 %			30.00 %		-50.00 %
			2,000.00	5,000.00	3,000.00	2,600.00	600.00	1,000.00	-1,000.00	
180	TEMPORARY STREAM DIVERSION TRIB 1	L.S.			216.67 %			300.00 %		316.67 %
			6,000.00	19,000.00	13,000.00	24,000.00	18,000.00	25,000.00	19,000.00	
181	TEMPORARY STREAM DIVERSION SW TRIB	L.S.			21.04 %			-10.66 %		29.68 %
			34,700.00	42,000.00	7,300.00	31,000.00	-3,700.00	45,000.00	10,300.00	
182	SLOPE SOIL MIX	C.Y.			66.67 %			23.81 %		-85.71 %
	5654.0000		42.0000	70.0000	158,312.00	52.0000	56,540.00	6.0000	-203,544.00	
			237,468.00	395,780.00	158,312.00	294,008.00	56,540.00	33,924.00	-203,544.00	
183	TEMPORARY SEDIMENT POND OUTLET RISER	EACH			-12.00 %			-56.00 %		100.00 %
	1.0000		2,500.0000	2,200.0000	-300.00	1,100.0000	-1,400.00	5,000.0000	2,500.00	2,500.00
			2,500.00	2,200.00	-300.00	1,100.00	-1,400.00	5,000.00	2,500.00	
TRAFFIC										
184	CEMENT CONC. TRAFFIC CURB	L.F.			-27.50 %			-37.50 %		25.00 %
	307.0000		40.0000	29.0000	-3,377.00	25.0000	-4,605.00	50.0000	3,070.00	
			12,280.00	8,903.00	-3,377.00	7,675.00	-4,605.00	15,350.00	3,070.00	
185	MOUNTABLE CEMENT CONC. TRAFFIC CURB	L.F.			83.33 %			66.67 %		105.56 %
	1220.0000		18.0000	33.0000	18,300.00	30.0000	14,640.00	37.0000	23,180.00	
			21,960.00	40,260.00	18,300.00	36,600.00	14,640.00	45,140.00	23,180.00	
186	EXTRUDED CURB	L.F.			-80.00 %			-80.00 %		-76.00 %
	776.0000		25.0000	5.0000	-15,520.00	5.0000	-15,520.00	6.0000	-14,744.00	
			19,400.00	3,880.00	-15,520.00	3,880.00	-15,520.00	4,656.00	-14,744.00	
187	TYPE C BLOCK TRAFFIC CURB	L.F.			-23.08 %			-23.08 %		-3.85 %
	501.0000		13.0000	10.0000	-1,503.00	10.0000	-1,503.00	12.5000	-250.50	
			6,513.00	5,010.00	-1,503.00	5,010.00	-1,503.00	6,262.50	-250.50	
188	BEAM GUARDRAIL TYPE 1	L.F.			-58.18 %			-58.18 %		-54.55 %
	75.0000		55.0000	23.0000	-2,400.00	23.0000	-2,400.00	25.0000	-2,250.00	
			4,125.00	1,725.00	-2,400.00	1,725.00	-2,400.00	1,875.00	-2,250.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

HWY	: SR 509,518	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 518 SR 509 TO I-5/I-405 - WIDENING	TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S
PROJECT	: 07A801 : , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
189	BEAM GUARDRAIL TYPE 2									
	206.0000	L.F.	60.0000	34.0000	-43.33 %	35.0000	-41.67 %	38.0000	-36.67 %	
			12,360.00	7,004.00	-5,356.00	7,210.00	-5,150.00	7,828.00	-4,532.00	
190	BEAM GUARDRAIL TYPE THRIE BEAM									
	600.0000	L.F.	60.0000	50.0000	-16.67 %	50.0000	-16.67 %	58.0000	-3.33 %	
			36,000.00	30,000.00	-6,000.00	30,000.00	-6,000.00	34,800.00	-1,200.00	
191	BEAM GUARDRAIL TYPE 10									
	44.0000	L.F.	27.0000	32.0000	18.52 %	30.0000	11.11 %	35.0000	29.63 %	
			1,188.00	1,408.00	220.00	1,320.00	132.00	1,540.00	352.00	
192	BEAM GUARDRAIL TYPE 31									
	7284.0000	L.F.	30.0000	25.0000	-16.67 %	25.0000	-16.67 %	28.0000	-6.67 %	
			218,520.00	182,100.00	-36,420.00	182,100.00	-36,420.00	203,952.00	-14,568.00	
193	BEAM GUARDRAIL TRANSITION SECTION TYPE 1B									
	1.0000	EACH	1,500.0000	1,200.0000	-20.00 %	1,200.0000	-20.00 %	1,500.0000	0.00 %	
			1,500.00	1,200.00	-300.00	1,200.00	-300.00	1,500.00	0.00	
194	BEAM GUARDRAIL TRANSITION SECTION TYPE 5									
	6.0000	EACH	1,200.0000	970.0000	-19.17 %	1,000.0000	-16.67 %	1,000.0000	-16.67 %	
			7,200.00	5,820.00	-1,380.00	6,000.00	-1,200.00	6,000.00	-1,200.00	
195	BEAM GUARDRAIL TRANSITION SECTION TYPE 13A									
	2.0000	EACH	3,000.0000	1,250.0000	-58.33 %	1,200.0000	-60.00 %	1,500.0000	-50.00 %	
			6,000.00	2,500.00	-3,500.00	2,400.00	-3,600.00	3,000.00	-3,000.00	
196	BEAM GUARDRAIL TRANSITION SECTION TYPE 14A									
	2.0000	EACH	3,000.0000	1,250.0000	-58.33 %	1,200.0000	-60.00 %	1,500.0000	-50.00 %	
			6,000.00	2,500.00	-3,500.00	2,400.00	-3,600.00	3,000.00	-3,000.00	
197	BEAM GUARDRAIL TRANSITION SECTION TYPE 16									
	1.0000	EACH	2,000.0000	1,250.0000	-37.50 %	1,200.0000	-40.00 %	1,500.0000	-25.00 %	
			2,000.00	1,250.00	-750.00	1,200.00	-800.00	1,500.00	-500.00	
198	BEAM GUARDRAIL TRANSITION SECTION TYPE 20									
	3.0000	EACH	2,000.0000	2,050.0000	2.50 %	2,000.0000	0.00 %	2,500.0000	25.00 %	
			6,000.00	6,150.00	150.00	6,000.00	0.00	7,500.00	1,500.00	
199	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	7.0000	EACH	3,000.0000	3,900.0000	30.00 %	4,000.0000	33.33 %	5,000.0000	66.67 %	
			21,000.00	27,300.00	6,300.00	28,000.00	7,000.00	35,000.00	14,000.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

HWY	: SR 509,518	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
	SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
	07A801	98004-5732	PO BOX 1330	
PROJECT	: , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
200	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	19.0000 EACH		2,000.0000	2,400.0000	20.00 %	2,300.0000	15.00 %	2,500.0000	25.00 %	
			38,000.00	45,600.00	7,600.00	43,700.00	5,700.00	47,500.00	9,500.00	
201	BEAM GUARDRAIL BULL NOSE TERMINAL									
	1.0000 EACH		6,800.0000	7,000.0000	2.94 %	7,000.0000	2.94 %	8,000.0000	17.65 %	
			6,800.00	7,000.00	200.00	7,000.00	200.00	8,000.00	1,200.00	
202	BEAM GUARDRAIL ANCHOR TYPE 1									
	1.0000 EACH		680.0000	675.0000	-0.74 %	700.0000	2.94 %	700.0000	2.94 %	
			680.00	675.00	-5.00	700.00	20.00	700.00	20.00	
203	BEAM GUARDRAIL ANCHOR TYPE 10									
	12.0000 EACH		635.0000	625.0000	-1.57 %	600.0000	-5.51 %	700.0000	10.24 %	
			7,620.00	7,500.00	-120.00	7,200.00	-420.00	8,400.00	780.00	
204	REMOVING AND RESETTNG BEAM GUARDRAIL									
	150.0000 L.F.		20.0000	20.0000	0.00 %	20.0000	0.00 %	24.0000	20.00 %	
			3,000.00	3,000.00	0.00	3,000.00	0.00	3,600.00	600.00	
205	TEMPORARY CONC. BARRIER									
	10577.0000 L.F.		13.0000	12.0000	-7.69 %	17.0000	30.77 %	17.0000	30.77 %	
			137,501.00	126,924.00	-10,577.00	179,809.00	42,308.00	179,809.00	42,308.00	
206	TEMPORARY IMPACT ATTENUATOR									
	19.0000 EACH		4,500.0000	3,000.0000	-33.33 %	6,000.0000	33.33 %	5,500.0000	22.22 %	
			85,500.00	57,000.00	-28,500.00	114,000.00	28,500.00	104,500.00	19,000.00	
207	TRUCK-MOUNTED IMPACT ATTENUATOR									
	5.0000 EACH		13,600.0000	10,000.0000	-26.47 %	20,000.0000	47.06 %	30,000.0000	120.59 %	
			68,000.00	50,000.00	-18,000.00	100,000.00	32,000.00	150,000.00	82,000.00	
208	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	2255.0000 HR		50.0000	65.0000	30.00 %	45.0000	-10.00 %	50.0000	0.00 %	
			112,750.00	146,575.00	33,825.00	101,475.00	-11,275.00	112,750.00	0.00	
209	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
	EST.				0.00 %		0.00 %		0.00 %	
			15,000.00	15,000.00		15,000.00		15,000.00		
210	FLEXIBLE GUIDE POST									
	63.0000 EACH		30.0000	28.0000	-6.67 %	27.0000	-10.00 %	30.0000	0.00 %	
			1,890.00	1,764.00	-126.00	1,701.00	-189.00	1,890.00	0.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

HWY	: SR 509,518	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
	SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
	07A801	98004-5732	PO BOX 1330	
PROJECT	: , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
211	PAINT LINE									
	19820.0000	L.F.	0.3000	0.2000	-33.33 %	0.2000	-33.33 %	0.2500	-16.67 %	
			5,946.00	3,964.00	-1,982.00	3,964.00	-1,982.00	4,955.00	-991.00	
212	PLASTIC LINE									
	10550.0000	L.F.	1.2500	1.0000	-20.00 %	0.9000	-28.00 %	1.0000	-20.00 %	
			13,187.50	10,550.00	-2,637.50	9,495.00	-3,692.50	10,550.00	-2,637.50	
213	PROFILED PLASTIC LINE									
	13790.0000	L.F.	2.0000	1.6000	-20.00 %	1.5000	-25.00 %	1.8000	-10.00 %	
			27,580.00	22,064.00	-5,516.00	20,685.00	-6,895.00	24,822.00	-2,758.00	
214	DELETED ITEM									
	0.0300	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
215	PLASTIC WIDE LINE									
	6460.0000	L.F.	2.0000	3.0000	50.00 %	3.0000	50.00 %	3.5000	75.00 %	
			12,920.00	19,380.00	6,460.00	19,380.00	6,460.00	22,610.00	9,690.00	
216	PLASTIC STOP LINE									
	210.0000	L.F.	9.0000	8.0000	-11.11 %	8.0000	-11.11 %	10.0000	11.11 %	
			1,890.00	1,680.00	-210.00	1,680.00	-210.00	2,100.00	210.00	
217	PLASTIC TRAFFIC ARROW									
	24.0000	EACH	112.0000	130.0000	16.07 %	125.0000	11.61 %	150.0000	33.93 %	
			2,688.00	3,120.00	432.00	3,000.00	312.00	3,600.00	912.00	
218	PLASTIC TRAFFIC LETTER									
	16.0000	EACH	52.0000	30.0000	-42.31 %	30.0000	-42.31 %	38.0000	-26.92 %	
			832.00	480.00	-352.00	480.00	-352.00	608.00	-224.00	
219	PLASTIC DRAINAGE MARKING									
	39.0000	EACH	15.0000	28.0000	86.67 %	25.0000	66.67 %	32.0000	113.33 %	
			585.00	1,092.00	507.00	975.00	390.00	1,248.00	663.00	
220	TEMPORARY PAVEMENT MARKING									
	167814.0000	L.F.	0.5000	0.3500	-30.00 %	0.3000	-40.00 %	0.4000	-20.00 %	
			83,907.00	58,734.90	-25,172.10	50,344.20	-33,562.80	67,125.60	-16,781.40	
221	PERMANENT SIGNING									
		L.S.			-2.82 %		6.18 %		7.98 %	
			277,837.00	270,000.00	-7,837.00	295,000.00	17,163.00	300,000.00	22,163.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 509,518			
TITLE : SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
07A801	98004-5732	PO BOX 1330	
PROJECT : , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S) : KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC											
222	SIGN BRIDGE NO. 1	L.S.			7.84 %			16.34 %			30.72 %
			153,000.00	165,000.00	12,000.00	178,000.00	25,000.00	200,000.00	47,000.00		
223	SIGN BRIDGE NO. 2	L.S.			49.35 %			58.44 %			94.81 %
			77,000.00	115,000.00	38,000.00	122,000.00	45,000.00	150,000.00	73,000.00		
224	SIGN BRIDGE NO. 3	L.S.			56.25 %			58.75 %			87.50 %
			80,000.00	125,000.00	45,000.00	127,000.00	47,000.00	150,000.00	70,000.00		
225	SIGN BRIDGE NO. 4	L.S.			48.15 %			50.62 %			72.84 %
			81,000.00	120,000.00	39,000.00	122,000.00	41,000.00	140,000.00	59,000.00		
226	SIGN BRIDGE NO. 5	L.S.			79.01 %			85.19 %			109.88 %
			81,000.00	145,000.00	64,000.00	150,000.00	69,000.00	170,000.00	89,000.00		
227	SIGN BRIDGE NO. 6	L.S.			68.67 %			78.31 %			104.82 %
			83,000.00	140,000.00	57,000.00	148,000.00	65,000.00	170,000.00	87,000.00		
228	SIGN BRIDGE NO. 7	L.S.			59.09 %			64.77 %			93.18 %
			88,000.00	140,000.00	52,000.00	145,000.00	57,000.00	170,000.00	82,000.00		
229	SIGN BRIDGE NO. 8	L.S.			47.06 %			57.14 %			84.87 %
			119,000.00	175,000.00	56,000.00	187,000.00	68,000.00	220,000.00	101,000.00		
230	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			75.76 %			84.85 %			112.12 %
			33,000.00	58,000.00	25,000.00	61,000.00	28,000.00	70,000.00	37,000.00		
231	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			66.67 %			65.00 %			66.67 %
			6,000.00	10,000.00	4,000.00	9,900.00	3,900.00	10,000.00	4,000.00		
232	BRIDGE MOUNTED SIGN BRACKET NO. 2	L.S.			66.67 %			65.00 %			66.67 %
			6,000.00	10,000.00	4,000.00	9,900.00	3,900.00	10,000.00	4,000.00		

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 509,518			
TITLE : SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
07A801	98004-5732	PO BOX 1330	
PROJECT : , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S) : KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC											
233	BRIDGE MOUNTED SIGN BRACKET NO. 3	L.S.			0.00 %			3.13 %			-6.25 %
			16,000.00	16,000.00	0.00		16,500.00	500.00		15,000.00	-1,000.00
234	TEMPORARY ILLUMINATION SYSTEM SAD 734	L.S.			15.38 %			10.00 %			15.38 %
			13,000.00	15,000.00	2,000.00		14,300.00	1,300.00		15,000.00	2,000.00
235	TEMPORARY ILLUMINATION SYSTEM SUA 3703	L.S.			107.69 %			111.54 %			130.77 %
			13,000.00	27,000.00	14,000.00		27,500.00	14,500.00		30,000.00	17,000.00
236	TEMPORARY ILLUMINATION SYSTEM SAD 5204	L.S.			53.85 %			52.31 %			69.23 %
			13,000.00	20,000.00	7,000.00		19,800.00	6,800.00		22,000.00	9,000.00
237	ILLUMINATION SYSTEM SAD 734	L.S.			212.86 %			241.83 %			276.59 %
			172,600.00	540,000.00	367,400.00		590,000.00	417,400.00		650,000.00	477,400.00
238	ILLUMINATION SYSTEM SUA 3703	L.S.			-54.87 %			-51.52 %			-45.41 %
			686,900.00	310,000.00	-376,900.00		333,000.00	-353,900.00		375,000.00	-311,900.00
239	ILLUMINATION SYSTEM SAD 5204	L.S.			-17.01 %			1.97 %			-6.04 %
			319,300.00	265,000.00	-54,300.00		325,600.00	6,300.00		300,000.00	-19,300.00
240	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM	L.S.			-12.00 %			-6.23 %			10.00 %
			181,820.00	160,000.00	-21,820.00		170,500.00	-11,320.00		200,000.00	18,180.00
241	TRAFFIC SIGNAL SYSTEM SAD 5204	L.S.			-31.25 %			-26.25 %			-18.75 %
			160,000.00	110,000.00	-50,000.00		118,000.00	-42,000.00		130,000.00	-30,000.00
242	TEMPORARY TRAFFIC SIGNAL SYSTEM SAD 5204	L.S.			-42.31 %			-41.03 %			-35.90 %
			78,000.00	45,000.00	-33,000.00		46,000.00	-32,000.00		50,000.00	-28,000.00
243	DIRECTIONAL BORING	L.F.			-30.67 %			-33.33 %			-20.00 %
	1200.0000		75.0000	52.0000	-30.67 %		50.0000	-33.33 %		60.0000	-20.00 %
			90,000.00	62,400.00	-27,600.00		60,000.00	-30,000.00		72,000.00	-18,000.00

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
HWY : SR 509,518			
TITLE : SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
07A801	98004-5732	PO BOX 1330	
PROJECT : , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S) : KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
244	SEQUENTIAL ARROW SIGN									
	2750.0000	HR	4.0000	4.0000	0.00 %	3.0000	-25.00 %	2.5000	-37.50 %	
			11,000.00	11,000.00	0.00	8,250.00	-2,750.00	6,875.00	-4,125.00	
245	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000	EACH	8,300.0000	12,000.0000	44.58 %	20,000.0000	140.96 %	25,000.0000	201.20 %	
			16,600.00	24,000.00	7,400.00	40,000.00	23,400.00	50,000.00	33,400.00	
246	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	13995.0000	HR	2.5000	9.0000	260.00 %	1.0000	-60.00 %	2.5000	0.00 %	
			34,987.50	125,955.00	90,967.50	13,995.00	-20,992.50	34,987.50	0.00	
247	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-62.50 %		-46.88 %		106.25 %	
			160,000.00	60,000.00	-100,000.00	85,000.00	-75,000.00	330,000.00	170,000.00	
248	FLAGGERS AND SPOTTERS									
	5200.0000	HR	45.0000	41.0000	-8.89 %	1.0000	-97.78 %	55.0000	22.22 %	
			234,000.00	213,200.00	-20,800.00	5,200.00	-228,800.00	286,000.00	52,000.00	
249	OTHER TRAFFIC CONTROL LABOR									
	8120.0000	HR	50.0000	42.0000	-16.00 %	45.0000	-10.00 %	55.0000	10.00 %	
			406,000.00	341,040.00	-64,960.00	365,400.00	-40,600.00	446,600.00	40,600.00	
250	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-18.92 %		-54.05 %		8.11 %	
			185,000.00	150,000.00	-35,000.00	85,000.00	-100,000.00	200,000.00	15,000.00	
251	CONSTRUCTION SIGNS CLASS A									
	892.0000	S.F.	21.0000	22.0000	4.76 %	30.0000	42.86 %	22.0000	4.76 %	
			18,732.00	19,624.00	892.00	26,760.00	8,028.00	19,624.00	892.00	
252	PLASTIC HOV LANE SYMBOL									
	3.0000	EACH	143.0000	105.0000	-26.57 %	95.0000	-33.57 %	120.0000	-16.08 %	
			429.00	315.00	-114.00	285.00	-144.00	360.00	-69.00	
253	HIGHWAY ADVISORY RADIO									
		L.S.			-36.07 %		-36.07 %		-41.88 %	
			17,205.00	11,000.00	-6,205.00	11,000.00	-6,205.00	10,000.00	-7,205.00	
254	VARIABLE MESSAGE SIGN									
		L.S.			4.33 %		18.56 %		18.56 %	
			84,345.00	88,000.00	3,655.00	100,000.00	15,655.00	100,000.00	15,655.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

HWY	: SR 509,518	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
	SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
	07A801	98004-5732	PO BOX 1330	
PROJECT	: , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
TRAFFIC											
255	VIDEO, VOICE & DATA DSTR. & TRANS. SYST.	L.S.			-6.48 %				16.90 %		9.11 %
			64,157.50	60,000.00	-4,157.50		75,000.00	10,842.50		70,000.00	5,842.50
256	COMMUNICATION CABLE AND INTERFACE	L.S.			41.95 %				50.55 %		72.06 %
			116,240.00	165,000.00	48,760.00		175,000.00	58,760.00		200,000.00	83,760.00
257	COMMUNICATION CONDUIT SYSTEM	L.S.			-16.74 %				-10.80 %		-4.85 %
			420,381.00	350,000.00	-70,381.00		375,000.00	-45,381.00		400,000.00	-20,381.00
258	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			-15.77 %				5.29 %		-15.77 %
			118,720.00	100,000.00	-18,720.00		125,000.00	6,280.00		100,000.00	-18,720.00
OTHER ITEMS											
259	TYPE C PROGRESS SCHEDULE	L.S.			0.00 %				0.00 %		0.00 %
			25,000.00	25,000.00	0.00		25,000.00	0.00		25,000.00	0.00
260	STRUCTURE EXCAVATION CLASS B INCL. HAUL	C.Y.			110.00 %				70.00 %		100.00 %
	10340.0000		10,000	21,000	110.00 %		17,000	70.00 %		20,000	100.00 %
			103,400.00	217,140.00	113,740.00		175,780.00	72,380.00		206,800.00	103,400.00
261	SHORING OR EXTRA EXCAVATION CLASS B	S.F.			50.00 %				-87.50 %		-25.00 %
	57676.0000		2,000	3,000	50.00 %		0.2500	-87.50 %		1.5000	-25.00 %
			115,352.00	173,028.00	57,676.00		14,419.00	-100,933.00		86,514.00	-28,838.00
262	GRAVEL BACKFILL FOR PIPE ZONE BEDDING	C.Y.			9.68 %				61.29 %		45.16 %
	818.0000		31,000	34,000	9.68 %		50,000	61.29 %		45,000	45.16 %
			25,358.00	27,812.00	2,454.00		40,900.00	15,542.00		36,810.00	11,452.00
263	GRAVEL BACKFILL FOR DRAIN	C.Y.			-24.44 %				11.11 %		33.33 %
	320.0000		45,000	34,000	-24.44 %		50,000	11.11 %		60,000	33.33 %
			14,400.00	10,880.00	-3,520.00		16,000.00	1,600.00		19,200.00	4,800.00
264	CONTROLLED DENSITY FILL	C.Y.			8.33 %				191.67 %		108.33 %
	4.0000		120,000	130,000	8.33 %		350,000	191.67 %		250,000	108.33 %
			480.00	520.00	40.00		1,400.00	920.00		1,000.00	520.00

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

HWY	: SR 509,518	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
	SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
	07A801	98004-5732	PO BOX 1330	
PROJECT	: , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
265	CURE BOX	L.S.			900.00 %			0.00 %		0.00 %
			1,000.00	10,000.00	9,000.00	1,000.00	0.00	1,000.00	0.00	
266	PLUGGING EXISTING PIPE									
	2.0000	EACH	320.0000	600.0000	87.50 %	500.0000	56.25 %	450.0000	40.63 %	
			640.00	1,200.00	560.00	1,000.00	360.00	900.00	260.00	
267	STRUCTURE SURVEYING	L.S.			-85.00 %			-75.00 %		-75.00 %
			200,000.00	30,000.00	-170,000.00	50,000.00	-150,000.00	50,000.00	-150,000.00	
268	ROADWAY SURVEYING	L.S.			2.60 %			-49.95 %		50.15 %
			199,800.00	205,000.00	5,200.00	100,000.00	-99,800.00	300,000.00	100,200.00	
269	CEMENT CONC. SIDEWALK RAMP TYPE 1									
	4.0000	EACH	1,000.0000	2,000.0000	100.00 %	2,300.0000	130.00 %	2,000.0000	100.00 %	
			4,000.00	8,000.00	4,000.00	9,200.00	5,200.00	8,000.00	4,000.00	
270	CEMENT CONC. SIDEWALK RAMP TYPE 2									
	1.0000	EACH	1,000.0000	2,000.0000	100.00 %	3,000.0000	200.00 %	2,000.0000	100.00 %	
			1,000.00	2,000.00	1,000.00	3,000.00	2,000.00	2,000.00	1,000.00	
271	CONC. SLOPE PROTECTION									
	46.0000	S.Y.	100.0000	120.0000	20.00 %	125.0000	25.00 %	185.0000	85.00 %	
			4,600.00	5,520.00	920.00	5,750.00	1,150.00	8,510.00	3,910.00	
272	CHAIN LINK FENCE TYPE 3									
	215.0000	L.F.	30.0000	18.0000	-40.00 %	18.0000	-40.00 %	20.0000	-33.33 %	
			6,450.00	3,870.00	-2,580.00	3,870.00	-2,580.00	4,300.00	-2,150.00	
273	COATED CHAIN LINK FENCE TYPE 3									
	1225.0000	L.F.	15.0000	21.0000	40.00 %	21.0000	40.00 %	23.0000	53.33 %	
			18,375.00	25,725.00	7,350.00	25,725.00	7,350.00	28,175.00	9,800.00	
274	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE									
	18.0000	EACH	175.0000	300.0000	71.43 %	300.0000	71.43 %	300.0000	71.43 %	
			3,150.00	5,400.00	2,250.00	5,400.00	2,250.00	5,400.00	2,250.00	
275	DOUBLE 14 FT. COATED CHAIN LINK GATE									
	1.0000	EACH	750.0000	1,100.0000	46.67 %	1,100.0000	46.67 %	1,000.0000	33.33 %	
			750.00	1,100.00	350.00	1,100.00	350.00	1,000.00	250.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

HWY	: SR 509,518	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
	SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
	07A801	98004-5732	PO BOX 1330	
PROJECT	: , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
276	DOUBLE 20 FT. CHAIN LINK GATE									
	1.0000 EACH		1,200.0000	1,200.0000	0.00 %	1,100.0000	-8.33 %	1,500.0000	25.00 %	
			1,200.00	1,200.00	0.00	1,100.00	-100.00	1,500.00	300.00	
277	CONNECTION TO DRAINAGE STRUCTURE									
	13.0000 EACH		800.0000	350.0000	-56.25 %	1,000.0000	25.00 %	600.0000	-25.00 %	
			10,400.00	4,550.00	-5,850.00	13,000.00	2,600.00	7,800.00	-2,600.00	
278	MANHOLE 48 IN. DIAM. TYPE 3									
	9.0000 EACH		3,750.0000	5,500.0000	46.67 %	2,100.0000	-44.00 %	3,500.0000	-6.67 %	
			33,750.00	49,500.00	15,750.00	18,900.00	-14,850.00	31,500.00	-2,250.00	
279	MANHOLE 54 IN. DIAM. TYPE 3									
	1.0000 EACH		3,900.0000	4,000.0000	2.56 %	3,000.0000	-23.08 %	4,000.0000	2.56 %	
			3,900.00	4,000.00	100.00	3,000.00	-900.00	4,000.00	100.00	
280	MANHOLE 84IN. DIAM. TYPE 2									
	1.0000 EACH		12,000.0000	21,000.0000	75.00 %	25,000.0000	108.33 %	21,000.0000	75.00 %	
			12,000.00	21,000.00	9,000.00	25,000.00	13,000.00	21,000.00	9,000.00	
281	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 2									
	13.0000 L.F.		215.0000	300.0000	39.53 %	300.0000	39.53 %	250.0000	16.28 %	
			2,795.00	3,900.00	1,105.00	3,900.00	1,105.00	3,250.00	455.00	
282	MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 2									
	30.0000 L.F.		800.0000	650.0000	-18.75 %	800.0000	0.00 %	400.0000	-50.00 %	
			24,000.00	19,500.00	-4,500.00	24,000.00	0.00	12,000.00	-12,000.00	
283	ADJUST CATCH BASIN									
	2.0000 EACH		400.0000	350.0000	-12.50 %	750.0000	87.50 %	500.0000	25.00 %	
			800.00	700.00	-100.00	1,500.00	700.00	1,000.00	200.00	
284	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN									
	7.0000 EACH		375.0000	550.0000	46.67 %	450.0000	20.00 %	500.0000	33.33 %	
			2,625.00	3,850.00	1,225.00	3,150.00	525.00	3,500.00	875.00	
285	CLEANING EXISTING DRAINAGE STRUCTURE									
	L.S.				-82.14 %		-28.57 %		-64.29 %	
			14,000.00	2,500.00	-11,500.00	10,000.00	-4,000.00	5,000.00	-9,000.00	
286	ADJUST JUNCTION BOX									
	4.0000 EACH		300.0000	300.0000	0.00 %	250.0000	-16.67 %	250.0000	-16.67 %	
			1,200.00	1,200.00	0.00	1,000.00	-200.00	1,000.00	-200.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

HWY	: SR 509,518	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 518	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	GARY MERLINO CONSTRUCTION CO.,
	SR 509 TO I-5/I-405 - WIDENING	350 - 106TH AVE NE	20210 142ND AVE NE 98072	9125 10TH AVE S
	07A801	98004-5732	PO BOX 1330	
PROJECT	: , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)	BELLEVUE WA 980093686	WOODINVILLE WA 980721330	SEATTLE WA 981084600
COUNTY(S)	: KING	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
287	TRAINING									
	1500.0000	HR	10.0000	0.5000	-95.00 %	5.0000	-50.00 %	2.0000	-80.00 %	
			15,000.00	750.00	-14,250.00	7,500.00	-7,500.00	3,000.00	-12,000.00	
288	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		0.00 %	
			40,000.00	40,000.00		40,000.00		40,000.00		
289	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
290	MINOR CHANGE	CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
291	FUEL COST ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			44,310.00	44,310.00		44,310.00		44,310.00		
292	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			105,200.00	105,200.00		105,200.00		105,200.00		
293	SPCC PLAN	L.S.			-66.67 %		-33.33 %		-93.33 %	
			15,000.00	5,000.00	-10,000.00	10,000.00	-5,000.00	1,000.00	-14,000.00	
294	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.			-6.98 %		39.53 %		-53.49 %	
	2722.0000		2.1500	2.0000	-6.98 %	3.0000	39.53 %	1.0000	-53.49 %	
			5,852.30	5,444.00	-408.30	8,166.00	2,313.70	2,722.00	-3,130.30	
295	CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL	S.Y.			20.00 %		20.00 %		-20.00 %	
	1715.0000		2.5000	3.0000	20.00 %	3.0000	20.00 %	2.0000	-20.00 %	
			4,287.50	5,145.00	857.50	5,145.00	857.50	3,430.00	-857.50	
296	SHOTCRETE FACING	S.F.			-20.00 %		-25.00 %		0.00 %	
	2862.0000		20.0000	16.0000	-20.00 %	15.0000	-25.00 %	20.0000	0.00 %	
			57,240.00	45,792.00	-11,448.00	42,930.00	-14,310.00	57,240.00	0.00	
297	ABANDONMENT OF PIEZOMETER	L.S.			-44.44 %		66.67 %		-16.67 %	
			1,800.00	1,000.00	-800.00	3,000.00	1,200.00	1,500.00	-300.00	

PS&E JOB NO : 07A801 REVISION NO :
 CONTRACT NO : 007350 REGION NO : 1
 VERSION NO : 16 WORK ORDER# : MS5185
 HWY : SR 509,518
 TITLE : SR 518
 SR 509 TO I-5/I-405 - WIDENING
 07A801
 PROJECT : , HP-0518(007), HP-0518(008), HP-0518(009), NH-0518(008)
 COUNTY(S) : KING

BIDS OPENED ON : Jun 13 2007
 AWARDED ON :

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
298	PIPE COUPLING									
	7.0000	EACH	100.0000	700.0000	600.00 %	350.0000	250.00 %	350.0000	250.00 %	
			700.00	4,900.00	4,200.00	2,450.00	1,750.00	2,450.00	1,750.00	
299	DETENTION POND UNDERDRAIN CLEANOUT ASSEMBLY									
	3.0000	EACH	1,500.0000	1,600.0000	6.67 %	6,000.0000	300.00 %	900.0000	-40.00 %	
			4,500.00	4,800.00	300.00	18,000.00	13,500.00	2,700.00	-1,800.00	
300	REMOVING RAISED PAVEMENT MARKER									
	14.5000	HUND	150.0000	100.0000	-33.33 %	100.0000	-33.33 %	120.0000	-20.00 %	
			2,175.00	1,450.00	-725.00	1,450.00	-725.00	1,740.00	-435.00	
301	BEAM GUARDRAIL TYPE 3									
	750.0000	L.F.	45.0000	52.0000	15.56 %	50.0000	11.11 %	60.0000	33.33 %	
			33,750.00	39,000.00	5,250.00	37,500.00	3,750.00	45,000.00	11,250.00	
302	BEAM GUARDRAIL BURIED TERMINAL TYPE 1									
	1.0000	EACH	1,000.0000	1,000.0000	0.00 %	1,000.0000	0.00 %	1,200.0000	20.00 %	
			1,000.00	1,000.00	0.00	1,000.00	0.00	1,200.00	200.00	
303	RAISED PAVEMENT MARKER TYPE 2									
	7.4000	HUND	350.0000	350.0000	0.00 %	350.0000	0.00 %	400.0000	14.29 %	
			2,590.00	2,590.00	0.00	2,590.00	0.00	2,960.00	370.00	
CONTRACT TOTAL			\$26,625,174.75	\$26,631,265.90	0.02%	\$27,389,103.90	2.87%	\$30,171,411.60	13.32%	
BASE TOTAL			\$26,625,174.75	\$26,631,265.90	0.02%	\$27,389,103.90	2.87%	\$30,171,411.60	13.32%	