

PS&E JOB NO : 07A805 REVISION NO :
 CONTRACT NO : 007402 REGION NO : 1
 VERSION NO : 9 WORK ORDER# : XL3082
 HWY : SR 099
 TITLE : SR 99
 YESLER WAY VICINITY
 FOUNDATION STABILIZATION
 07A805
 PROJECT : ER-0101(304)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 29 2007
 AWARDED ON : Sep 17 2007

| | | |
|---|--|---|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134 | WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98033-6391 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000 | MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | |
|-------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| PREPARATION | | | | | | | | | | |
| 1 | MOBILIZATION | L.S. | | | -5.96 % | | | -5.96 % | | 36.36 % |
| | | | 319,017.00 | 300,000.00 | -19,017.00 | 300,000.00 | -19,017.00 | | 435,000.00 | 115,983.00 |
| 2 | CLEARING AND GRUBBING | L.S. | | | 300.00 % | | | 3.33 % | | 733.33 % |
| | | | 3,000.00 | 12,000.00 | 9,000.00 | 3,100.00 | 100.00 | | 25,000.00 | 22,000.00 |
| 3 | REMOVAL OF STRUCTURE AND OBSTRUCTION | L.S. | | | 341.18 % | | | 45.96 % | | 243.14 % |
| | | | 10,200.00 | 45,000.00 | 34,800.00 | 14,888.00 | 4,688.00 | | 35,000.00 | 24,800.00 |
| 4 | REMOVING PORTION OF EXISTING BRIDGE NO. 99/540 | L.S. | | | 18.75 % | | | -6.25 % | | 50.00 % |
| | | | 80,000.00 | 95,000.00 | 15,000.00 | 75,000.00 | -5,000.00 | | 120,000.00 | 40,000.00 |
| 5 | CONTAMINATED MATERIAL EXCAVATION INCL. HAUL | C.Y. | | | -65.00 % | | | -73.00 % | | 5.00 % |
| | 387.0000 | | 200.0000 | 70.0000 | -65.00 % | 54.0000 | -73.00 % | | 210.0000 | 5.00 % |
| | | | 77,400.00 | 27,090.00 | -50,310.00 | 20,898.00 | -56,502.00 | | 81,270.00 | 3,870.00 |
| 6 | DISPOSAL OF CONTAMINATED MATERIAL | TON | | | 10.17 % | | | 16.95 % | | 61.02 % |
| | 845.0000 | | 59.0000 | 65.0000 | 10.17 % | 69.0000 | 16.95 % | | 95.0000 | 61.02 % |
| | | | 49,855.00 | 54,925.00 | 5,070.00 | 58,305.00 | 8,450.00 | | 80,275.00 | 30,420.00 |
| GRADING | | | | | | | | | | |
| 7 | WATERFRONT PEDESTRIAN/BICYCLE FACILITY | L.S. | | | 2.17 % | | | -54.39 % | | 16.77 % |
| | | | 27,405.00 | 28,000.00 | 595.00 | 12,500.00 | -14,905.00 | | 32,000.00 | 4,595.00 |
| 8 | GRAVEL BORROW INCL. HAUL | TON | | | 50.00 % | | | -16.67 % | | 50.00 % |
| | 540.0000 | | 30.0000 | 45.0000 | 50.00 % | 25.0000 | -16.67 % | | 45.0000 | 50.00 % |
| | | | 16,200.00 | 24,300.00 | 8,100.00 | 13,500.00 | -2,700.00 | | 24,300.00 | 8,100.00 |
| 9 | EMBANKMENT COMPACTION | C.Y. | | | 33.33 % | | | 86.67 % | | -33.33 % |
| | 290.0000 | | 15.0000 | 20.0000 | 33.33 % | 28.0000 | 86.67 % | | 10.0000 | -33.33 % |
| | | | 4,350.00 | 5,800.00 | 1,450.00 | 8,120.00 | 3,770.00 | | 2,900.00 | -1,450.00 |

PS&E JOB NO : 07A805 REVISION NO :
 CONTRACT NO : 007402 REGION NO : 1
 VERSION NO : 9 WORK ORDER# : XL3082
 HWY : SR 099
 TITLE : SR 99
 YESLER WAY VICINITY
 FOUNDATION STABILIZATION
 07A805
 PROJECT : ER-0101(304)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 29 2007
 AWARDED ON : Sep 17 2007

| | | | | | | | | |
|-------|----------------------------|-------|-------|-----------------------------|-------|-------|-------------------------------|-------|
| ----- | LOW BIDDER | ----- | ----- | 2ND BIDDER | ----- | ----- | 3RD BIDDER | ----- |
| | C.A. CAREY CORP. | | | WILDER CONSTRUCTION COMPANY | | | MIDMOUNTAIN CONTRACTORS, INC. | |
| | 537 NW LOCUST ST | | | 1525 E MARINE VIEW DR | | | 825 5TH AVE | |
| | 98027-2412 | | | | | | 98033-6391 | |
| | ISSAQUAH WA 980271006 | | | EVERETT WA 982011927 | | | KIRKLAND WA 980832909 | |
| | CONTRACTOR NUMBER : 100134 | | | CONTRACTOR NUMBER : 892000 | | | CONTRACTOR NUMBER : 100390 | |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|-------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| DRAINAGE | | | | | | | | | | |
| 10 | DRAIN PIPE 6 IN. DIAM. | | | | | | | | | |
| | 200.0000 | L.F. | 25.0000 | 90.0000 | 260.00 % | 99.0000 | 296.00 % | 45.0000 | 80.00 % | |
| | | | 5,000.00 | 18,000.00 | 13,000.00 | 19,800.00 | 14,800.00 | 9,000.00 | 4,000.00 | |
| WATER LINES | | | | | | | | | | |
| 11 | WATER MAIN CONC. THRUST COLLAR AND MECH. JT. RESTRAINTS | | | | | | | | | |
| | | L.S. | | | 15.80 % | | 6.27 % | | 104.36 % | |
| | | | 14,680.00 | 17,000.00 | 2,320.00 | 15,600.00 | 920.00 | 30,000.00 | 15,320.00 | |
| STRUCTURE | | | | | | | | | | |
| 12 | SHORING OR EXTRA EXCAVATION CL. A -PIERS 93 & 94 | | | | | | | | | |
| | | L.S. | | | 23.33 % | | 113.33 % | | 50.00 % | |
| | | | 150,000.00 | 185,000.00 | 35,000.00 | 320,000.00 | 170,000.00 | 225,000.00 | 75,000.00 | |
| 13 | MICROPILE | | | | | | | | | |
| | 88.0000 | EACH | 15,000.0000 | 8,800.0000 | -41.33 % | 9,500.0000 | -36.67 % | 9,800.0000 | -34.67 % | |
| | | | 1,320,000.00 | 774,400.00 | -545,600.00 | 836,000.00 | -484,000.00 | 862,400.00 | -457,600.00 | |
| 14 | MICROPILE VERIFICATION LOAD TESTING | | | | | | | | | |
| | 2.0000 | EACH | 25,000.0000 | 21,000.0000 | -16.00 % | 25,000.0000 | 0.00 % | 25,000.0000 | 0.00 % | |
| | | | 50,000.00 | 42,000.00 | -8,000.00 | 50,000.00 | 0.00 | 50,000.00 | 0.00 | |
| 15 | MICROPILE PROOF LOAD TESTING | | | | | | | | | |
| | 8.0000 | EACH | 10,000.0000 | 2,400.0000 | -76.00 % | 2,500.0000 | -75.00 % | 5,500.0000 | -45.00 % | |
| | | | 80,000.00 | 19,200.00 | -60,800.00 | 20,000.00 | -60,000.00 | 44,000.00 | -36,000.00 | |
| 16 | ST. REINF. BAR FOR BRIDGE | | | | | | | | | |
| | 43900.0000 | LB. | 5.0000 | 2.2500 | -55.00 % | 3.0000 | -40.00 % | 3.0000 | -40.00 % | |
| | | | 219,500.00 | 98,775.00 | -120,725.00 | 131,700.00 | -87,800.00 | 131,700.00 | -87,800.00 | |
| 17 | CONC. CLASS 4000 FOR BRIDGE | | | | | | | | | |
| | 266.0000 | C.Y. | 1,300.0000 | 470.0000 | -63.85 % | 550.0000 | -57.69 % | 325.0000 | -75.00 % | |
| | | | 345,800.00 | 125,020.00 | -220,780.00 | 146,300.00 | -199,500.00 | 86,450.00 | -259,350.00 | |
| 18 | DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT | | | | | | | | | |
| | | CALC | | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | -1.00 | -1.00 | | -1.00 | | -1.00 | | |

PS&E JOB NO : 07A805 REVISION NO :
 CONTRACT NO : 007402 REGION NO : 1
 VERSION NO : 9 WORK ORDER# : XL3082
 HWY : SR 099
 TITLE : SR 99
 YESLER WAY VICINITY
 FOUNDATION STABILIZATION
 07A805
 PROJECT : ER-0101(304)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 29 2007
 AWARDED ON : Sep 17 2007

| | | |
|---|--|---|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134 | WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98033-6391 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000 | MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | LOW BIDDER | | 2ND BIDDER | | 3RD BIDDER | |
|-----------------------------------|---|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|----------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | | |
| STRUCTURE | | | | | | | | | | |
| 19 | FURNISHING, INSTALLING, & REMOVING TEMP. SUPPORT SYS. | L.S. | 250,000.00 | -10.00 % | 225,000.00 | -25,000.00 | 182,000.00 | -27.20 % | 200,000.00 | -20.00 % |
| SURFACING | | | | | | | | | | |
| 20 | CRUSHED SURFACING BASE COURSE | TON | 6,600.00 | -50.00 % | 75.0000 | -3,300.00 | 65.0000 | -56.67 % | 85.0000 | -43.33 % |
| HOT MIX ASPHALT | | | | | | | | | | |
| 21 | HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22 | TON | 22,750.00 | 54.29 % | 270.0000 | 12,350.00 | 19,500.00 | -14.29 % | 285.0000 | 62.86 % |
| IRRIGATION AND WATER DISTRIBUTION | | | | | | | | | | |
| 22 | IRRIGATION SYSTEM | L.S. | 5,000.00 | 50.00 % | 7,500.00 | 2,500.00 | 6,500.00 | 30.00 % | 9,500.00 | 90.00 % |
| EROSION CONTROL AND PLANTING | | | | | | | | | | |
| 23 | TOPSOIL TYPE C | C.Y. | 4.0000 | 140.00 % | 50.0000 | 120.0000 | 150.0000 | 200.00 % | 50.0000 | 0.00 % |
| 24 | ESC LEAD | DAY | 6,075.00 | 177.78 % | 200.00 | 16,875.00 | 15,750.00 | 400.00 | 300.0000 | 122.22 % |
| 25 | STREET CLEANING | HR | 13,500.00 | 16.67 % | 150.0000 | 2,250.00 | 17,100.00 | 26.67 % | 110.0000 | -26.67 % |

PS&E JOB NO : 07A805 REVISION NO :
 CONTRACT NO : 007402 REGION NO : 1
 VERSION NO : 9 WORK ORDER# : XL3082
 HWY : SR 099
 TITLE : SR 99
 YESLER WAY VICINITY
 FOUNDATION STABILIZATION
 07A805
 PROJECT : ER-0101(304)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 29 2007
 AWARDED ON : Sep 17 2007

| | | |
|---|--|---|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134 | WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98033-6391 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000 | MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|------------------------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| EROSION CONTROL AND PLANTING | | | | | | | | | | |
| 26 | INLET PROTECTION | | | | | | | | | |
| | 2.0000 | EACH | 125.0000 | 125.0000 | 0.00 % | 150.0000 | 20.00 % | 100.0000 | -20.00 % | |
| | | | 250.00 | 250.00 | 0.00 | 300.00 | 50.00 | 200.00 | -50.00 | |
| 27 | TEMPORARY CURB | | | | | | | | | |
| | 450.0000 | L.F. | 6.0600 | 12.0000 | 98.02 % | 10.0000 | 65.02 % | 15.0000 | 147.52 % | |
| | | | 2,727.00 | 5,400.00 | 2,673.00 | 4,500.00 | 1,773.00 | 6,750.00 | 4,023.00 | |
| 28 | EROSION/WATER POLLUTION CONTROL EST. | | | | 0.00 % | | 0.00 % | | 0.00 % | |
| | | | 125,000.00 | 125,000.00 | | 125,000.00 | | 125,000.00 | | |
| 29 | PSIPE SHRUBBERY JAPANESE HOLLY 2 GALLON | | | | | | | | | |
| | 8.0000 | EACH | 30.0000 | 85.0000 | 183.33 % | 80.0000 | 166.67 % | 80.0000 | 166.67 % | |
| | | | 240.00 | 680.00 | 440.00 | 640.00 | 400.00 | 640.00 | 400.00 | |
| 30 | PSIPE SHRUBBERY DAYLILIES 1 GALLON | | | | | | | | | |
| | 15.0000 | EACH | 20.0000 | 55.0000 | 175.00 % | 55.0000 | 175.00 % | 52.0000 | 160.00 % | |
| | | | 300.00 | 825.00 | 525.00 | 825.00 | 525.00 | 780.00 | 480.00 | |
| 31 | PSIPE SHRUBBERY JOHNSWORT 1 GALLON | | | | | | | | | |
| | 15.0000 | EACH | 15.0000 | 55.0000 | 266.67 % | 55.0000 | 266.67 % | 55.0000 | 266.67 % | |
| | | | 225.00 | 825.00 | 600.00 | 825.00 | 600.00 | 825.00 | 600.00 | |
| 32 | BARK OR WOOD CHIP MULCH | | | | | | | | | |
| | 2.0000 | C.Y. | 90.0000 | 325.0000 | 261.11 % | 300.0000 | 233.33 % | 300.0000 | 233.33 % | |
| | | | 180.00 | 650.00 | 470.00 | 600.00 | 420.00 | 600.00 | 420.00 | |
| TRAFFIC | | | | | | | | | | |
| 33 | CEMENT CONC. PEDESTRIAN CURB | | | | | | | | | |
| | 132.0000 | L.F. | 40.0000 | 25.0000 | -37.50 % | 24.0000 | -40.00 % | 32.0000 | -20.00 % | |
| | | | 5,280.00 | 3,300.00 | -1,980.00 | 3,168.00 | -2,112.00 | 4,224.00 | -1,056.00 | |
| 34 | PAINT LINE | | | | | | | | | |
| | 600.0000 | L.F. | 3.0000 | 3.0000 | 0.00 % | 0.5000 | -83.33 % | 4.0000 | 33.33 % | |
| | | | 1,800.00 | 1,800.00 | 0.00 | 300.00 | -1,500.00 | 2,400.00 | 600.00 | |

PS&E JOB NO : 07A805 REVISION NO :
 CONTRACT NO : 007402 REGION NO : 1
 VERSION NO : 9 WORK ORDER# : XL3082
 HWY : SR 099
 TITLE : SR 99
 YESLER WAY VICINITY
 FOUNDATION STABILIZATION
 07A805
 PROJECT : ER-0101(304)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 29 2007
 AWARDED ON : Sep 17 2007

| | | |
|---|--|---|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134 | WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98033-6391 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000 | MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|-------------|---------------------------------------|--------------|---------------------------------|---------------------------------|------------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| TRAFFIC | | | | | | | | | | |
| 35 | PROJECT TEMPORARY TRAFFIC CONTROL | L.S. | 24,000.00 | 10,000.00 | -58.33 % -14,000.00 | 118,000.00 | 94,000.00 | 391.67 % | 85,000.00 | 254.17 % 61,000.00 |
| OTHER ITEMS | | | | | | | | | | |
| 36 | SHORING OR EXTRA EXCAVATION CLASS B | S.F. | 1,442.00 | 4,326.00 | 200.00 % 2,884.00 | 1,442.00 | 0.00 | 0.00 % | 3,605.00 | 150.00 % 2,163.00 |
| 37 | GRAVEL BACKFILL FOR PIPE BEDDING | C.Y. | 25.0000 | 45.0000 | 80.00 % | 88.0000 | 252.00 % | 85.0000 | 240.00 % | |
| 38 | CONNECTION TO DRAINAGE STRUCTURE | EACH | 5.0000 | 1,500.0000 | -33.33 % | 1,500.0000 | 0.00 % | 3,500.0000 | 133.33 % | |
| 39 | CLEANING EXISTING DRAINAGE STRUCTURE | L.S. | 10,000.00 | 3,500.00 | -65.00 % | 4,100.00 | -59.00 % | 3,500.00 | -65.00 % | |
| 40 | ROADSIDE CLEANUP | EST. | 10,000.00 | 10,000.00 | 0.00 % | 10,000.00 | 0.00 % | 10,000.00 | 0.00 % | |
| 41 | FORCE ACCOUNT BEAM REPAIR | EST. | 50,000.00 | 50,000.00 | 0.00 % | 50,000.00 | 0.00 % | 50,000.00 | 0.00 % | |
| 42 | FORCE ACCOUNT EPOXY CRACK SEALING | EST. | 25,000.00 | 25,000.00 | 0.00 % | 25,000.00 | 0.00 % | 25,000.00 | 0.00 % | |
| 43 | ARCHAEOLOGICAL AND HISTORICAL SALVAGE | EST. | 77,400.00 | 77,400.00 | 0.00 % | 77,400.00 | 0.00 % | 77,400.00 | 0.00 % | |
| 44 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | EST. | 5.00 | 5.00 | 0.00 % | 5.00 | 0.00 % | 5.00 | 0.00 % | |

PS&E JOB NO : 07A805 REVISION NO :
 CONTRACT NO : 007402 REGION NO : 1
 VERSION NO : 9 WORK ORDER# : XL3082
 HWY : SR 099
 TITLE : SR 99
 YESLER WAY VICINITY
 FOUNDATION STABILIZATION
 07A805
 PROJECT : ER-0101(304)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 29 2007
 AWARDED ON : Sep 17 2007

| | | |
|---|--|---|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134 | WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98033-6391 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000 | MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390 |

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. | 3RD BIDDER | |
|----------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| OTHER ITEMS | | | | | | | | | | |
| 45 | MINOR CHANGE | CALC | | | 0.00 % | | | 0.00 % | | 0.00 % |
| | | | -1.00 | -1.00 | | -1.00 | | | -1.00 | |
| 46 | SPCC PLAN | L.S. | | | -33.33 % | | | 6.67 % | | 133.33 % |
| | | | 1,500.00 | 1,000.00 | -500.00 | 1,600.00 | 100.00 | | 3,500.00 | 2,000.00 |
| 47 | DEWATERING SYSTEM | L.S. | | | 450.00 % | | | 360.00 % | | 470.00 % |
| | | | 50,000.00 | 275,000.00 | 225,000.00 | 230,000.00 | 180,000.00 | | 285,000.00 | 235,000.00 |
| 48 | MAINTENANCE AND OPERATION OF DEWATERING SYSTEM | MO. | | | 800.00 % | | | 1,000.00 % | | 940.00 % |
| | 3.0000 | | 5,000.0000 | 45,000.0000 | 120,000.00 | 55,000.0000 | 150,000.00 | | 52,000.0000 | 141,000.00 |
| 49 | TEMPORARY CONSTRUCTION FENCE | L.F. | | | -10.71 % | | | 7.14 % | | 167.86 % |
| | 830.0000 | | 5.6000 | 5.0000 | -498.00 | 6.0000 | 4,980.00 | 332.00 | 15.0000 | 7,802.00 |
| 50 | CONSTRUCTION SHIELD | L.S. | | | 300.00 % | | | 58.00 % | | 2,100.00 % |
| | | | 5,000.00 | 20,000.00 | 15,000.00 | 7,900.00 | 2,900.00 | | 110,000.00 | 105,000.00 |
| 51 | VIBRATION MONITORING | L.S. | | | 491.48 % | | | 294.32 % | | 546.69 % |
| | | | 12,680.00 | 75,000.00 | 62,320.00 | 50,000.00 | 37,320.00 | | 82,000.00 | 69,320.00 |
| 52 | DRAIN PIPE 8 IN. DIAM. | L.F. | | | 200.00 % | | | 188.00 % | | 200.00 % |
| | 130.0000 | | 25.0000 | 75.0000 | 6,500.00 | 72.0000 | 9,360.00 | 6,110.00 | 75.0000 | 6,500.00 |
| 53 | JUNCTION BOX FOR DRAINS | EACH | | | -50.00 % | | | -40.00 % | | -45.00 % |
| | 2.0000 | | 3,000.0000 | 1,500.0000 | -3,000.00 | 1,800.0000 | 3,600.00 | -2,400.00 | 1,650.0000 | -2,700.00 |
| CONTRACT TOTAL | | | \$3,516,507.00 | \$3,023,364.00 | -14.02% | \$3,194,000.00 | -9.17% | \$3,625,482.00 | 3.10% | |

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/23/2007

*** BID CHECK REPORT ***

TIME: 09:34

PS&E JOB NO : 07A805 REVISION NO :
 CONTRACT NO : 007402 REGION NO : 1
 VERSION NO : 9 WORK ORDER# : XL3082
 HWY : SR 099
 TITLE : SR 99
 YESLER WAY VICINITY
 FOUNDATION STABILIZATION
 07A805
 PROJECT : ER-0101(304)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 29 2007
 AWARDED ON : Sep 17 2007

| | | |
|----------------------------|-----------------------------|-------------------------------|
| ----- LOW BIDDER ----- | ----- 2ND BIDDER ----- | ----- 3RD BIDDER ----- |
| C.A. CAREY CORP. | WILDER CONSTRUCTION COMPANY | MIDMOUNTAIN CONTRACTORS, INC. |
| 537 NW LOCUST ST | 1525 E MARINE VIEW DR | 825 5TH AVE |
| 98027-2412 | | 98033-6391 |
| ISSAQUAH WA 980271006 | EVERETT WA 982011927 | KIRKLAND WA 980832909 |
| CONTRACTOR NUMBER : 100134 | CONTRACTOR NUMBER : 892000 | CONTRACTOR NUMBER : 100390 |

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | 2ND BIDDER | | 3RD BIDDER | |
|------------|-----------------------------------|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
| BASE TOTAL | | | \$3,516,507.00 | -14.02% | \$3,194,000.00 | -9.17% | \$3,625,482.00 | 3.10% |

PS&E JOB NO : 07A805 REVISION NO :
 CONTRACT NO : 007402 REGION NO : 1
 VERSION NO : 9 WORK ORDER# : XL3082
 HWY : SR 099
 TITLE : SR 99
 YESLER WAY VICINITY
 FOUNDATION STABILIZATION
 07A805
 PROJECT : ER-0101(304)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 29 2007
 AWARDED ON : Sep 17 2007

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.,
 20210 142ND AVE NE 98072 9125 10TH AVE S
 PO BOX 1330
 WOODINVILLE WA 980721330 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 531500

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|-------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | |
| PREPARATION | | | | | | | |
| 1 | MOBILIZATION | L.S. | | | 12.85 % | | 25.39 % |
| | | | 319,017.00 | 360,000.00 | 40,983.00 | 400,000.00 | 80,983.00 |
| 2 | CLEARING AND GRUBBING | L.S. | | | 50.00 % | | 66.67 % |
| | | | 3,000.00 | 4,500.00 | 1,500.00 | 5,000.00 | 2,000.00 |
| 3 | REMOVAL OF STRUCTURE AND OBSTRUCTION | L.S. | | | 292.16 % | | 880.39 % |
| | | | 10,200.00 | 40,000.00 | 29,800.00 | 100,000.00 | 89,800.00 |
| 4 | REMOVING PORTION OF EXISTING BRIDGE NO. 99/540 | L.S. | | | 56.25 % | | 150.00 % |
| | | | 80,000.00 | 125,000.00 | 45,000.00 | 200,000.00 | 120,000.00 |
| 5 | CONTAMINATED MATERIAL EXCAVATION INCL. HAUL | | | | | | |
| | 387.0000 C.Y. | | 200.0000 | 90.0000 | -55.00 % | 300.0000 | 50.00 % |
| | | | 77,400.00 | 34,830.00 | -42,570.00 | 116,100.00 | 38,700.00 |
| 6 | DISPOSAL OF CONTAMINATED MATERIAL | | | | | | |
| | 845.0000 TON | | 59.0000 | 90.0000 | 52.54 % | 100.0000 | 69.49 % |
| | | | 49,855.00 | 76,050.00 | 26,195.00 | 84,500.00 | 34,645.00 |
| GRADING | | | | | | | |
| 7 | WATERFRONT PEDESTRIAN/BICYCLE FACILITY | L.S. | | | -45.27 % | | 173.67 % |
| | | | 27,405.00 | 15,000.00 | -12,405.00 | 75,000.00 | 47,595.00 |
| 8 | GRAVEL BORROW INCL. HAUL | | | | | | |
| | 540.0000 TON | | 30.0000 | 17.0000 | -43.33 % | 70.0000 | 133.33 % |
| | | | 16,200.00 | 9,180.00 | -7,020.00 | 37,800.00 | 21,600.00 |
| 9 | EMBANKMENT COMPACTION | | | | | | |
| | 290.0000 C.Y. | | 15.0000 | 7.0000 | -53.33 % | 10.0000 | -33.33 % |
| | | | 4,350.00 | 2,030.00 | -2,320.00 | 2,900.00 | -1,450.00 |

PS&E JOB NO : 07A805 REVISION NO :
 CONTRACT NO : 007402 REGION NO : 1
 VERSION NO : 9 WORK ORDER# : XL3082
 HWY : SR 099
 TITLE : SR 99
 YESLER WAY VICINITY
 FOUNDATION STABILIZATION
 07A805
 PROJECT : ER-0101(304)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 29 2007
 AWARDED ON : Sep 17 2007

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.,
 20210 142ND AVE NE 98072 9125 10TH AVE S
 PO BOX 1330
 WOODINVILLE WA 980721330 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 531500

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|-------------|---|--------------|---------------------------------|---------------------------------|-------------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| DRAINAGE | | | | | | | | |
| 10 | DRAIN PIPE 6 IN. DIAM. 200.0000 | L.F. | 25.0000 5,000.00 | 30.0000 6,000.00 | 20.00 % 1,000.00 | 200.0000 40,000.00 | 700.00 % 35,000.00 | |
| WATER LINES | | | | | | | | |
| 11 | WATER MAIN CONC. THRUST COLLAR AND MECH. JT. RESTRAINTS L.S. | | 14,680.00 | 85,000.00 | 479.02 % 70,320.00 | 150,000.00 | 921.80 % 135,320.00 | |
| STRUCTURE | | | | | | | | |
| 12 | SHORING OR EXTRA EXCAVATION CL. A -PIERS 93 & 94 L.S. | | 150,000.00 | 210,000.00 | 40.00 % 60,000.00 | 485,000.00 | 223.33 % 335,000.00 | |
| 13 | MICROPILE 88.0000 | EACH | 15,000.0000 1,320,000.00 | 13,000.0000 1,144,000.00 | -13.33 % -176,000.00 | 12,000.0000 1,056,000.00 | -20.00 % -264,000.00 | |
| 14 | MICROPILE VERIFICATION LOAD TESTING 2.0000 | EACH | 25,000.0000 50,000.00 | 20,000.0000 40,000.00 | -20.00 % -10,000.00 | 30,000.0000 60,000.00 | 20.00 % 10,000.00 | |
| 15 | MICROPILE PROOF LOAD TESTING 8.0000 | EACH | 10,000.0000 80,000.00 | 2,500.0000 20,000.00 | -75.00 % -60,000.00 | 3,500.0000 28,000.00 | -65.00 % -52,000.00 | |
| 16 | ST. REINF. BAR FOR BRIDGE 43900.0000 | LB. | 5.0000 219,500.00 | 3.0000 131,700.00 | -40.00 % -87,800.00 | 3.5000 153,650.00 | -30.00 % -65,850.00 | |
| 17 | CONC. CLASS 4000 FOR BRIDGE 266.0000 | C.Y. | 1,300.0000 345,800.00 | 325.0000 86,450.00 | -75.00 % -259,350.00 | 750.0000 199,500.00 | -42.31 % -146,300.00 | |
| 18 | DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC | | -1.00 | -1.00 | 0.00 % | -1.00 | 0.00 % | |

PS&E JOB NO : 07A805 REVISION NO :
 CONTRACT NO : 007402 REGION NO : 1
 VERSION NO : 9 WORK ORDER# : XL3082
 HWY : SR 099
 TITLE : SR 99
 YESLER WAY VICINITY
 FOUNDATION STABILIZATION
 07A805
 PROJECT : ER-0101(304)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 29 2007
 AWARDED ON : Sep 17 2007

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.,
 20210 142ND AVE NE 98072 9125 10TH AVE S
 PO BOX 1330
 WOODINVILLE WA 980721330 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 531500

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|-----------------------------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| STRUCTURE | | | | | | | | |
| 19 | FURNISHING, INSTALLING, & REMOVING TEMP. SUPPORT SYS. | L.S. | | | 44.00 % | | | 40.00 % |
| | | | 250,000.00 | 360,000.00 | 110,000.00 | 350,000.00 | 100,000.00 | |
| SURFACING | | | | | | | | |
| 20 | CRUSHED SURFACING BASE COURSE | TON | | | -60.00 % | | | -33.33 % |
| | 44.0000 | | 150.0000 | 60.0000 | -3,960.00 | 100.0000 | 4,400.00 | -2,200.00 |
| HOT MIX ASPHALT | | | | | | | | |
| 21 | HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22 | TON | | | 31.43 % | | | 100.00 % |
| | 130.0000 | | 175.0000 | 230.0000 | 7,150.00 | 350.0000 | 45,500.00 | 22,750.00 |
| IRRIGATION AND WATER DISTRIBUTION | | | | | | | | |
| 22 | IRRIGATION SYSTEM | L.S. | | | 0.00 % | | | -80.00 % |
| | | | 5,000.00 | 5,000.00 | 0.00 | 1,000.00 | -4,000.00 | |
| EROSION CONTROL AND PLANTING | | | | | | | | |
| 23 | TOPSOIL TYPE C | C.Y. | | | 150.00 % | | | 40.00 % |
| | 4.0000 | | 50.0000 | 125.0000 | 300.00 | 70.0000 | 280.00 | 80.00 |
| 24 | ESC LEAD | DAY | | | 270.37 % | | | -62.96 % |
| | 45.0000 | | 135.0000 | 500.0000 | 16,425.00 | 50.0000 | 2,250.00 | -3,825.00 |
| 25 | STREET CLEANING | HR | | | -16.67 % | | | 0.00 % |
| | 90.0000 | | 150.0000 | 125.0000 | -2,250.00 | 150.0000 | 13,500.00 | 0.00 |

PS&E JOB NO : 07A805 REVISION NO :
 CONTRACT NO : 007402 REGION NO : 1
 VERSION NO : 9 WORK ORDER# : XL3082
 HWY : SR 099
 TITLE : SR 99
 YESLER WAY VICINITY
 FOUNDATION STABILIZATION
 07A805
 PROJECT : ER-0101(304)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 29 2007
 AWARDED ON : Sep 17 2007

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.,
 20210 142ND AVE NE 98072 9125 10TH AVE S
 PO BOX 1330
 WOODINVILLE WA 980721330 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 531500

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|------------------------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| EROSION CONTROL AND PLANTING | | | | | | | | |
| 26 | INLET PROTECTION | | | | | | | |
| | 2.0000 | EACH | 125.0000 | 250.0000 | 100.00 % | 160.0000 | 28.00 % | |
| | | | 250.00 | 500.00 | 250.00 | 320.00 | 70.00 | |
| 27 | TEMPORARY CURB | | | | | | | |
| | 450.0000 | L.F. | 6.0600 | 15.0000 | 147.52 % | 21.0000 | 246.53 % | |
| | | | 2,727.00 | 6,750.00 | 4,023.00 | 9,450.00 | 6,723.00 | |
| 28 | EROSION/WATER POLLUTION CONTROL EST. | | | | 0.00 % | | 0.00 % | |
| | | | 125,000.00 | 125,000.00 | | 125,000.00 | | |
| 29 | PSIPE SHRUBBERY JAPANESE HOLLY 2 GALLON | | | | | | | |
| | 8.0000 | EACH | 30.0000 | 50.0000 | 66.67 % | 35.0000 | 16.67 % | |
| | | | 240.00 | 400.00 | 160.00 | 280.00 | 40.00 | |
| 30 | PSIPE SHRUBBERY DAYLILIES 1 GALLON | | | | | | | |
| | 15.0000 | EACH | 20.0000 | 40.0000 | 100.00 % | 20.0000 | 0.00 % | |
| | | | 300.00 | 600.00 | 300.00 | 300.00 | 0.00 | |
| 31 | PSIPE SHRUBBERY JOHNSWORT 1 GALLON | | | | | | | |
| | 15.0000 | EACH | 15.0000 | 40.0000 | 166.67 % | 20.0000 | 33.33 % | |
| | | | 225.00 | 600.00 | 375.00 | 300.00 | 75.00 | |
| 32 | BARK OR WOOD CHIP MULCH | | | | | | | |
| | 2.0000 | C.Y. | 90.0000 | 75.0000 | -16.67 % | 60.0000 | -33.33 % | |
| | | | 180.00 | 150.00 | -30.00 | 120.00 | -60.00 | |
| TRAFFIC | | | | | | | | |
| 33 | CEMENT CONC. PEDESTRIAN CURB | | | | | | | |
| | 132.0000 | L.F. | 40.0000 | 25.0000 | -37.50 % | 35.0000 | -12.50 % | |
| | | | 5,280.00 | 3,300.00 | -1,980.00 | 4,620.00 | -660.00 | |
| 34 | PAINT LINE | | | | | | | |
| | 600.0000 | L.F. | 3.0000 | 2.5000 | -16.67 % | 4.0000 | 33.33 % | |
| | | | 1,800.00 | 1,500.00 | -300.00 | 2,400.00 | 600.00 | |

PS&E JOB NO : 07A805 REVISION NO :
 CONTRACT NO : 007402 REGION NO : 1
 VERSION NO : 9 WORK ORDER# : XL3082
 HWY : SR 099
 TITLE : SR 99
 YESLER WAY VICINITY
 FOUNDATION STABILIZATION
 07A805
 PROJECT : ER-0101(304)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 29 2007
 AWARDED ON : Sep 17 2007

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.,
 20210 142ND AVE NE 98072 9125 10TH AVE S
 PO BOX 1330
 WOODINVILLE WA 980721330 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 531500

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|-------------|---------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | | |
| TRAFFIC | | | | | | | |
| 35 | PROJECT TEMPORARY TRAFFIC CONTROL | | | | | | |
| | | L.S. | | | -37.50 % | | -58.33 % |
| | | | 24,000.00 | 15,000.00 | -9,000.00 | 10,000.00 | -14,000.00 |
| OTHER ITEMS | | | | | | | |
| 36 | SHORING OR EXTRA EXCAVATION CLASS B | | | | | | |
| | 721.0000 | S.F. | 2.0000 | 5.0000 | 150.00 % | 15.0000 | 650.00 % |
| | | | 1,442.00 | 3,605.00 | 2,163.00 | 10,815.00 | 9,373.00 |
| 37 | GRAVEL BACKFILL FOR PIPE BEDDING | | | | | | |
| | 22.0000 | C.Y. | 25.0000 | 60.0000 | 140.00 % | 60.0000 | 140.00 % |
| | | | 550.00 | 1,320.00 | 770.00 | 1,320.00 | 770.00 |
| 38 | CONNECTION TO DRAINAGE STRUCTURE | | | | | | |
| | 5.0000 | EACH | 1,500.0000 | 5,000.0000 | 233.33 % | 1,000.0000 | -33.33 % |
| | | | 7,500.00 | 25,000.00 | 17,500.00 | 5,000.00 | -2,500.00 |
| 39 | CLEANING EXISTING DRAINAGE STRUCTURE | | | | | | |
| | | L.S. | | | -65.00 % | | -80.00 % |
| | | | 10,000.00 | 3,500.00 | -6,500.00 | 2,000.00 | -8,000.00 |
| 40 | ROADSIDE CLEANUP | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % |
| | | | 10,000.00 | 10,000.00 | | 10,000.00 | |
| 41 | FORCE ACCOUNT BEAM REPAIR | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % |
| | | | 50,000.00 | 50,000.00 | | 50,000.00 | |
| 42 | FORCE ACCOUNT EPOXY CRACK SEALING | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % |
| | | | 25,000.00 | 25,000.00 | | 25,000.00 | |
| 43 | ARCHAEOLOGICAL AND HISTORICAL SALVAGE | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % |
| | | | 77,400.00 | 77,400.00 | | 77,400.00 | |
| 44 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | | | | | | |
| | | EST. | | | 0.00 % | | 0.00 % |
| | | | 5.00 | 5.00 | | 5.00 | |

PS&E JOB NO : 07A805 REVISION NO :
 CONTRACT NO : 007402 REGION NO : 1
 VERSION NO : 9 WORK ORDER# : XL3082
 HWY : SR 099
 TITLE : SR 99
 YESLER WAY VICINITY
 FOUNDATION STABILIZATION
 07A805
 PROJECT : ER-0101(304)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 29 2007
 AWARDED ON : Sep 17 2007

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.,
 20210 142ND AVE NE 98072 9125 10TH AVE S
 PO BOX 1330
 WOODINVILLE WA 980721330 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 531500

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|----------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| OTHER ITEMS | | | | | | | | |
| 45 | MINOR CHANGE | | | | | | | |
| | | CALC | | | 0.00 % | | | 0.00 % |
| | | | -1.00 | -1.00 | | -1.00 | | |
| 46 | SPCC PLAN | | | | | | | |
| | | L.S. | | | 33.33 % | | | -33.33 % |
| | | | 1,500.00 | 2,000.00 | 500.00 | 1,000.00 | | -500.00 |
| 47 | DEWATERING SYSTEM | | | | | | | |
| | | L.S. | | | 370.00 % | | | -80.00 % |
| | | | 50,000.00 | 235,000.00 | 185,000.00 | 10,000.00 | | -40,000.00 |
| 48 | MAINTENANCE AND OPERATION OF DEWATERING SYSTEM | | | | | | | |
| | 3.0000 | MO. | 5,000.0000 | 80,000.0000 | 1,500.00 % | 5,000.0000 | | 0.00 % |
| | | | 15,000.00 | 240,000.00 | 225,000.00 | 15,000.00 | | 0.00 |
| 49 | TEMPORARY CONSTRUCTION FENCE | | | | | | | |
| | 830.0000 | L.F. | 5.6000 | 12.0000 | 114.29 % | 5.0000 | | -10.71 % |
| | | | 4,648.00 | 9,960.00 | 5,312.00 | 4,150.00 | | -498.00 |
| 50 | CONSTRUCTION SHIELD | | | | | | | |
| | | L.S. | | | 1,900.00 % | | | 100.00 % |
| | | | 5,000.00 | 100,000.00 | 95,000.00 | 10,000.00 | | 5,000.00 |
| 51 | VIBRATION MONITORING | | | | | | | |
| | | L.S. | | | 57.73 % | | | 294.32 % |
| | | | 12,680.00 | 20,000.00 | 7,320.00 | 50,000.00 | | 37,320.00 |
| 52 | DRAIN PIPE 8 IN. DIAM. | | | | | | | |
| | 130.0000 | L.F. | 25.0000 | 35.0000 | 40.00 % | 125.0000 | | 400.00 % |
| | | | 3,250.00 | 4,550.00 | 1,300.00 | 16,250.00 | | 13,000.00 |
| 53 | JUNCTION BOX FOR DRAINS | | | | | | | |
| | 2.0000 | EACH | 3,000.0000 | 2,000.0000 | -33.33 % | 2,000.0000 | | -33.33 % |
| | | | 6,000.00 | 4,000.00 | -2,000.00 | 4,000.00 | | -2,000.00 |
| CONTRACT TOTAL | | | \$3,516,507.00 | \$3,786,668.00 | 7.68% | \$4,055,108.00 | | 15.32% |

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/23/2007

* * * BID CHECK REPORT * * *

TIME: 09:34

PS&E JOB NO : 07A805 REVISION NO :
 CONTRACT NO : 007402 REGION NO : 1
 VERSION NO : 9 WORK ORDER# : XL3082
 HWY : SR 099
 TITLE : SR 99
 YESLER WAY VICINITY
 FOUNDATION STABILIZATION
 07A805
 PROJECT : ER-0101(304)
 COUNTY(S) : KING

BIDS OPENED ON : Aug 29 2007
 AWARDED ON : Sep 17 2007

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 MOWAT CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.,
 20210 142ND AVE NE 98072 9125 10TH AVE S
 PO BOX 1330
 WOODINVILLE WA 980721330 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 531500

| ITEM NO. | ITEM DESCRIPTION EST. QUANTITY | UNIT MEAS | ENGR'S. EST. | | 4TH BIDDER | | 5TH BIDDER | |
|------------|-----------------------------------|--------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
| BASE TOTAL | | | \$3,516,507.00 | 7.68% | \$3,786,668.00 | 7.68% | \$4,055,108.00 | 15.32% |