

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
PREPARATION									
1	MOBILIZATION	L.S.			8.43 %			6.70 %	-13.58 %
			5,690,543.40	6,170,000.00	479,456.60	6,071,600.00	381,056.60	4,917,845.13	-772,698.27
2	CLEARING AND GRUBBING								
	142.5000	ACRE	5,000.0000	4,800.0000	-4.00 %	6,000.0000	20.00 %	1,084.0000	-78.32 %
			712,500.00	684,000.00	-28,500.00	855,000.00	142,500.00	154,470.00	-558,030.00
3	REMOVING DRAINAGE STRUCTURE								
	22.0000	EACH	510.0000	500.0000	-1.96 %	495.0000	-2.94 %	600.0000	17.65 %
			11,220.00	11,000.00	-220.00	10,890.00	-330.00	13,200.00	1,980.00
4	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00	
5	REMOVING SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %		0.00 %
			626,000.00	626,000.00		626,000.00		626,000.00	
6	REMOVING EXISTING BRIDGE 5/302 E	L.S.			-43.66 %		-22.54 %		-33.24 %
			71,000.00	40,000.00	-31,000.00	55,000.00	-16,000.00	47,400.00	-23,600.00
7	REMOVING EXISTING BRIDGE 5/302 W	L.S.			-43.66 %		-22.54 %		-31.55 %
			71,000.00	40,000.00	-31,000.00	55,000.00	-16,000.00	48,600.00	-22,400.00
8	DELETED ITEM				0.00 %		0.00 %		0.00 %
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
9	DELETED ITEM				0.00 %		0.00 %		0.00 %
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
10	REMOVING ASPHALT CONC. PAVEMENT	S.Y.			-20.00 %		-50.00 %		20.00 %
	10000.0000		5,0000	4,0000	-10,000.00	25,000.00	-25,000.00	60,000.00	10,000.00
			50,000.00	40,000.00	-10,000.00	25,000.00	-25,000.00	60,000.00	10,000.00
11	REMOVING CONC. BARRIER	L.F.			-63.50 %		-63.50 %		-57.50 %
	1969.0000		10.0000	3.6500	-63.50 %	3.6500	-63.50 %	4.2500	-57.50 %
			19,690.00	7,186.85	-12,503.15	7,186.85	-12,503.15	8,368.25	-11,321.75

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			PARSONS RCI INC.			ICON MATERIALS, A DIVISION OF	
	8404 S 196TH ST			1216 140TH AVE CT E			6819 S 228TH ST	
	KENT WA 98031-1145			98390-9656			KENT WA 98032-2961	
	SEATTLE WA 981680697			SUMNER WA 983900370			TUKWILA WA 981382050	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 698405			CONTRACTOR NUMBER : 755000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING GUARDRAIL									
	12020.0000	L.F.	4.5000	4.1500	-7.78 %	4.0000	-11.11 %	2.2000	-51.11 %	
			54,090.00	49,883.00	-4,207.00	48,080.00	-6,010.00	26,444.00	-27,646.00	
13	REMOVING GUARDRAIL ANCHOR									
	45.0000	EACH	210.0000	205.0000	-2.38 %	189.0000	-10.00 %	275.0000	30.95 %	
			9,450.00	9,225.00	-225.00	8,505.00	-945.00	12,375.00	2,925.00	
14	REMOVING TEMPORARY PAVEMENT MARKING									
	910050.0000	L.F.	0.2500	0.3000	20.00 %	0.3000	20.00 %	0.3300	32.00 %	
			227,512.50	273,015.00	45,502.50	273,015.00	45,502.50	300,316.50	72,804.00	
15	REMOVING PAINT LINE									
	201410.0000	L.F.	0.4500	0.4500	0.00 %	0.4500	0.00 %	0.5000	11.11 %	
			90,634.50	90,634.50	0.00	90,634.50	0.00	100,705.00	10,070.50	
16	REMOVING PLASTIC LINE									
	20690.0000	L.F.	0.8700	0.6000	-31.03 %	0.6000	-31.03 %	0.6600	-24.14 %	
			18,000.30	12,414.00	-5,586.30	12,414.00	-5,586.30	13,655.40	-4,344.90	
17	REMOVING RAISED PAVEMENT MARKER									
	265.2000	HUND	100.0000	110.0000	10.00 %	110.0000	10.00 %	121.0000	21.00 %	
			26,520.00	29,172.00	2,652.00	29,172.00	2,652.00	32,089.20	5,569.20	
18	REMOVING MISCELLANEOUS TRAFFIC ITEM									
		L.S.			2.60 %		2.60 %		12.86 %	
			2,924.00	3,000.00	76.00	3,000.00	76.00	3,300.00	376.00	
19	REMOVING CHAIN LINK FENCE									
	410.0000	L.F.	7.0000	5.0000	-28.57 %	3.6500	-47.86 %	3.0000	-57.14 %	
			2,870.00	2,050.00	-820.00	1,496.50	-1,373.50	1,230.00	-1,640.00	
20	REMOVING WIRE FENCE									
	7790.0000	L.F.	1.5000	1.5000	0.00 %	1.5000	0.00 %	0.9000	-40.00 %	
			11,685.00	11,685.00	0.00	11,685.00	0.00	7,011.00	-4,674.00	
21	REMOVING CABLE BARRIER									
	44510.0000	L.F.	1.5000	1.7000	13.33 %	2.5000	66.67 %	2.2000	46.67 %	
			66,765.00	75,667.00	8,902.00	111,275.00	44,510.00	97,922.00	31,157.00	
22	REMOVING DRAINAGE PIPE									
	1372.0000	L.F.	15.0000	10.0000	-33.33 %	20.0000	33.33 %	16.5000	10.00 %	
			20,580.00	13,720.00	-6,860.00	27,440.00	6,860.00	22,638.00	2,058.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. PARSONS RCI INC. ICON MATERIALS, A DIVISION OF
 8404 S 196TH ST 1216 140TH AVE CT E 6819 S 228TH ST
 KENT WA 98031-1145 98390-9656 KENT WA 98032-2961
 SEATTLE WA 981680697 SUMNER WA 983900370 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
23	REMOVING EARTH BERM	L.S.			100.00 %			303.67 %		52.67 %
			1,500.00	3,000.00	1,500.00	6,055.00	4,555.00	2,290.00	790.00	
24	REMOVING EMERGENCY VEHICLE TURNAROUND	L.S.			110.00 %			75.00 %		-15.00 %
			2,000.00	4,200.00	2,200.00	3,500.00	1,500.00	1,700.00	-300.00	
25	FORCE ACCOUNT REMOVING DOSING TANK	EST.			0.00 %			0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00		
GRADING										
26	ROADWAY EXCAVATION INCL. HAUL	C.Y.	6.5000	7.6500	17.69 %	7.5000	15.38 %	9.9500	53.08 %	
	426050.0000		2,769,325.00	3,259,282.50	489,957.50	3,195,375.00	426,050.00	4,239,197.50	1,469,872.50	
27	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.	9.0000	3.0000	-66.67 %	7.5000	-16.67 %	15.0000	66.67 %	
	40861.0000		367,749.00	122,583.00	-245,166.00	306,457.50	-61,291.50	612,915.00	245,166.00	
28	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL	C.Y.	16.0000	12.6500	-20.94 %	25.0000	56.25 %	9.8000	-38.75 %	
	11470.0000		183,520.00	145,095.50	-38,424.50	286,750.00	103,230.00	112,406.00	-71,114.00	
29	COMMON BORROW INCL. HAUL	C.Y.	12.5000	15.0000	20.00 %	8.5000	-32.00 %	16.0000	28.00 %	
	4000.0000		50,000.00	60,000.00	10,000.00	34,000.00	-16,000.00	64,000.00	14,000.00	
30	SELECT BORROW INCL. HAUL	TON	5.2500	0.0000	-100.00 %	6.5000	23.81 %	6.0000	14.29 %	
	260160.0000		1,365,840.00	0.00	1,365,840.00	1,691,040.00	325,200.00	1,560,960.00	195,120.00	
31	GRAVEL BORROW INCL. HAUL	TON	10.0000	10.0000	0.00 %	6.5000	-35.00 %	7.6000	-24.00 %	
	32435.0000		324,350.00	324,350.00	0.00	210,827.50	-113,522.50	246,506.00	-77,844.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
32	EMBANKMENT COMPACTION 166430.0000	C.Y.	1.0000 166,430.00	2.0000 332,860.00	100.00 % 166,430.00	2.7500 457,682.50	175.00 % 291,252.50	3.0000 499,290.00	200.00 % 332,860.00	
DRAINAGE										
33	DITCH EXCAVATION INCL. HAUL 920.0000	C.Y.	17.0000 15,640.00	7.6500 7,038.00	-55.00 % -8,602.00	15.0000 13,800.00	-11.76 % -1,840.00	10.9500 10,074.00	-35.59 % -5,566.00	
34	ECOLOGY EMBANKMENT 633170.0000	S.F.	3.0000 1,899,510.00	1.5000 949,755.00	-50.00 % -949,755.00	1.5000 949,755.00	-50.00 % -949,755.00	3.0000 1,899,510.00	0.00 % 0.00	
35	GRATE INLET TYPE 2 109.0000	EACH	2,000.0000 218,000.00	2,150.0000 234,350.00	7.50 % 16,350.00	2,000.0000 218,000.00	0.00 % 0.00	3,100.0000 337,900.00	55.00 % 119,900.00	
36	DROP INLET TYPE 1 5.0000	EACH	4,000.0000 20,000.00	2,750.0000 13,750.00	-31.25 % -6,250.00	2,500.0000 12,500.00	-37.50 % -7,500.00	4,400.0000 22,000.00	10.00 % 2,000.00	
37	DROP INLET TYPE 2 1.0000	EACH	4,000.0000 4,000.00	3,650.0000 3,650.00	-8.75 % -350.00	5,200.0000 5,200.00	30.00 % 1,200.00	6,400.0000 6,400.00	60.00 % 2,400.00	
38	STREAMBED GRAVEL 870.0000	C.Y.	50.0000 43,500.00	40.0000 34,800.00	-20.00 % -8,700.00	15.0000 13,050.00	-70.00 % -30,450.00	34.0000 29,580.00	-32.00 % -13,920.00	
39	LIGHT LOOSE RIPRAP 6.0000	C.Y.	80.0000 480.00	125.0000 750.00	56.25 % 270.00	60.0000 360.00	-25.00 % -120.00	22.0000 132.00	-72.50 % -348.00	
40	QUARRY SPALLS 4547.0000	C.Y.	45.0000 204,615.00	35.0000 159,145.00	-22.22 % -45,470.00	19.0000 86,393.00	-57.78 % -118,222.00	50.0000 227,350.00	11.11 % 22,735.00	
41	UNDERDRAIN PIPE 6 IN. DIAM. 1419.0000	L.F.	12.0000 17,028.00	12.0000 17,028.00	0.00 % 0.00	7.5000 10,642.50	-37.50 % -6,385.50	11.0000 15,609.00	-8.33 % -1,419.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
42	SCHEDULE A CULV. PIPE 12 IN. DIAM. 89.0000	L.F.	95.0000 8,455.00	35.0000 3,115.00	-63.16 % -5,340.00	20.0000 1,780.00	-78.95 % -6,675.00	44.0000 3,916.00	-53.68 % -4,539.00	
43	SCHEDULE A CULV. PIPE 18 IN. DIAM. 145.0000	L.F.	40.0000 5,800.00	40.0000 5,800.00	0.00 % 0.00	25.0000 3,625.00	-37.50 % -2,175.00	54.0000 7,830.00	35.00 % 2,030.00	
44	PLAIN CONC. CULV. PIPE 12 IN. DIAM. 15.0000	L.F.	38.0000 570.00	42.0000 630.00	10.53 % 60.00	52.5000 787.50	38.16 % 217.50	76.0000 1,140.00	100.00 % 570.00	
45	PLAIN CONC. CULV. PIPE 18 IN. DIAM. 299.0000	L.F.	50.0000 14,950.00	55.0000 16,445.00	10.00 % 1,495.00	35.0000 10,465.00	-30.00 % -4,485.00	68.0000 20,332.00	36.00 % 5,382.00	
46	PLAIN CONC. CULV. PIPE 24 IN. DIAM. 63.0000	L.F.	150.0000 9,450.00	81.0000 5,103.00	-46.00 % -4,347.00	45.0000 2,835.00	-70.00 % -6,615.00	78.0000 4,914.00	-48.00 % -4,536.00	
47	CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM. 102.0000	L.F.	50.0000 5,100.00	55.0000 5,610.00	10.00 % 510.00	50.0000 5,100.00	0.00 % 0.00	73.8700 7,534.74	47.74 % 2,434.74	
48	LLDPE GEOMEMBRANE LINING SYSTEM 7627.0000	S.Y.	25.0000 190,675.00	15.0000 114,405.00	-40.00 % -76,270.00	7.5000 57,202.50	-70.00 % -133,472.50	15.5000 118,218.50	-38.00 % -72,456.50	
STORM SEWER										
49	CATCH BASIN TYPE 2 54 IN. DIAM. W/ FLOW RESTRICTOR 3.0000	EACH	3,500.0000 10,500.00	3,000.0000 9,000.00	-14.29 % -1,500.00	3,650.0000 10,950.00	4.29 % 450.00	5,000.0000 15,000.00	42.86 % 4,500.00	
50	CATCH BASIN TYPE 2 48 IN. DIAM. 48.0000	EACH	2,000.0000 96,000.00	2,200.0000 105,600.00	10.00 % 9,600.00	3,000.0000 144,000.00	50.00 % 48,000.00	4,075.0000 195,600.00	103.75 % 99,600.00	
51	TESTING STORM SEWER PIPE 18460.0000	L.F.	2.0000 36,920.00	2.5000 46,150.00	25.00 % 9,230.00	2.5000 46,150.00	25.00 % 9,230.00	1.3500 24,921.00	-32.50 % -11,999.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
52	CL. III REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	477.0000 L.F.		45.0000	55.0000	22.22%	35.0000	-22.22%	51.0000	13.33%	
			21,465.00	26,235.00	4,770.00	16,695.00	-4,770.00	24,327.00	2,862.00	
53	CL. III REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.									
	300.0000 L.F.		65.0000	65.0000	0.00%	40.0000	-38.46%	55.0000	-15.38%	
			19,500.00	19,500.00	0.00	12,000.00	-7,500.00	16,500.00	-3,000.00	
54	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	1542.0000 L.F.		45.0000	55.0000	22.22%	42.0000	-6.67%	51.0000	13.33%	
			69,390.00	84,810.00	15,420.00	64,764.00	-4,626.00	78,642.00	9,252.00	
55	CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.									
	409.0000 L.F.		72.0000	65.0000	-9.72%	45.0000	-37.50%	55.0000	-23.61%	
			29,448.00	26,585.00	-2,863.00	18,405.00	-11,043.00	22,495.00	-6,953.00	
56	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.									
	1700.0000 L.F.		48.0000	55.0000	14.58%	42.0000	-12.50%	51.0000	6.25%	
			81,600.00	93,500.00	11,900.00	71,400.00	-10,200.00	86,700.00	5,100.00	
57	CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.									
	1150.0000 L.F.		72.0000	70.0000	-2.78%	46.0000	-36.11%	72.0000	0.00%	
			82,800.00	80,500.00	-2,300.00	52,900.00	-29,900.00	82,800.00	0.00	
58	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	10803.0000 L.F.		41.0000	40.0000	-2.44%	26.5000	-35.37%	51.0000	24.39%	
			442,923.00	432,120.00	-10,803.00	286,279.50	-156,643.50	550,953.00	108,030.00	
59	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.									
	830.0000 L.F.		60.0000	53.0000	-11.67%	50.0000	-16.67%	55.0000	-8.33%	
			49,800.00	43,990.00	-5,810.00	41,500.00	-8,300.00	45,650.00	-4,150.00	
60	BORING OR JACKING STEEL CASING 18 IN. DIAM.									
	540.0000 L.F.		300.0000	325.0000	8.33%	450.0000	50.00%	325.0000	8.33%	
			162,000.00	175,500.00	13,500.00	243,000.00	81,000.00	175,500.00	13,500.00	
61	BORING OR JACKING STEEL CASING 24 IN. DIAM.									
	287.2000 L.F.		350.0000	435.0000	24.29%	500.0000	42.86%	312.0000	-10.86%	
			100,520.00	124,932.00	24,412.00	143,600.00	43,080.00	89,606.40	-10,913.60	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
WATER LINES										
62	DUCTILE IRON PIPE FOR WATER MAIN 24 IN. DIAM.									
	387.0000	L.F.	250.0000	-60.00 %	100.0000	-68.00 %	80.0000	-62.40 %	94.0000	-62.40 %
			96,750.00	-58,050.00	38,700.00	-65,790.00	30,960.00	-60,372.00	36,378.00	-60,372.00
STRUCTURE										
63	TEMPORARY BRIDGE									
		L.S.		455.12 %		-17.32 %		-20.87 %		-20.87 %
			254,000.00	1,410,000.00	1,156,000.00	-44,000.00	210,000.00	-53,000.00	201,000.00	-53,000.00
64	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	3029.0000	C.Y.	30.0000	0.00 %	30.0000	-66.67 %	10.0000	6.67 %	32.0000	6.67 %
			90,870.00	90,870.00	0.00	-60,580.00	30,290.00	6,058.00	96,928.00	6,058.00
65	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL									
	3408.0000	C.Y.	450.0000	11.11 %	500.0000	13.33 %	510.0000	-8.22 %	413.0000	-8.22 %
			1,533,600.00	1,704,000.00	170,400.00	204,480.00	1,738,080.00	-126,096.00	1,407,504.00	-126,096.00
66	SHORING OR EXTRA EXCAVATION CL. A									
		L.S.		67.67 %		11.08 %		4.21 %		4.21 %
			238,560.00	400,000.00	161,440.00	26,440.00	265,000.00	248,600.00	248,600.00	10,040.00
67	GRAVEL BACKFILL FOR WALL									
	1650.0000	C.Y.	45.0000	-37.78 %	28.0000	-64.44 %	16.0000	-11.11 %	40.0000	-11.11 %
			74,250.00	-28,050.00	46,200.00	-47,850.00	26,400.00	-8,250.00	66,000.00	-8,250.00
68	FURNISHING & PLACING TEMP. CASING FOR 4'-0" DIA. SHAFT									
	1230.0000	L.F.	350.0000	-57.14 %	150.0000	0.00 %	350.0000	-80.29 %	69.0000	-80.29 %
			430,500.00	-246,000.00	184,500.00	0.00	430,500.00	-345,630.00	84,870.00	-345,630.00
69	FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIA. SHAFT									
	405.0000	L.F.	350.0000	-8.57 %	320.0000	14.29 %	400.0000	-44.29 %	195.0000	-44.29 %
			141,750.00	-12,150.00	129,600.00	20,250.00	162,000.00	-62,775.00	78,975.00	-62,775.00
70	FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT									
	34.0000	L.F.	400.0000	126.25 %	905.0000	-37.50 %	250.0000	-2.25 %	391.0000	-2.25 %
			13,600.00	17,170.00	30,770.00	-5,100.00	8,500.00	-306.00	13,294.00	-306.00
71	FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT									
	110.0000	L.F.	500.0000	90.00 %	950.0000	-20.00 %	400.0000	2.80 %	514.0000	2.80 %
			55,000.00	49,500.00	104,500.00	-11,000.00	44,000.00	1,540.00	56,540.00	1,540.00

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			PARSONS RCI INC.			ICON MATERIALS, A DIVISION OF	
	8404 S 196TH ST			1216 140TH AVE CT E			6819 S 228TH ST	
	KENT WA 98031-1145			98390-9656			KENT WA 98032-2961	
	SEATTLE WA 981680697			SUMNER WA 983900370			TUKWILA WA 981382050	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 698405			CONTRACTOR NUMBER : 755000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
72	PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT									
	10.0000	EACH	2,500.0000	5,000.0000	100.00 %	2,000.0000	-20.00 %	1,675.0000	-33.00 %	
			25,000.00	50,000.00	25,000.00	20,000.00	-5,000.00	16,750.00	-8,250.00	
73	CASING SHORING									
	372.0000	L.F.	225.0000	50.0000	-77.78 %	400.0000	77.78 %	61.0000	-72.89 %	
			83,700.00	18,600.00	-65,100.00	148,800.00	65,100.00	22,692.00	-61,008.00	
74	SHAFT - 24 IN. DIAMETER									
	107.5000	L.F.	200.0000	325.0000	62.50 %	150.0000	-25.00 %	229.0000	14.50 %	
			21,500.00	34,937.50	13,437.50	16,125.00	-5,375.00	24,617.50	3,117.50	
75	FURNISHING SOLDIER PILE - W12 X 120									
	138.0000	L.F.	225.0000	176.0000	-21.78 %	120.0000	-46.67 %	140.0000	-37.78 %	
			31,050.00	24,288.00	-6,762.00	16,560.00	-14,490.00	19,320.00	-11,730.00	
76	ST. REINF. BAR FOR BRIDGE									
	298111.0000	LB.	1.1000	0.9500	-13.64 %	1.3000	18.18 %	1.0000	-9.09 %	
			327,922.10	283,205.45	-44,716.65	387,544.30	59,622.20	298,111.00	-29,811.10	
77	ST. REINF. BAR FOR RETAINING WALL									
	41535.0000	LB.	1.2000	0.9700	-19.17 %	1.3000	8.33 %	1.2000	0.00 %	
			49,842.00	40,288.95	-9,553.05	53,995.50	4,153.50	49,842.00	0.00	
78	ST. REINF. BAR FOR CRASH WALL									
	37000.0000	LB.	1.1000	0.9800	-10.91 %	1.3000	18.18 %	1.0000	-9.09 %	
			40,700.00	36,260.00	-4,440.00	48,100.00	7,400.00	37,000.00	-3,700.00	
79	ST. REINF. BAR FOR SHAFT									
	625837.0000	LB.	1.1000	1.0500	-4.55 %	1.3000	18.18 %	1.3000	18.18 %	
			688,420.70	657,128.85	-31,291.85	813,588.10	125,167.40	813,588.10	125,167.40	
80	CSL ACCESS TUBE									
	19808.0000	L.F.	10.0000	9.4500	-5.50 %	13.5000	35.00 %	7.0000	-30.00 %	
			198,080.00	187,185.60	-10,894.40	267,408.00	69,328.00	138,656.00	-59,424.00	
81	CONC. CLASS 4000 FOR CRASH WALL									
	576.0000	C.Y.	500.0000	297.1500	-40.57 %	365.0000	-27.00 %	447.0000	-10.60 %	
			288,000.00	171,158.40	-116,841.60	210,240.00	-77,760.00	257,472.00	-30,528.00	
82	FORCE ACCOUNT DRILLED SHAFT DEWATERING									
		EST.			0.00 %		0.00 %		0.00 %	
			500,000.00	500,000.00		500,000.00		500,000.00		

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. PARSONS RCI INC. ICON MATERIALS, A DIVISION OF
 8404 S 196TH ST 1216 140TH AVE CT E 6819 S 228TH ST
 KENT WA 98031-1145 98390-9656 KENT WA 98032-2961
 SEATTLE WA 981680697 SUMNER WA 983900370 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
83	CONC. CLASS 4000 FOR BRIDGE									
	1872.0000	C.Y.	500.0000	9.00 %	545.0000	9.00 %	545.0000	9.00 %	559.0000	11.80 %
			936,000.00		1,020,240.00		1,020,240.00		1,046,448.00	110,448.00
84	CONC. CLASS 4000 FOR RETAINING WALL									
	811.5000	C.Y.	800.0000	-31.87 %	545.0000	-88.13 %	95.0000	-88.13 %	559.0000	-30.13 %
			649,200.00		442,267.50		77,092.50		453,628.50	-195,571.50
85	CONC. CLASS 4000P FOR SHAFT									
	3362.0000	C.Y.	300.0000	3.33 %	310.0000	26.67 %	380.0000	26.67 %	335.0000	11.67 %
			1,008,600.00		1,042,220.00		1,277,560.00		1,126,270.00	117,670.00
86	PRESTRESSED CONC. GIRDER WF42G									
	3968.0000	L.F.	250.0000	1.22 %	253.0500	20.00 %	300.0000	20.00 %	369.0000	47.60 %
			992,000.00		1,004,102.40		1,190,400.00		1,464,192.00	472,192.00
87	PRESTRESSED CONC. GIRDER - 26 IN. VOIDED SLAB									
	2440.0000	L.F.	250.0000	3.20 %	258.0000	-16.00 %	210.0000	-16.00 %	257.0000	2.80 %
			610,000.00		629,520.00		512,400.00		627,080.00	17,080.00
88	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC			0.00 %		0.00 %		0.00 %		0.00 %
			-4.00		-4.00		-4.00		-4.00	
89	TIMBER LAGGING									
	2.0000	MBM	4,000.0000	0.00 %	4,000.0000	-12.50 %	3,500.0000	-12.50 %	4,470.0000	11.75 %
			8,000.00		8,000.00		7,000.00		8,940.00	940.00
90	SUPERSTRUCTURE BRIDGE 5/302 E									
		L.S.		-0.83 %		23.97 %		23.97 %		97.64 %
			242,000.00		240,000.00		300,000.00		478,300.00	236,300.00
91	SUPERSTRUCTURE BRIDGE 5/302 W									
		L.S.		-4.00 %		20.00 %		20.00 %		92.20 %
			250,000.00		240,000.00		300,000.00		480,500.00	230,500.00
92	SUPERSTRUCTURE BRIDGE 5/305 E&W									
		L.S.		-58.56 %		-35.54 %		-35.54 %		-58.84 %
			543,000.00		225,000.00		350,000.00		223,500.00	-319,500.00
93	SUPERSTRUCTURE BRIDGE 5/308 E&W									
		L.S.		-3.61 %		-2.53 %		-2.53 %		12.96 %
			1,385,000.00		1,335,000.00		1,350,000.00		1,564,530.00	179,530.00

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
94	TRAFFIC BARRIER 1471.0000	L.F.	100.0000 147,100.00	115.0000 169,165.00	15.00 % 22,065.00	94.0000 138,274.00	-6.00 % -8,826.00	145.0000 213,295.00	45.00 % 66,195.00	
95	CONCRETE FASCIA PANEL 338.0000	S.F.	55.0000 18,590.00	60.0000 20,280.00	9.09 % 1,690.00	50.0000 16,900.00	-9.09 % -1,690.00	84.0000 28,392.00	52.73 % 9,802.00	
96	PREFABRICATED DRAINAGE MAT 38.0000	S.Y.	20.0000 760.00	8.4000 319.20	-58.00 % -440.80	8.5000 323.00	-57.50 % -437.00	28.0000 1,064.00	40.00 % 304.00	
97	STRUCTURAL EARTH WALL 6910.0000	S.F.	30.0000 207,300.00	28.0000 193,480.00	-6.67 % -13,820.00	25.0000 172,750.00	-16.67 % -34,550.00	26.8000 185,188.00	-10.67 % -22,112.00	
98	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL 2226.0000	C.Y.	20.0000 44,520.00	25.0000 55,650.00	25.00 % 11,130.00	25.0000 55,650.00	25.00 % 11,130.00	44.0000 97,944.00	120.00 % 53,424.00	
99	BRIDGE APPROACH SLAB 3214.0000	S.Y.	225.0000 723,150.00	230.0000 739,220.00	2.22 % 16,070.00	200.0000 642,800.00	-11.11 % -80,350.00	312.0000 1,002,768.00	38.67 % 279,618.00	
100	MEDIAN TRAFFIC BARRIER 450.0000	L.F.	150.0000 67,500.00	200.0000 90,000.00	33.33 % 22,500.00	112.0000 50,400.00	-25.33 % -17,100.00	161.0000 72,450.00	7.33 % 4,950.00	
SURFACING										
101	CRUSHED SURFACING BASE COURSE 231272.0000	TON	14.0000 3,237,808.00	12.3500 2,856,209.20	-11.79 % -381,598.80	13.5000 3,122,172.00	-3.57 % -115,636.00	13.2500 3,064,354.00	-5.36 % -173,454.00	
102	SHOULDER FINISHING 12.3000	MI.	3,000.0000 36,900.00	2,000.0000 24,600.00	-33.33 % -12,300.00	13,000.0000 159,900.00	333.33 % 123,000.00	1,020.0000 12,546.00	-66.00 % -24,354.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			PARSONS RCI INC.			ICON MATERIALS, A DIVISION OF	
	8404 S 196TH ST			1216 140TH AVE CT E			6819 S 228TH ST	
	KENT WA 98031-1145			98390-9656			KENT WA 98032-2961	
	SEATTLE WA 981680697			SUMNER WA 983900370			TUKWILA WA 981382050	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 698405			CONTRACTOR NUMBER : 755000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
103	SHOULDER FINISHING WITH COMPOST									
	6.4000 MI.		3,000.0000	5,520.0000	84.00 %	9,500.0000	216.67 %	4,070.0000	35.67 %	
			19,200.00	35,328.00	16,128.00	60,800.00	41,600.00	26,048.00	6,848.00	
LIQUID ASPHALT										
104	ANTI-STRIPPING ADDITIVE									
	EST.				0.00 %		0.00 %		0.00 %	
			206,062.00	206,062.00		206,062.00		206,062.00		
HOT MIX ASPHALT										
105	PLANING BITUMINOUS PAVEMENT									
	87500.0000 S.Y.		3.0000	2.0000	-33.33 %	1.2000	-60.00 %	2.5000	-16.67 %	
			262,500.00	175,000.00	-87,500.00	105,000.00	-157,500.00	218,750.00	-43,750.00	
106	HMA FOR PRELEVELING CL. 1/2 IN. PG 64 - 22									
	6792.0000 TON		63.0000	64.5000	2.38 %	64.5000	2.38 %	68.0000	7.94 %	
			427,896.00	438,084.00	10,188.00	438,084.00	10,188.00	461,856.00	33,960.00	
107	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64 - 22									
	13961.0000 TON		70.0000	90.0000	28.57 %	92.5000	32.14 %	80.0000	14.29 %	
			977,270.00	1,256,490.00	279,220.00	1,291,392.50	314,122.50	1,116,880.00	139,610.00	
108	HMA CL. 1/2 IN. PG 64 - 22									
	185380.0000 TON		63.0000	64.5000	2.38 %	64.5000	2.38 %	63.5000	0.79 %	
			11,678,940.00	11,957,010.00	278,070.00	11,957,010.00	278,070.00	11,771,630.00	92,690.00	
109	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			332,930.00	332,930.00		332,930.00		332,930.00		
110	COMPACTION PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			239,136.00	239,136.00		239,136.00		239,136.00		
111	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			33,825.00	33,825.00		33,825.00		33,825.00		

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
HOT MIX ASPHALT										
112	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT									
	CALC		-20.00	0.00 %	-20.00	0.00 %	-20.00	0.00 %	-20.00	0.00 %
113	CYCLIC DENSITY PRICE ADJUSTMENT									
	CALC		-20.00	0.00 %	-20.00	0.00 %	-20.00	0.00 %	-20.00	0.00 %
114	SMOOTHNESS COMPLIANCE ADJUSTMENT									
	CALC		240,100.00	0.00 %	240,100.00	0.00 %	240,100.00	0.00 %	240,100.00	0.00 %
EROSION CONTROL AND PLANTING										
115	ESC LEAD									
	275.0000 DAY		70.0000	828.57 %	650.0000	78.57 %	125.0000	15.71 %	81.0000	15.71 %
			19,250.00	159,500.00	178,750.00	15,125.00	34,375.00	22,275.00	3,025.00	
116	DELETED ITEM									
	0.0100 EACH		0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
117	COMPOST BLANKET									
	319670.0000 S.Y.		7.0000	-73.86 %	1.8300	-70.00 %	2.1000	-70.00 %	2.1000	-70.00 %
			2,237,690.00	1,652,693.90	584,996.10	1,566,383.00	671,307.00	1,566,383.00	671,307.00	1,566,383.00
118	CHECK DAM									
	1930.0000 L.F.		7.0000	185.71 %	20.0000	14.29 %	8.0000	17.0000	142.86 %	17.0000
			13,510.00	25,090.00	38,600.00	1,930.00	15,440.00	32,810.00	19,300.00	
119	STABILIZED CONSTRUCTION ENTRANCE									
	866.0000 S.Y.		20.0000	25.00 %	25.0000	-7.50 %	18.5000	22.0000	10.00 %	22.0000
			17,320.00	4,330.00	21,650.00	-1,299.00	16,021.00	19,052.00	1,732.00	
120	INLET PROTECTION									
	114.0000 EACH		100.0000	-25.00 %	75.0000	-40.00 %	60.0000	73.0000	-27.00 %	73.0000
			11,400.00	-2,850.00	8,550.00	-4,560.00	6,840.00	8,322.00	-3,078.00	
121	SILT FENCE									
	29800.0000 L.F.		3.5000	0.00 %	3.5000	0.00 %	3.5000	2.0000	-42.86 %	2.0000
			104,300.00	0.00	104,300.00	0.00	104,300.00	59,600.00	-44,700.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
122	COMPOST BERM									
	8550.0000	L.F.	7.0000	4.4900	-35.86 %	4.0000	-42.86 %	2.6000	-62.86 %	
			59,850.00	38,389.50	-21,460.50	34,200.00	-25,650.00	22,230.00	-37,620.00	
123	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			2,074,950.00	2,074,950.00		2,074,950.00		2,074,950.00		
124	SEEDING, FERTILIZING, AND MULCHING									
	81.4000	ACRE	2,500.0000	1,988.5800	-20.46 %	2,550.0000	2.00 %	2,755.0000	10.20 %	
			203,500.00	161,870.41	-41,629.59	207,570.00	4,070.00	224,257.00	20,757.00	
125	PSIPE BALDHIP ROSE BARE ROOT 12 - 18 IN. HT.									
	336.0000	EACH	12.0000	3.0100	-74.92 %	5.0000	-58.33 %	5.5000	-54.17 %	
			4,032.00	1,011.36	-3,020.64	1,680.00	-2,352.00	1,848.00	-2,184.00	
126	PSIPE BEAKED HAZELNUT BARE ROOT 12 - 18 IN. HT.									
	344.0000	EACH	7.0000	3.0100	-57.00 %	5.0000	-28.57 %	5.5000	-21.43 %	
			2,408.00	1,035.44	-1,372.56	1,720.00	-688.00	1,892.00	-516.00	
127	PSIPE BEAKED HAZELNUT BARE ROOT 18 - 24 IN. HT.									
	336.0000	EACH	12.0000	3.4300	-71.42 %	5.0000	-58.33 %	5.5000	-54.17 %	
			4,032.00	1,152.48	-2,879.52	1,680.00	-2,352.00	1,848.00	-2,184.00	
128	PSIPE BIG LEAF MAPLE BARE ROOT 2 - 3 FT. HT.									
	29.0000	EACH	30.0000	5.8700	-80.43 %	10.0000	-66.67 %	11.0000	-63.33 %	
			870.00	170.23	-699.77	290.00	-580.00	319.00	-551.00	
129	PSIPE BLACK HAWTHORNE BARE ROOT 12 - 18 IN. HT.									
	410.0000	EACH	7.0000	3.0100	-57.00 %	5.0000	-28.57 %	5.5000	-21.43 %	
			2,870.00	1,234.10	-1,635.90	2,050.00	-820.00	2,255.00	-615.00	
130	PSIPE CASCARA BARE ROOT 2 - 3 FT. HT.									
	27.0000	EACH	30.0000	5.8700	-80.43 %	10.0000	-66.67 %	11.0000	-63.33 %	
			810.00	158.49	-651.51	270.00	-540.00	297.00	-513.00	
131	PSIPE CLUSTER ROSE BARE ROOT 12 - 18 IN. HT.									
	405.0000	EACH	7.0000	3.0100	-57.00 %	5.0000	-28.57 %	5.5000	-21.43 %	
			2,835.00	1,219.05	-1,615.95	2,025.00	-810.00	2,227.50	-607.50	
132	PSIPE COMMON RUSH BARE ROOT 4 - 6 IN. HT.									
	6860.0000	EACH	5.0000	2.0900	-58.20 %	3.0000	-40.00 %	3.3000	-34.00 %	
			34,300.00	14,337.40	-19,962.60	20,580.00	-13,720.00	22,638.00	-11,662.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			PARSONS RCI INC.			ICON MATERIALS, A DIVISION OF	
	8404 S 196TH ST			1216 140TH AVE CT E			6819 S 228TH ST	
	KENT WA 98031-1145			98390-9656			KENT WA 98032-2961	
	SEATTLE WA 981680697			SUMNER WA 983900370			TUKWILA WA 981382050	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 698405			CONTRACTOR NUMBER : 755000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	LOW BIDDER		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
133	PSIPE DOUGLAS FIR #1 CONTAINER 12 - 18 IN. HT.												
	40.0000	EACH	10.0000	9.4600	-5.40 %	8.0000	-20.00 %	8.8000	-12.00 %				
			400.00	378.40	-21.60	320.00	-80.00	352.00	-48.00				
134	PSIPE DOUGLAS FIR BARE ROOT 2 - 3 FT. HT.												
	224.0000	EACH	30.0000	5.8700	-80.43 %	10.0000	-66.67 %	11.0000	-63.33 %				
			6,720.00	1,314.88	-5,405.12	2,240.00	-4,480.00	2,464.00	-4,256.00				
135	PSIPE DOUGLAS HAWTHORNE BARE ROOT 2 - 3 FT. HT.												
	39.0000	EACH	30.0000	5.8700	-80.43 %	10.0000	-66.67 %	11.0000	-63.33 %				
			1,170.00	228.93	-941.07	390.00	-780.00	429.00	-741.00				
136	PSIPE GRAND FIR 2 GAL. 2 - 3 FT. HT.												
	17.0000	EACH	30.0000	19.2100	-35.97 %	10.0000	-66.67 %	11.0000	-63.33 %				
			510.00	326.57	-183.43	170.00	-340.00	187.00	-323.00				
137	PSIPE HARDSTEM BULRUSH BARE ROOT 4 - 6 IN. HT.												
	6860.0000	EACH	5.0000	2.0900	-58.20 %	3.0000	-40.00 %	3.3000	-34.00 %				
			34,300.00	14,337.40	-19,962.60	20,580.00	-13,720.00	22,638.00	-11,662.00				
138	PSIPE INDIAN PLUM BARE ROOT 12 - 18 IN. HT.												
	1359.0000	EACH	10.0000	3.0100	-69.90 %	5.0000	-50.00 %	5.5000	-45.00 %				
			13,590.00	4,090.59	-9,499.41	6,795.00	-6,795.00	7,474.50	-6,115.50				
139	PSIPE NARROWLEAF BURREED BARE ROOT 4 - 6 IN. HT.												
	6860.0000	EACH	5.0000	2.0900	-58.20 %	3.0000	-40.00 %	3.3000	-34.00 %				
			34,300.00	14,337.40	-19,962.60	20,580.00	-13,720.00	22,638.00	-11,662.00				
140	PSIPE NINEBARK BARE ROOT 12 - 18 IN. HT.												
	591.0000	EACH	10.0000	3.0100	-69.90 %	5.0000	-50.00 %	5.5000	-45.00 %				
			5,910.00	1,778.91	-4,131.09	2,955.00	-2,955.00	3,250.50	-2,659.50				
141	PSIPE NINEBARK #1 CONTAINER 12 - 18 IN. HT.												
	55.0000	EACH	10.0000	3.0100	-69.90 %	8.0000	-20.00 %	8.8000	-12.00 %				
			550.00	165.55	-384.45	440.00	-110.00	484.00	-66.00				
142	PSIPE NOOTKA ROSE BARE ROOT 12 - 18 IN. HT.												
	3996.0000	EACH	10.0000	3.0100	-69.90 %	5.0000	-50.00 %	5.5000	-45.00 %				
			39,960.00	12,027.96	-27,932.04	19,980.00	-19,980.00	21,978.00	-17,982.00				
143	PSIPE OCEANSPRAY BARE ROOT 12 - 18 IN. HT.												
	795.0000	EACH	10.0000	3.0100	-69.90 %	5.0000	-50.00 %	0.5000	-95.00 %				
			7,950.00	2,392.95	-5,557.05	3,975.00	-3,975.00	397.50	-7,552.50				

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			PARSONS RCI INC.			ICON MATERIALS, A DIVISION OF	
	8404 S 196TH ST			1216 140TH AVE CT E			6819 S 228TH ST	
	KENT WA 98031-1145			98390-9656			KENT WA 98032-2961	
	SEATTLE WA 981680697			SUMNER WA 983900370			TUKWILA WA 981382050	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 698405			CONTRACTOR NUMBER : 755000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
EROSION CONTROL AND PLANTING											
144	PSIPE OREGON ASH BARE ROOT 12 - 18 IN. HT.										
	60.0000 EACH		7.0000	3.0100	-57.00 %	5.0000	-28.57 %	5.5000	-21.43 %		
			420.00	180.60	-239.40	300.00	-120.00	330.00	-90.00		
145	PSIPE OREGON ASH BARE ROOT 2 - 3 FT. HT.										
	154.0000 EACH		30.0000	5.8700	-80.43 %	10.0000	-66.67 %	11.0000	-63.33 %		
			4,620.00	903.98	-3,716.02	1,540.00	-3,080.00	1,694.00	-2,926.00		
146	PSIPE OREGON WHITE OAK #1 CONTAINER 12 - 18 IN. HT.										
	11.0000 EACH		12.0000	9.4600	-21.17 %	10.0000	-16.67 %	1.0000	-91.67 %		
			132.00	104.06	-27.94	110.00	-22.00	11.00	-121.00		
147	PSIPE PEARFRUIT ROSE BARE ROOT 12 -18 IN. HT.										
	812.0000 EACH		12.0000	3.0100	-74.92 %	5.0000	-58.33 %	0.5000	-95.83 %		
			9,744.00	2,444.12	-7,299.88	4,060.00	-5,684.00	406.00	-9,338.00		
148	PSIPE RED ALDER #1 CONTAINER 12 - 18 IN. HT.										
	12.0000 EACH		10.0000	3.0100	-69.90 %	10.0000	0.00 %	11.0000	10.00 %		
			120.00	36.12	-83.88	120.00	0.00	132.00	12.00		
149	PSIPE RED ELDERBERRY BARE ROOT 12 - 18 IN. HT.										
	406.0000 EACH		12.0000	3.0100	-74.92 %	5.0000	-58.33 %	5.5000	-54.17 %		
			4,872.00	1,222.06	-3,649.94	2,030.00	-2,842.00	2,233.00	-2,639.00		
150	PSIPE RED-OSIER DOGWOOD BARE ROOT 12 - 18 IN. HT.										
	812.0000 EACH		12.0000	3.0100	-74.92 %	5.0000	-58.33 %	5.5000	-54.17 %		
			9,744.00	2,444.12	-7,299.88	4,060.00	-5,684.00	4,466.00	-5,278.00		
151	PSIPE RED-OSIER DOGWOOD LIVESTAKE 3 FT. HT.										
	412.0000 EACH		7.0000	3.0100	-57.00 %	3.0000	-57.14 %	3.3000	-52.86 %		
			2,884.00	1,240.12	-1,643.88	1,236.00	-1,648.00	1,359.60	-1,524.40		
152	PSIPE SALMONBERRY BARE ROOT 12 - 18 IN. HT.										
	1065.0000 EACH		10.0000	3.0100	-69.90 %	5.0000	-50.00 %	5.5000	-45.00 %		
			10,650.00	3,205.65	-7,444.35	5,325.00	-5,325.00	5,857.50	-4,792.50		
153	PSIPE SAWBEAK SEDGE BARE ROOT 4 - 6 IN. HT.										
	3271.0000 EACH		5.0000	2.0900	-58.20 %	3.0000	-40.00 %	3.3000	-34.00 %		
			16,355.00	6,836.39	-9,518.61	9,813.00	-6,542.00	10,794.30	-5,560.70		
154	PSIPE SERVICEBERRY BARE ROOT 12 - 18 IN. HT.										
	874.0000 EACH		7.0000	3.0100	-57.00 %	5.0000	-28.57 %	5.5000	-21.43 %		
			6,118.00	2,630.74	-3,487.26	4,370.00	-1,748.00	4,807.00	-1,311.00		

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			PARSONS RCI INC.			ICON MATERIALS, A DIVISION OF	
	8404 S 196TH ST			1216 140TH AVE CT E			6819 S 228TH ST	
	KENT WA 98031-1145			98390-9656			KENT WA 98032-2961	
	SEATTLE WA 981680697			SUMNER WA 983900370			TUKWILA WA 981382050	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 698405			CONTRACTOR NUMBER : 755000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
EROSION CONTROL AND PLANTING											
155	PSIPE SERVICEBERRY BARE ROOT 18 - 24 IN. HT.										
	1148.0000	EACH	12.0000	3.4300	-71.42%	5.0000	-58.33%	5.5000	-54.17%		
			13,776.00	3,937.64	-9,838.36	5,740.00	-8,036.00	6,314.00	-7,462.00		
156	PSIPE SHORE PINE #1 CONTAINER 12 - 18 IN. HT.										
	20.0000	EACH	10.0000	9.4600	-5.40%	10.0000	0.00%	11.0000	10.00%		
			200.00	189.20	-10.80	200.00	0.00	220.00	20.00		
157	PSIPE SITKA SPRUCE BARE ROOT 2 - 3 FT. HT.										
	39.0000	EACH	30.0000	5.8700	-80.43%	10.0000	-66.67%	11.0000	-63.33%		
			1,170.00	228.93	-941.07	390.00	-780.00	429.00	-741.00		
158	PSIPE SITKA WILLOW LIVESTAKE 3 FT. HT.										
	670.0000	EACH	7.0000	3.0100	-57.00%	3.0000	-57.14%	3.3000	-52.86%		
			4,690.00	2,016.70	-2,673.30	2,010.00	-2,680.00	2,211.00	-2,479.00		
159	PSIPE SLOUGH SEDGE BARE ROOT 4 - 6 IN. HT.										
	6860.0000	EACH	5.0000	2.0900	-58.20%	3.0000	-40.00%	3.3000	-34.00%		
			34,300.00	14,337.40	-19,962.60	20,580.00	-13,720.00	22,638.00	-11,662.00		
160	PSIPE SLOUGH SEDGE PLUG 10 CU. IN. HT.										
	300.0000	EACH	7.0000	2.0900	-70.14%	3.0000	-57.14%	3.3000	-52.86%		
			2,100.00	627.00	-1,473.00	900.00	-1,200.00	990.00	-1,110.00		
161	PSIPE SMALL FRUITED BULRUSH BARE ROOT 4 - 6 IN. HT.										
	6860.0000	EACH	5.0000	2.0900	-58.20%	3.0000	-40.00%	3.3000	-34.00%		
			34,300.00	14,337.40	-19,962.60	20,580.00	-13,720.00	22,638.00	-11,662.00		
162	PSIPE SNOWBERRY BARE ROOT 12 - 18 IN. HT.										
	4435.0000	EACH	10.0000	3.0100	-69.90%	5.0000	-50.00%	5.5000	-45.00%		
			44,350.00	13,349.35	-31,000.65	22,175.00	-22,175.00	24,392.50	-19,957.50		
163	PSIPE TALL OREGON GRAPE #1 CONTAINER 12 - 18 IN. HT.										
	344.0000	EACH	12.0000	9.4600	-21.17%	8.0000	-33.33%	8.8000	-26.67%		
			4,128.00	3,254.24	-873.76	2,752.00	-1,376.00	3,027.20	-1,100.80		
164	PSIPE TALL OREGON GRAPE 1 GAL. 12 - 18 IN. HT.										
	1660.0000	EACH	10.0000	9.4600	-5.40%	8.0000	-20.00%	8.8000	-12.00%		
			16,600.00	15,703.60	-896.40	13,280.00	-3,320.00	14,608.00	-1,992.00		
165	PSIPE THIMBLEBERRY BARE ROOT 12 - 18 IN. HT.										
	1245.0000	EACH	10.0000	3.0100	-69.90%	5.0000	-50.00%	5.5000	-45.00%		
			12,450.00	3,747.45	-8,702.55	6,225.00	-6,225.00	6,847.50	-5,602.50		

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING										
166	PSIPE TWINBERRY BARE ROOT 12 - 18 IN. HT.									
	184.0000 EACH		7.0000	-57.00 %	3.0100	-28.57 %	5.0000	-21.43 %	5.5000	-276.00
			1,288.00	-734.16	553.84	-368.00	920.00	1,012.00		
167	PSIPE VINE MAPLE BARE ROOT 12 - 18 IN. HT.									
	351.0000 EACH		7.0000	-57.00 %	3.0100	-28.57 %	5.0000	-21.43 %	5.5000	-526.50
			2,457.00	-1,400.49	1,056.51	-702.00	1,755.00	1,930.50		
168	PSIPE VINE MAPLE BARE ROOT 2 - 3 FT. HT.									
	78.0000 EACH		30.0000	-80.43 %	5.8700	-66.67 %	10.0000	-63.33 %	11.0000	-1,482.00
			2,340.00	-1,882.14	457.86	-1,560.00	780.00	858.00		
169	PSIPE WESTERN CRABAPPLE BARE ROOT 12 - 18 IN. HT.									
	207.0000 EACH		7.0000	-57.00 %	3.0100	-28.57 %	5.0000	-21.43 %	5.5000	-310.50
			1,449.00	-825.93	623.07	-414.00	1,035.00	1,138.50		
170	PSIPE WESTERN CRABAPPLE BARE ROOT 2 - 3 FT. HT.									
	37.0000 EACH		30.0000	-80.43 %	5.8700	-66.67 %	10.0000	-63.33 %	11.0000	-703.00
			1,110.00	-892.81	217.19	-740.00	370.00	407.00		
171	PSIPE WESTERN RED CEDAR 2 GAL. 2 - 3 FT. HT.									
	182.0000 EACH		30.0000	-35.97 %	19.2100	-66.67 %	10.0000	-63.33 %	11.0000	-3,458.00
			5,460.00	-1,963.78	3,496.22	-3,640.00	1,820.00	2,002.00		
172	PSIPE WOOL GRASS BARE ROOT 4 - 6 IN. HT.									
	3271.0000 EACH		5.0000	-58.20 %	2.0900	-40.00 %	3.0000	-34.00 %	3.3000	-5,560.70
			16,355.00	-9,518.61	6,836.39	-6,542.00	9,813.00	10,794.30		
173	PLANT ESTABLISHMENT - SECOND YEAR									
	EST.			0.00 %		0.00 %		0.00 %		
			45,000.00		45,000.00		45,000.00	45,000.00		
174	PLANT ESTABLISHMENT - THIRD YEAR									
	EST.			0.00 %		0.00 %		0.00 %		
			40,000.00		40,000.00		40,000.00	40,000.00		
175	WEED CONTROL									
	EST.			0.00 %		0.00 %		0.00 %		
			10,000.00		10,000.00		10,000.00	10,000.00		
176	BARK OR WOOD CHIP MULCH									
	2200.0000 C.Y.		40.0000	-24.18 %	30.3300	-25.00 %	30.0000	-3.50 %	38.6000	-3,080.00
			88,000.00	-21,274.00	66,726.00	-22,000.00	66,000.00	84,920.00		

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
177	HIGH VISIBILITY FENCE									
	25950.0000	L.F.	3.0000	2.0000	-33.33%	4.0000	33.33%	2.1500	-28.33%	
			77,850.00	51,900.00	-25,950.00	103,800.00	25,950.00	55,792.50	-22,057.50	
TRAFFIC										
178	EXTRUDED CURB									
	12790.0000	L.F.	4.5000	5.5000	22.22%	4.7500	5.56%	6.0000	33.33%	
			57,555.00	70,345.00	12,790.00	60,752.50	3,197.50	76,740.00	19,185.00	
179	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST									
	38.0000	L.F.	30.0000	20.0500	-33.17%	20.5000	-31.67%	27.6000	-8.00%	
			1,140.00	761.90	-378.10	779.00	-361.00	1,048.80	-91.20	
180	BEAM GUARDRAIL TYPE 11									
	200.0000	L.F.	65.0000	73.0500	12.38%	75.0000	15.38%	73.0000	12.31%	
			13,000.00	14,610.00	1,610.00	15,000.00	2,000.00	14,600.00	1,600.00	
181	BEAM GUARDRAIL TYPE 31									
	22195.0000	L.F.	25.0000	19.3000	-22.80%	19.5000	-22.00%	20.9500	-16.20%	
			554,875.00	428,363.50	-126,511.50	432,802.50	-122,072.50	464,985.25	-89,889.75	
182	BEAM GUARDRAIL TRANSITION SECTION TYPE 2									
	2.0000	EACH	725.0000	910.0000	25.52%	920.0000	26.90%	1,100.0000	51.72%	
			1,450.00	1,820.00	370.00	1,840.00	390.00	2,200.00	750.00	
183	BEAM GUARDRAIL TRANSITION SECTION TYPE 16									
	4.0000	EACH	1,300.0000	1,130.0000	-13.08%	1,130.0000	-13.08%	2,200.0000	69.23%	
			5,200.00	4,520.00	-680.00	4,520.00	-680.00	8,800.00	3,600.00	
184	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	7.0000	EACH	1,300.0000	2,715.0000	108.85%	2,800.0000	115.38%	3,300.0000	153.85%	
			9,100.00	19,005.00	9,905.00	19,600.00	10,500.00	23,100.00	14,000.00	
185	BEAM GUARDRAIL TRANSITION SECTION TYPE T									
	6.0000	EACH	1,300.0000	445.0000	-65.77%	450.0000	-65.38%	1,100.0000	-15.38%	
			7,800.00	2,670.00	-5,130.00	2,700.00	-5,100.00	6,600.00	-1,200.00	
186	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	12.0000	EACH	2,400.0000	2,035.0000	-15.21%	2,112.0000	-12.00%	3,300.0000	37.50%	
			28,800.00	24,420.00	-4,380.00	25,344.00	-3,456.00	39,600.00	10,800.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. PARSONS RCI INC. ICON MATERIALS, A DIVISION OF
 8404 S 196TH ST 1216 140TH AVE CT E 6819 S 228TH ST
 KENT WA 98031-1145 98390-9656 KENT WA 98032-2961
 SEATTLE WA 981680697 SUMNER WA 983900370 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
187	BEAM GUARDRAIL BURIED TERMINAL TYPE 1									
	1.0000	EACH	1,100.0000	1,130.0000	2.73%	1,150.0000	4.55%	1,100.0000	0.00%	
			1,100.00	1,130.00	30.00	1,150.00	50.00	1,100.00	0.00	
188	BEAM GUARDRAIL BURIED TERMINAL TYPE 2									
	1427.0000	L.F.	40.0000	32.2000	-19.50%	33.0000	-17.50%	33.0000	-17.50%	
			57,080.00	45,949.40	-11,130.60	47,091.00	-9,989.00	47,091.00	-9,989.00	
189	BEAM GUARDRAIL ANCHOR TYPE 4									
	4.0000	EACH	700.0000	630.0000	-10.00%	640.0000	-8.57%	551.0000	-21.29%	
			2,800.00	2,520.00	-280.00	2,560.00	-240.00	2,204.00	-596.00	
190	BEAM GUARDRAIL ANCHOR TYPE 10									
	13.0000	EACH	700.0000	740.0000	5.71%	740.0000	5.71%	799.0000	14.14%	
			9,100.00	9,620.00	520.00	9,620.00	520.00	10,387.00	1,287.00	
191	PRECAST CONC. BARRIER TYPE 2									
	2882.0000	L.F.	26.0000	31.6500	21.73%	32.0000	23.08%	38.6000	48.46%	
			74,932.00	91,215.30	16,283.30	92,224.00	17,292.00	111,245.20	36,313.20	
192	SINGLE SLOPE CONCRETE BARRIER									
	43211.0000	L.F.	75.0000	71.8500	-4.20%	55.0000	-26.67%	67.2500	-10.33%	
			3,240,825.00	3,104,710.35	-136,114.65	2,376,605.00	-864,220.00	2,905,939.75	-334,885.25	
193	SINGLE SLOPE CONCRETE BARRIER TRANSITION SECTION									
	6.0000	EACH	3,500.0000	3,000.0000	-14.29%	1,500.0000	-57.14%	2,800.0000	-20.00%	
			21,000.00	18,000.00	-3,000.00	9,000.00	-12,000.00	16,800.00	-4,200.00	
194	TEMPORARY CONC. BARRIER									
	257696.0000	L.F.	10.0000	0.0100	-99.90%	1.0000	-90.00%	0.7300	-92.70%	
			2,576,960.00	2,576.96	2,574,383.04	257,696.00	2,319,264.00	188,118.08	2,388,841.92	
195	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER									
	1360.0000	L.F.	5.0000	7.4500	49.00%	7.5000	50.00%	8.2000	64.00%	
			6,800.00	10,132.00	3,332.00	10,200.00	3,400.00	11,152.00	4,352.00	
196	LOW TENSION CABLE BARRIER TERMINAL									
	1.0000	EACH	2,000.0000	2,150.0000	7.50%	2,020.0000	1.00%	8,300.0000	315.00%	
			2,000.00	2,150.00	150.00	2,020.00	20.00	8,300.00	6,300.00	
197	RESETTNG HIGH TENSION CABLE BARRIER									
	16258.0000	L.F.	9.0000	11.7500	30.56%	17.2000	91.11%	7.1500	-20.56%	
			146,322.00	191,031.50	44,709.50	279,637.60	133,315.60	116,244.70	-30,077.30	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SCARSELLA BROS., INC. PARSONS RCI INC. ICON MATERIALS, A DIVISION OF
 8404 S 196TH ST 1216 140TH AVE CT E 6819 S 228TH ST
 KENT WA 98031-1145 98390-9656 KENT WA 98032-2961
 SEATTLE WA 981680697 SUMNER WA 983900370 TUKWILA WA 981382050
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
198	FORCE ACCOUNT ADDITIONAL EST.	H. T. CABLE BARRIER COMPONENTS EST.		42,000.00	0.00 %	42,000.00	42,000.00	0.00 %	42,000.00	0.00 %
199	TEMPORARY IMPACT ATTENUATOR			4,500.0000	-2.89 %	4,500.0000	4,800.0000	0.00 %	4,800.0000	6.67 %
	15.0000	EACH		67,500.00	-1,950.00	67,500.00	72,000.00	0.00	72,000.00	4,500.00
200	RESETTING IMPACT ATTENUATOR			800.0000	13.75 %	920.0000	1,000.0000	15.00 %	1,000.0000	25.00 %
	18.0000	EACH		14,400.00	1,980.00	16,380.00	18,000.00	2,160.00	18,000.00	3,600.00
201	TRUCK-MOUNTED IMPACT ATTENUATOR			6,500.0000	361.54 %	10,560.0000	25,300.0000	62.46 %	25,300.0000	289.23 %
	2.0000	EACH		13,000.00	47,000.00	60,000.00	21,120.00	8,120.00	50,600.00	37,600.00
202	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR			40.0000	50.00 %	2.5000	46.0000	-93.75 %	46.0000	15.00 %
	1245.0000	HR		49,800.00	24,900.00	74,700.00	3,112.50	-46,687.50	57,270.00	7,470.00
203	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR EST.			2.00	0.00 %	2.00	2.00	0.00 %	2.00	0.00 %
204	FLEXIBLE GUIDE POST			27.0000	1.48 %	27.4000	30.0000	1.85 %	30.0000	11.11 %
	202.0000	EACH		5,454.00	80.80	5,534.80	6,060.00	101.00	6,060.00	606.00
205	BARRIER DELINEATOR			15.0000	17.33 %	17.6000	19.4000	10.00 %	19.4000	29.33 %
	61.0000	EACH		915.00	158.60	1,073.60	1,183.40	91.50	1,183.40	268.40
206	PAINT LINE			0.1300	0.00 %	0.1300	0.1500	0.00 %	0.1500	15.38 %
	194590.0000	L.F.		25,296.70	0.00	25,296.70	29,188.50	0.00	29,188.50	3,891.80
207	PROFILED PLASTIC LINE			1.0000	-60.00 %	0.4000	0.4000	-60.00 %	0.4000	-60.00 %
	202020.0000	L.F.		202,020.00	-121,212.00	80,808.00	80,808.00	-121,212.00	80,808.00	-121,212.00
208	PROFILED PLASTIC WIDE LANE LINE			3.5000	-32.86 %	2.3500	2.6000	-32.86 %	2.6000	-25.71 %
	14300.0000	L.F.		50,050.00	-16,445.00	33,605.00	37,180.00	-16,445.00	37,180.00	-12,870.00

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			PARSONS RCI INC.			ICON MATERIALS, A DIVISION OF	
	8404 S 196TH ST			1216 140TH AVE CT E			6819 S 228TH ST	
	KENT WA 98031-1145			98390-9656			KENT WA 98032-2961	
	SEATTLE WA 981680697			SUMNER WA 983900370			TUKWILA WA 981382050	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 698405			CONTRACTOR NUMBER : 755000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
209	PLASTIC STOP LINE									
	70.0000	L.F.	10.0000	15.0000	50.00 %	15.0000	50.00 %	16.5000	65.00 %	
			700.00	1,050.00	350.00	1,050.00	350.00	1,155.00	455.00	
210	PLASTIC TRAFFIC ARROW									
	9.0000	EACH	150.0000	125.0000	-16.67 %	125.0000	-16.67 %	138.0000	-8.00 %	
			1,350.00	1,125.00	-225.00	1,125.00	-225.00	1,242.00	-108.00	
211	PLASTIC TRAFFIC LETTER									
	12.0000	EACH	50.0000	55.0000	10.00 %	55.0000	10.00 %	60.0000	20.00 %	
			600.00	660.00	60.00	660.00	60.00	720.00	120.00	
212	PLASTIC RAILROAD CROSSING SYMBOL									
	1.0000	EACH	400.0000	1,000.0000	150.00 %	1,000.0000	150.00 %	1,100.0000	175.00 %	
			400.00	1,000.00	600.00	1,000.00	600.00	1,100.00	700.00	
213	PLASTIC DRAINAGE MARKING									
	213.0000	EACH	20.0000	20.0000	0.00 %	20.0000	0.00 %	22.0000	10.00 %	
			4,260.00	4,260.00	0.00	4,260.00	0.00	4,686.00	426.00	
214	PLASTIC JUNCTION BOX MARKING									
	194.0000	EACH	20.0000	25.0000	25.00 %	25.0000	25.00 %	28.0000	40.00 %	
			3,880.00	4,850.00	970.00	4,850.00	970.00	5,432.00	1,552.00	
215	PLASTIC AERIAL SURVEILLANCE FULL MARKER									
	4.0000	EACH	150.0000	100.0000	-33.33 %	100.0000	-33.33 %	110.0000	-26.67 %	
			600.00	400.00	-200.00	400.00	-200.00	440.00	-160.00	
216	PLASTIC AERIAL SURVEILLANCE 1/2 MARKER									
	3.0000	EACH	150.0000	100.0000	-33.33 %	100.0000	-33.33 %	110.0000	-26.67 %	
			450.00	300.00	-150.00	300.00	-150.00	330.00	-120.00	
217	SHOULDER RUMBLE STRIP TYPE 1									
	37.1000	MI.	700.0000	900.0000	28.57 %	900.0000	28.57 %	992.0000	41.71 %	
			25,970.00	33,390.00	7,420.00	33,390.00	7,420.00	36,803.20	10,833.20	
218	RAISED PAVEMENT MARKER TYPE 2									
	45.0000	HUND	310.0000	400.0000	29.03 %	400.0000	29.03 %	441.0000	42.26 %	
			13,950.00	18,000.00	4,050.00	18,000.00	4,050.00	19,845.00	5,895.00	
219	TEMPORARY PAVEMENT MARKING									
	910050.0000	L.F.	0.7500	0.1000	-86.67 %	0.1000	-86.67 %	0.1100	-85.33 %	
			682,537.50	91,005.00	-591,532.50	91,005.00	-591,532.50	100,105.50	-582,432.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
220	PERMANENT SIGNING	L.S.		-7.89 %		-5.26 %		69.93 %		
			190,000.00		175,000.00		180,000.00		322,860.00	132,860.00
221	CANTILEVER SIGN STRUCTURE NO. 1	L.S.		45.59 %		79.49 %		89.49 %		
			39,000.00		56,779.00		70,000.00		73,900.00	34,900.00
222	CANTILEVER SIGN STRUCTURE NO. 2	L.S.		54.96 %		89.19 %		105.41 %		
			37,000.00		57,336.00		70,000.00		76,000.00	39,000.00
223	CANTILEVER SIGN STRUCTURE NO. 3	L.S.		47.51 %		79.49 %		87.44 %		
			39,000.00		57,529.00		70,000.00		73,100.00	34,100.00
224	TEMPORARY ILLUMINATION SYSTEM SCA 819	L.S.		347.63 %		243.20 %		225.25 %		
			75,758.00		339,112.00		260,000.00		246,400.00	170,642.00
225	TEMPORARY ILLUMINATION SYSTEM SCA 527	L.S.		298.16 %		188.08 %		200.88 %		
			62,483.00		248,785.00		180,000.00		188,000.00	125,517.00
226	TEMPORARY ILLUMINATION SYSTEM SCX 2888	L.S.		235.68 %		211.54 %		219.33 %		
			25,679.00		86,198.00		80,000.00		82,000.00	56,321.00
227	ILLUMINATION SYSTEM SCA 527	L.S.		-16.43 %		-24.47 %		-21.88 %		
			231,683.00		193,624.00		175,000.00		181,000.00	-50,683.00
228	ILLUMINATION SYSTEM SCA 528	L.S.		-22.66 %		-26.36 %		-23.30 %		
			162,964.00		126,033.00		120,000.00		125,000.00	-37,964.00
229	ILLUMINATION SYSTEM SCA 819	L.S.		-0.05 %		-6.82 %		-2.98 %		
			312,293.00		312,152.00		291,000.00		303,000.00	-9,293.00
230	ILLUMINATION SYSTEM SCA 1796	L.S.		-10.04 %		2.60 %		8.75 %		
			73,102.00		65,764.00		75,000.00		79,500.00	6,398.00

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
231	ILLUMINATION SYSTEM SCA 842	L.S.			22.70 %			42.43 %		48.45 %
			49,849.00	61,165.00	11,316.00	71,000.00	21,151.00	74,000.00	24,151.00	
232	ILLUMINATION SYSTEM SCA 1970	L.S.			-22.17 %			9.42 %		17.08 %
			9,139.00	7,113.00	-2,026.00	10,000.00	861.00	10,700.00	1,561.00	
233	CONDUIT SYSTEM	L.S.			-50.27 %			-59.74 %		-58.01 %
			347,717.06	172,906.00	-174,811.06	140,000.00	-207,717.06	146,000.00	-201,717.06	
234	HIGHWAY ADVISORY RADIO SIGN SYSTEM	L.S.			-24.51 %			-6.96 %		-3.98 %
			26,869.60	20,283.00	-6,586.60	25,000.00	-1,869.60	25,800.00	-1,069.60	
235	SEQUENTIAL ARROW SIGN	HR			-11.11 %			33.33 %		-74.44 %
	5750.0000		4.5000	4.0000	-11.11 %	6.0000	33.33 %	1.1500	-74.44 %	
			25,875.00	23,000.00	-2,875.00	34,500.00	8,625.00	6,612.50	-19,262.50	
236	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			284.62 %			361.54 %		71.79 %
	5.0000		3,900.0000	15,000.0000	284.62 %	18,000.0000	361.54 %	6,700.0000	71.79 %	
			19,500.00	75,000.00	55,500.00	90,000.00	70,500.00	33,500.00	14,000.00	
237	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			0.00 %			-50.00 %		-70.83 %
	7846.0000		6.0000	6.0000	0.00 %	3.0000	-50.00 %	1.7500	-70.83 %	
			47,076.00	47,076.00	0.00	23,538.00	-23,538.00	13,730.50	-33,345.50	
238	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			235.12 %			151.34 %		136.26 %
			59,680.00	200,000.00	140,320.00	150,000.00	90,320.00	141,000.00	81,320.00	
239	FLAGGERS AND SPOTTERS	HR			31.25 %			25.00 %		16.00 %
	300.0000		40.0000	52.5000	31.25 %	50.0000	25.00 %	46.4000	16.00 %	
			12,000.00	15,750.00	3,750.00	15,000.00	3,000.00	13,920.00	1,920.00	
240	OTHER TRAFFIC CONTROL LABOR	HR			-10.00 %			0.00 %		22.50 %
	25200.0000		40.0000	36.0000	-10.00 %	40.0000	0.00 %	49.0000	22.50 %	
			1,008,000.00	907,200.00	-100,800.00	1,008,000.00	0.00	1,234,800.00	226,800.00	
241	TRAFFIC CONTROL SUPERVISOR	L.S.			2,121.98 %			1,288.73 %		798.79 %
			18,002.00	400,000.00	381,998.00	250,000.00	231,998.00	161,800.00	143,798.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
242	CONSTRUCTION SIGNS CLASS A 2612.0000	S.F.	16.0000 41,792.00	20.0000 52,240.00	25.00 % 10,448.00	13.0000 33,956.00	-18.75 % -7,836.00	16.5000 43,098.00	3.13 % 1,306.00	
243	TEMPORARY TRAFFIC SIGNAL SYSTEM L.S.		85,700.00	99,620.00	16.24 % 13,920.00	100,000.00	16.69 % 14,300.00	68,800.00	-19.72 % -16,900.00	
OTHER ITEMS										
244	TYPE C PROGRESS SCHEDULE L.S.		50,000.00	50,000.00	0.00 % 0.00	100,000.00	100.00 % 50,000.00	50,000.00	0.00 % 0.00	
245	STRUCTURE EXCAVATION CLASS B INCL. HAUL 17581.0000	C.Y.	15.0000 263,715.00	6.0000 105,486.00	-60.00 % -158,229.00	1.0000 17,581.00	-93.33 % -246,134.00	8.5000 149,438.50	-43.33 % -114,276.50	
246	SHORING OR EXTRA EXCAVATION CLASS B 87120.0000	S.F.	0.5000 43,560.00	0.4000 34,848.00	-20.00 % -8,712.00	0.0100 871.20	-98.00 % -42,688.80	1.0000 87,120.00	100.00 % 43,560.00	
247	GRAVEL BACKFILL FOR DRAIN 26.0000	C.Y.	45.0000 1,170.00	110.0000 2,860.00	144.44 % 1,690.00	20.0000 520.00	-55.56 % -650.00	55.0000 1,430.00	22.22 % 260.00	
248	CONTROLLED DENSITY FILL 10.4000	C.Y.	150.0000 1,560.00	175.0000 1,820.00	16.67 % 260.00	150.0000 1,560.00	0.00 % 0.00	346.0000 3,598.40	130.67 % 2,038.40	
249	CONCRETE CAP 7.0000	C.Y.	100.0000 700.00	1,200.0000 8,400.00	1,100.00 % 7,700.00	1,000.0000 7,000.00	900.00 % 6,300.00	250.0000 1,750.00	150.00 % 1,050.00	
250	CURE BOX L.S.		4,000.00	10,000.00	150.00 % 6,000.00	2,650.00	-33.75 % -1,350.00	279.00	-93.03 % -3,721.00	
251	PLUGGING EXISTING PIPE 85.0000	EACH	200.0000 17,000.00	250.0000 21,250.00	25.00 % 4,250.00	200.0000 17,000.00	0.00 % 0.00	496.0000 42,160.00	148.00 % 25,160.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			PARSONS RCI INC.			ICON MATERIALS, A DIVISION OF	
	8404 S 196TH ST			1216 140TH AVE CT E			6819 S 228TH ST	
	KENT WA 98031-1145			98390-9656			KENT WA 98032-2961	
	SEATTLE WA 981680697			SUMNER WA 983900370			TUKWILA WA 981382050	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 698405			CONTRACTOR NUMBER : 755000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
252	STRUCTURE SURVEYING	L.S.								
			330,500.00	-62.18 %	125,000.00	-205,500.00	135,000.00	-59.15 %	150,000.00	-180,500.00
253	LICENSED SURVEYING	EST.								
			20,000.00	0.00 %	20,000.00		20,000.00	0.00 %	20,000.00	0.00 %
254	COATED CHAIN LINK FENCE TYPE 3	L.F.								
	5045.0000		21.0000	-33.33 %	14.0000	-35,315.00	28.5000	35.71 %	17.5000	-16.67 %
			105,945.00		70,630.00		143,782.50	37,837.50	88,287.50	-17,657.50
255	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE	EACH								
	41.0000		150.0000	50.00 %	225.0000	3,075.00	185.0000	23.33 %	314.0000	109.33 %
			6,150.00		9,225.00		7,585.00	1,435.00	12,874.00	6,724.00
256	DOUBLE 20 FT. COATED CHAIN LINK GATE	EACH								
	4.0000		1,250.0000	56.00 %	1,950.0000	2,800.00	1,260.0000	0.80 %	1,190.0000	-4.80 %
			5,000.00		7,800.00		5,040.00	40.00	4,760.00	-240.00
257	WIRE FENCE TYPE 1	L.F.								
	7840.0000		7.0000	-50.71 %	3.4500	-27,832.00	28.5000	307.14 %	6.5000	-7.14 %
			54,880.00		27,048.00		223,440.00	168,560.00	50,960.00	-3,920.00
258	ADJUST CATCH BASIN	EACH								
	87.0000		500.0000	-40.00 %	300.0000	-17,400.00	350.0000	-30.00 %	524.0000	4.80 %
			43,500.00		26,100.00		30,450.00	-13,050.00	45,588.00	2,088.00
259	ABANDON EXISTING DRAINAGE STRUCTURE	EACH								
	74.0000		1,000.0000	-50.00 %	500.0000	-37,000.00	200.0000	-80.00 %	578.0000	-42.20 %
			74,000.00		37,000.00		14,800.00	-59,200.00	42,772.00	-31,228.00
260	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN	EACH								
	11.0000		300.0000	41.67 %	425.0000	1,375.00	70.0000	-76.67 %	319.0000	6.33 %
			3,300.00		4,675.00		770.00	-2,530.00	3,509.00	209.00
261	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.								
			5,000.00	100.00 %	10,000.00	5,000.00	7,500.00	50.00 %	11,000.00	120.00 %
262	ADJUST JUNCTION BOX	EACH								
	19.0000		285.0000	4.21 %	297.0000	228.00	225.0000	-21.05 %	435.0000	52.63 %
			5,415.00		5,643.00		4,275.00	-1,140.00	8,265.00	2,850.00

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS., INC.			PARSONS RCI INC.			ICON MATERIALS, A DIVISION OF	
	8404 S 196TH ST			1216 140TH AVE CT E			6819 S 228TH ST	
	KENT WA 98031-1145			98390-9656			KENT WA 98032-2961	
	SEATTLE WA 981680697			SUMNER WA 983900370			TUKWILA WA 981382050	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 698405			CONTRACTOR NUMBER : 755000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
263	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	
			150,000.00	150,000.00		150,000.00	150,000.00		
264	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	
			5.00	5.00		5.00	5.00		
265	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-32.00	-32.00		-32.00	-32.00		
266	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			842,450.00	842,450.00		842,450.00	842,450.00		
267	SPCC PLAN	L.S.			-49.90 %			-94.99 %	
			9,980.00	5,000.00	-4,980.00	4,681.00	500.00	-9,480.00	
268	FIELD OFFICE BUILDING	L.S.			32.00 %			30.00 %	
			20,000.00	26,400.00	6,400.00	50,000.00	30,000.00	26,000.00	
269	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.			50.00 %			10.00 %	
	7640.0000		1.5000	2.2500	50.00 %	2.0000	1.6500	10.00 %	
			11,460.00	17,190.00	5,730.00	15,280.00	12,606.00	1,146.00	
270	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			62.50 %			10.00 %	
	924.0000		2.0000	3.2500	62.50 %	1.0000	2.2000	10.00 %	
			1,848.00	3,003.00	1,155.00	924.00	2,032.80	184.80	
271	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	S.Y.			8.33 %			6.67 %	
	600.0000		3.0000	3.2500	8.33 %	2.5000	3.2000	6.67 %	
			1,800.00	1,950.00	150.00	1,500.00	1,920.00	120.00	
272	TEMPORARY GEOSYNTHETIC RETAINING WALL	S.F.			-84.06 %			-88.89 %	
	5909.0000		90.0000	14.3500	-84.06 %	15.0000	10.0000	-88.89 %	
			531,810.00	84,794.15	-447,015.85	88,635.00	59,090.00	-472,720.00	
273	GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL	TON			-58.33 %			-52.17 %	
	4177.0000		30.0000	12.5000	-58.33 %	9.5000	14.3500	-52.17 %	
			125,310.00	52,212.50	-73,097.50	39,681.50	59,939.95	-65,370.05	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
274	4 - HOUR MODIFIED CONC. CLASS 3000 567.0000	C.Y.	325.0000 184,275.00	600.0000 340,200.00	84.62 % 155,925.00	250.0000 141,750.00	-23.08 % -42,525.00	164.0000 92,988.00	-49.54 % -91,287.00	
275	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTION EST.		6,000.00	6,000.00	0.00 %	6,000.00	0.00 %	6,000.00	0.00 %	
276	REMOVING EXISTING BRIDGE 5/305 E L.S.		97,000.00	40,000.00	-58.76 % -57,000.00	100,000.00	3.09 % 3,000.00	49,700.00	-48.76 % -47,300.00	
277	REMOVING EXISTING BRIDGE 5/305 W L.S.		97,000.00	40,000.00	-58.76 % -57,000.00	100,000.00	3.09 % 3,000.00	49,700.00	-48.76 % -47,300.00	
278	REMOVING EXISTING BRIDGE 5/308 E L.S.		365,500.00	175,000.00	-52.12 % -190,500.00	250,000.00	-31.60 % -115,500.00	188,900.00	-48.32 % -176,600.00	
279	REMOVING EXISTING BRIDGE 5/308 W L.S.		365,500.00	125,000.00	-65.80 % -240,500.00	250,000.00	-31.60 % -115,500.00	131,000.00	-64.16 % -234,500.00	
280	ST. REINF. BAR FOR CULVERT RETROFIT 980.0000	LB.	2.5000 2,450.00	3.0000 2,940.00	20.00 % 490.00	1.3000 1,274.00	-48.00 % -1,176.00	2.4500 2,401.00	-2.00 % -49.00	
281	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 38.0000	L.F.	46.0000 1,748.00	35.0000 1,330.00	-23.91 % -418.00	25.0000 950.00	-45.65 % -798.00	42.0000 1,596.00	-8.70 % -152.00	
282	CONC. CLASS 4000 FOR CULVERT RETROFIT 8.5000	C.Y.	1,000.0000 8,500.00	1,000.0000 8,500.00	0.00 % 0.00	1,000.0000 8,500.00	0.00 % 0.00	447.0000 3,799.50	-55.30 % -4,700.50	
283	COMMERCIAL HMA 40.2000	TON	170.0000 6,834.00	150.0000 6,030.00	-11.76 % -804.00	150.0000 6,030.00	-11.76 % -804.00	127.0000 5,105.40	-25.29 % -1,728.60	
284	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS., INC. 8404 S 196TH ST KENT WA 98031-1145 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER			
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
285	FORCE ACCOUNT GIBSON RD.	EST.		0.00 %		0.00 %		0.00 %		
			100,000.00		100,000.00		100,000.00		100,000.00	
286	TEMPORARY EROSION CONTROL BLANKET 33093.0000	S.Y.	3.2500 107,552.25	-58.46 % -62,876.70	1.3500 44,675.55	-38.46 % -41,366.25	2.0000 66,186.00	-38.46 % -41,366.25	1.6500 54,603.45	-49.23 % -52,948.80
287	TEMPORARY NON-DRIVEN SHORING 270.0000	S.F.	10.0000 2,700.00	300.00 % 8,100.00	40.0000 10,800.00	100.00 % 2,700.00	20.0000 5,400.00	100.00 % 2,700.00	33.5000 9,045.00	235.00 % 6,345.00
288	TOPSOIL TYPE B 7455.0000	C.Y.	10.0000 74,550.00	-30.00 % -22,365.00	7.0000 52,185.00	-20.00 % -14,910.00	8.0000 59,640.00	-20.00 % -14,910.00	9.5000 70,822.50	-5.00 % -3,727.50
289	PORTABLE CCTV CAMERA	L.S.		50.35 %		32.00 %		32.00 %		42.20 %
			50,000.00	25,177.00	75,177.00	16,000.00	66,000.00	16,000.00	71,100.00	21,100.00
CONTRACT TOTAL			<u>\$68,294,765.61</u>	<u>-9.96%</u>	<u>\$61,494,605.66</u>	<u>-8.39%</u>	<u>\$62,561,700.75</u>	<u>-8.39%</u>	<u>\$63,998,340.50</u>	<u>-6.29%</u>
BASE TOTAL			<u>\$68,294,765.61</u>	<u>-9.96%</u>	<u>\$61,494,605.66</u>	<u>-8.39%</u>	<u>\$62,561,700.75</u>	<u>-8.39%</u>	<u>\$63,998,340.50</u>	<u>-6.29%</u>

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
1	MOBILIZATION	L.S.			13.79 %			19.46 %
			5,690,543.40	6,475,000.00	784,456.60	6,798,000.00	1,107,456.60	
2	CLEARING AND GRUBBING							
	142.5000	ACRE	5,000.0000	3,000.0000	-40.00 %	9,000.0000	80.00 %	
			712,500.00	427,500.00	-285,000.00	1,282,500.00	570,000.00	
3	REMOVING DRAINAGE STRUCTURE							
	22.0000	EACH	510.0000	280.0000	-45.10 %	330.0000	-35.29 %	
			11,220.00	6,160.00	-5,060.00	7,260.00	-3,960.00	
4	REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS							
		EST.			0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		
5	REMOVING SHAFT OBSTRUCTIONS							
		EST.			0.00 %		0.00 %	
			626,000.00	626,000.00		626,000.00		
6	REMOVING EXISTING BRIDGE 5/302 E							
		L.S.			-35.21 %		97.18 %	
			71,000.00	46,000.00	-25,000.00	140,000.00	69,000.00	
7	REMOVING EXISTING BRIDGE 5/302 W							
		L.S.			-35.21 %		92.14 %	
			71,000.00	46,000.00	-25,000.00	136,421.10	65,421.10	
8	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
9	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
10	REMOVING ASPHALT CONC. PAVEMENT							
	10000.0000	S.Y.	5.0000	3.0000	-40.00 %	7.0000	40.00 %	
			50,000.00	30,000.00	-20,000.00	70,000.00	20,000.00	
11	REMOVING CONC. BARRIER							
	1969.0000	L.F.	10.0000	5.0000	-50.00 %	4.0000	-60.00 %	
			19,690.00	9,845.00	-9,845.00	7,876.00	-11,814.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION							
12	REMOVING GUARDRAIL 12020.0000	L.F.	4.5000 54,090.00	4.2500 51,085.00	-5.56 % -3,005.00	4.5000 54,090.00	0.00 % 0.00
13	REMOVING GUARDRAIL ANCHOR 45.0000	EACH	210.0000 9,450.00	210.0000 9,450.00	0.00 % 0.00	260.0000 11,700.00	23.81 % 2,250.00
14	REMOVING TEMPORARY PAVEMENT MARKING 910050.0000	L.F.	0.2500 227,512.50	0.3000 273,015.00	20.00 % 45,502.50	0.3000 273,015.00	20.00 % 45,502.50
15	REMOVING PAINT LINE 201410.0000	L.F.	0.4500 90,634.50	0.4500 90,634.50	0.00 % 0.00	0.5000 100,705.00	11.11 % 10,070.50
16	REMOVING PLASTIC LINE 20690.0000	L.F.	0.8700 18,000.30	0.6000 12,414.00	-31.03 % -5,586.30	0.7000 14,483.00	-19.54 % -3,517.30
17	REMOVING RAISED PAVEMENT MARKER 265.2000	HUND	100.0000 26,520.00	113.0000 29,967.60	13.00 % 3,447.60	120.0000 31,824.00	20.00 % 5,304.00
18	REMOVING MISCELLANEOUS TRAFFIC ITEM L.S.		2,924.00	4,105.00	40.39 % 1,181.00	4,300.00	47.06 % 1,376.00
19	REMOVING CHAIN LINK FENCE 410.0000	L.F.	7.0000 2,870.00	2.5000 1,025.00	-64.29 % -1,845.00	5.0000 2,050.00	-28.57 % -820.00
20	REMOVING WIRE FENCE 7790.0000	L.F.	1.5000 11,685.00	1.5000 11,685.00	0.00 % 0.00	3.0000 23,370.00	100.00 % 11,685.00
21	REMOVING CABLE BARRIER 44510.0000	L.F.	1.5000 66,765.00	1.7500 77,892.50	16.67 % 11,127.50	2.0000 89,020.00	33.33 % 22,255.00
22	REMOVING DRAINAGE PIPE 1372.0000	L.F.	15.0000 20,580.00	11.0000 15,092.00	-26.67 % -5,488.00	12.0000 16,464.00	-20.00 % -4,116.00

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
23	REMOVING EARTH BERM	L.S.			66.67 %		-48.00 %
			1,500.00	2,500.00	1,000.00	780.00	-720.00
24	REMOVING EMERGENCY VEHICLE TURNAROUND	L.S.			25.00 %		-82.50 %
			2,000.00	2,500.00	500.00	350.00	-1,650.00
25	FORCE ACCOUNT REMOVING DOSING TANK	EST.			0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00	
GRADING							
26	ROADWAY EXCAVATION INCL. HAUL	C.Y.	6.5000	9.0000	38.46 %	8.5000	30.77 %
	426050.0000		2,769,325.00	3,834,450.00	1,065,125.00	3,621,425.00	852,100.00
27	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.	9.0000	5.5000	-38.89 %	7.0000	-22.22 %
	40861.0000		367,749.00	224,735.50	-143,013.50	286,027.00	-81,722.00
28	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL	C.Y.	16.0000	10.0000	-37.50 %	15.0000	-6.25 %
	11470.0000		183,520.00	114,700.00	-68,820.00	172,050.00	-11,470.00
29	COMMON BORROW INCL. HAUL	C.Y.	12.5000	13.0000	4.00 %	18.0000	44.00 %
	4000.0000		50,000.00	52,000.00	2,000.00	72,000.00	22,000.00
30	SELECT BORROW INCL. HAUL	TON	5.2500	1.0000	-80.95 %	4.9000	-6.67 %
	260160.0000		1,365,840.00	260,160.00	1,105,680.00	1,274,784.00	-91,056.00
31	GRAVEL BORROW INCL. HAUL	TON	10.0000	10.0000	0.00 %	8.0000	-20.00 %
	32435.0000		324,350.00	324,350.00	0.00	259,480.00	-64,870.00

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING							
32	EMBANKMENT COMPACTION 166430.0000	C.Y.	1.0000 166,430.00	2.0000 332,860.00	100.00 % 166,430.00	3.5000 582,505.00	250.00 % 416,075.00
DRAINAGE							
33	DITCH EXCAVATION INCL. HAUL 920.0000	C.Y.	17.0000 15,640.00	20.0000 18,400.00	17.65 % 2,760.00	7.0000 6,440.00	-58.82 % -9,200.00
34	ECOLOGY EMBANKMENT 633170.0000	S.F.	3.0000 1,899,510.00	3.2500 2,057,802.50	8.33 % 158,292.50	1.2000 759,804.00	-60.00 % 1,139,706.00
35	GRATE INLET TYPE 2 109.0000	EACH	2,000.0000 218,000.00	2,380.0000 259,420.00	19.00 % 41,420.00	2,800.0000 305,200.00	40.00 % 87,200.00
36	DROP INLET TYPE 1 5.0000	EACH	4,000.0000 20,000.00	3,760.0000 18,800.00	-6.00 % -1,200.00	4,500.0000 22,500.00	12.50 % 2,500.00
37	DROP INLET TYPE 2 1.0000	EACH	4,000.0000 4,000.00	5,130.0000 5,130.00	28.25 % 1,130.00	5,700.0000 5,700.00	42.50 % 1,700.00
38	STREAMBED GRAVEL 870.0000	C.Y.	50.0000 43,500.00	55.0000 47,850.00	10.00 % 4,350.00	55.0000 47,850.00	10.00 % 4,350.00
39	LIGHT LOOSE RIPRAP 6.0000	C.Y.	80.0000 480.00	90.0000 540.00	12.50 % 60.00	220.0000 1,320.00	175.00 % 840.00
40	QUARRY SPALLS 4547.0000	C.Y.	45.0000 204,615.00	40.0000 181,880.00	-11.11 % -22,735.00	47.0000 213,709.00	4.44 % 9,094.00
41	UNDERDRAIN PIPE 6 IN. DIAM. 1419.0000	L.F.	12.0000 17,028.00	11.0000 15,609.00	-8.33 % -1,419.00	7.0000 9,933.00	-41.67 % -7,095.00

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
42	SCHEDULE A CULV. PIPE 12 IN. DIAM.									
	89.0000	L.F.	95.0000	25.0000	-73.68 %	28.0000	-70.53 %			
			8,455.00	2,225.00	-6,230.00	2,492.00	-5,963.00			
43	SCHEDULE A CULV. PIPE 18 IN. DIAM.									
	145.0000	L.F.	40.0000	57.0000	42.50 %	58.0000	45.00 %			
			5,800.00	8,265.00	2,465.00	8,410.00	2,610.00			
44	PLAIN CONC. CULV. PIPE 12 IN. DIAM.									
	15.0000	L.F.	38.0000	173.0000	355.26 %	54.0000	42.11 %			
			570.00	2,595.00	2,025.00	810.00	240.00			
45	PLAIN CONC. CULV. PIPE 18 IN. DIAM.									
	299.0000	L.F.	50.0000	101.0000	102.00 %	62.0000	24.00 %			
			14,950.00	30,199.00	15,249.00	18,538.00	3,588.00			
46	PLAIN CONC. CULV. PIPE 24 IN. DIAM.									
	63.0000	L.F.	150.0000	168.0000	12.00 %	98.0000	-34.67 %			
			9,450.00	10,584.00	1,134.00	6,174.00	-3,276.00			
47	CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.									
	102.0000	L.F.	50.0000	99.0000	98.00 %	83.0000	66.00 %			
			5,100.00	10,098.00	4,998.00	8,466.00	3,366.00			
48	LLDPE GEOMEMBRANE LINING SYSTEM									
	7627.0000	S.Y.	25.0000	34.0000	36.00 %	30.0000	20.00 %			
			190,675.00	259,318.00	68,643.00	228,810.00	38,135.00			
STORM SEWER										
49	CATCH BASIN TYPE 2 54 IN. DIAM. W/ FLOW RESTRICTOR									
	3.0000	EACH	3,500.0000	5,196.0000	48.46 %	6,100.0000	74.29 %			
			10,500.00	15,588.00	5,088.00	18,300.00	7,800.00			
50	CATCH BASIN TYPE 2 48 IN. DIAM.									
	48.0000	EACH	2,000.0000	2,605.0000	30.25 %	4,300.0000	115.00 %			
			96,000.00	125,040.00	29,040.00	206,400.00	110,400.00			
51	TESTING STORM SEWER PIPE									
	18460.0000	L.F.	2.0000	1.5000	-25.00 %	4.0000	100.00 %			
			36,920.00	27,690.00	-9,230.00	73,840.00	36,920.00			

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STORM SEWER								
52	CL. III REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.							
	477.0000 L.F.		45.0000	61.0000	35.56 %	73.0000	62.22 %	
			21,465.00	29,097.00	7,632.00	34,821.00	13,356.00	
53	CL. III REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.							
	300.0000 L.F.		65.0000	60.0000	-7.69 %	56.0000	-13.85 %	
			19,500.00	18,000.00	-1,500.00	16,800.00	-2,700.00	
54	CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.							
	1542.0000 L.F.		45.0000	48.0000	6.67 %	59.0000	31.11 %	
			69,390.00	74,016.00	4,626.00	90,978.00	21,588.00	
55	CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.							
	409.0000 L.F.		72.0000	55.0000	-23.61 %	76.0000	5.56 %	
			29,448.00	22,495.00	-6,953.00	31,084.00	1,636.00	
56	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.							
	1700.0000 L.F.		48.0000	51.0000	6.25 %	66.0000	37.50 %	
			81,600.00	86,700.00	5,100.00	112,200.00	30,600.00	
57	CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.							
	1150.0000 L.F.		72.0000	53.0000	-26.39 %	60.0000	-16.67 %	
			82,800.00	60,950.00	-21,850.00	69,000.00	-13,800.00	
58	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.							
	10803.0000 L.F.		41.0000	44.0000	7.32 %	43.0000	4.88 %	
			442,923.00	475,332.00	32,409.00	464,529.00	21,606.00	
59	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.							
	830.0000 L.F.		60.0000	51.0000	-15.00 %	73.0000	21.67 %	
			49,800.00	42,330.00	-7,470.00	60,590.00	10,790.00	
60	BORING OR JACKING STEEL CASING 18 IN. DIAM.							
	540.0000 L.F.		300.0000	525.0000	75.00 %	400.0000	33.33 %	
			162,000.00	283,500.00	121,500.00	216,000.00	54,000.00	
61	BORING OR JACKING STEEL CASING 24 IN. DIAM.							
	287.2000 L.F.		350.0000	550.0000	57.14 %	400.0000	14.29 %	
			100,520.00	157,960.00	57,440.00	114,880.00	14,360.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
WATER LINES								
62	DUCTILE IRON PIPE FOR WATER MAIN 24 IN. DIAM.							
	387.0000	L.F.	250.0000	191.0000	-23.60 %	170.0000	-32.00 %	
			96,750.00	73,917.00	-22,833.00	65,790.00	-30,960.00	
STRUCTURE								
63	TEMPORARY BRIDGE							
		L.S.			-35.43 %		-40.94 %	
			254,000.00	164,000.00	-90,000.00	150,000.00	-104,000.00	
64	STRUCTURE EXCAVATION CLASS A INCL. HAUL							
	3029.0000	C.Y.	30.0000	24.0000	-20.00 %	34.0000	13.33 %	
			90,870.00	72,696.00	-18,174.00	102,986.00	12,116.00	
65	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL							
	3408.0000	C.Y.	450.0000	425.0000	-5.56 %	550.0000	22.22 %	
			1,533,600.00	1,448,400.00	-85,200.00	1,874,400.00	340,800.00	
66	SHORING OR EXTRA EXCAVATION CL. A							
		L.S.			18.21 %		7.73 %	
			238,560.00	282,000.00	43,440.00	257,000.00	18,440.00	
67	GRAVEL BACKFILL FOR WALL							
	1650.0000	C.Y.	45.0000	55.0000	22.22 %	31.0000	-31.11 %	
			74,250.00	90,750.00	16,500.00	51,150.00	-23,100.00	
68	FURNISHING & PLACING TEMP. CASING FOR 4'-0" DIA. SHAFT							
	1230.0000	L.F.	350.0000	52.0000	-85.14 %	55.0000	-84.29 %	
			430,500.00	63,960.00	-366,540.00	67,650.00	-362,850.00	
69	FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIA. SHAFT							
	405.0000	L.F.	350.0000	180.0000	-48.57 %	200.0000	-42.86 %	
			141,750.00	72,900.00	-68,850.00	81,000.00	-60,750.00	
70	FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT							
	34.0000	L.F.	400.0000	359.0000	-10.25 %	385.0000	-3.75 %	
			13,600.00	12,206.00	-1,394.00	13,090.00	-510.00	
71	FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT							
	110.0000	L.F.	500.0000	472.0000	-5.60 %	500.0000	0.00 %	
			55,000.00	51,920.00	-3,080.00	55,000.00	0.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
72	PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT							
	10.0000	EACH	2,500.0000	1,540.0000	-38.40 %	1,600.0000	-36.00 %	
			25,000.00	15,400.00	-9,600.00	16,000.00	-9,000.00	
73	CASING SHORING							
	372.0000	L.F.	225.0000	52.0000	-76.89 %	55.0000	-75.56 %	
			83,700.00	19,344.00	-64,356.00	20,460.00	-63,240.00	
74	SHAFT - 24 IN. DIAMETER							
	107.5000	L.F.	200.0000	180.0000	-10.00 %	425.0000	112.50 %	
			21,500.00	19,350.00	-2,150.00	45,687.50	24,187.50	
75	FURNISHING SOLDIER PILE - W12 X 120							
	138.0000	L.F.	225.0000	103.0000	-54.22 %	52.0000	-76.89 %	
			31,050.00	14,214.00	-16,836.00	7,176.00	-23,874.00	
76	ST. REINF. BAR FOR BRIDGE							
	298111.0000	LB.	1.1000	1.3000	18.18 %	1.3000	18.18 %	
			327,922.10	387,544.30	59,622.20	387,544.30	59,622.20	
77	ST. REINF. BAR FOR RETAINING WALL							
	41535.0000	LB.	1.2000	1.3000	8.33 %	1.2000	0.00 %	
			49,842.00	53,995.50	4,153.50	49,842.00	0.00	
78	ST. REINF. BAR FOR CRASH WALL							
	37000.0000	LB.	1.1000	1.3000	18.18 %	1.2000	9.09 %	
			40,700.00	48,100.00	7,400.00	44,400.00	3,700.00	
79	ST. REINF. BAR FOR SHAFT							
	625837.0000	LB.	1.1000	1.3500	22.73 %	1.3000	18.18 %	
			688,420.70	844,879.95	156,459.25	813,588.10	125,167.40	
80	CSL ACCESS TUBE							
	19808.0000	L.F.	10.0000	11.0000	10.00 %	8.0000	-20.00 %	
			198,080.00	217,888.00	19,808.00	158,464.00	-39,616.00	
81	CONC. CLASS 4000 FOR CRASH WALL							
	576.0000	C.Y.	500.0000	335.0000	-33.00 %	340.0000	-32.00 %	
			288,000.00	192,960.00	-95,040.00	195,840.00	-92,160.00	
82	FORCE ACCOUNT DRILLED SHAFT DEWATERING							
		EST.			0.00 %		0.00 %	
			500,000.00	500,000.00		500,000.00		

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
83	CONC. CLASS 4000 FOR BRIDGE							
	1872.0000	C.Y.	500.0000	426.0000	-14.80 %	610.0000	22.00 %	
			936,000.00	797,472.00	-138,528.00	1,141,920.00	205,920.00	
84	CONC. CLASS 4000 FOR RETAINING WALL							
	811.5000	C.Y.	800.0000	385.0000	-51.88 %	390.0000	-51.25 %	
			649,200.00	312,427.50	-336,772.50	316,485.00	-332,715.00	
85	CONC. CLASS 4000P FOR SHAFT							
	3362.0000	C.Y.	300.0000	282.0000	-6.00 %	260.0000	-13.33 %	
			1,008,600.00	948,084.00	-60,516.00	874,120.00	-134,480.00	
86	PRESTRESSED CONC. GIRDER WF42G							
	3968.0000	L.F.	250.0000	282.0000	12.80 %	270.0000	8.00 %	
			992,000.00	1,118,976.00	126,976.00	1,071,360.00	79,360.00	
87	PRESTRESSED CONC. GIRDER - 26 IN. VOIDED SLAB							
	2440.0000	L.F.	250.0000	272.0000	8.80 %	300.0000	20.00 %	
			610,000.00	663,680.00	53,680.00	732,000.00	122,000.00	
88	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			-4.00	-4.00		-4.00		
89	TIMBER LAGGING							
	2.0000	MBM	4,000.0000	3,845.0000	-3.88 %	2,400.0000	-40.00 %	
			8,000.00	7,690.00	-310.00	4,800.00	-3,200.00	
90	SUPERSTRUCTURE BRIDGE 5/302 E							
		L.S.			-27.69 %		-2.89 %	
			242,000.00	175,000.00	-67,000.00	235,000.00	-7,000.00	
91	SUPERSTRUCTURE BRIDGE 5/302 W							
		L.S.			-26.00 %		-16.00 %	
			250,000.00	185,000.00	-65,000.00	210,000.00	-40,000.00	
92	SUPERSTRUCTURE BRIDGE 5/305 E&W							
		L.S.			-75.14 %		-69.61 %	
			543,000.00	135,000.00	-408,000.00	165,000.00	-378,000.00	
93	SUPERSTRUCTURE BRIDGE 5/308 E&W							
		L.S.			-28.23 %		-13.36 %	
			1,385,000.00	994,000.00	-391,000.00	1,200,000.00	-185,000.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE							
94	TRAFFIC BARRIER 1471.0000	L.F.	100.0000 147,100.00	164.0000 241,244.00	64.00 % 94,144.00	160.0000 235,360.00	60.00 % 88,260.00
95	CONCRETE FASCIA PANEL 338.0000	S.F.	55.0000 18,590.00	77.0000 26,026.00	40.00 % 7,436.00	55.0000 18,590.00	0.00 % 0.00
96	PREFABRICATED DRAINAGE MAT 38.0000	S.Y.	20.0000 760.00	52.0000 1,976.00	160.00 % 1,216.00	25.0000 950.00	25.00 % 190.00
97	STRUCTURAL EARTH WALL 6910.0000	S.F.	30.0000 207,300.00	31.0000 214,210.00	3.33 % 6,910.00	34.0000 234,940.00	13.33 % 27,640.00
98	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL 2226.0000	C.Y.	20.0000 44,520.00	18.0000 40,068.00	-10.00 % -4,452.00	15.0000 33,390.00	-25.00 % -11,130.00
99	BRIDGE APPROACH SLAB 3214.0000	S.Y.	225.0000 723,150.00	190.0000 610,660.00	-15.56 % -112,490.00	290.0000 932,060.00	28.89 % 208,910.00
100	MEDIAN TRAFFIC BARRIER 450.0000	L.F.	150.0000 67,500.00	164.0000 73,800.00	9.33 % 6,300.00	130.0000 58,500.00	-13.33 % -9,000.00
SURFACING							
101	CRUSHED SURFACING BASE COURSE 231272.0000	TON	14.0000 3,237,808.00	13.0000 3,006,536.00	-7.14 % -231,272.00	14.0000 3,237,808.00	0.00 % 0.00
102	SHOULDER FINISHING 12.3000	MI.	3,000.0000 36,900.00	4,250.0000 52,275.00	41.67 % 15,375.00	3,800.0000 46,740.00	26.67 % 9,840.00

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
SURFACING								
103	SHOULDER FINISHING WITH COMPOST							
	6.4000	MI.	3,000.0000	7,750.0000	158.33 %	7,000.0000	133.33 %	
			19,200.00	49,600.00	30,400.00	44,800.00	25,600.00	
LIQUID ASPHALT								
104	ANTI-STRIPPING ADDITIVE							
		EST.			0.00 %		0.00 %	
			206,062.00	206,062.00		206,062.00		
HOT MIX ASPHALT								
105	PLANING BITUMINOUS PAVEMENT							
	87500.0000	S.Y.	3.0000	1.7500	-41.67 %	2.0000	-33.33 %	
			262,500.00	153,125.00	-109,375.00	175,000.00	-87,500.00	
106	HMA FOR PRELEVELING CL. 1/2 IN. PG 64 - 22							
	6792.0000	TON	63.0000	66.0000	4.76 %	76.0000	20.63 %	
			427,896.00	448,272.00	20,376.00	516,192.00	88,296.00	
107	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64 - 22							
	13961.0000	TON	70.0000	92.0000	31.43 %	76.0000	8.57 %	
			977,270.00	1,284,412.00	307,142.00	1,061,036.00	83,766.00	
108	HMA CL. 1/2 IN. PG 64 - 22							
	185380.0000	TON	63.0000	66.0000	4.76 %	72.0000	14.29 %	
			11,678,940.00	12,235,080.00	556,140.00	13,347,360.00	1,668,420.00	
109	JOB MIX COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			332,930.00	332,930.00		332,930.00		
110	COMPACTION PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			239,136.00	239,136.00		239,136.00		
111	ASPHALT COST PRICE ADJUSTMENT							
		CALC			0.00 %		0.00 %	
			33,825.00	33,825.00		33,825.00		

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
HOT MIX ASPHALT								
112	LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT							
		CALC			0.00 %			0.00 %
			-20.00	-20.00		-20.00		
113	CYCLIC DENSITY PRICE ADJUSTMENT							
		CALC			0.00 %			0.00 %
			-20.00	-20.00		-20.00		
114	SMOOTHNESS COMPLIANCE ADJUSTMENT							
		CALC			0.00 %			0.00 %
			240,100.00	240,100.00		240,100.00		
EROSION CONTROL AND PLANTING								
115	ESC LEAD							
	275.0000	DAY	70.0000	100.0000	42.86 %	100.0000	42.86 %	
			19,250.00	27,500.00	8,250.00	27,500.00	8,250.00	
116	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	
117	COMPOST BLANKET							
	319670.0000	S.Y.	7.0000	1.9000	-72.86 %	2.1000	-70.00 %	
			2,237,690.00	607,373.00	1,630,317.00	671,307.00	1,566,383.00	
118	CHECK DAM							
	1930.0000	L.F.	7.0000	12.0000	71.43 %	31.0000	342.86 %	
			13,510.00	23,160.00	9,650.00	59,830.00	46,320.00	
119	STABILIZED CONSTRUCTION ENTRANCE							
	866.0000	S.Y.	20.0000	17.5000	-12.50 %	30.0000	50.00 %	
			17,320.00	15,155.00	-2,165.00	25,980.00	8,660.00	
120	INLET PROTECTION							
	114.0000	EACH	100.0000	85.0000	-15.00 %	80.0000	-20.00 %	
			11,400.00	9,690.00	-1,710.00	9,120.00	-2,280.00	
121	SILT FENCE							
	29800.0000	L.F.	3.5000	1.4500	-58.57 %	6.0000	71.43 %	
			104,300.00	43,210.00	-61,090.00	178,800.00	74,500.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
122	COMPOST BERM							
	8550.0000	L.F.	7.0000	4.6000	-34.29 %	10.0000	42.86 %	
			59,850.00	39,330.00	-20,520.00	85,500.00	25,650.00	
123	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %	
			2,074,950.00	2,074,950.00		2,074,950.00		
124	SEEDING, FERTILIZING, AND MULCHING							
	81.4000	ACRE	2,500.0000	2,000.0000	-20.00 %	2,800.0000	12.00 %	
			203,500.00	162,800.00	-40,700.00	227,920.00	24,420.00	
125	PSIPE BALDHIP ROSE BARE ROOT 12 - 18 IN. HT.							
	336.0000	EACH	12.0000	3.1000	-74.17 %	3.0000	-75.00 %	
			4,032.00	1,041.60	-2,990.40	1,008.00	-3,024.00	
126	PSIPE BEAKED HAZELNUT BARE ROOT 12 - 18 IN. HT.							
	344.0000	EACH	7.0000	3.1000	-55.71 %	3.0000	-57.14 %	
			2,408.00	1,066.40	-1,341.60	1,032.00	-1,376.00	
127	PSIPE BEAKED HAZELNUT BARE ROOT 18 - 24 IN. HT.							
	336.0000	EACH	12.0000	3.5000	-70.83 %	4.0000	-66.67 %	
			4,032.00	1,176.00	-2,856.00	1,344.00	-2,688.00	
128	PSIPE BIG LEAF MAPLE BARE ROOT 2 - 3 FT. HT.							
	29.0000	EACH	30.0000	6.0000	-80.00 %	6.5000	-78.33 %	
			870.00	174.00	-696.00	188.50	-681.50	
129	PSIPE BLACK HAWTHORNE BARE ROOT 12 - 18 IN. HT.							
	410.0000	EACH	7.0000	3.1000	-55.71 %	3.5000	-50.00 %	
			2,870.00	1,271.00	-1,599.00	1,435.00	-1,435.00	
130	PSIPE CASCARA BARE ROOT 2 - 3 FT. HT.							
	27.0000	EACH	30.0000	6.0000	-80.00 %	6.0000	-80.00 %	
			810.00	162.00	-648.00	162.00	-648.00	
131	PSIPE CLUSTER ROSE BARE ROOT 12 - 18 IN. HT.							
	405.0000	EACH	7.0000	3.1000	-55.71 %	3.0000	-57.14 %	
			2,835.00	1,255.50	-1,579.50	1,215.00	-1,620.00	
132	PSIPE COMMON RUSH BARE ROOT 4 - 6 IN. HT.							
	6860.0000	EACH	5.0000	2.1500	-57.00 %	2.5000	-50.00 %	
			34,300.00	14,749.00	-19,551.00	17,150.00	-17,150.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND PLANTING									
133	PSIPE DOUGLAS FIR #1 CONTAINER 12 - 18 IN. HT.								
	40.0000	EACH	10.0000	9.7000	-3.00 %	10.0000	0.00 %		
			400.00	388.00	-12.00	400.00	0.00		
134	PSIPE DOUGLAS FIR BARE ROOT 2 - 3 FT. HT.								
	224.0000	EACH	30.0000	6.0000	-80.00 %	6.0000	-80.00 %		
			6,720.00	1,344.00	-5,376.00	1,344.00	-5,376.00		
135	PSIPE DOUGLAS HAWTHORNE BARE ROOT 2 - 3 FT. HT.								
	39.0000	EACH	30.0000	6.0000	-80.00 %	6.0000	-80.00 %		
			1,170.00	234.00	-936.00	234.00	-936.00		
136	PSIPE GRAND FIR 2 GAL. 2 - 3 FT. HT.								
	17.0000	EACH	30.0000	19.7000	-34.33 %	21.0000	-30.00 %		
			510.00	334.90	-175.10	357.00	-153.00		
137	PSIPE HARDSTEM BULRUSH BARE ROOT 4 - 6 IN. HT.								
	6860.0000	EACH	5.0000	2.1500	-57.00 %	2.5000	-50.00 %		
			34,300.00	14,749.00	-19,551.00	17,150.00	-17,150.00		
138	PSIPE INDIAN PLUM BARE ROOT 12 - 18 IN. HT.								
	1359.0000	EACH	10.0000	3.1000	-69.00 %	3.5000	-65.00 %		
			13,590.00	4,212.90	-9,377.10	4,756.50	-8,833.50		
139	PSIPE NARROWLEAF BURREED BARE ROOT 4 - 6 IN. HT.								
	6860.0000	EACH	5.0000	2.1500	-57.00 %	2.5000	-50.00 %		
			34,300.00	14,749.00	-19,551.00	17,150.00	-17,150.00		
140	PSIPE NINEBARK BARE ROOT 12 - 18 IN. HT.								
	591.0000	EACH	10.0000	3.1000	-69.00 %	3.5000	-65.00 %		
			5,910.00	1,832.10	-4,077.90	2,068.50	-3,841.50		
141	PSIPE NINEBARK #1 CONTAINER 12 - 18 IN. HT.								
	55.0000	EACH	10.0000	3.1000	-69.00 %	3.5000	-65.00 %		
			550.00	170.50	-379.50	192.50	-357.50		
142	PSIPE NOOTKA ROSE BARE ROOT 12 - 18 IN. HT.								
	3996.0000	EACH	10.0000	3.1000	-69.00 %	3.5000	-65.00 %		
			39,960.00	12,387.60	-27,572.40	13,986.00	-25,974.00		
143	PSIPE OCEANSPRAY BARE ROOT 12 - 18 IN. HT.								
	795.0000	EACH	10.0000	3.1000	-69.00 %	3.5000	-65.00 %		
			7,950.00	2,464.50	-5,485.50	2,782.50	-5,167.50		

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
144	PSIPE OREGON ASH BARE ROOT 12 - 18 IN. HT.							
	60.0000	EACH	7.0000	3.1000	-55.71%	3.5000	-50.00%	
			420.00	186.00	-234.00	210.00	-210.00	
145	PSIPE OREGON ASH BARE ROOT 2 - 3 FT. HT.							
	154.0000	EACH	30.0000	6.0000	-80.00%	6.0000	-80.00%	
			4,620.00	924.00	-3,696.00	924.00	-3,696.00	
146	PSIPE OREGON WHITE OAK #1 CONTAINER 12 - 18 IN. HT.							
	11.0000	EACH	12.0000	9.7000	-19.17%	10.0000	-16.67%	
			132.00	106.70	-25.30	110.00	-22.00	
147	PSIPE PEARFRUIT ROSE BARE ROOT 12 -18 IN. HT.							
	812.0000	EACH	12.0000	3.1000	-74.17%	3.5000	-70.83%	
			9,744.00	2,517.20	-7,226.80	2,842.00	-6,902.00	
148	PSIPE RED ALDER #1 CONTAINER 12 - 18 IN. HT.							
	12.0000	EACH	10.0000	3.1000	-69.00%	3.5000	-65.00%	
			120.00	37.20	-82.80	42.00	-78.00	
149	PSIPE RED ELDERBERRY BARE ROOT 12 - 18 IN. HT.							
	406.0000	EACH	12.0000	3.1000	-74.17%	3.5000	-70.83%	
			4,872.00	1,258.60	-3,613.40	1,421.00	-3,451.00	
150	PSIPE RED-OSIER DOGWOOD BARE ROOT 12 - 18 IN. HT.							
	812.0000	EACH	12.0000	3.1000	-74.17%	3.5000	-70.83%	
			9,744.00	2,517.20	-7,226.80	2,842.00	-6,902.00	
151	PSIPE RED-OSIER DOGWOOD LIVESTAKE 3 FT. HT.							
	412.0000	EACH	7.0000	3.1000	-55.71%	3.5000	-50.00%	
			2,884.00	1,277.20	-1,606.80	1,442.00	-1,442.00	
152	PSIPE SALMONBERRY BARE ROOT 12 - 18 IN. HT.							
	1065.0000	EACH	10.0000	3.1000	-69.00%	3.5000	-65.00%	
			10,650.00	3,301.50	-7,348.50	3,727.50	-6,922.50	
153	PSIPE SAWBEAK SEDGE BARE ROOT 4 - 6 IN. HT.							
	3271.0000	EACH	5.0000	2.1500	-57.00%	2.5000	-50.00%	
			16,355.00	7,032.65	-9,322.35	8,177.50	-8,177.50	
154	PSIPE SERVICEBERRY BARE ROOT 12 - 18 IN. HT.							
	874.0000	EACH	7.0000	3.1000	-55.71%	3.5000	-50.00%	
			6,118.00	2,709.40	-3,408.60	3,059.00	-3,059.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND PLANTING									
155	PSIPE SERVICEBERRY BARE ROOT 18 - 24 IN. HT.								
	1148.0000 EACH		12.0000	3.5000	-70.83%	3.5000	3.5000	-70.83%	
			13,776.00	4,018.00	-9,758.00	4,018.00		-9,758.00	
156	PSIPE SHORE PINE #1 CONTAINER 12 - 18 IN. HT.								
	20.0000 EACH		10.0000	9.7000	-3.00%	10.0000	10.0000	0.00%	
			200.00	194.00	-6.00	200.00		0.00	
157	PSIPE SITKA SPRUCE BARE ROOT 2 - 3 FT. HT.								
	39.0000 EACH		30.0000	6.0000	-80.00%	7.0000	7.0000	-76.67%	
			1,170.00	234.00	-936.00	273.00		-897.00	
158	PSIPE SITKA WILLOW LIVESTAKE 3 FT. HT.								
	670.0000 EACH		7.0000	3.1000	-55.71%	3.5000	3.5000	-50.00%	
			4,690.00	2,077.00	-2,613.00	2,345.00		-2,345.00	
159	PSIPE SLOUGH SEDGE BARE ROOT 4 - 6 IN. HT.								
	6860.0000 EACH		5.0000	2.1500	-57.00%	2.5000	2.5000	-50.00%	
			34,300.00	14,749.00	-19,551.00	17,150.00		-17,150.00	
160	PSIPE SLOUGH SEDGE PLUG 10 CU. IN. HT.								
	300.0000 EACH		7.0000	2.1500	-69.29%	2.5000	2.5000	-64.29%	
			2,100.00	645.00	-1,455.00	750.00		-1,350.00	
161	PSIPE SMALL FRUITED BULRUSH BARE ROOT 4 - 6 IN. HT.								
	6860.0000 EACH		5.0000	2.1500	-57.00%	2.5000	2.5000	-50.00%	
			34,300.00	14,749.00	-19,551.00	17,150.00		-17,150.00	
162	PSIPE SNOWBERRY BARE ROOT 12 - 18 IN. HT.								
	4435.0000 EACH		10.0000	3.1000	-69.00%	3.5000	3.5000	-65.00%	
			44,350.00	13,748.50	-30,601.50	15,522.50		-28,827.50	
163	PSIPE TALL OREGON GRAPE #1 CONTAINER 12 - 18 IN. HT.								
	344.0000 EACH		12.0000	9.7000	-19.17%	10.0000	10.0000	-16.67%	
			4,128.00	3,336.80	-791.20	3,440.00		-688.00	
164	PSIPE TALL OREGON GRAPE 1 GAL. 12 - 18 IN. HT.								
	1660.0000 EACH		10.0000	9.7000	-3.00%	10.0000	10.0000	0.00%	
			16,600.00	16,102.00	-498.00	16,600.00		0.00	
165	PSIPE THIMBLEBERRY BARE ROOT 12 - 18 IN. HT.								
	1245.0000 EACH		10.0000	3.1000	-69.00%	3.5000	3.5000	-65.00%	
			12,450.00	3,859.50	-8,590.50	4,357.50		-8,092.50	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
166	PSIPE TWINBERRY BARE ROOT 12 - 18 IN. HT.							
	184.0000	EACH	7.0000	3.1000	-55.71%	3.5000	-50.00%	
			1,288.00	570.40	-717.60	644.00	-644.00	
167	PSIPE VINE MAPLE BARE ROOT 12 - 18 IN. HT.							
	351.0000	EACH	7.0000	3.1000	-55.71%	3.5000	-50.00%	
			2,457.00	1,088.10	-1,368.90	1,228.50	-1,228.50	
168	PSIPE VINE MAPLE BARE ROOT 2 - 3 FT. HT.							
	78.0000	EACH	30.0000	6.0000	-80.00%	6.5000	-78.33%	
			2,340.00	468.00	-1,872.00	507.00	-1,833.00	
169	PSIPE WESTERN CRABAPPLE BARE ROOT 12 - 18 IN. HT.							
	207.0000	EACH	7.0000	3.1000	-55.71%	3.5000	-50.00%	
			1,449.00	641.70	-807.30	724.50	-724.50	
170	PSIPE WESTERN CRABAPPLE BARE ROOT 2 - 3 FT. HT.							
	37.0000	EACH	30.0000	6.0000	-80.00%	6.5000	-78.33%	
			1,110.00	222.00	-888.00	240.50	-869.50	
171	PSIPE WESTERN RED CEDAR 2 GAL. 2 - 3 FT. HT.							
	182.0000	EACH	30.0000	19.7000	-34.33%	21.0000	-30.00%	
			5,460.00	3,585.40	-1,874.60	3,822.00	-1,638.00	
172	PSIPE WOOL GRASS BARE ROOT 4 - 6 IN. HT.							
	3271.0000	EACH	5.0000	2.1500	-57.00%	2.5000	-50.00%	
			16,355.00	7,032.65	-9,322.35	8,177.50	-8,177.50	
173	PLANT ESTABLISHMENT - SECOND YEAR							
	EST.				0.00%		0.00%	
			45,000.00	45,000.00		45,000.00		
174	PLANT ESTABLISHMENT - THIRD YEAR							
	EST.				0.00%		0.00%	
			40,000.00	40,000.00		40,000.00		
175	WEED CONTROL							
	EST.				0.00%		0.00%	
			10,000.00	10,000.00		10,000.00		
176	BARK OR WOOD CHIP MULCH							
	2200.0000	C.Y.	40.0000	32.0000	-20.00%	38.0000	-5.00%	
			88,000.00	70,400.00	-17,600.00	83,600.00	-4,400.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND PLANTING								
177	HIGH VISIBILITY FENCE							
	25950.0000	L.F.	3.0000	1.7000	-43.33 %	4.0000	33.33 %	
			77,850.00	44,115.00	-33,735.00	103,800.00	25,950.00	
TRAFFIC								
178	EXTRUDED CURB							
	12790.0000	L.F.	4.5000	5.6500	25.56 %	6.0000	33.33 %	
			57,555.00	72,263.50	14,708.50	76,740.00	19,185.00	
179	BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST							
	38.0000	L.F.	30.0000	20.5000	-31.67 %	21.0000	-30.00 %	
			1,140.00	779.00	-361.00	798.00	-342.00	
180	BEAM GUARDRAIL TYPE 11							
	200.0000	L.F.	65.0000	74.0000	13.85 %	76.0000	16.92 %	
			13,000.00	14,800.00	1,800.00	15,200.00	2,200.00	
181	BEAM GUARDRAIL TYPE 31							
	22195.0000	L.F.	25.0000	19.7500	-21.00 %	22.0000	-12.00 %	
			554,875.00	438,351.25	-116,523.75	488,290.00	-66,585.00	
182	BEAM GUARDRAIL TRANSITION SECTION TYPE 2							
	2.0000	EACH	725.0000	930.0000	28.28 %	1,000.0000	37.93 %	
			1,450.00	1,860.00	410.00	2,000.00	550.00	
183	BEAM GUARDRAIL TRANSITION SECTION TYPE 16							
	4.0000	EACH	1,300.0000	1,150.0000	-11.54 %	1,300.0000	0.00 %	
			5,200.00	4,600.00	-600.00	5,200.00	0.00	
184	BEAM GUARDRAIL TRANSITION SECTION TYPE 21							
	7.0000	EACH	1,300.0000	2,750.0000	111.54 %	2,900.0000	123.08 %	
			9,100.00	19,250.00	10,150.00	20,300.00	11,200.00	
185	BEAM GUARDRAIL TRANSITION SECTION TYPE T							
	6.0000	EACH	1,300.0000	450.0000	-65.38 %	500.0000	-61.54 %	
			7,800.00	2,700.00	-5,100.00	3,000.00	-4,800.00	
186	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL							
	12.0000	EACH	2,400.0000	2,050.0000	-14.58 %	2,100.0000	-12.50 %	
			28,800.00	24,600.00	-4,200.00	25,200.00	-3,600.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
187	BEAM GUARDRAIL BURIED TERMINAL TYPE 1							
	1.0000	EACH	1,100.0000	1,150.0000	4.55%	1,200.0000	9.09%	
			1,100.00	1,150.00	50.00	1,200.00	100.00	
188	BEAM GUARDRAIL BURIED TERMINAL TYPE 2							
	1427.0000	L.F.	40.0000	32.7500	-18.13%	35.0000	-12.50%	
			57,080.00	46,734.25	-10,345.75	49,945.00	-7,135.00	
189	BEAM GUARDRAIL ANCHOR TYPE 4							
	4.0000	EACH	700.0000	640.0000	-8.57%	650.0000	-7.14%	
			2,800.00	2,560.00	-240.00	2,600.00	-200.00	
190	BEAM GUARDRAIL ANCHOR TYPE 10							
	13.0000	EACH	700.0000	750.0000	7.14%	800.0000	14.29%	
			9,100.00	9,750.00	650.00	10,400.00	1,300.00	
191	PRECAST CONC. BARRIER TYPE 2							
	2882.0000	L.F.	26.0000	32.2500	24.04%	35.0000	34.62%	
			74,932.00	92,944.50	18,012.50	100,870.00	25,938.00	
192	SINGLE SLOPE CONCRETE BARRIER							
	43211.0000	L.F.	75.0000	76.0000	1.33%	73.0000	-2.67%	
			3,240,825.00	3,284,036.00	43,211.00	3,154,403.00	-86,422.00	
193	SINGLE SLOPE CONCRETE BARRIER TRANSITION SECTION							
	6.0000	EACH	3,500.0000	9,300.0000	165.71%	2,800.0000	-20.00%	
			21,000.00	55,800.00	34,800.00	16,800.00	-4,200.00	
194	TEMPORARY CONC. BARRIER							
	257696.0000	L.F.	10.0000	9.0000	-10.00%	9.5000	-5.00%	
			2,576,960.00	2,319,264.00	-257,696.00	2,448,112.00	-128,848.00	
195	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER							
	1360.0000	L.F.	5.0000	7.5000	50.00%	8.0000	60.00%	
			6,800.00	10,200.00	3,400.00	10,880.00	4,080.00	
196	LOW TENSION CABLE BARRIER TERMINAL							
	1.0000	EACH	2,000.0000	2,175.0000	8.75%	8,000.0000	300.00%	
			2,000.00	2,175.00	175.00	8,000.00	6,000.00	
197	RESETTNG HIGH TENSION CABLE BARRIER							
	16258.0000	L.F.	9.0000	12.0000	33.33%	13.0000	44.44%	
			146,322.00	195,096.00	48,774.00	211,354.00	65,032.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
198	FORCE ACCOUNT ADDITIONAL	H. T. CABLE BARRIER COMPONENTS						
		EST.			0.00 %			0.00 %
			42,000.00	42,000.00		42,000.00		
199	TEMPORARY IMPACT ATTENUATOR							
	15.0000	EACH	4,500.0000	4,450.0000	-1.11 %	4,500.0000		0.00 %
			67,500.00	66,750.00	-750.00	67,500.00		0.00
200	RESETTING IMPACT ATTENUATOR							
	18.0000	EACH	800.0000	925.0000	15.63 %	1,000.0000		25.00 %
			14,400.00	16,650.00	2,250.00	18,000.00		3,600.00
201	TRUCK-MOUNTED IMPACT ATTENUATOR							
	2.0000	EACH	6,500.0000	12,000.0000	84.62 %	35,000.0000		438.46 %
			13,000.00	24,000.00	11,000.00	70,000.00		57,000.00
202	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR							
	1245.0000	HR	40.0000	15.0000	-62.50 %	70.0000		75.00 %
			49,800.00	18,675.00	-31,125.00	87,150.00		37,350.00
203	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR							
		EST.			0.00 %			0.00 %
			2.00	2.00		2.00		
204	FLEXIBLE GUIDE POST							
	202.0000	EACH	27.0000	28.0000	3.70 %	30.0000		11.11 %
			5,454.00	5,656.00	202.00	6,060.00		606.00
205	BARRIER DELINEATOR							
	61.0000	EACH	15.0000	20.0000	33.33 %	18.0000		20.00 %
			915.00	1,220.00	305.00	1,098.00		183.00
206	PAINT LINE							
	194590.0000	L.F.	0.1300	0.1500	15.38 %	0.1500		15.38 %
			25,296.70	29,188.50	3,891.80	29,188.50		3,891.80
207	PROFILED PLASTIC LINE							
	202020.0000	L.F.	1.0000	0.4000	-60.00 %	0.5000		-50.00 %
			202,020.00	80,808.00	-121,212.00	101,010.00		-101,010.00
208	PROFILED PLASTIC WIDE LANE LINE							
	14300.0000	L.F.	3.5000	2.4000	-31.43 %	3.0000		-14.29 %
			50,050.00	34,320.00	-15,730.00	42,900.00		-7,150.00

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC								
209	PLASTIC STOP LINE							
	70.0000	L.F.	10.0000	15.5000	55.00 %	17.0000	70.00 %	
			700.00	1,085.00	385.00	1,190.00	490.00	
210	PLASTIC TRAFFIC ARROW							
	9.0000	EACH	150.0000	128.0000	-14.67 %	150.0000	0.00 %	
			1,350.00	1,152.00	-198.00	1,350.00	0.00	
211	PLASTIC TRAFFIC LETTER							
	12.0000	EACH	50.0000	56.0000	12.00 %	60.0000	20.00 %	
			600.00	672.00	72.00	720.00	120.00	
212	PLASTIC RAILROAD CROSSING SYMBOL							
	1.0000	EACH	400.0000	1,025.0000	156.25 %	1,100.0000	175.00 %	
			400.00	1,025.00	625.00	1,100.00	700.00	
213	PLASTIC DRAINAGE MARKING							
	213.0000	EACH	20.0000	20.5000	2.50 %	23.0000	15.00 %	
			4,260.00	4,366.50	106.50	4,899.00	639.00	
214	PLASTIC JUNCTION BOX MARKING							
	194.0000	EACH	20.0000	25.5000	27.50 %	28.0000	40.00 %	
			3,880.00	4,947.00	1,067.00	5,432.00	1,552.00	
215	PLASTIC AERIAL SURVEILLANCE FULL MARKER							
	4.0000	EACH	150.0000	103.0000	-31.33 %	105.0000	-30.00 %	
			600.00	412.00	-188.00	420.00	-180.00	
216	PLASTIC AERIAL SURVEILLANCE 1/2 MARKER							
	3.0000	EACH	150.0000	103.0000	-31.33 %	110.0000	-26.67 %	
			450.00	309.00	-141.00	330.00	-120.00	
217	SHOULDER RUMBLE STRIP TYPE 1							
	37.1000	MI.	700.0000	923.0000	31.86 %	1,000.0000	42.86 %	
			25,970.00	34,243.30	8,273.30	37,100.00	11,130.00	
218	RAISED PAVEMENT MARKER TYPE 2							
	45.0000	HUND	310.0000	410.0000	32.26 %	450.0000	45.16 %	
			13,950.00	18,450.00	4,500.00	20,250.00	6,300.00	
219	TEMPORARY PAVEMENT MARKING							
	910050.0000	L.F.	0.7500	0.1000	-86.67 %	0.1200	-84.00 %	
			682,537.50	91,005.00	-591,532.50	109,206.00	-573,331.50	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
231	ILLUMINATION SYSTEM SCA 842	L.S.			50.45 %			60.48 %
			49,849.00	75,000.00	25,151.00	80,000.00	30,151.00	
232	ILLUMINATION SYSTEM SCA 1970	L.S.			64.13 %			9.42 %
			9,139.00	15,000.00	5,861.00	10,000.00	861.00	
233	CONDUIT SYSTEM	L.S.			-32.42 %			-59.74 %
			347,717.06	235,000.00	-112,717.06	140,000.00	-207,717.06	
234	HIGHWAY ADVISORY RADIO SIGN SYSTEM	L.S.			-88.83 %			-14.40 %
			26,869.60	3,000.00	-23,869.60	23,000.00	-3,869.60	
235	SEQUENTIAL ARROW SIGN	HR			-33.33 %			33.33 %
	5750.0000		4.5000	3.0000	-8,625.00	6.0000	8,625.00	
			25,875.00	17,250.00		34,500.00		
236	PORTABLE CHANGEABLE MESSAGE SIGN	EACH			207.69 %			-87.18 %
	5.0000		3,900.0000	12,000.0000	40,500.00	500.0000	2,500.00	
			19,500.00	60,000.00		2,500.00	-17,000.00	
237	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR			-50.00 %			33.33 %
	7846.0000		6.0000	3.0000	-23,538.00	8.0000	15,692.00	
			47,076.00	23,538.00		62,768.00		
238	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			193.23 %			612.13 %
			59,680.00	175,000.00	115,320.00	425,000.00	365,320.00	
239	FLAGGERS AND SPOTTERS	HR			15.00 %			62.50 %
	300.0000		40.0000	46.0000	1,800.00	65.0000	7,500.00	
			12,000.00	13,800.00		19,500.00		
240	OTHER TRAFFIC CONTROL LABOR	HR			15.00 %			25.00 %
	25200.0000		40.0000	46.0000	151,200.00	50.0000	252,000.00	
			1,008,000.00	1,159,200.00		1,260,000.00		
241	TRAFFIC CONTROL SUPERVISOR	L.S.			899.89 %			1,566.48 %
			18,002.00	180,000.00	161,998.00	300,000.00	281,998.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
242	CONSTRUCTION SIGNS CLASS A							
	2612.0000	S.F.	16.0000	18.0000	12.50 %	23.0000	43.75 %	
			41,792.00	47,016.00	5,224.00	60,076.00	18,284.00	
243	TEMPORARY TRAFFIC SIGNAL SYSTEM							
		L.S.			51.69 %		-18.32 %	
			85,700.00	130,000.00	44,300.00	70,000.00	-15,700.00	
OTHER ITEMS								
244	TYPE C PROGRESS SCHEDULE							
		L.S.			0.00 %		0.00 %	
			50,000.00	50,000.00	0.00	50,000.00	0.00	
245	STRUCTURE EXCAVATION CLASS B INCL. HAUL							
	17581.0000	C.Y.	15.0000	10.0000	-33.33 %	4.0000	-73.33 %	
			263,715.00	175,810.00	-87,905.00	70,324.00	-193,391.00	
246	SHORING OR EXTRA EXCAVATION CLASS B							
	87120.0000	S.F.	0.5000	0.2500	-50.00 %	1.0000	100.00 %	
			43,560.00	21,780.00	-21,780.00	87,120.00	43,560.00	
247	GRAVEL BACKFILL FOR DRAIN							
	26.0000	C.Y.	45.0000	50.0000	11.11 %	95.0000	111.11 %	
			1,170.00	1,300.00	130.00	2,470.00	1,300.00	
248	CONTROLLED DENSITY FILL							
	10.4000	C.Y.	150.0000	230.0000	53.33 %	280.0000	86.67 %	
			1,560.00	2,392.00	832.00	2,912.00	1,352.00	
249	CONCRETE CAP							
	7.0000	C.Y.	100.0000	1,050.0000	950.00 %	1,400.0000	1,300.00 %	
			700.00	7,350.00	6,650.00	9,800.00	9,100.00	
250	CURE BOX							
		L.S.			150.00 %		20.00 %	
			4,000.00	10,000.00	6,000.00	4,800.00	800.00	
251	PLUGGING EXISTING PIPE							
	85.0000	EACH	200.0000	260.0000	30.00 %	240.0000	20.00 %	
			17,000.00	22,100.00	5,100.00	20,400.00	3,400.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
252	STRUCTURE SURVEYING	L.S.						
			330,500.00	155,000.00	-53.10 %	145,000.00	-185,500.00	-56.13 %
253	LICENSED SURVEYING	EST.						
			20,000.00	20,000.00	0.00 %	20,000.00		0.00 %
254	COATED CHAIN LINK FENCE TYPE 3 5045.0000	L.F.	21.0000 105,945.00	14.0000 70,630.00	-33.33 % -35,315.00	17.0000 85,765.00	-19.05 % -20,180.00	
255	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE 41.0000	EACH	150.0000 6,150.00	225.0000 9,225.00	50.00 % 3,075.00	300.0000 12,300.00	100.00 % 6,150.00	
256	DOUBLE 20 FT. COATED CHAIN LINK GATE 4.0000	EACH	1,250.0000 5,000.00	1,885.0000 7,540.00	50.80 % 2,540.00	1,900.0000 7,600.00	52.00 % 2,600.00	
257	WIRE FENCE TYPE 1 7840.0000	L.F.	7.0000 54,880.00	3.3500 26,264.00	-52.14 % -28,616.00	3.5000 27,440.00	-50.00 % -27,440.00	
258	ADJUST CATCH BASIN 87.0000	EACH	500.0000 43,500.00	520.0000 45,240.00	4.00 % 1,740.00	620.0000 53,940.00	24.00 % 10,440.00	
259	ABANDON EXISTING DRAINAGE STRUCTURE 74.0000	EACH	1,000.0000 74,000.00	280.0000 20,720.00	-72.00 % -53,280.00	330.0000 24,420.00	-67.00 % -49,580.00	
260	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN 11.0000	EACH	300.0000 3,300.00	200.0000 2,200.00	-33.33 % -1,100.00	190.0000 2,090.00	-36.67 % -1,210.00	
261	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.						
			5,000.00	13,000.00	160.00 %	7,700.00	2,700.00	54.00 %
262	ADJUST JUNCTION BOX 19.0000	EACH	285.0000 5,415.00	210.0000 3,990.00	-26.32 % -1,425.00	280.0000 5,320.00	-1.75 % -95.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
263	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %
			150,000.00	150,000.00		150,000.00		
264	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %
			5.00	5.00		5.00		
265	MINOR CHANGE	CALC			0.00 %			0.00 %
			-32.00	-32.00		-32.00		
266	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %
			842,450.00	842,450.00		842,450.00		
267	SPCC PLAN	L.S.			-74.95 %			-98.80 %
			9,980.00	2,500.00	-7,480.00	120.00	-9,860.00	
268	FIELD OFFICE BUILDING	L.S.			0.00 %			48.00 %
			20,000.00	20,000.00	0.00	29,600.00	9,600.00	
269	CONSTRUCTION GEOTEXTILE FOR SEPARATION	S.Y.			-3.33 %			6.67 %
	7640.0000		1.5000	1.4500	-382.00	1.6000	764.00	
			11,460.00	11,078.00		12,224.00		
270	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-37.50 %			0.00 %
	924.0000		2.0000	1.2500	-693.00	2.0000	0.00	
			1,848.00	1,155.00		1,848.00		
271	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	S.Y.			-16.67 %			-50.00 %
	600.0000		3.0000	2.5000	-300.00	1.5000	-900.00	
			1,800.00	1,500.00		900.00		
272	TEMPORARY GEOSYNTHETIC RETAINING WALL	S.F.			-83.33 %			-81.11 %
	5909.0000		90.0000	15.0000	-443,175.00	17.0000	-431,357.00	
			531,810.00	88,635.00		100,453.00		
273	GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL	TON			-66.67 %			-70.00 %
	4177.0000		30.0000	10.0000	-83,540.00	9.0000	-87,717.00	
			125,310.00	41,770.00		37,593.00		

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
274	4 - HOUR MODIFIED CONC. CLASS 3000							
	567.0000	C.Y.	325.0000	250.0000	-23.08 %	125.0000	-61.54 %	
			184,275.00	141,750.00	-42,525.00	70,875.00	-113,400.00	
275	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTION							
	EST.				0.00 %		0.00 %	
			6,000.00	6,000.00		6,000.00		
276	REMOVING EXISTING BRIDGE 5/305 E							
	L.S.				-30.93 %		75.26 %	
			97,000.00	67,000.00	-30,000.00	170,000.00	73,000.00	
277	REMOVING EXISTING BRIDGE 5/305 W							
	L.S.				-30.93 %		75.26 %	
			97,000.00	67,000.00	-30,000.00	170,000.00	73,000.00	
278	REMOVING EXISTING BRIDGE 5/308 E							
	L.S.				-50.48 %		-38.44 %	
			365,500.00	181,000.00	-184,500.00	225,000.00	-140,500.00	
279	REMOVING EXISTING BRIDGE 5/308 W							
	L.S.				-50.48 %		-53.49 %	
			365,500.00	181,000.00	-184,500.00	170,000.00	-195,500.00	
280	ST. REINF. BAR FOR CULVERT RETROFIT							
	980.0000	LB.	2.5000	1.3000	-48.00 %	2.5000	0.00 %	
			2,450.00	1,274.00	-1,176.00	2,450.00	0.00	
281	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.							
	38.0000	L.F.	46.0000	32.0000	-30.43 %	33.0000	-28.26 %	
			1,748.00	1,216.00	-532.00	1,254.00	-494.00	
282	CONC. CLASS 4000 FOR CULVERT RETROFIT							
	8.5000	C.Y.	1,000.0000	1,500.0000	50.00 %	510.0000	-49.00 %	
			8,500.00	12,750.00	4,250.00	4,335.00	-4,165.00	
283	COMMERCIAL HMA							
	40.2000	TON	170.0000	128.0000	-24.71 %	110.0000	-35.29 %	
			6,834.00	5,145.60	-1,688.40	4,422.00	-2,412.00	
284	DELETED ITEM							
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	

PS&E JOB NO : 07C501 REVISION NO :
 CONTRACT NO : 007465 REGION NO : 3
 VERSION NO : 8 WORK ORDER# : 0L3451
 HWY : SR 000,005,012
 TITLE : I-5
 GRAND MOUND TO MAYTOWN
 STAGE ONE - ADD LANES
 07C501
 PROJECT :
 COUNTY(S) : COWLITZ, THURSTON

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 17 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 KERR CONTRACTORS, INC. WILDER CONSTRUCTION COMPANY
 395 SHENANDOAH LANE NE 1525 E MARINE VIEW DR
 97071-9771
 WOODBURN OR 970711060 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100450 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS							
285	FORCE ACCOUNT GIBSON RD.	EST.			0.00 %		0.00 %
			100,000.00	100,000.00		100,000.00	
286	TEMPORARY EROSION CONTROL BLANKET 33093.0000	S.Y.	3.2500	2.0000	-38.46 %	2.0000	-38.46 %
			107,552.25	66,186.00	-41,366.25	66,186.00	-41,366.25
287	TEMPORARY NON-DRIVEN SHORING 270.0000	S.F.	10.0000	55.0000	450.00 %	40.0000	300.00 %
			2,700.00	14,850.00	12,150.00	10,800.00	8,100.00
288	TOPSOIL TYPE B 7455.0000	C.Y.	10.0000	14.0000	40.00 %	4.0000	-60.00 %
			74,550.00	104,370.00	29,820.00	29,820.00	-44,730.00
289	PORTABLE CCTV CAMERA	L.S.			60.00 %		-10.00 %
			50,000.00	80,000.00	30,000.00	45,000.00	-5,000.00
CONTRACT TOTAL			<u>\$68,294,765.61</u>	<u>\$64,760,017.95</u>	<u>-5.18%</u>	<u>\$69,492,000.00</u>	<u>1.75%</u>
BASE TOTAL			<u>\$68,294,765.61</u>	<u>\$64,760,017.95</u>	<u>-5.18%</u>	<u>\$69,492,000.00</u>	<u>1.75%</u>