
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

CECCANTI, INC. KLB CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA
4116 BROOKDALE RD E 3405 - 121ST ST SW 7717 NEW MARKET ST SW

LYNNWOOD WA 98087-1549

PROJECT : TACOMA   WA  984461613 MUKILTEO   WA  982750158 TUMWATER   WA  985017228

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -56.78 % -31.78 % -16.65 %

700,000.00 -919,669.40 1,105,000.00 -514,669.40 1,350,000.00 -269,669.401,619,669.40

3,600.0000
2 CLEARING AND GRUBBING

24.8000 ACRE -28.00 % 4,965.0000 -0.70 % 7,500.0000 50.00 %

89,280.00 -34,720.00 123,132.00 -868.00 186,000.00 62,000.00
5,000.0000
124,000.00

100.0000
3 REMOVING DRAINAGE STRUCTURE

5.0000 EACH -87.88 % 375.0000 -54.55 % 750.0000 -9.09 %

500.00 -3,625.00 1,875.00 -2,250.00 3,750.00 -375.00
825.0000
4,125.00

5.0000
4 REMOVING ASPHALT CONC. PAVEMENT

39270.0000 S.Y. 66.67 % 2.2500 -25.00 % 1.7500 -41.67 %

196,350.00 78,540.00 88,357.50 -29,452.50 68,722.50 -49,087.50
3.0000

117,810.00

1.0000
5 REMOVING ASPHALT CONC. CURB

720.0000 L.F. -80.77 % 3.5000 -32.69 % 4.0000 -23.08 %

720.00 -3,024.00 2,520.00 -1,224.00 2,880.00 -864.00
5.2000

3,744.00

3.0000
6 REMOVING GUARDRAIL

1000.0000 L.F. -33.33 % 3.2000 -28.89 % 3.2500 -27.78 %

3,000.00 -1,500.00 3,200.00 -1,300.00 3,250.00 -1,250.00
4.5000

4,500.00

200.0000
7 REMOVING GUARDRAIL ANCHOR

6.0000 EACH -23.08 % 205.0000 -21.15 % 200.0000 -23.08 %

1,200.00 -360.00 1,230.00 -330.00 1,200.00 -360.00
260.0000
1,560.00

0.2500
8 REMOVING TEMPORARY PAVEMENT MARKING

40037.0000 L.F. -7.41 % 0.4000 48.15 % 0.3000 11.11 %

10,009.25 -800.74 16,014.80 5,204.81 12,011.10 1,201.11
0.2700

10,809.99

0.2500
9 REMOVING PAINT LINE

21580.0000 L.F. -50.00 % 0.4000 -20.00 % 0.5000 0.00 %

5,395.00 -5,395.00 8,632.00 -2,158.00 10,790.00 0.00
0.5000

10,790.00

0.0000
10 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

11 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -66.85 % -30.94 % -44.75 %

1,200.00 -2,420.00 2,500.00 -1,120.00 2,000.00 -1,620.003,620.00
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CECCANTI, INC. KLB CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA
4116 BROOKDALE RD E 3405 - 121ST ST SW 7717 NEW MARKET ST SW

LYNNWOOD WA 98087-1549
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.0000
12 REMOVING WIRE FENCE

1150.0000 L.F. -39.39 % 3.5000 6.06 % 7.0000 112.12 %

2,300.00 -1,495.00 4,025.00 230.00 8,050.00 4,255.00
3.3000

3,795.00

GRADING

15.0000
13 ROADWAY EXCAVATION INCL. HAUL

69480.0000 C.Y. 15.38 % 8.0000 -38.46 % 12.0000 -7.69 %

1,042,200.00 138,960.00 555,840.00 -347,400.00 833,760.00 -69,480.00
13.0000

903,240.00

15.0000
14 ROADWAY EXCAVATION INCL. HAUL - AREA SOUTH POND

7180.0000 C.Y. 50.00 % 8.5000 -15.00 % 16.0000 60.00 %

107,700.00 35,900.00 61,030.00 -10,770.00 114,880.00 43,080.00
10.0000

71,800.00

15.0000
15 ROADWAY EXCAVATION INCL. HAUL - AREA NORTH POND

19430.0000 C.Y. 0.00 % 8.2500 -45.00 % 16.0000 6.67 %

291,450.00 0.00 160,297.50 -131,152.50 310,880.00 19,430.00
15.0000

291,450.00

15.0000
16 ROADWAY EXCAVATION INCL. HAUL - AREA BIOFILTRATION SWALE

1570.0000 C.Y. 0.00 % 12.5000 -16.67 % 20.0000 33.33 %

23,550.00 0.00 19,625.00 -3,925.00 31,400.00 7,850.00
15.0000

23,550.00

7.0000
17 SELECT BORROW INCL. HAUL

386620.0000 TON 0.00 % 6.2500 -10.71 % 0.0100 -99.86 %

2,706,340.00 0.00 2,416,375.00 -289,965.00 3,866.20 2,702,473.80
7.0000

2,706,340.00

16.0000
18 GRAVEL BORROW INCL. HAUL

2740.0000 C.Y. -54.29 % 8.4500 -75.86 % 15.0000 -57.14 %

43,840.00 -52,060.00 23,153.00 -72,747.00 41,100.00 -54,800.00
35.0000

95,900.00

1.0000
19 EMBANKMENT COMPACTION

200090.0000 C.Y. -50.00 % 1.8500 -7.50 % 7.5000 275.00 %

200,090.00 -200,090.00 370,166.50 -30,013.50 1,500,675.00 1,100,495.00
2.0000

400,180.00

DRAINAGE

15.0000
20 DITCH EXCAVATION INCL. HAUL

7450.0000 C.Y. 25.00 % 9.5000 -20.83 % 19.0000 58.33 %

111,750.00 22,350.00 70,775.00 -18,625.00 141,550.00 52,150.00
12.0000

89,400.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

900.0000
21 CONCRETE INLET

4.0000 EACH -18.18 % 900.0000 -18.18 % 1,500.0000 36.36 %

3,600.00 -800.00 3,600.00 -800.00 6,000.00 1,600.00
1,100.0000
4,400.00

1,600.0000
22 GRATE INLET TYPE 1

18.0000 EACH -46.67 % 2,040.0000 -32.00 % 3,000.0000 0.00 %

28,800.00 -25,200.00 36,720.00 -17,280.00 54,000.00 0.00
3,000.0000
54,000.00

1,600.0000
23 GRATE INLET TYPE 2

24.0000 EACH -34.69 % 1,840.0000 -24.90 % 2,750.0000 12.24 %

38,400.00 -20,400.00 44,160.00 -14,640.00 66,000.00 7,200.00
2,450.0000
58,800.00

300.0000
24 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

24.0000 EACH -52.00 % 545.0000 -12.80 % 200.0000 -68.00 %

7,200.00 -7,800.00 13,080.00 -1,920.00 4,800.00 -10,200.00
625.0000
15,000.00

50.0000
25 STREAMBED SEDIMENT

224.0000 C.Y. 25.00 % 30.0000 -25.00 % 85.0000 112.50 %

11,200.00 2,240.00 6,720.00 -2,240.00 19,040.00 10,080.00
40.0000
8,960.00

50.0000
26 STREAMBED COBBLES

153.0000 C.Y. 25.00 % 30.0000 -25.00 % 75.0000 87.50 %

7,650.00 1,530.00 4,590.00 -1,530.00 11,475.00 5,355.00
40.0000
6,120.00

450.0000
27 STREAMBED BOULDER

36.0000 EACH 462.50 % 310.0000 287.50 % 100.0000 25.00 %

16,200.00 13,320.00 11,160.00 8,280.00 3,600.00 720.00
80.0000
2,880.00

0.0000
28 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

20.0000
29 QUARRY SPALLS

2926.0000 TON -23.08 % 22.0000 -15.38 % 20.0000 -23.08 %

58,520.00 -17,556.00 64,372.00 -11,704.00 58,520.00 -17,556.00
26.0000

76,076.00

20.0000
30 UNDERDRAIN PIPE 6 IN. DIAM.

4232.0000 L.F. 33.33 % 12.5000 -16.67 % 6.0000 -60.00 %

84,640.00 21,160.00 52,900.00 -10,580.00 25,392.00 -38,088.00
15.0000

63,480.00

42.0000
31 DRAIN PIPE 6 IN. DIAM.

53.0000 L.F. 44.83 % 22.0000 -24.14 % 25.0000 -13.79 %

2,226.00 689.00 1,166.00 -371.00 1,325.00 -212.00
29.0000
1,537.00
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06/04/2008
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

35.0000
32  ECOLOGY FILTER DRAIN

8297.0000 S.Y. -12.50 % 31.5000 -21.25 % 42.0000 5.00 %

290,395.00 -41,485.00 261,355.50 -70,524.50 348,474.00 16,594.00
40.0000

331,880.00

28.0000
33 SCHEDULE A CULV. PIPE 12 IN. DIAM.

662.0000 L.F. -6.67 % 28.9500 -3.50 % 32.0000 6.67 %

18,536.00 -1,324.00 19,164.90 -695.10 21,184.00 1,324.00
30.0000

19,860.00

34.0000
34 SCHEDULE A CULV. PIPE 18 IN. DIAM.

534.0000 L.F. -24.44 % 36.8500 -18.11 % 50.0000 11.11 %

18,156.00 -5,874.00 19,677.90 -4,352.10 26,700.00 2,670.00
45.0000

24,030.00
35 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. 10.65 % -1.00 % 10.65 %

190,000.00 18,280.00 170,000.00 -1,720.00 190,000.00 18,280.00171,720.00
36 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 2

L.S. -5.66 % -21.38 % 1.08 %

210,000.00 -12,600.00 175,000.00 -47,600.00 225,000.00 2,400.00222,600.00

150.0000
37  SLIPLINING, 20 IN. DIAM. PLAIN STEEL PIPE

115.0000 L.F. 108.33 % 150.0000 108.33 % 200.0000 177.78 %

17,250.00 8,970.00 17,250.00 8,970.00 23,000.00 14,720.00
72.0000
8,280.00

STORM SEWER

3,500.0000
38 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

4.0000 EACH 7.69 % 3,530.0000 8.62 % 5,500.0000 69.23 %

14,000.00 1,000.00 14,120.00 1,120.00 22,000.00 9,000.00
3,250.0000
13,000.00

970.0000
39 CATCH BASIN TYPE 1

17.0000 EACH -25.38 % 1,075.0000 -17.31 % 1,400.0000 7.69 %

16,490.00 -5,610.00 18,275.00 -3,825.00 23,800.00 1,700.00
1,300.0000
22,100.00

2,300.0000
40 CATCH BASIN TYPE 2 48 IN. DIAM.

23.0000 EACH -8.00 % 2,350.0000 -6.00 % 2,800.0000 12.00 %

52,900.00 -4,600.00 54,050.00 -3,450.00 64,400.00 6,900.00
2,500.0000
57,500.00

2.0000
41 TESTING STORM SEWER PIPE

7153.0000 L.F. -20.00 % 1.0000 -60.00 % 3.0000 20.00 %

14,306.00 -3,576.50 7,153.00 -10,729.50 21,459.00 3,576.50
2.5000

17,882.50
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

35.0000
42 PLAIN CONC. STORM SEWER PIPE 15 IN. DIAM.

36.0000 L.F. -30.00 % 62.0000 24.00 % 90.0000 80.00 %

1,260.00 -540.00 2,232.00 432.00 3,240.00 1,440.00
50.0000
1,800.00

28.0000
43 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

4275.0000 L.F. -9.68 % 26.5000 -14.52 % 27.0000 -12.90 %

119,700.00 -12,825.00 113,287.50 -19,237.50 115,425.00 -17,100.00
31.0000

132,525.00

34.0000
44 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1352.0000 L.F. -27.66 % 34.0000 -27.66 % 40.0000 -14.89 %

45,968.00 -17,576.00 45,968.00 -17,576.00 54,080.00 -9,464.00
47.0000

63,544.00

45.0000
45 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

43.0000 L.F. -55.00 % 65.0000 -35.00 % 80.0000 -20.00 %

1,935.00 -2,365.00 2,795.00 -1,505.00 3,440.00 -860.00
100.0000
4,300.00

STRUCTURE

15.0000
46 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2469.0000 C.Y. -40.00 % 18.0000 -28.00 % 40.0000 60.00 %

37,035.00 -24,690.00 44,442.00 -17,283.00 98,760.00 37,035.00
25.0000

61,725.00
47 SHORING OR EXTRA EXCAVATION CL. A

L.S. -99.12 % -34.00 % -12.00 %

1,000.00 -112,640.00 75,000.00 -38,640.00 100,000.00 -13,640.00113,640.00

16.0000
48 GRAVEL BACKFILL FOR WALL

654.0000 C.Y. -54.29 % 35.0000 0.00 % 60.0000 71.43 %

10,464.00 -12,426.00 22,890.00 0.00 39,240.00 16,350.00
35.0000

22,890.00

1.4000
49 ST. REINF. BAR FOR BRIDGE

102780.0000 LB. 16.67 % 1.1000 -8.33 % 1.7500 45.83 %

143,892.00 20,556.00 113,058.00 -10,278.00 179,865.00 56,529.00
1.2000

123,336.00

500.0000
50 CONC. CLASS 4000 FOR BRIDGE

672.0000 C.Y. -16.67 % 515.0000 -14.17 % 500.0000 -16.67 %

336,000.00 -67,200.00 346,080.00 -57,120.00 336,000.00 -67,200.00
600.0000

403,200.00

300.0000
51 PRESTRESSED CONC. GIRDER - 26" PCPS SLAB

1482.0000 L.F. 20.00 % 221.4500 -11.42 % 300.0000 20.00 %

444,600.00 74,100.00 328,188.90 -42,311.10 444,600.00 74,100.00
250.0000

370,500.00
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STRUCTURE
52 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
53 SUPERSTRUCTURE - SR 16 OVER BURLEY OLALLA RD EAST BRIDGE

L.S. 194.12 % 230.88 % -11.76 %

200,000.00 132,000.00 225,000.00 157,000.00 60,000.00 -8,000.0068,000.00
54 SUPERSTRUCTURE - SR 16 OVER BURLEY OLALLA RD WEST BRIDGE

L.S. 194.12 % 230.88 % -11.76 %

200,000.00 132,000.00 225,000.00 157,000.00 60,000.00 -8,000.0068,000.00

80.0000
55 TRAFFIC BARRIER

504.0000 L.F. -20.00 % 95.0000 -5.00 % 150.0000 50.00 %

40,320.00 -10,080.00 47,880.00 -2,520.00 75,600.00 25,200.00
100.0000
50,400.00

155.0000
56 SEW TRAFFIC BARRIER

2080.0000 L.F. -41.51 % 245.0000 -7.55 % 325.0000 22.64 %

322,400.00 -228,800.00 509,600.00 -41,600.00 676,000.00 124,800.00
265.0000

551,200.00

19.0000
57 STRUCTURAL EARTH WALL

41278.0000 S.F. -29.63 % 22.6500 -16.11 % 20.0000 -25.93 %

784,282.00 -330,224.00 934,946.70 -179,559.30 825,560.00 -288,946.00
27.0000

1,114,506.00

16.0000
58 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

17610.0000 C.Y. -46.67 % 14.8500 -50.50 % 25.0000 -16.67 %

281,760.00 -246,540.00 261,508.50 -266,791.50 440,250.00 -88,050.00
30.0000

528,300.00

450.0000
59 BRIDGE APPROACH SLAB

466.0000 S.Y. 80.00 % 229.7500 -8.10 % 350.0000 40.00 %

209,700.00 93,200.00 107,063.50 -9,436.50 163,100.00 46,600.00
250.0000

116,500.00

SURFACING

18.0000
60 CRUSHED SURFACING BASE COURSE

31460.0000 TON 5.88 % 15.5000 -8.82 % 23.0000 35.29 %

566,280.00 31,460.00 487,630.00 -47,190.00 723,580.00 188,760.00
17.0000

534,820.00
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4116 BROOKDALE RD E 3405 - 121ST ST SW 7717 NEW MARKET ST SW

LYNNWOOD WA 98087-1549
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COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
61 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

32,620.00 32,620.00 32,620.0032,620.00

HOT MIX ASPHALT

3.0000
62 PLANING BITUMINOUS PAVEMENT

3540.0000 S.Y. -52.38 % 5.0000 -20.63 % 3.0000 -52.38 %

10,620.00 -11,682.00 17,700.00 -4,602.00 10,620.00 -11,682.00
6.3000

22,302.00

65.0000
63 HMA CL. 1/2 IN. PG 58-22

32620.0000 TON -1.52 % 66.5000 0.76 % 66.0000 0.00 %

2,120,300.00 -32,620.00 2,169,230.00 16,310.00 2,152,920.00 0.00
66.0000

2,152,920.00
64 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

64,588.00 64,588.00 64,588.0064,588.00
65 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,405.00 26,405.00 26,405.0026,405.00
66 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

42,406.00 42,406.00 42,406.0042,406.00
67 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
68 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

15.0000
69 ESC LEAD

332.0000 DAY -93.33 % 200.0000 -11.11 % 20.0000 -91.11 %

4,980.00 -69,720.00 66,400.00 -8,300.00 6,640.00 -68,060.00
225.0000
74,700.00
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EROSION CONTROL AND PLANTING

2.0000
70 TEMPORARY EROSION CONTROL BLANKET

12420.0000 S.Y. 33.33 % 2.5000 66.67 % 3.5000 133.33 %

24,840.00 6,210.00 31,050.00 12,420.00 43,470.00 24,840.00
1.5000

18,630.00

0.4000
71 PLASTIC COVERING

105850.0000 S.Y. -77.14 % 1.7500 0.00 % 1.0000 -42.86 %

42,340.00 -142,897.50 185,237.50 0.00 105,850.00 -79,387.50
1.7500

185,237.50

9.0000
72 CHECK DAM

580.0000 L.F. 12.50 % 12.0000 50.00 % 10.0000 25.00 %

5,220.00 580.00 6,960.00 2,320.00 5,800.00 1,160.00
8.0000

4,640.00

15.0000
73 STABILIZED CONSTRUCTION ENTRANCE

2280.0000 S.Y. -6.25 % 13.5000 -15.63 % 14.0000 -12.50 %

34,200.00 -2,280.00 30,780.00 -5,700.00 31,920.00 -4,560.00
16.0000

36,480.00

100.0000
74 STREET CLEANING

572.0000 HR -13.04 % 95.0000 -17.39 % 180.0000 56.52 %

57,200.00 -8,580.00 54,340.00 -11,440.00 102,960.00 37,180.00
115.0000
65,780.00

65.0000
75 INLET PROTECTION

16.0000 EACH -35.00 % 100.0000 0.00 % 200.0000 100.00 %

1,040.00 -560.00 1,600.00 0.00 3,200.00 1,600.00
100.0000
1,600.00

3.5000
76 SILT FENCE

11200.0000 L.F. -22.22 % 3.9500 -12.22 % 7.0000 55.56 %

39,200.00 -11,200.00 44,240.00 -6,160.00 78,400.00 28,000.00
4.5000

50,400.00
77 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

301,250.00 301,250.00 301,250.00301,250.00

20.0000
78 TEMPORARY PIPE SLOPE DRAIN

910.0000 L.F. -20.00 % 44.0000 76.00 % 18.0000 -28.00 %

18,200.00 -4,550.00 40,040.00 17,290.00 16,380.00 -6,370.00
25.0000

22,750.00

400.0000
79 PAM

80.0000 ACRE 33.33 % 265.0000 -11.67 % 700.0000 133.33 %

32,000.00 8,000.00 21,200.00 -2,800.00 56,000.00 32,000.00
300.0000
24,000.00

1,100.0000
80 SEEDING, FERTILIZING, AND MULCHING

17.2000 ACRE -26.67 % 2,050.0000 36.67 % 1,800.0000 20.00 %

18,920.00 -6,880.00 35,260.00 9,460.00 30,960.00 5,160.00
1,500.0000
25,800.00
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40.0000
81 TOPSOIL TYPE A

278.0000 C.Y. -27.27 % 62.5000 13.64 % 50.0000 -9.09 %

11,120.00 -4,170.00 17,375.00 2,085.00 13,900.00 -1,390.00
55.0000

15,290.00

20.0000
82 TOPSOIL TYPE C

4662.0000 C.Y. -16.67 % 33.5000 39.58 % 20.0000 -16.67 %

93,240.00 -18,648.00 156,177.00 44,289.00 93,240.00 -18,648.00
24.0000

111,888.00

5.0000
83 PSIPE VINE MAPLE 12-18" #1 CONTAINER

648.0000 EACH -58.33 % 9.5000 -20.83 % 7.5000 -37.50 %

3,240.00 -4,536.00 6,156.00 -1,620.00 4,860.00 -2,916.00
12.0000
7,776.00

5.0000
84 PSIPE RED ALDER 12-18' #1 CONTAINER

94.0000 EACH -50.00 % 9.5000 -5.00 % 7.5000 -25.00 %

470.00 -470.00 893.00 -47.00 705.00 -235.00
10.0000
940.00

4.0000
85 PSIPE INDIAN PLUM 12-18" B.R.

648.0000 EACH -55.56 % 2.0500 -77.22 % 4.2500 -52.78 %

2,592.00 -3,240.00 1,328.40 -4,503.60 2,754.00 -3,078.00
9.0000

5,832.00

4.0000
86 PSIPE NOOTKA ROSE 12-18" B.R.

871.0000 EACH -50.00 % 2.0500 -74.38 % 4.2500 -46.88 %

3,484.00 -3,484.00 1,785.55 -5,182.45 3,701.75 -3,266.25
8.0000

6,968.00

4.0000
87 PSIPE SNOWBERRY 12-18" B.R.

648.0000 EACH -42.86 % 2.0500 -70.71 % 4.2500 -39.29 %

2,592.00 -1,944.00 1,328.40 -3,207.60 2,754.00 -1,782.00
7.0000

4,536.00

5.0000
88 PSIPE WESTERN RED CEDAR 12-18" #1 CONTAINER

55.0000 EACH -66.67 % 9.5000 -36.67 % 7.5000 -50.00 %

275.00 -550.00 522.50 -302.50 412.50 -412.50
15.0000
825.00

5.0000
89 PSIPE COMMON LADYFERN 12-18" #1 CONTAINER

223.0000 EACH -68.75 % 9.5000 -40.63 % 7.5000 -53.13 %

1,115.00 -2,453.00 2,118.50 -1,449.50 1,672.50 -1,895.50
16.0000
3,568.00

4.0000
90 PSIPE RED OSIER DOGWOOD 3' LIVESTAKE

223.0000 EACH -50.00 % 2.5000 -68.75 % 3.2500 -59.38 %

892.00 -892.00 557.50 -1,226.50 724.75 -1,059.25
8.0000

1,784.00

3.0000
91 PSIPE SALMONBERRY 12-18" B.R.

223.0000 EACH -66.67 % 2.0500 -77.22 % 4.2500 -52.78 %

669.00 -1,338.00 457.15 -1,549.85 947.75 -1,059.25
9.0000

2,007.00
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3.0000
92 PSIPE SLOUGH SEDGE 5-10" B.R. OR PLUG

1168.0000 EACH 0.00 % 1.1500 -61.67 % 3.2500 8.33 %

3,504.00 0.00 1,343.20 -2,160.80 3,796.00 292.00
3.0000

3,504.00

3.0000
93 SOD INSTALLATION

2530.0000 S.Y. -66.67 % 6.5000 -27.78 % 1.2500 -86.11 %

7,590.00 -15,180.00 16,445.00 -6,325.00 3,162.50 -19,607.50
9.0000

22,770.00

900.0000
94  LARGE WOODY DEBRIS

26.0000 EACH -10.00 % 1,850.0000 85.00 % 400.0000 -60.00 %

23,400.00 -2,600.00 48,100.00 22,100.00 10,400.00 -15,600.00
1,000.0000
26,000.00

1.5000
95 HIGH VISIBILITY FENCE

10000.0000 L.F. -40.00 % 2.2500 -10.00 % 4.0000 60.00 %

15,000.00 -10,000.00 22,500.00 -2,500.00 40,000.00 15,000.00
2.5000

25,000.00

980.0000
96  TEMPORARY CATCH BASIN TYPE 1

8.0000 EACH -18.33 % 800.0000 -33.33 % 1,400.0000 16.67 %

7,840.00 -1,760.00 6,400.00 -3,200.00 11,200.00 1,600.00
1,200.0000
9,600.00

20.0000
97  TEMPORARY CULVERT PIPE 12 INCH DIAM.

1510.0000 L.F. -60.00 % 23.0000 -54.00 % 19.0000 -62.00 %

30,200.00 -45,300.00 34,730.00 -40,770.00 28,690.00 -46,810.00
50.0000

75,500.00

25.0000
98  TEMPORARY CULVERT PIPE 30 INCH DIAM.

223.0000 L.F. -50.00 % 50.0000 0.00 % 60.0000 20.00 %

5,575.00 -5,575.00 11,150.00 0.00 13,380.00 2,230.00
50.0000

11,150.00

20.0000
99  TEMPORARY UNDERDRAIN PIPE 6 INCH DIAM.

1276.0000 L.F. 11.11 % 11.7500 -34.72 % 9.0000 -50.00 %

25,520.00 2,552.00 14,993.00 -7,975.00 11,484.00 -11,484.00
18.0000

22,968.00

18.0000
100  GEOMEMBRANE LINING SYSTEM

2621.0000 S.Y. -33.33 % 31.0000 14.81 % 35.0000 29.63 %

47,178.00 -23,589.00 81,251.00 10,484.00 91,735.00 20,968.00
27.0000

70,767.00

TRAFFIC

5.0000
101 EXTRUDED CURB

7870.0000 L.F. 11.11 % 5.1000 13.33 % 6.0000 33.33 %

39,350.00 3,935.00 40,137.00 4,722.00 47,220.00 11,805.00
4.5000

35,415.00
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21.0000
102 BEAM GUARDRAIL TYPE 31

5151.0000 L.F. -4.55 % 21.7500 -1.14 % 24.0000 9.09 %

108,171.00 -5,151.00 112,034.25 -1,287.75 123,624.00 10,302.00
22.0000

113,322.00

2,800.0000
103 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH -26.32 % 2,875.0000 -24.34 % 2,900.0000 -23.68 %

5,600.00 -2,000.00 5,750.00 -1,850.00 5,800.00 -1,800.00
3,800.0000
7,600.00

2,500.0000
104 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH -12.89 % 2,585.0000 -9.93 % 2,600.0000 -9.41 %

15,000.00 -2,220.00 15,510.00 -1,710.00 15,600.00 -1,620.00
2,870.0000
17,220.00

700.0000
105 BEAM GUARDRAIL ANCHOR TYPE 10

4.0000 EACH -10.26 % 750.0000 -3.85 % 750.0000 -3.85 %

2,800.00 -320.00 3,000.00 -120.00 3,000.00 -120.00
780.0000
3,120.00

40.0000
106 SINGLE SLOPE CONCRETE BARRIER

2195.0000 L.F. -58.33 % 68.7500 -28.39 % 105.0000 9.38 %

87,800.00 -122,920.00 150,906.25 -59,813.75 230,475.00 19,755.00
96.0000

210,720.00

200.0000
107  VARIABLE HEIGHT CONCRETE BARRIER

565.0000 L.F. -16.67 % 235.0000 -2.08 % 310.0000 29.17 %

113,000.00 -22,600.00 132,775.00 -2,825.00 175,150.00 39,550.00
240.0000

135,600.00

8.0000
108 TEMPORARY CONC. BARRIER

22387.5000 L.F. -38.46 % 15.1000 16.15 % 15.0000 15.38 %

179,100.00 -111,937.50 338,051.25 47,013.75 335,812.50 44,775.00
13.0000

291,037.50

17.0000
109 HIGH-TENSION CABLE BARRIER

8006.0000 L.F. -5.56 % 18.8000 4.44 % 19.0000 5.56 %

136,102.00 -8,006.00 150,512.80 6,404.80 152,114.00 8,006.00
18.0000

144,108.00
110 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS

L.S. -16.45 % -10.84 % -8.62 %

6,400.00 -1,260.00 6,830.00 -830.00 7,000.00 -660.007,660.00

3,800.0000
111 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH -15.56 % 4,715.0000 4.78 % 6,000.0000 33.33 %

15,200.00 -2,800.00 18,860.00 860.00 24,000.00 6,000.00
4,500.0000
18,000.00

22,000.0000
112 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 46.67 % 26,900.0000 79.33 % 26,000.0000 73.33 %

44,000.00 14,000.00 53,800.00 23,800.00 52,000.00 22,000.00
15,000.0000
30,000.00
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1,200.0000
113 RESETTING IMPACT ATTENUATOR

1.0000 EACH 50.00 % 860.0000 7.50 % 1,000.0000 25.00 %

1,200.00 400.00 860.00 60.00 1,000.00 200.00
800.0000
800.00

28.0000
114 FLEXIBLE GUIDE POST

177.0000 EACH -6.67 % 30.0000 0.00 % 30.0000 0.00 %

4,956.00 -354.00 5,310.00 0.00 5,310.00 0.00
30.0000
5,310.00

40.0000
115  SENSITIVE AREA MARKER

6.0000 EACH 33.33 % 150.0000 400.00 % 100.0000 233.33 %

240.00 60.00 900.00 720.00 600.00 420.00
30.0000
180.00

14.0000
116 BARRIER DELINEATOR

591.0000 EACH 40.00 % 16.1000 61.00 % 16.0000 60.00 %

8,274.00 2,364.00 9,515.10 3,605.10 9,456.00 3,546.00
10.0000
5,910.00

0.1000
117 PAINT LINE

34690.0000 L.F. -37.50 % 0.1500 -6.25 % 0.2000 25.00 %

3,469.00 -2,081.40 5,203.50 -346.90 6,938.00 1,387.60
0.1600

5,550.40

0.3000
118 PAINTED WIDE LINE

830.0000 L.F. -25.00 % 0.5000 25.00 % 0.3500 -12.50 %

249.00 -83.00 415.00 83.00 290.50 -41.50
0.4000
332.00

7.0000
119 PLASTIC STOP LINE

100.0000 L.F. -30.00 % 10.0000 0.00 % 7.0000 -30.00 %

700.00 -300.00 1,000.00 0.00 700.00 -300.00
10.0000
1,000.00

80.0000
120 PAINTED TRAFFIC ARROW

4.0000 EACH 60.00 % 95.0000 90.00 % 90.0000 80.00 %

320.00 120.00 380.00 180.00 360.00 160.00
50.0000
200.00

20.0000
121 PLASTIC DRAINAGE MARKING

155.0000 EACH 53.85 % 30.0000 130.77 % 25.0000 92.31 %

3,100.00 1,085.00 4,650.00 2,635.00 3,875.00 1,860.00
13.0000
2,015.00

20.0000
122  PLASTIC JUNCTION BOX MARKING

41.0000 EACH 25.00 % 30.0000 87.50 % 25.0000 56.25 %

820.00 164.00 1,230.00 574.00 1,025.00 369.00
16.0000
656.00

1,000.0000
123 SHOULDER RUMBLE STRIP TYPE 1

4.0000 MI. -16.67 % 1,350.0000 12.50 % 1,200.0000 0.00 %

4,000.00 -800.00 5,400.00 600.00 4,800.00 0.00
1,200.0000
4,800.00
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

250.0000
124 RAISED PAVEMENT MARKER TYPE 1

33.3000 HUND 47.06 % 300.0000 76.47 % 275.0000 61.76 %

8,325.00 2,664.00 9,990.00 4,329.00 9,157.50 3,496.50
170.0000
5,661.00

350.0000
125 RAISED PAVEMENT MARKER TYPE 2

12.7000 HUND 7.69 % 375.0000 15.38 % 375.0000 15.38 %

4,445.00 317.50 4,762.50 635.00 4,762.50 635.00
325.0000
4,127.50

0.1000
126 TEMPORARY PAVEMENT MARKING

67936.0000 L.F. -60.00 % 0.1500 -40.00 % 0.2000 -20.00 %

6,793.60 -10,190.40 10,190.40 -6,793.60 13,587.20 -3,396.80
0.2500

16,984.00
127 PERMANENT SIGNING

L.S. 27.91 % 94.17 % 62.79 %

55,000.00 12,000.00 83,495.00 40,495.00 70,000.00 27,000.0043,000.00
128 TEMPORARY ILLUMINATION SYSTEM

L.S. 189.12 % 71.75 % 53.06 %

170,000.00 111,200.00 100,990.00 42,190.00 90,000.00 31,200.0058,800.00
129 ILLUMINATION SYSTEM

L.S. -20.96 % -1.29 % -10.77 %

310,000.00 -82,225.00 387,168.00 -5,057.00 350,000.00 -42,225.00392,225.00
130  TEMPORARY SIGNAL SYSTEM

L.S. 23.71 % 34.85 % 37.46 %

36,000.00 6,900.00 39,242.00 10,142.00 40,000.00 10,900.0029,100.00
131 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -70.37 % -74.07 % 3.70 %

40,000.00 -95,000.00 35,000.00 -100,000.00 140,000.00 5,000.00135,000.00

0.0000
132 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

OTHER ITEMS
133 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 66.67 % 33.33 %

15,000.00 0.00 25,000.00 10,000.00 20,000.00 5,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

CECCANTI, INC. KLB CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA
4116 BROOKDALE RD E 3405 - 121ST ST SW 7717 NEW MARKET ST SW

LYNNWOOD WA 98087-1549

PROJECT : TACOMA   WA  984461613 MUKILTEO   WA  982750158 TUMWATER   WA  985017228

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

15.0000
134 STRUCTURE EXCAVATION CLASS B INCL. HAUL

14734.0000 C.Y. 15.38 % 7.0000 -46.15 % 6.0000 -53.85 %

221,010.00 29,468.00 103,138.00 -88,404.00 88,404.00 -103,138.00
13.0000

191,542.00

0.2000
135 SHORING OR EXTRA EXCAVATION CLASS B

83480.0000 S.F. -84.62 % 0.2500 -80.77 % 1.7500 34.62 %

16,696.00 -91,828.00 20,870.00 -87,654.00 146,090.00 37,566.00
1.3000

108,524.00

18.0000
136 GRAVEL BACKFILL FOR DRAIN

310.0000 C.Y. -55.00 % 28.1000 -29.75 % 40.0000 0.00 %

5,580.00 -6,820.00 8,711.00 -3,689.00 12,400.00 0.00
40.0000

12,400.00
137 CURE BOX

L.S. -41.67 % -91.67 % -16.67 %

3,500.00 -2,500.00 500.00 -5,500.00 5,000.00 -1,000.006,000.00

100.0000
138 PLUGGING EXISTING PIPE

4.0000 EACH -75.00 % 500.0000 25.00 % 500.0000 25.00 %

400.00 -1,200.00 2,000.00 400.00 2,000.00 400.00
400.0000
1,600.00

139 STRUCTURE SURVEYING
L.S. -36.05 % -1.16 % 39.53 %

55,000.00 -31,000.00 85,000.00 -1,000.00 120,000.00 34,000.0086,000.00

25.0000
140 COATED CHAIN LINK FENCE TYPE 4

490.0000 L.F. 0.00 % 30.0000 20.00 % 30.0000 20.00 %

12,250.00 0.00 14,700.00 2,450.00 14,700.00 2,450.00
25.0000

12,250.00

120.0000
141 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

16.0000 EACH -41.46 % 150.0000 -26.83 % 200.0000 -2.44 %

1,920.00 -1,360.00 2,400.00 -880.00 3,200.00 -80.00
205.0000
3,280.00

10.0000
142 WIRE FENCE TYPE 2

1240.0000 L.F. 25.00 % 11.2500 40.63 % 5.0000 -37.50 %

12,400.00 2,480.00 13,950.00 4,030.00 6,200.00 -3,720.00
8.0000

9,920.00

1,100.0000
143 ACCESS CONTROL GATE

6.0000 EACH -38.20 % 1,325.0000 -25.56 % 3,500.0000 96.63 %

6,600.00 -4,080.00 7,950.00 -2,730.00 21,000.00 10,320.00
1,780.0000
10,680.00

200.0000
144 ABANDON EXISTING MANHOLE

2.0000 EACH -81.82 % 1,500.0000 36.36 % 1,000.0000 -9.09 %

400.00 -1,800.00 3,000.00 800.00 2,000.00 -200.00
1,100.0000
2,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

CECCANTI, INC. KLB CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA
4116 BROOKDALE RD E 3405 - 121ST ST SW 7717 NEW MARKET ST SW

LYNNWOOD WA 98087-1549

PROJECT : TACOMA   WA  984461613 MUKILTEO   WA  982750158 TUMWATER   WA  985017228

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

300.0000
145  PLUG AND ABANDON EXISTING DRAINAGE STRUCTURE

9.0000 EACH -40.00 % 350.0000 -30.00 % 600.0000 20.00 %

2,700.00 -1,800.00 3,150.00 -1,350.00 5,400.00 900.00
500.0000
4,500.00

0.0000
146 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

100.0000
147 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

12.0000 EACH -73.33 % 275.0000 -26.67 % 250.0000 -33.33 %

1,200.00 -3,300.00 3,300.00 -1,200.00 3,000.00 -1,500.00
375.0000
4,500.00

148 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 75.00 % 75.00 % -17.50 %

3,500.00 1,500.00 3,500.00 1,500.00 1,650.00 -350.002,000.00
149 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
150 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
151 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
152 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

253,200.00 253,200.00 253,200.00253,200.00
153 SPCC PLAN

L.S. -80.00 % 100.00 % 0.00 %

500.00 -2,000.00 5,000.00 2,500.00 2,500.00 0.002,500.00

1.0000
154 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2660.0000 S.Y. -60.00 % 1.7500 -30.00 % 1.5000 -40.00 %

2,660.00 -3,990.00 4,655.00 -1,995.00 3,990.00 -2,660.00
2.5000

6,650.00

10.0000
155 TEMPORARY GEOSYNTHETIC RETAINING WALL

16996.0000 S.F. -23.08 % 10.0000 -23.08 % 17.0000 30.77 %

169,960.00 -50,988.00 169,960.00 -50,988.00 288,932.00 67,984.00
13.0000

220,948.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

CECCANTI, INC. KLB CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA
4116 BROOKDALE RD E 3405 - 121ST ST SW 7717 NEW MARKET ST SW

LYNNWOOD WA 98087-1549

PROJECT : TACOMA   WA  984461613 MUKILTEO   WA  982750158 TUMWATER   WA  985017228

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

16.0000
156 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

8160.0000 C.Y. -46.67 % 15.0000 -50.00 % 17.0000 -43.33 %

130,560.00 -114,240.00 122,400.00 -122,400.00 138,720.00 -106,080.00
30.0000

244,800.00

0.0000
157 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

15.0000
158 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

1890.0000 C.Y. -34.78 % 15.0000 -34.78 % 22.0000 -4.35 %

28,350.00 -15,120.00 28,350.00 -15,120.00 41,580.00 -1,890.00
23.0000

43,470.00

60.0000
159 SCHEDULE C CULV. PIPE 24 IN. DIAM.

95.0000 L.F. 0.00 % 75.0000 25.00 % 80.0000 33.33 %

5,700.00 0.00 7,125.00 1,425.00 7,600.00 1,900.00
60.0000
5,700.00

160 TRAFFIC CONTROL SUPERVISOR
L.S. -19.22 % -18.82 % -59.61 %

100,000.00 -23,800.00 100,500.00 -23,300.00 50,000.00 -73,800.00123,800.00

38.0000
161 OTHER TRAFFIC CONTROL LABOR

2560.0000 HR -5.00 % 42.5000 6.25 % 70.0000 75.00 %

97,280.00 -5,120.00 108,800.00 6,400.00 179,200.00 76,800.00
40.0000

102,400.00

1.0000
162 CONSTRUCTION GEOTEXTILE FOR SEPARATION

3180.0000 S.Y. -50.00 % 1.4000 -30.00 % 2.0000 0.00 %

3,180.00 -3,180.00 4,452.00 -1,908.00 6,360.00 0.00
2.0000

6,360.00

20.0000
163  TEMPORARY CULVERT PIPE 18 INCH DIAM.

20.0000 L.F. -60.00 % 50.0000 0.00 % 75.0000 50.00 %

400.00 -600.00 1,000.00 0.00 1,500.00 500.00
50.0000
1,000.00

25.0000
164  TEMPORARY CULVERT PIPE 36 INCH DIAM.

52.0000 L.F. -54.55 % 120.0000 118.18 % 80.0000 45.45 %

1,300.00 -1,560.00 6,240.00 3,380.00 4,160.00 1,300.00
55.0000
2,860.00

1.3000
165 ST. REINF. BAR FOR RETAINING WALL

1290.0000 LB. 4.00 % 11.6000 828.00 % 1.5000 20.00 %

1,677.00 64.50 14,964.00 13,351.50 1,935.00 322.50
1.2500

1,612.50

450.0000
166 CONC. CLASS 4000 FOR RETAINING WALL

18.3000 C.Y. -30.77 % 849.7500 30.73 % 2,500.0000 284.62 %

8,235.00 -3,660.00 15,550.43 3,655.43 45,750.00 33,855.00
650.0000
11,895.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

CECCANTI, INC. KLB CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA
4116 BROOKDALE RD E 3405 - 121ST ST SW 7717 NEW MARKET ST SW

LYNNWOOD WA 98087-1549

PROJECT : TACOMA   WA  984461613 MUKILTEO   WA  982750158 TUMWATER   WA  985017228

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

300.0000
167 ADJUST INLET

1.0000 EACH -55.22 % 750.0000 11.94 % 750.0000 11.94 %

300.00 -370.00 750.00 80.00 750.00 80.00
670.0000
670.00

300.0000
168 ADJUST MANHOLE

1.0000 EACH -65.12 % 600.0000 -30.23 % 750.0000 -12.79 %

300.00 -560.00 600.00 -260.00 750.00 -110.00
860.0000
860.00

300.0000
169 ADJUST CATCH BASIN

1.0000 EACH -55.56 % 600.0000 -11.11 % 750.0000 11.11 %

300.00 -375.00 600.00 -75.00 750.00 75.00
675.0000
675.00

45.0000
170 CL. II REINF. CONC. CULV. PIPE 18 IN. DIAM.

80.0000 L.F. -47.06 % 65.0000 -23.53 % 100.0000 17.65 %

3,600.00 -3,200.00 5,200.00 -1,600.00 8,000.00 1,200.00
85.0000
6,800.00

40.0000
171 CL. III REINF. CONC. CULV. PIPE 12 IN. DIAM.

443.0000 L.F. -16.67 % 36.0000 -25.00 % 45.0000 -6.25 %

17,720.00 -3,544.00 15,948.00 -5,316.00 19,935.00 -1,329.00
48.0000

21,264.00

40.0000
172 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

1260.0000 L.F. 0.00 % 33.5000 -16.25 % 45.0000 12.50 %

50,400.00 0.00 42,210.00 -8,190.00 56,700.00 6,300.00
40.0000

50,400.00

60.0000
173 PLAIN AL. CULV. PIPE 0.060 IN. TH. 18 IN. DIAM.

52.0000 L.F. -45.45 % 60.0000 -45.45 % 150.0000 36.36 %

3,120.00 -2,600.00 3,120.00 -2,600.00 7,800.00 2,080.00
110.0000
5,720.00

1,100.0000
174 CATCH BASIN TYPE 1L

5.0000 EACH -26.67 % 1,850.0000 23.33 % 1,500.0000 0.00 %

5,500.00 -2,000.00 9,250.00 1,750.00 7,500.00 0.00
1,500.0000
7,500.00

40.0000
175 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

1181.0000 L.F. -14.89 % 36.7500 -21.81 % 45.0000 -4.26 %

47,240.00 -8,267.00 43,401.75 -12,105.25 53,145.00 -2,362.00
47.0000

55,507.00

40.0000
176 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

266.0000 L.F. -20.00 % 38.0000 -24.00 % 45.0000 -10.00 %

10,640.00 -2,660.00 10,108.00 -3,192.00 11,970.00 -1,330.00
50.0000

13,300.00

5,300.0000
177 MANHOLE 60 IN. DIAM. TYPE 3

1.0000 EACH -47.00 % 4,500.0000 -55.00 % 7,000.0000 -30.00 %

5,300.00 -4,700.00 4,500.00 -5,500.00 7,000.00 -3,000.00
10,000.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

CECCANTI, INC. KLB CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA
4116 BROOKDALE RD E 3405 - 121ST ST SW 7717 NEW MARKET ST SW

LYNNWOOD WA 98087-1549

PROJECT : TACOMA   WA  984461613 MUKILTEO   WA  982750158 TUMWATER   WA  985017228

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

100.0000
178 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 3

8.0000 L.F. -83.33 % 400.0000 -33.33 % 100.0000 -83.33 %

800.00 -4,000.00 3,200.00 -1,600.00 800.00 -4,000.00
600.0000
4,800.00

24.0000
179  GRAVEL DISPERSAL TRENCH

681.0000 S.F. 100.00 % 10.0000 -16.67 % 45.0000 275.00 %

16,344.00 8,172.00 6,810.00 -1,362.00 30,645.00 22,473.00
12.0000
8,172.00

$16,328,900.85 -14.22% $16,586,681.63 -12.86% $17,349,455.75 -8.86%$19,035,469.34CONTRACT TOTAL

$17,349,455.75$16,328,900.85 $16,586,681.63BASE TOTAL -14.22% -12.86% -8.86%$19,035,469.34



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

ICON MATERIALS, A DIVISION OF SCARSELLA BROS., INC. TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 8404 S 196TH ST 350 - 106TH AVE NE
KENT WA  98032-2961 KENT WA  98031-1145 98004-5732

PROJECT : TUKWILA   WA  981382050 SEATTLE   WA  981680697 BELLEVUE   WA  980093686

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -46.04 % 8.36 % -50.61 %

873,940.00 -745,729.40 1,755,000.00 135,330.60 800,000.00 -819,669.401,619,669.40

8,900.0000
2 CLEARING AND GRUBBING

24.8000 ACRE 78.00 % 5,000.0000 0.00 % 6,000.0000 20.00 %

220,720.00 96,720.00 124,000.00 0.00 148,800.00 24,800.00
5,000.0000
124,000.00

1,555.0000
3 REMOVING DRAINAGE STRUCTURE

5.0000 EACH 88.48 % 500.0000 -39.39 % 500.0000 -39.39 %

7,775.00 3,650.00 2,500.00 -1,625.00 2,500.00 -1,625.00
825.0000
4,125.00

1.7000
4 REMOVING ASPHALT CONC. PAVEMENT

39270.0000 S.Y. -43.33 % 3.0000 0.00 % 1.0000 -66.67 %

66,759.00 -51,051.00 117,810.00 0.00 39,270.00 -78,540.00
3.0000

117,810.00

2.4000
5 REMOVING ASPHALT CONC. CURB

720.0000 L.F. -53.85 % 1.5000 -71.15 % 2.0000 -61.54 %

1,728.00 -2,016.00 1,080.00 -2,664.00 1,440.00 -2,304.00
5.2000

3,744.00

3.3200
6 REMOVING GUARDRAIL

1000.0000 L.F. -26.22 % 3.1000 -31.11 % 3.2500 -27.78 %

3,320.00 -1,180.00 3,100.00 -1,400.00 3,250.00 -1,250.00
4.5000

4,500.00

219.0000
7 REMOVING GUARDRAIL ANCHOR

6.0000 EACH -15.77 % 200.0000 -23.08 % 200.0000 -23.08 %

1,314.00 -246.00 1,200.00 -360.00 1,200.00 -360.00
260.0000
1,560.00

0.3500
8 REMOVING TEMPORARY PAVEMENT MARKING

40037.0000 L.F. 29.63 % 0.3500 29.63 % 0.3500 29.63 %

14,012.95 3,202.96 14,012.95 3,202.96 14,012.95 3,202.96
0.2700

10,809.99

0.3500
9 REMOVING PAINT LINE

21580.0000 L.F. -30.00 % 0.3500 -30.00 % 0.3500 -30.00 %

7,553.00 -3,237.00 7,553.00 -3,237.00 7,553.00 -3,237.00
0.5000

10,790.00

0.0000
10 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

11 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -63.40 % -44.75 % -30.94 %

1,325.00 -2,295.00 2,000.00 -1,620.00 2,500.00 -1,120.003,620.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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SR 16/BURLEY-OLALLA INTERCHANGE

07C514

ICON MATERIALS, A DIVISION OF SCARSELLA BROS., INC. TRI-STATE CONSTRUCTION, INC.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1.0000
12 REMOVING WIRE FENCE

1150.0000 L.F. -69.70 % 2.0000 -39.39 % 2.0000 -39.39 %

1,150.00 -2,645.00 2,300.00 -1,495.00 2,300.00 -1,495.00
3.3000

3,795.00

GRADING

9.8000
13 ROADWAY EXCAVATION INCL. HAUL

69480.0000 C.Y. -24.62 % 7.3000 -43.85 % 10.0000 -23.08 %

680,904.00 -222,336.00 507,204.00 -396,036.00 694,800.00 -208,440.00
13.0000

903,240.00

10.7000
14 ROADWAY EXCAVATION INCL. HAUL - AREA SOUTH POND

7180.0000 C.Y. 7.00 % 7.3000 -27.00 % 11.0000 10.00 %

76,826.00 5,026.00 52,414.00 -19,386.00 78,980.00 7,180.00
10.0000

71,800.00

10.6000
15 ROADWAY EXCAVATION INCL. HAUL - AREA NORTH POND

19430.0000 C.Y. -29.33 % 9.3000 -38.00 % 12.0000 -20.00 %

205,958.00 -85,492.00 180,699.00 -110,751.00 233,160.00 -58,290.00
15.0000

291,450.00

17.6000
16 ROADWAY EXCAVATION INCL. HAUL - AREA BIOFILTRATION SWALE

1570.0000 C.Y. 17.33 % 12.3000 -18.00 % 16.0000 6.67 %

27,632.00 4,082.00 19,311.00 -4,239.00 25,120.00 1,570.00
15.0000

23,550.00

6.0500
17 SELECT BORROW INCL. HAUL

386620.0000 TON -13.57 % 3.0000 -57.14 % 8.0000 14.29 %

2,339,051.00 -367,289.00 1,159,860.00 1,546,480.00 3,092,960.00 386,620.00
7.0000

2,706,340.00

33.9000
18 GRAVEL BORROW INCL. HAUL

2740.0000 C.Y. -3.14 % 34.4000 -1.71 % 16.0000 -54.29 %

92,886.00 -3,014.00 94,256.00 -1,644.00 43,840.00 -52,060.00
35.0000

95,900.00

2.6500
19 EMBANKMENT COMPACTION

200090.0000 C.Y. 32.50 % 3.5000 75.00 % 2.0000 0.00 %

530,238.50 130,058.50 700,315.00 300,135.00 400,180.00 0.00
2.0000

400,180.00

DRAINAGE

13.2000
20 DITCH EXCAVATION INCL. HAUL

7450.0000 C.Y. 10.00 % 10.3000 -14.17 % 16.0000 33.33 %

98,340.00 8,940.00 76,735.00 -12,665.00 119,200.00 29,800.00
12.0000

89,400.00
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DRAINAGE

1,050.0000
21 CONCRETE INLET

4.0000 EACH -4.55 % 1,000.0000 -9.09 % 1,200.0000 9.09 %

4,200.00 -200.00 4,000.00 -400.00 4,800.00 400.00
1,100.0000
4,400.00

1,964.0000
22 GRATE INLET TYPE 1

18.0000 EACH -34.53 % 2,150.0000 -28.33 % 1,900.0000 -36.67 %

35,352.00 -18,648.00 38,700.00 -15,300.00 34,200.00 -19,800.00
3,000.0000
54,000.00

1,587.0000
23 GRATE INLET TYPE 2

24.0000 EACH -35.22 % 2,000.0000 -18.37 % 2,000.0000 -18.37 %

38,088.00 -20,712.00 48,000.00 -10,800.00 48,000.00 -10,800.00
2,450.0000
58,800.00

743.0000
24 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

24.0000 EACH 18.88 % 525.0000 -16.00 % 500.0000 -20.00 %

17,832.00 2,832.00 12,600.00 -2,400.00 12,000.00 -3,000.00
625.0000
15,000.00

100.0000
25 STREAMBED SEDIMENT

224.0000 C.Y. 150.00 % 55.0000 37.50 % 50.0000 25.00 %

22,400.00 13,440.00 12,320.00 3,360.00 11,200.00 2,240.00
40.0000
8,960.00

100.0000
26 STREAMBED COBBLES

153.0000 C.Y. 150.00 % 55.0000 37.50 % 30.0000 -25.00 %

15,300.00 9,180.00 8,415.00 2,295.00 4,590.00 -1,530.00
40.0000
6,120.00

170.0000
27 STREAMBED BOULDER

36.0000 EACH 112.50 % 100.0000 25.00 % 300.0000 275.00 %

6,120.00 3,240.00 3,600.00 720.00 10,800.00 7,920.00
80.0000
2,880.00

0.0000
28 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

17.0000
29 QUARRY SPALLS

2926.0000 TON -34.62 % 30.0000 15.38 % 50.0000 92.31 %

49,742.00 -26,334.00 87,780.00 11,704.00 146,300.00 70,224.00
26.0000

76,076.00

12.7500
30 UNDERDRAIN PIPE 6 IN. DIAM.

4232.0000 L.F. -15.00 % 7.5000 -50.00 % 7.0000 -53.33 %

53,958.00 -9,522.00 31,740.00 -31,740.00 29,624.00 -33,856.00
15.0000

63,480.00

41.0000
31 DRAIN PIPE 6 IN. DIAM.

53.0000 L.F. 41.38 % 12.5000 -56.90 % 20.0000 -31.03 %

2,173.00 636.00 662.50 -874.50 1,060.00 -477.00
29.0000
1,537.00
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DRAINAGE

29.0000
32  ECOLOGY FILTER DRAIN

8297.0000 S.Y. -27.50 % 40.0000 0.00 % 36.0000 -10.00 %

240,613.00 -91,267.00 331,880.00 0.00 298,692.00 -33,188.00
40.0000

331,880.00

26.0000
33 SCHEDULE A CULV. PIPE 12 IN. DIAM.

662.0000 L.F. -13.33 % 26.8000 -10.67 % 85.0000 183.33 %

17,212.00 -2,648.00 17,741.60 -2,118.40 56,270.00 36,410.00
30.0000

19,860.00

44.0000
34 SCHEDULE A CULV. PIPE 18 IN. DIAM.

534.0000 L.F. -2.22 % 41.2500 -8.33 % 88.0000 95.56 %

23,496.00 -534.00 22,027.50 -2,002.50 46,992.00 22,962.00
45.0000

24,030.00
35 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. 31.03 % 132.94 % 1.91 %

225,000.00 53,280.00 400,000.00 228,280.00 175,000.00 3,280.00171,720.00
36 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 2

L.S. 7.82 % 84.19 % -14.65 %

240,000.00 17,400.00 410,000.00 187,400.00 190,000.00 -32,600.00222,600.00

438.0000
37  SLIPLINING, 20 IN. DIAM. PLAIN STEEL PIPE

115.0000 L.F. 508.33 % 175.0000 143.06 % 200.0000 177.78 %

50,370.00 42,090.00 20,125.00 11,845.00 23,000.00 14,720.00
72.0000
8,280.00

STORM SEWER

5,000.0000
38 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

4.0000 EACH 53.85 % 4,275.0000 31.54 % 7,500.0000 130.77 %

20,000.00 7,000.00 17,100.00 4,100.00 30,000.00 17,000.00
3,250.0000
13,000.00

1,225.0000
39 CATCH BASIN TYPE 1

17.0000 EACH -5.77 % 1,050.0000 -19.23 % 2,000.0000 53.85 %

20,825.00 -1,275.00 17,850.00 -4,250.00 34,000.00 11,900.00
1,300.0000
22,100.00

2,790.0000
40 CATCH BASIN TYPE 2 48 IN. DIAM.

23.0000 EACH 11.60 % 2,300.0000 -8.00 % 4,000.0000 60.00 %

64,170.00 6,670.00 52,900.00 -4,600.00 92,000.00 34,500.00
2,500.0000
57,500.00

4.2500
41 TESTING STORM SEWER PIPE

7153.0000 L.F. 70.00 % 2.0000 -20.00 % 1.0000 -60.00 %

30,400.25 12,517.75 14,306.00 -3,576.50 7,153.00 -10,729.50
2.5000

17,882.50
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STORM SEWER

77.5000
42 PLAIN CONC. STORM SEWER PIPE 15 IN. DIAM.

36.0000 L.F. 55.00 % 48.4000 -3.20 % 43.0000 -14.00 %

2,790.00 990.00 1,742.40 -57.60 1,548.00 -252.00
50.0000
1,800.00

22.3000
43 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

4275.0000 L.F. -28.06 % 26.8000 -13.55 % 39.0000 25.81 %

95,332.50 -37,192.50 114,570.00 -17,955.00 166,725.00 34,200.00
31.0000

132,525.00

34.0000
44 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1352.0000 L.F. -27.66 % 41.2500 -12.23 % 45.0000 -4.26 %

45,968.00 -17,576.00 55,770.00 -7,774.00 60,840.00 -2,704.00
47.0000

63,544.00

127.0000
45 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

43.0000 L.F. 27.00 % 74.6000 -25.40 % 85.0000 -15.00 %

5,461.00 1,161.00 3,207.80 -1,092.20 3,655.00 -645.00
100.0000
4,300.00

STRUCTURE

11.0000
46 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2469.0000 C.Y. -56.00 % 15.0000 -40.00 % 15.0000 -40.00 %

27,159.00 -34,566.00 37,035.00 -24,690.00 37,035.00 -24,690.00
25.0000

61,725.00
47 SHORING OR EXTRA EXCAVATION CL. A

L.S. -77.12 % 14.40 % -95.60 %

26,000.00 -87,640.00 130,000.00 16,360.00 5,000.00 -108,640.00113,640.00

38.0000
48 GRAVEL BACKFILL FOR WALL

654.0000 C.Y. 8.57 % 35.0000 0.00 % 30.0000 -14.29 %

24,852.00 1,962.00 22,890.00 0.00 19,620.00 -3,270.00
35.0000

22,890.00

1.1700
49 ST. REINF. BAR FOR BRIDGE

102780.0000 LB. -2.50 % 1.2100 0.83 % 1.5000 25.00 %

120,252.60 -3,083.40 124,363.80 1,027.80 154,170.00 30,834.00
1.2000

123,336.00

548.0000
50 CONC. CLASS 4000 FOR BRIDGE

672.0000 C.Y. -8.67 % 480.0000 -20.00 % 550.0000 -8.33 %

368,256.00 -34,944.00 322,560.00 -80,640.00 369,600.00 -33,600.00
600.0000

403,200.00

312.0000
51 PRESTRESSED CONC. GIRDER - 26" PCPS SLAB

1482.0000 L.F. 24.80 % 245.0000 -2.00 % 260.0000 4.00 %

462,384.00 91,884.00 363,090.00 -7,410.00 385,320.00 14,820.00
250.0000

370,500.00
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STRUCTURE
52 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
53 SUPERSTRUCTURE - SR 16 OVER BURLEY OLALLA RD EAST BRIDGE

L.S. 125.00 % 93.38 % 83.82 %

153,000.00 85,000.00 131,500.00 63,500.00 125,000.00 57,000.0068,000.00
54 SUPERSTRUCTURE - SR 16 OVER BURLEY OLALLA RD WEST BRIDGE

L.S. 125.00 % 93.38 % 83.82 %

153,000.00 85,000.00 131,500.00 63,500.00 125,000.00 57,000.0068,000.00

218.0000
55 TRAFFIC BARRIER

504.0000 L.F. 118.00 % 120.0000 20.00 % 100.0000 0.00 %

109,872.00 59,472.00 60,480.00 10,080.00 50,400.00 0.00
100.0000
50,400.00

258.0000
56 SEW TRAFFIC BARRIER

2080.0000 L.F. -2.64 % 325.0000 22.64 % 300.0000 13.21 %

536,640.00 -14,560.00 676,000.00 124,800.00 624,000.00 72,800.00
265.0000

551,200.00

19.3000
57 STRUCTURAL EARTH WALL

41278.0000 S.F. -28.52 % 23.0000 -14.81 % 20.0000 -25.93 %

796,665.40 -317,840.60 949,394.00 -165,112.00 825,560.00 -288,946.00
27.0000

1,114,506.00

22.7500
58 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

17610.0000 C.Y. -24.17 % 18.7000 -37.67 % 27.0000 -10.00 %

400,627.50 -127,672.50 329,307.00 -198,993.00 475,470.00 -52,830.00
30.0000

528,300.00

251.0000
59 BRIDGE APPROACH SLAB

466.0000 S.Y. 0.40 % 300.0000 20.00 % 400.0000 60.00 %

116,966.00 466.00 139,800.00 23,300.00 186,400.00 69,900.00
250.0000

116,500.00

SURFACING

18.4500
60 CRUSHED SURFACING BASE COURSE

31460.0000 TON 8.53 % 19.2500 13.24 % 19.0000 11.76 %

580,437.00 45,617.00 605,605.00 70,785.00 597,740.00 62,920.00
17.0000

534,820.00
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LIQUID ASPHALT
61 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

32,620.00 32,620.00 32,620.0032,620.00

HOT MIX ASPHALT

3.3500
62 PLANING BITUMINOUS PAVEMENT

3540.0000 S.Y. -46.83 % 7.5000 19.05 % 4.0000 -36.51 %

11,859.00 -10,443.00 26,550.00 4,248.00 14,160.00 -8,142.00
6.3000

22,302.00

67.2000
63 HMA CL. 1/2 IN. PG 58-22

32620.0000 TON 1.82 % 65.0000 -1.52 % 68.0000 3.03 %

2,192,064.00 39,144.00 2,120,300.00 -32,620.00 2,218,160.00 65,240.00
66.0000

2,152,920.00
64 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

64,588.00 64,588.00 64,588.0064,588.00
65 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,405.00 26,405.00 26,405.0026,405.00
66 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

42,406.00 42,406.00 42,406.0042,406.00
67 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
68 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

36.0000
69 ESC LEAD

332.0000 DAY -84.00 % 200.0000 -11.11 % 1.0000 -99.56 %

11,952.00 -62,748.00 66,400.00 -8,300.00 332.00 -74,368.00
225.0000
74,700.00
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CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

ICON MATERIALS, A DIVISION OF SCARSELLA BROS., INC. TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 8404 S 196TH ST 350 - 106TH AVE NE
KENT WA  98032-2961 KENT WA  98031-1145 98004-5732

PROJECT : TUKWILA   WA  981382050 SEATTLE   WA  981680697 BELLEVUE   WA  980093686

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.3800
70 TEMPORARY EROSION CONTROL BLANKET

12420.0000 S.Y. -8.00 % 1.5000 0.00 % 3.0000 100.00 %

17,139.60 -1,490.40 18,630.00 0.00 37,260.00 18,630.00
1.5000

18,630.00

1.0000
71 PLASTIC COVERING

105850.0000 S.Y. -42.86 % 2.0000 14.29 % 1.5000 -14.29 %

105,850.00 -79,387.50 211,700.00 26,462.50 158,775.00 -26,462.50
1.7500

185,237.50

5.0000
72 CHECK DAM

580.0000 L.F. -37.50 % 20.0000 150.00 % 10.0000 25.00 %

2,900.00 -1,740.00 11,600.00 6,960.00 5,800.00 1,160.00
8.0000

4,640.00

19.0000
73 STABILIZED CONSTRUCTION ENTRANCE

2280.0000 S.Y. 18.75 % 17.5000 9.38 % 15.0000 -6.25 %

43,320.00 6,840.00 39,900.00 3,420.00 34,200.00 -2,280.00
16.0000

36,480.00

108.0000
74 STREET CLEANING

572.0000 HR -6.09 % 130.0000 13.04 % 100.0000 -13.04 %

61,776.00 -4,004.00 74,360.00 8,580.00 57,200.00 -8,580.00
115.0000
65,780.00

71.0000
75 INLET PROTECTION

16.0000 EACH -29.00 % 100.0000 0.00 % 55.0000 -45.00 %

1,136.00 -464.00 1,600.00 0.00 880.00 -720.00
100.0000
1,600.00

2.8000
76 SILT FENCE

11200.0000 L.F. -37.78 % 3.2500 -27.78 % 4.0000 -11.11 %

31,360.00 -19,040.00 36,400.00 -14,000.00 44,800.00 -5,600.00
4.5000

50,400.00
77 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

301,250.00 301,250.00 301,250.00301,250.00

16.0000
78 TEMPORARY PIPE SLOPE DRAIN

910.0000 L.F. -36.00 % 15.0000 -40.00 % 21.0000 -16.00 %

14,560.00 -8,190.00 13,650.00 -9,100.00 19,110.00 -3,640.00
25.0000

22,750.00

750.0000
79 PAM

80.0000 ACRE 150.00 % 275.0000 -8.33 % 700.0000 133.33 %

60,000.00 36,000.00 22,000.00 -2,000.00 56,000.00 32,000.00
300.0000
24,000.00

1,600.0000
80 SEEDING, FERTILIZING, AND MULCHING

17.2000 ACRE 6.67 % 1,500.0000 0.00 % 1,700.0000 13.33 %

27,520.00 1,720.00 25,800.00 0.00 29,240.00 3,440.00
1,500.0000
25,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

ICON MATERIALS, A DIVISION OF SCARSELLA BROS., INC. TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 8404 S 196TH ST 350 - 106TH AVE NE
KENT WA  98032-2961 KENT WA  98031-1145 98004-5732

PROJECT : TUKWILA   WA  981382050 SEATTLE   WA  981680697 BELLEVUE   WA  980093686

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

45.5000
81 TOPSOIL TYPE A

278.0000 C.Y. -17.27 % 45.0000 -18.18 % 50.0000 -9.09 %

12,649.00 -2,641.00 12,510.00 -2,780.00 13,900.00 -1,390.00
55.0000

15,290.00

20.7500
82 TOPSOIL TYPE C

4662.0000 C.Y. -13.54 % 12.8500 -46.46 % 25.0000 4.17 %

96,736.50 -15,151.50 59,906.70 -51,981.30 116,550.00 4,662.00
24.0000

111,888.00

7.4000
83 PSIPE VINE MAPLE 12-18" #1 CONTAINER

648.0000 EACH -38.33 % 7.0000 -41.67 % 8.0000 -33.33 %

4,795.20 -2,980.80 4,536.00 -3,240.00 5,184.00 -2,592.00
12.0000
7,776.00

7.4000
84 PSIPE RED ALDER 12-18' #1 CONTAINER

94.0000 EACH -26.00 % 7.0000 -30.00 % 8.0000 -20.00 %

695.60 -244.40 658.00 -282.00 752.00 -188.00
10.0000
940.00

4.2500
85 PSIPE INDIAN PLUM 12-18" B.R.

648.0000 EACH -52.78 % 4.0000 -55.56 % 5.0000 -44.44 %

2,754.00 -3,078.00 2,592.00 -3,240.00 3,240.00 -2,592.00
9.0000

5,832.00

4.2500
86 PSIPE NOOTKA ROSE 12-18" B.R.

871.0000 EACH -46.88 % 4.0000 -50.00 % 5.0000 -37.50 %

3,701.75 -3,266.25 3,484.00 -3,484.00 4,355.00 -2,613.00
8.0000

6,968.00

4.2500
87 PSIPE SNOWBERRY 12-18" B.R.

648.0000 EACH -39.29 % 4.0000 -42.86 % 5.0000 -28.57 %

2,754.00 -1,782.00 2,592.00 -1,944.00 3,240.00 -1,296.00
7.0000

4,536.00

7.4000
88 PSIPE WESTERN RED CEDAR 12-18" #1 CONTAINER

55.0000 EACH -50.67 % 7.0000 -53.33 % 8.0000 -46.67 %

407.00 -418.00 385.00 -440.00 440.00 -385.00
15.0000
825.00

7.4000
89 PSIPE COMMON LADYFERN 12-18" #1 CONTAINER

223.0000 EACH -53.75 % 7.0000 -56.25 % 8.0000 -50.00 %

1,650.20 -1,917.80 1,561.00 -2,007.00 1,784.00 -1,784.00
16.0000
3,568.00

3.2000
90 PSIPE RED OSIER DOGWOOD 3' LIVESTAKE

223.0000 EACH -60.00 % 3.0000 -62.50 % 4.0000 -50.00 %

713.60 -1,070.40 669.00 -1,115.00 892.00 -892.00
8.0000

1,784.00

4.2500
91 PSIPE SALMONBERRY 12-18" B.R.

223.0000 EACH -52.78 % 4.0000 -55.56 % 5.0000 -44.44 %

947.75 -1,059.25 892.00 -1,115.00 1,115.00 -892.00
9.0000

2,007.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

ICON MATERIALS, A DIVISION OF SCARSELLA BROS., INC. TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 8404 S 196TH ST 350 - 106TH AVE NE
KENT WA  98032-2961 KENT WA  98031-1145 98004-5732

PROJECT : TUKWILA   WA  981382050 SEATTLE   WA  981680697 BELLEVUE   WA  980093686

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.2000
92 PSIPE SLOUGH SEDGE 5-10" B.R. OR PLUG

1168.0000 EACH 6.67 % 3.0000 0.00 % 4.0000 33.33 %

3,737.60 233.60 3,504.00 0.00 4,672.00 1,168.00
3.0000

3,504.00

1.0000
93 SOD INSTALLATION

2530.0000 S.Y. -88.89 % 1.0000 -88.89 % 1.0000 -88.89 %

2,530.00 -20,240.00 2,530.00 -20,240.00 2,530.00 -20,240.00
9.0000

22,770.00

186.0000
94  LARGE WOODY DEBRIS

26.0000 EACH -81.40 % 400.0000 -60.00 % 500.0000 -50.00 %

4,836.00 -21,164.00 10,400.00 -15,600.00 13,000.00 -13,000.00
1,000.0000
26,000.00

3.4300
95 HIGH VISIBILITY FENCE

10000.0000 L.F. 37.20 % 2.0000 -20.00 % 5.0000 100.00 %

34,300.00 9,300.00 20,000.00 -5,000.00 50,000.00 25,000.00
2.5000

25,000.00

1,030.0000
96  TEMPORARY CATCH BASIN TYPE 1

8.0000 EACH -14.17 % 900.0000 -25.00 % 1,500.0000 25.00 %

8,240.00 -1,360.00 7,200.00 -2,400.00 12,000.00 2,400.00
1,200.0000
9,600.00

26.5000
97  TEMPORARY CULVERT PIPE 12 INCH DIAM.

1510.0000 L.F. -47.00 % 26.8000 -46.40 % 30.0000 -40.00 %

40,015.00 -35,485.00 40,468.00 -35,032.00 45,300.00 -30,200.00
50.0000

75,500.00

48.0000
98  TEMPORARY CULVERT PIPE 30 INCH DIAM.

223.0000 L.F. -4.00 % 75.0000 50.00 % 75.0000 50.00 %

10,704.00 -446.00 16,725.00 5,575.00 16,725.00 5,575.00
50.0000

11,150.00

13.0000
99  TEMPORARY UNDERDRAIN PIPE 6 INCH DIAM.

1276.0000 L.F. -27.78 % 7.5000 -58.33 % 15.0000 -16.67 %

16,588.00 -6,380.00 9,570.00 -13,398.00 19,140.00 -3,828.00
18.0000

22,968.00

35.0000
100  GEOMEMBRANE LINING SYSTEM

2621.0000 S.Y. 29.63 % 43.5000 61.11 % 40.0000 48.15 %

91,735.00 20,968.00 114,013.50 43,246.50 104,840.00 34,073.00
27.0000

70,767.00

TRAFFIC

5.3000
101 EXTRUDED CURB

7870.0000 L.F. 17.78 % 5.0000 11.11 % 5.0000 11.11 %

41,711.00 6,296.00 39,350.00 3,935.00 39,350.00 3,935.00
4.5000

35,415.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

ICON MATERIALS, A DIVISION OF SCARSELLA BROS., INC. TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 8404 S 196TH ST 350 - 106TH AVE NE
KENT WA  98032-2961 KENT WA  98031-1145 98004-5732

PROJECT : TUKWILA   WA  981382050 SEATTLE   WA  981680697 BELLEVUE   WA  980093686

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

22.6000
102 BEAM GUARDRAIL TYPE 31

5151.0000 L.F. 2.73 % 21.1000 -4.09 % 22.0000 0.00 %

116,412.60 3,090.60 108,686.10 -4,635.90 113,322.00 0.00
22.0000

113,322.00

3,000.0000
103 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH -21.05 % 2,810.0000 -26.05 % 3,000.0000 -21.05 %

6,000.00 -1,600.00 5,620.00 -1,980.00 6,000.00 -1,600.00
3,800.0000
7,600.00

2,700.0000
104 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH -5.92 % 2,530.0000 -11.85 % 2,600.0000 -9.41 %

16,200.00 -1,020.00 15,180.00 -2,040.00 15,600.00 -1,620.00
2,870.0000
17,220.00

750.0000
105 BEAM GUARDRAIL ANCHOR TYPE 10

4.0000 EACH -3.85 % 710.0000 -8.97 % 750.0000 -3.85 %

3,000.00 -120.00 2,840.00 -280.00 3,000.00 -120.00
780.0000
3,120.00

116.0000
106 SINGLE SLOPE CONCRETE BARRIER

2195.0000 L.F. 20.83 % 61.5500 -35.89 % 72.0000 -25.00 %

254,620.00 43,900.00 135,102.25 -75,617.75 158,040.00 -52,680.00
96.0000

210,720.00

262.0000
107  VARIABLE HEIGHT CONCRETE BARRIER

565.0000 L.F. 9.17 % 420.0000 75.00 % 600.0000 150.00 %

148,030.00 12,430.00 237,300.00 101,700.00 339,000.00 203,400.00
240.0000

135,600.00

12.7500
108 TEMPORARY CONC. BARRIER

22387.5000 L.F. -1.92 % 13.3500 2.69 % 10.0000 -23.08 %

285,440.63 -5,596.88 298,873.13 7,835.63 223,875.00 -67,162.50
13.0000

291,037.50

19.0000
109 HIGH-TENSION CABLE BARRIER

8006.0000 L.F. 5.56 % 17.8500 -0.83 % 18.0000 0.00 %

152,114.00 8,006.00 142,907.10 -1,200.90 144,108.00 0.00
18.0000

144,108.00
110 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS

L.S. -8.62 % -15.27 % -8.62 %

7,000.00 -660.00 6,490.00 -1,170.00 7,000.00 -660.007,660.00

4,900.0000
111 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 8.89 % 4,620.0000 2.67 % 3,000.0000 -33.33 %

19,600.00 1,600.00 18,480.00 480.00 12,000.00 -6,000.00
4,500.0000
18,000.00

27,000.0000
112 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 80.00 % 25,520.0000 70.13 % 26,000.0000 73.33 %

54,000.00 24,000.00 51,040.00 21,040.00 52,000.00 22,000.00
15,000.0000
30,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

ICON MATERIALS, A DIVISION OF SCARSELLA BROS., INC. TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 8404 S 196TH ST 350 - 106TH AVE NE
KENT WA  98032-2961 KENT WA  98031-1145 98004-5732

PROJECT : TUKWILA   WA  981382050 SEATTLE   WA  981680697 BELLEVUE   WA  980093686

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961
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NO.
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MEAS
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TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

870.0000
113 RESETTING IMPACT ATTENUATOR

1.0000 EACH 8.75 % 810.0000 1.25 % 1,500.0000 87.50 %

870.00 70.00 810.00 10.00 1,500.00 700.00
800.0000
800.00

30.0000
114 FLEXIBLE GUIDE POST

177.0000 EACH 0.00 % 28.2000 -6.00 % 29.0000 -3.33 %

5,310.00 0.00 4,991.40 -318.60 5,133.00 -177.00
30.0000
5,310.00

147.0000
115  SENSITIVE AREA MARKER

6.0000 EACH 390.00 % 150.0000 400.00 % 50.0000 66.67 %

882.00 702.00 900.00 720.00 300.00 120.00
30.0000
180.00

16.0000
116 BARRIER DELINEATOR

591.0000 EACH 60.00 % 14.9000 49.00 % 12.0000 20.00 %

9,456.00 3,546.00 8,805.90 2,895.90 7,092.00 1,182.00
10.0000
5,910.00

0.1500
117 PAINT LINE

34690.0000 L.F. -6.25 % 0.1400 -12.50 % 0.1500 -6.25 %

5,203.50 -346.90 4,856.60 -693.80 5,203.50 -346.90
0.1600

5,550.40

0.3300
118 PAINTED WIDE LINE

830.0000 L.F. -17.50 % 0.3000 -25.00 % 0.3000 -25.00 %

273.90 -58.10 249.00 -83.00 249.00 -83.00
0.4000
332.00

7.6000
119 PLASTIC STOP LINE

100.0000 L.F. -24.00 % 7.0000 -30.00 % 8.0000 -20.00 %

760.00 -240.00 700.00 -300.00 800.00 -200.00
10.0000
1,000.00

92.0000
120 PAINTED TRAFFIC ARROW

4.0000 EACH 84.00 % 85.0000 70.00 % 100.0000 100.00 %

368.00 168.00 340.00 140.00 400.00 200.00
50.0000
200.00

22.0000
121 PLASTIC DRAINAGE MARKING

155.0000 EACH 69.23 % 20.0000 53.85 % 30.0000 130.77 %

3,410.00 1,395.00 3,100.00 1,085.00 4,650.00 2,635.00
13.0000
2,015.00

22.0000
122  PLASTIC JUNCTION BOX MARKING

41.0000 EACH 37.50 % 20.0000 25.00 % 25.0000 56.25 %

902.00 246.00 820.00 164.00 1,025.00 369.00
16.0000
656.00

1,300.0000
123 SHOULDER RUMBLE STRIP TYPE 1

4.0000 MI. 8.33 % 1,200.0000 0.00 % 1,200.0000 0.00 %

5,200.00 400.00 4,800.00 0.00 4,800.00 0.00
1,200.0000
4,800.00
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270.0000
124 RAISED PAVEMENT MARKER TYPE 1

33.3000 HUND 58.82 % 250.0000 47.06 % 300.0000 76.47 %

8,991.00 3,330.00 8,325.00 2,664.00 9,990.00 4,329.00
170.0000
5,661.00

380.0000
125 RAISED PAVEMENT MARKER TYPE 2

12.7000 HUND 16.92 % 350.0000 7.69 % 400.0000 23.08 %

4,826.00 698.50 4,445.00 317.50 5,080.00 952.50
325.0000
4,127.50

0.1500
126 TEMPORARY PAVEMENT MARKING

67936.0000 L.F. -40.00 % 0.1500 -40.00 % 0.2500 0.00 %

10,190.40 -6,793.60 10,190.40 -6,793.60 16,984.00 0.00
0.2500

16,984.00
127 PERMANENT SIGNING

L.S. 79.07 % 65.27 % -6.98 %

77,000.00 34,000.00 71,064.00 28,064.00 40,000.00 -3,000.0043,000.00
128 TEMPORARY ILLUMINATION SYSTEM

L.S. 62.24 % 49.74 % 214.63 %

95,400.00 36,600.00 88,048.00 29,248.00 185,000.00 126,200.0058,800.00
129 ILLUMINATION SYSTEM

L.S. -4.39 % -11.89 % -29.89 %

375,000.00 -17,225.00 345,591.00 -46,634.00 275,000.00 -117,225.00392,225.00
130  TEMPORARY SIGNAL SYSTEM

L.S. 8.25 % -0.00 % 71.82 %

31,500.00 2,400.00 29,099.00 -1.00 50,000.00 20,900.0029,100.00
131 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -42.22 % 196.30 % -44.44 %

78,000.00 -57,000.00 400,000.00 265,000.00 75,000.00 -60,000.00135,000.00

0.0000
132 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

OTHER ITEMS
133 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 66.67 %

15,000.00 0.00 15,000.00 0.00 25,000.00 10,000.0015,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

ICON MATERIALS, A DIVISION OF SCARSELLA BROS., INC. TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 8404 S 196TH ST 350 - 106TH AVE NE
KENT WA  98032-2961 KENT WA  98031-1145 98004-5732

PROJECT : TUKWILA   WA  981382050 SEATTLE   WA  981680697 BELLEVUE   WA  980093686

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

14.0000
134 STRUCTURE EXCAVATION CLASS B INCL. HAUL

14734.0000 C.Y. 7.69 % 10.0000 -23.08 % 12.0000 -7.69 %

206,276.00 14,734.00 147,340.00 -44,202.00 176,808.00 -14,734.00
13.0000

191,542.00

4.0000
135 SHORING OR EXTRA EXCAVATION CLASS B

83480.0000 S.F. 207.69 % 0.3000 -76.92 % 0.3000 -76.92 %

333,920.00 225,396.00 25,044.00 -83,480.00 25,044.00 -83,480.00
1.3000

108,524.00

40.0000
136 GRAVEL BACKFILL FOR DRAIN

310.0000 C.Y. 0.00 % 40.0000 0.00 % 36.0000 -10.00 %

12,400.00 0.00 12,400.00 0.00 11,160.00 -1,240.00
40.0000

12,400.00
137 CURE BOX

L.S. -18.77 % -58.33 % 66.67 %

4,873.68 -1,126.32 2,500.00 -3,500.00 10,000.00 4,000.006,000.00

400.0000
138 PLUGGING EXISTING PIPE

4.0000 EACH 0.00 % 500.0000 25.00 % 300.0000 -25.00 %

1,600.00 0.00 2,000.00 400.00 1,200.00 -400.00
400.0000
1,600.00

139 STRUCTURE SURVEYING
L.S. 10.47 % 56.98 % -53.49 %

95,000.00 9,000.00 135,000.00 49,000.00 40,000.00 -46,000.0086,000.00

16.2500
140 COATED CHAIN LINK FENCE TYPE 4

490.0000 L.F. -35.00 % 15.3100 -38.76 % 16.0000 -36.00 %

7,962.50 -4,287.50 7,501.90 -4,748.10 7,840.00 -4,410.00
25.0000

12,250.00

233.0000
141 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

16.0000 EACH 13.66 % 219.5400 7.09 % 220.0000 7.32 %

3,728.00 448.00 3,512.64 232.64 3,520.00 240.00
205.0000
3,280.00

5.5000
142 WIRE FENCE TYPE 2

1240.0000 L.F. -31.25 % 5.2100 -34.88 % 6.0000 -25.00 %

6,820.00 -3,100.00 6,460.40 -3,459.60 7,440.00 -2,480.00
8.0000

9,920.00

3,700.0000
143 ACCESS CONTROL GATE

6.0000 EACH 107.87 % 1,000.0000 -43.82 % 1,500.0000 -15.73 %

22,200.00 11,520.00 6,000.00 -4,680.00 9,000.00 -1,680.00
1,780.0000
10,680.00

478.0000
144 ABANDON EXISTING MANHOLE

2.0000 EACH -56.55 % 800.0000 -27.27 % 500.0000 -54.55 %

956.00 -1,244.00 1,600.00 -600.00 1,000.00 -1,200.00
1,100.0000
2,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

ICON MATERIALS, A DIVISION OF SCARSELLA BROS., INC. TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 8404 S 196TH ST 350 - 106TH AVE NE
KENT WA  98032-2961 KENT WA  98031-1145 98004-5732

PROJECT : TUKWILA   WA  981382050 SEATTLE   WA  981680697 BELLEVUE   WA  980093686

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

690.0000
145  PLUG AND ABANDON EXISTING DRAINAGE STRUCTURE

9.0000 EACH 38.00 % 500.0000 0.00 % 400.0000 -20.00 %

6,210.00 1,710.00 4,500.00 0.00 3,600.00 -900.00
500.0000
4,500.00

0.0000
146 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

550.0000
147 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

12.0000 EACH 46.67 % 375.0000 0.00 % 175.0000 -53.33 %

6,600.00 2,100.00 4,500.00 0.00 2,100.00 -2,400.00
375.0000
4,500.00

148 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -20.00 % 275.00 % -95.00 %

1,600.00 -400.00 7,500.00 5,500.00 100.00 -1,900.002,000.00
149 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
150 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
151 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
152 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

253,200.00 253,200.00 253,200.00253,200.00
153 SPCC PLAN

L.S. 100.00 % 0.00 % 300.00 %

5,000.00 2,500.00 2,500.00 0.00 10,000.00 7,500.002,500.00

3.4500
154 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2660.0000 S.Y. 38.00 % 2.0000 -20.00 % 2.0000 -20.00 %

9,177.00 2,527.00 5,320.00 -1,330.00 5,320.00 -1,330.00
2.5000

6,650.00

8.8000
155 TEMPORARY GEOSYNTHETIC RETAINING WALL

16996.0000 S.F. -32.31 % 10.0000 -23.08 % 9.0000 -30.77 %

149,564.80 -71,383.20 169,960.00 -50,988.00 152,964.00 -67,984.00
13.0000

220,948.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

ICON MATERIALS, A DIVISION OF SCARSELLA BROS., INC. TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 8404 S 196TH ST 350 - 106TH AVE NE
KENT WA  98032-2961 KENT WA  98031-1145 98004-5732

PROJECT : TUKWILA   WA  981382050 SEATTLE   WA  981680697 BELLEVUE   WA  980093686

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

23.0000
156 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

8160.0000 C.Y. -23.33 % 18.7000 -37.67 % 32.0000 6.67 %

187,680.00 -57,120.00 152,592.00 -92,208.00 261,120.00 16,320.00
30.0000

244,800.00

0.0000
157 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

13.0000
158 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

1890.0000 C.Y. -43.48 % 16.8500 -26.74 % 16.0000 -30.43 %

24,570.00 -18,900.00 31,846.50 -11,623.50 30,240.00 -13,230.00
23.0000

43,470.00

89.0000
159 SCHEDULE C CULV. PIPE 24 IN. DIAM.

95.0000 L.F. 48.33 % 71.7000 19.50 % 150.0000 150.00 %

8,455.00 2,755.00 6,811.50 1,111.50 14,250.00 8,550.00
60.0000
5,700.00

160 TRAFFIC CONTROL SUPERVISOR
L.S. -66.07 % 33.28 % -19.22 %

42,000.00 -81,800.00 165,000.00 41,200.00 100,000.00 -23,800.00123,800.00

42.4500
161 OTHER TRAFFIC CONTROL LABOR

2560.0000 HR 6.13 % 45.1500 12.88 % 45.0000 12.50 %

108,672.00 6,272.00 115,584.00 13,184.00 115,200.00 12,800.00
40.0000

102,400.00

1.1500
162 CONSTRUCTION GEOTEXTILE FOR SEPARATION

3180.0000 S.Y. -42.50 % 2.0000 0.00 % 2.0000 0.00 %

3,657.00 -2,703.00 6,360.00 0.00 6,360.00 0.00
2.0000

6,360.00

37.0000
163  TEMPORARY CULVERT PIPE 18 INCH DIAM.

20.0000 L.F. -26.00 % 65.0000 30.00 % 30.0000 -40.00 %

740.00 -260.00 1,300.00 300.00 600.00 -400.00
50.0000
1,000.00

66.5000
164  TEMPORARY CULVERT PIPE 36 INCH DIAM.

52.0000 L.F. 20.91 % 135.0000 145.45 % 50.0000 -9.09 %

3,458.00 598.00 7,020.00 4,160.00 2,600.00 -260.00
55.0000
2,860.00

12.3000
165 ST. REINF. BAR FOR RETAINING WALL

1290.0000 LB. 884.00 % 1.2100 -3.20 % 5.0000 300.00 %

15,867.00 14,254.50 1,560.90 -51.60 6,450.00 4,837.50
1.2500

1,612.50

900.0000
166 CONC. CLASS 4000 FOR RETAINING WALL

18.3000 C.Y. 38.46 % 1,100.0000 69.23 % 2,500.0000 284.62 %

16,470.00 4,575.00 20,130.00 8,235.00 45,750.00 33,855.00
650.0000
11,895.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

ICON MATERIALS, A DIVISION OF SCARSELLA BROS., INC. TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 8404 S 196TH ST 350 - 106TH AVE NE
KENT WA  98032-2961 KENT WA  98031-1145 98004-5732

PROJECT : TUKWILA   WA  981382050 SEATTLE   WA  981680697 BELLEVUE   WA  980093686

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

477.0000
167 ADJUST INLET

1.0000 EACH -28.81 % 500.0000 -25.37 % 350.0000 -47.76 %

477.00 -193.00 500.00 -170.00 350.00 -320.00
670.0000
670.00

477.0000
168 ADJUST MANHOLE

1.0000 EACH -44.53 % 1,000.0000 16.28 % 400.0000 -53.49 %

477.00 -383.00 1,000.00 140.00 400.00 -460.00
860.0000
860.00

477.0000
169 ADJUST CATCH BASIN

1.0000 EACH -29.33 % 500.0000 -25.93 % 375.0000 -44.44 %

477.00 -198.00 500.00 -175.00 375.00 -300.00
675.0000
675.00

49.0000
170 CL. II REINF. CONC. CULV. PIPE 18 IN. DIAM.

80.0000 L.F. -42.35 % 60.6500 -28.65 % 50.0000 -41.18 %

3,920.00 -2,880.00 4,852.00 -1,948.00 4,000.00 -2,800.00
85.0000
6,800.00

39.0000
171 CL. III REINF. CONC. CULV. PIPE 12 IN. DIAM.

443.0000 L.F. -18.75 % 36.1000 -24.79 % 29.0000 -39.58 %

17,277.00 -3,987.00 15,992.30 -5,271.70 12,847.00 -8,417.00
48.0000

21,264.00

37.0000
172 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

1260.0000 L.F. -7.50 % 36.1000 -9.75 % 30.0000 -25.00 %

46,620.00 -3,780.00 45,486.00 -4,914.00 37,800.00 -12,600.00
40.0000

50,400.00

59.0000
173 PLAIN AL. CULV. PIPE 0.060 IN. TH. 18 IN. DIAM.

52.0000 L.F. -46.36 % 72.4000 -34.18 % 75.0000 -31.82 %

3,068.00 -2,652.00 3,764.80 -1,955.20 3,900.00 -1,820.00
110.0000
5,720.00

1,900.0000
174 CATCH BASIN TYPE 1L

5.0000 EACH 26.67 % 1,200.0000 -20.00 % 1,000.0000 -33.33 %

9,500.00 2,000.00 6,000.00 -1,500.00 5,000.00 -2,500.00
1,500.0000
7,500.00

35.0000
175 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

1181.0000 L.F. -25.53 % 36.1000 -23.19 % 29.0000 -38.30 %

41,335.00 -14,172.00 42,634.10 -12,872.90 34,249.00 -21,258.00
47.0000

55,507.00

55.0000
176 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

266.0000 L.F. 10.00 % 36.1000 -27.80 % 38.0000 -24.00 %

14,630.00 1,330.00 9,602.60 -3,697.40 10,108.00 -3,192.00
50.0000

13,300.00

7,300.0000
177 MANHOLE 60 IN. DIAM. TYPE 3

1.0000 EACH -27.00 % 4,250.0000 -57.50 % 10,000.0000 0.00 %

7,300.00 -2,700.00 4,250.00 -5,750.00 10,000.00 0.00
10,000.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

ICON MATERIALS, A DIVISION OF SCARSELLA BROS., INC. TRI-STATE CONSTRUCTION, INC.
6819 S 228TH ST 8404 S 196TH ST 350 - 106TH AVE NE
KENT WA  98032-2961 KENT WA  98031-1145 98004-5732

PROJECT : TUKWILA   WA  981382050 SEATTLE   WA  981680697 BELLEVUE   WA  980093686

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

584.0000
178 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 3

8.0000 L.F. -2.67 % 300.0000 -50.00 % 400.0000 -33.33 %

4,672.00 -128.00 2,400.00 -2,400.00 3,200.00 -1,600.00
600.0000
4,800.00

88.0000
179  GRAVEL DISPERSAL TRENCH

681.0000 S.F. 633.33 % 8.0000 -33.33 % 52.0000 333.33 %

59,928.00 51,756.00 5,448.00 -2,724.00 35,412.00 27,240.00
12.0000
8,172.00

$17,474,551.51 -8.20% $17,583,745.27 -7.63% $18,079,683.45 -5.02%$19,035,469.34CONTRACT TOTAL

$18,079,683.45$17,474,551.51 $17,583,745.27BASE TOTAL -8.20% -7.63% -5.02%$19,035,469.34



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

TUCCI & SONS, INC. STAN PALMER CONSTRUCTION, INC. HOS BROS. CONSTRUCTION AND
4224 WALLER RD E 5107 STATE HIGHWAY 3 SW 7733 W BOSTIAN ROAD

PO BOX 1788

PROJECT : TACOMA   WA  984431099 PORT ORCHARD   WA  983677486 WOODINVILLE   WA  980721788

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100491

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -57.09 % -41.35 % -17.79 %

695,000.00 -924,669.40 950,000.00 -669,669.40 1,331,476.00 -288,193.401,619,669.40

16,000.0000
2 CLEARING AND GRUBBING

24.8000 ACRE 220.00 % 15,000.0000 200.00 % 6,500.0000 30.00 %

396,800.00 272,800.00 372,000.00 248,000.00 161,200.00 37,200.00
5,000.0000
124,000.00

500.0000
3 REMOVING DRAINAGE STRUCTURE

5.0000 EACH -39.39 % 500.0000 -39.39 % 400.0000 -51.52 %

2,500.00 -1,625.00 2,500.00 -1,625.00 2,000.00 -2,125.00
825.0000
4,125.00

0.1000
4 REMOVING ASPHALT CONC. PAVEMENT

39270.0000 S.Y. -96.67 % 4.0000 33.33 % 2.0000 -33.33 %

3,927.00 -113,883.00 157,080.00 39,270.00 78,540.00 -39,270.00
3.0000

117,810.00

3.0000
5 REMOVING ASPHALT CONC. CURB

720.0000 L.F. -42.31 % 4.0000 -23.08 % 4.0000 -23.08 %

2,160.00 -1,584.00 2,880.00 -864.00 2,880.00 -864.00
5.2000

3,744.00

3.1000
6 REMOVING GUARDRAIL

1000.0000 L.F. -31.11 % 6.0000 33.33 % 4.0000 -11.11 %

3,100.00 -1,400.00 6,000.00 1,500.00 4,000.00 -500.00
4.5000

4,500.00

200.0000
7 REMOVING GUARDRAIL ANCHOR

6.0000 EACH -23.08 % 300.0000 15.38 % 225.0000 -13.46 %

1,200.00 -360.00 1,800.00 240.00 1,350.00 -210.00
260.0000
1,560.00

0.3500
8 REMOVING TEMPORARY PAVEMENT MARKING

40037.0000 L.F. 29.63 % 0.3500 29.63 % 0.3500 29.63 %

14,012.95 3,202.96 14,012.95 3,202.96 14,012.95 3,202.96
0.2700

10,809.99

0.3500
9 REMOVING PAINT LINE

21580.0000 L.F. -30.00 % 0.4000 -20.00 % 0.3500 -30.00 %

7,553.00 -3,237.00 8,632.00 -2,158.00 7,553.00 -3,237.00
0.5000

10,790.00

0.0000
10 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

11 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -66.85 % -17.13 % -84.81 %

1,200.00 -2,420.00 3,000.00 -620.00 550.00 -3,070.003,620.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

TUCCI & SONS, INC. STAN PALMER CONSTRUCTION, INC. HOS BROS. CONSTRUCTION AND
4224 WALLER RD E 5107 STATE HIGHWAY 3 SW 7733 W BOSTIAN ROAD

PO BOX 1788

PROJECT : TACOMA   WA  984431099 PORT ORCHARD   WA  983677486 WOODINVILLE   WA  980721788

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100491

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

4.0000
12 REMOVING WIRE FENCE

1150.0000 L.F. 21.21 % 3.0000 -9.09 % 2.0000 -39.39 %

4,600.00 805.00 3,450.00 -345.00 2,300.00 -1,495.00
3.3000

3,795.00

GRADING

10.5000
13 ROADWAY EXCAVATION INCL. HAUL

69480.0000 C.Y. -19.23 % 12.0000 -7.69 % 12.0000 -7.69 %

729,540.00 -173,700.00 833,760.00 -69,480.00 833,760.00 -69,480.00
13.0000

903,240.00

13.4500
14 ROADWAY EXCAVATION INCL. HAUL - AREA SOUTH POND

7180.0000 C.Y. 34.50 % 18.0000 80.00 % 16.0000 60.00 %

96,571.00 24,771.00 129,240.00 57,440.00 114,880.00 43,080.00
10.0000

71,800.00

19.1000
15 ROADWAY EXCAVATION INCL. HAUL - AREA NORTH POND

19430.0000 C.Y. 27.33 % 18.0000 20.00 % 14.0000 -6.67 %

371,113.00 79,663.00 349,740.00 58,290.00 272,020.00 -19,430.00
15.0000

291,450.00

22.0000
16 ROADWAY EXCAVATION INCL. HAUL - AREA BIOFILTRATION SWALE

1570.0000 C.Y. 46.67 % 20.0000 33.33 % 15.0000 0.00 %

34,540.00 10,990.00 31,400.00 7,850.00 23,550.00 0.00
15.0000

23,550.00

7.9700
17 SELECT BORROW INCL. HAUL

386620.0000 TON 13.86 % 6.0000 -14.29 % 5.0000 -28.57 %

3,081,361.40 375,021.40 2,319,720.00 -386,620.00 1,933,100.00 -773,240.00
7.0000

2,706,340.00

33.6000
18 GRAVEL BORROW INCL. HAUL

2740.0000 C.Y. -4.00 % 24.0000 -31.43 % 22.0000 -37.14 %

92,064.00 -3,836.00 65,760.00 -30,140.00 60,280.00 -35,620.00
35.0000

95,900.00

2.0000
19 EMBANKMENT COMPACTION

200090.0000 C.Y. 0.00 % 2.0000 0.00 % 4.0000 100.00 %

400,180.00 0.00 400,180.00 0.00 800,360.00 400,180.00
2.0000

400,180.00

DRAINAGE

16.7000
20 DITCH EXCAVATION INCL. HAUL

7450.0000 C.Y. 39.17 % 20.0000 66.67 % 15.0000 25.00 %

124,415.00 35,015.00 149,000.00 59,600.00 111,750.00 22,350.00
12.0000

89,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE

07C514

TUCCI & SONS, INC. STAN PALMER CONSTRUCTION, INC. HOS BROS. CONSTRUCTION AND
4224 WALLER RD E 5107 STATE HIGHWAY 3 SW 7733 W BOSTIAN ROAD

PO BOX 1788

PROJECT : TACOMA   WA  984431099 PORT ORCHARD   WA  983677486 WOODINVILLE   WA  980721788

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100491

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

900.0000
21 CONCRETE INLET

4.0000 EACH -18.18 % 700.0000 -36.36 % 800.0000 -27.27 %

3,600.00 -800.00 2,800.00 -1,600.00 3,200.00 -1,200.00
1,100.0000
4,400.00

1,865.0000
22 GRATE INLET TYPE 1

18.0000 EACH -37.83 % 3,000.0000 0.00 % 2,500.0000 -16.67 %

33,570.00 -20,430.00 54,000.00 0.00 45,000.00 -9,000.00
3,000.0000
54,000.00

1,680.0000
23 GRATE INLET TYPE 2

24.0000 EACH -31.43 % 2,000.0000 -18.37 % 2,600.0000 6.12 %

40,320.00 -18,480.00 48,000.00 -10,800.00 62,400.00 3,600.00
2,450.0000
58,800.00

575.0000
24 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

24.0000 EACH -8.00 % 500.0000 -20.00 % 950.0000 52.00 %

13,800.00 -1,200.00 12,000.00 -3,000.00 22,800.00 7,800.00
625.0000
15,000.00

37.0000
25 STREAMBED SEDIMENT

224.0000 C.Y. -7.50 % 75.0000 87.50 % 80.0000 100.00 %

8,288.00 -672.00 16,800.00 7,840.00 17,920.00 8,960.00
40.0000
8,960.00

40.0000
26 STREAMBED COBBLES

153.0000 C.Y. 0.00 % 60.0000 50.00 % 65.0000 62.50 %

6,120.00 0.00 9,180.00 3,060.00 9,945.00 3,825.00
40.0000
6,120.00

30.0000
27 STREAMBED BOULDER

36.0000 EACH -62.50 % 125.0000 56.25 % 285.0000 256.25 %

1,080.00 -1,800.00 4,500.00 1,620.00 10,260.00 7,380.00
80.0000
2,880.00

0.0000
28 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

25.0000
29 QUARRY SPALLS

2926.0000 TON -3.85 % 30.0000 15.38 % 45.0000 73.08 %

73,150.00 -2,926.00 87,780.00 11,704.00 131,670.00 55,594.00
26.0000

76,076.00

13.0000
30 UNDERDRAIN PIPE 6 IN. DIAM.

4232.0000 L.F. -13.33 % 14.0000 -6.67 % 9.0000 -40.00 %

55,016.00 -8,464.00 59,248.00 -4,232.00 38,088.00 -25,392.00
15.0000

63,480.00

16.0000
31 DRAIN PIPE 6 IN. DIAM.

53.0000 L.F. -44.83 % 20.0000 -31.03 % 16.0000 -44.83 %

848.00 -689.00 1,060.00 -477.00 848.00 -689.00
29.0000
1,537.00
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PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 16
SR 16/BURLEY-OLALLA INTERCHANGE
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NO.
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DATE:
TIME:

06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

43.7500
32  ECOLOGY FILTER DRAIN

8297.0000 S.Y. 9.38 % 45.0000 12.50 % 46.0000 15.00 %

362,993.75 31,113.75 373,365.00 41,485.00 381,662.00 49,782.00
40.0000

331,880.00

32.0000
33 SCHEDULE A CULV. PIPE 12 IN. DIAM.

662.0000 L.F. 6.67 % 30.0000 0.00 % 25.0000 -16.67 %

21,184.00 1,324.00 19,860.00 0.00 16,550.00 -3,310.00
30.0000

19,860.00

48.0000
34 SCHEDULE A CULV. PIPE 18 IN. DIAM.

534.0000 L.F. 6.67 % 40.0000 -11.11 % 35.0000 -22.22 %

25,632.00 1,602.00 21,360.00 -2,670.00 18,690.00 -5,340.00
45.0000

24,030.00
35 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. 15.94 % 63.06 % 19.38 %

199,100.00 27,380.00 280,000.00 108,280.00 205,000.00 33,280.00171,720.00
36 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 2

L.S. -4.69 % 43.76 % 1.08 %

212,155.00 -10,445.00 320,000.00 97,400.00 225,000.00 2,400.00222,600.00

200.0000
37  SLIPLINING, 20 IN. DIAM. PLAIN STEEL PIPE

115.0000 L.F. 177.78 % 200.0000 177.78 % 465.0000 545.83 %

23,000.00 14,720.00 23,000.00 14,720.00 53,475.00 45,195.00
72.0000
8,280.00

STORM SEWER

3,950.0000
38 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

4.0000 EACH 21.54 % 4,000.0000 23.08 % 3,000.0000 -7.69 %

15,800.00 2,800.00 16,000.00 3,000.00 12,000.00 -1,000.00
3,250.0000
13,000.00

970.0000
39 CATCH BASIN TYPE 1

17.0000 EACH -25.38 % 900.0000 -30.77 % 1,000.0000 -23.08 %

16,490.00 -5,610.00 15,300.00 -6,800.00 17,000.00 -5,100.00
1,300.0000
22,100.00

2,900.0000
40 CATCH BASIN TYPE 2 48 IN. DIAM.

23.0000 EACH 16.00 % 2,300.0000 -8.00 % 2,200.0000 -12.00 %

66,700.00 9,200.00 52,900.00 -4,600.00 50,600.00 -6,900.00
2,500.0000
57,500.00

1.2500
41 TESTING STORM SEWER PIPE

7153.0000 L.F. -50.00 % 2.0000 -20.00 % 3.0000 20.00 %

8,941.25 -8,941.25 14,306.00 -3,576.50 21,459.00 3,576.50
2.5000

17,882.50
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06/04/2008
14:19
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

75.0000
42 PLAIN CONC. STORM SEWER PIPE 15 IN. DIAM.

36.0000 L.F. 50.00 % 40.0000 -20.00 % 85.0000 70.00 %

2,700.00 900.00 1,440.00 -360.00 3,060.00 1,260.00
50.0000
1,800.00

31.7000
43 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

4275.0000 L.F. 2.26 % 30.0000 -3.23 % 25.0000 -19.35 %

135,517.50 2,992.50 128,250.00 -4,275.00 106,875.00 -25,650.00
31.0000

132,525.00

39.0000
44 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

1352.0000 L.F. -17.02 % 40.0000 -14.89 % 32.0000 -31.91 %

52,728.00 -10,816.00 54,080.00 -9,464.00 43,264.00 -20,280.00
47.0000

63,544.00

105.0000
45 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

43.0000 L.F. 5.00 % 70.0000 -30.00 % 45.0000 -55.00 %

4,515.00 215.00 3,010.00 -1,290.00 1,935.00 -2,365.00
100.0000
4,300.00

STRUCTURE

23.0000
46 STRUCTURE EXCAVATION CLASS A INCL. HAUL

2469.0000 C.Y. -8.00 % 22.0000 -12.00 % 15.0000 -40.00 %

56,787.00 -4,938.00 54,318.00 -7,407.00 37,035.00 -24,690.00
25.0000

61,725.00
47 SHORING OR EXTRA EXCAVATION CL. A

L.S. -95.60 % -86.80 % -34.00 %

5,000.00 -108,640.00 15,000.00 -98,640.00 75,000.00 -38,640.00113,640.00

45.0000
48 GRAVEL BACKFILL FOR WALL

654.0000 C.Y. 28.57 % 35.0000 0.00 % 30.0000 -14.29 %

29,430.00 6,540.00 22,890.00 0.00 19,620.00 -3,270.00
35.0000

22,890.00

2.0000
49 ST. REINF. BAR FOR BRIDGE

102780.0000 LB. 66.67 % 1.3000 8.33 % 1.5000 25.00 %

205,560.00 82,224.00 133,614.00 10,278.00 154,170.00 30,834.00
1.2000

123,336.00

970.0000
50 CONC. CLASS 4000 FOR BRIDGE

672.0000 C.Y. 61.67 % 600.0000 0.00 % 465.0000 -22.50 %

651,840.00 248,640.00 403,200.00 0.00 312,480.00 -90,720.00
600.0000

403,200.00

274.0000
51 PRESTRESSED CONC. GIRDER - 26" PCPS SLAB

1482.0000 L.F. 9.60 % 380.0000 52.00 % 285.0000 14.00 %

406,068.00 35,568.00 563,160.00 192,660.00 422,370.00 51,870.00
250.0000

370,500.00
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STRUCTURE
52 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
53 SUPERSTRUCTURE - SR 16 OVER BURLEY OLALLA RD EAST BRIDGE

L.S. 61.76 % 25.00 % 54.41 %

110,000.00 42,000.00 85,000.00 17,000.00 105,000.00 37,000.0068,000.00
54 SUPERSTRUCTURE - SR 16 OVER BURLEY OLALLA RD WEST BRIDGE

L.S. 61.76 % 25.00 % 54.41 %

110,000.00 42,000.00 85,000.00 17,000.00 105,000.00 37,000.0068,000.00

105.0000
55 TRAFFIC BARRIER

504.0000 L.F. 5.00 % 130.0000 30.00 % 225.0000 125.00 %

52,920.00 2,520.00 65,520.00 15,120.00 113,400.00 63,000.00
100.0000
50,400.00

260.0000
56 SEW TRAFFIC BARRIER

2080.0000 L.F. -1.89 % 260.0000 -1.89 % 350.0000 32.08 %

540,800.00 -10,400.00 540,800.00 -10,400.00 728,000.00 176,800.00
265.0000

551,200.00

20.5000
57 STRUCTURAL EARTH WALL

41278.0000 S.F. -24.07 % 22.0000 -18.52 % 23.0000 -14.81 %

846,199.00 -268,307.00 908,116.00 -206,390.00 949,394.00 -165,112.00
27.0000

1,114,506.00

25.7000
58 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

17610.0000 C.Y. -14.33 % 30.0000 0.00 % 25.0000 -16.67 %

452,577.00 -75,723.00 528,300.00 0.00 440,250.00 -88,050.00
30.0000

528,300.00

250.0000
59 BRIDGE APPROACH SLAB

466.0000 S.Y. 0.00 % 300.0000 20.00 % 250.0000 0.00 %

116,500.00 0.00 139,800.00 23,300.00 116,500.00 0.00
250.0000

116,500.00

SURFACING

19.1000
60 CRUSHED SURFACING BASE COURSE

31460.0000 TON 12.35 % 25.0000 47.06 % 18.0000 5.88 %

600,886.00 66,066.00 786,500.00 251,680.00 566,280.00 31,460.00
17.0000

534,820.00
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LIQUID ASPHALT
61 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

32,620.00 32,620.00 32,620.0032,620.00

HOT MIX ASPHALT

6.7500
62 PLANING BITUMINOUS PAVEMENT

3540.0000 S.Y. 7.14 % 4.0000 -36.51 % 5.0000 -20.63 %

23,895.00 1,593.00 14,160.00 -8,142.00 17,700.00 -4,602.00
6.3000

22,302.00

69.2500
63 HMA CL. 1/2 IN. PG 58-22

32620.0000 TON 4.92 % 67.0000 1.52 % 72.0000 9.09 %

2,258,935.00 106,015.00 2,185,540.00 32,620.00 2,348,640.00 195,720.00
66.0000

2,152,920.00
64 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

64,588.00 64,588.00 64,588.0064,588.00
65 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,405.00 26,405.00 26,405.0026,405.00
66 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

42,406.00 42,406.00 42,406.0042,406.00
67 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
68 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND PLANTING

50.0000
69 ESC LEAD

332.0000 DAY -77.78 % 280.0000 24.44 % 125.0000 -44.44 %

16,600.00 -58,100.00 92,960.00 18,260.00 41,500.00 -33,200.00
225.0000
74,700.00
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EROSION CONTROL AND PLANTING

1.6500
70 TEMPORARY EROSION CONTROL BLANKET

12420.0000 S.Y. 10.00 % 2.0000 33.33 % 2.2500 50.00 %

20,493.00 1,863.00 24,840.00 6,210.00 27,945.00 9,315.00
1.5000

18,630.00

1.2000
71 PLASTIC COVERING

105850.0000 S.Y. -31.43 % 0.5000 -71.43 % 1.5000 -14.29 %

127,020.00 -58,217.50 52,925.00 -132,312.50 158,775.00 -26,462.50
1.7500

185,237.50

12.0000
72 CHECK DAM

580.0000 L.F. 50.00 % 10.0000 25.00 % 15.0000 87.50 %

6,960.00 2,320.00 5,800.00 1,160.00 8,700.00 4,060.00
8.0000

4,640.00

25.0000
73 STABILIZED CONSTRUCTION ENTRANCE

2280.0000 S.Y. 56.25 % 13.0000 -18.75 % 15.0000 -6.25 %

57,000.00 20,520.00 29,640.00 -6,840.00 34,200.00 -2,280.00
16.0000

36,480.00

125.0000
74 STREET CLEANING

572.0000 HR 8.70 % 140.0000 21.74 % 115.0000 0.00 %

71,500.00 5,720.00 80,080.00 14,300.00 65,780.00 0.00
115.0000
65,780.00

100.0000
75 INLET PROTECTION

16.0000 EACH 0.00 % 60.0000 -40.00 % 75.0000 -25.00 %

1,600.00 0.00 960.00 -640.00 1,200.00 -400.00
100.0000
1,600.00

4.0000
76 SILT FENCE

11200.0000 L.F. -11.11 % 4.0000 -11.11 % 5.0000 11.11 %

44,800.00 -5,600.00 44,800.00 -5,600.00 56,000.00 5,600.00
4.5000

50,400.00
77 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

301,250.00 301,250.00 301,250.00301,250.00

13.0000
78 TEMPORARY PIPE SLOPE DRAIN

910.0000 L.F. -48.00 % 20.0000 -20.00 % 13.0000 -48.00 %

11,830.00 -10,920.00 18,200.00 -4,550.00 11,830.00 -10,920.00
25.0000

22,750.00

390.0000
79 PAM

80.0000 ACRE 30.00 % 300.0000 0.00 % 1,250.0000 316.67 %

31,200.00 7,200.00 24,000.00 0.00 100,000.00 76,000.00
300.0000
24,000.00

1,400.0000
80 SEEDING, FERTILIZING, AND MULCHING

17.2000 ACRE -6.67 % 1,250.0000 -16.67 % 1,850.0000 23.33 %

24,080.00 -1,720.00 21,500.00 -4,300.00 31,820.00 6,020.00
1,500.0000
25,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
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4224 WALLER RD E 5107 STATE HIGHWAY 3 SW 7733 W BOSTIAN ROAD

PO BOX 1788
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NO.
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06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

52.0000
81 TOPSOIL TYPE A

278.0000 C.Y. -5.45 % 48.0000 -12.73 % 50.0000 -9.09 %

14,456.00 -834.00 13,344.00 -1,946.00 13,900.00 -1,390.00
55.0000

15,290.00

13.6000
82 TOPSOIL TYPE C

4662.0000 C.Y. -43.33 % 25.0000 4.17 % 16.0000 -33.33 %

63,403.20 -48,484.80 116,550.00 4,662.00 74,592.00 -37,296.00
24.0000

111,888.00

13.2500
83 PSIPE VINE MAPLE 12-18" #1 CONTAINER

648.0000 EACH 10.42 % 14.0000 16.67 % 9.0000 -25.00 %

8,586.00 810.00 9,072.00 1,296.00 5,832.00 -1,944.00
12.0000
7,776.00

13.2500
84 PSIPE RED ALDER 12-18' #1 CONTAINER

94.0000 EACH 32.50 % 14.0000 40.00 % 9.0000 -10.00 %

1,245.50 305.50 1,316.00 376.00 846.00 -94.00
10.0000
940.00

9.7500
85 PSIPE INDIAN PLUM 12-18" B.R.

648.0000 EACH 8.33 % 10.0000 11.11 % 3.0000 -66.67 %

6,318.00 486.00 6,480.00 648.00 1,944.00 -3,888.00
9.0000

5,832.00

9.7500
86 PSIPE NOOTKA ROSE 12-18" B.R.

871.0000 EACH 21.88 % 10.0000 25.00 % 3.0000 -62.50 %

8,492.25 1,524.25 8,710.00 1,742.00 2,613.00 -4,355.00
8.0000

6,968.00

9.7500
87 PSIPE SNOWBERRY 12-18" B.R.

648.0000 EACH 39.29 % 10.0000 42.86 % 3.0000 -57.14 %

6,318.00 1,782.00 6,480.00 1,944.00 1,944.00 -2,592.00
7.0000

4,536.00

13.2500
88 PSIPE WESTERN RED CEDAR 12-18" #1 CONTAINER

55.0000 EACH -11.67 % 14.0000 -6.67 % 9.0000 -40.00 %

728.75 -96.25 770.00 -55.00 495.00 -330.00
15.0000
825.00

14.5000
89 PSIPE COMMON LADYFERN 12-18" #1 CONTAINER

223.0000 EACH -9.38 % 14.0000 -12.50 % 9.0000 -43.75 %

3,233.50 -334.50 3,122.00 -446.00 2,007.00 -1,561.00
16.0000
3,568.00

9.7500
90 PSIPE RED OSIER DOGWOOD 3' LIVESTAKE

223.0000 EACH 21.88 % 10.0000 25.00 % 3.0000 -62.50 %

2,174.25 390.25 2,230.00 446.00 669.00 -1,115.00
8.0000

1,784.00

9.7500
91 PSIPE SALMONBERRY 12-18" B.R.

223.0000 EACH 8.33 % 10.0000 11.11 % 3.0000 -66.67 %

2,174.25 167.25 2,230.00 223.00 669.00 -1,338.00
9.0000

2,007.00
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DATE:
TIME:

06/04/2008
14:19
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EROSION CONTROL AND PLANTING

4.5000
92 PSIPE SLOUGH SEDGE 5-10" B.R. OR PLUG

1168.0000 EACH 50.00 % 5.0000 66.67 % 2.5000 -16.67 %

5,256.00 1,752.00 5,840.00 2,336.00 2,920.00 -584.00
3.0000

3,504.00

5.9000
93 SOD INSTALLATION

2530.0000 S.Y. -34.44 % 6.0000 -33.33 % 7.0000 -22.22 %

14,927.00 -7,843.00 15,180.00 -7,590.00 17,710.00 -5,060.00
9.0000

22,770.00

300.0000
94  LARGE WOODY DEBRIS

26.0000 EACH -70.00 % 2,500.0000 150.00 % 1,500.0000 50.00 %

7,800.00 -18,200.00 65,000.00 39,000.00 39,000.00 13,000.00
1,000.0000
26,000.00

2.0000
95 HIGH VISIBILITY FENCE

10000.0000 L.F. -20.00 % 3.0000 20.00 % 2.0000 -20.00 %

20,000.00 -5,000.00 30,000.00 5,000.00 20,000.00 -5,000.00
2.5000

25,000.00

1,135.0000
96  TEMPORARY CATCH BASIN TYPE 1

8.0000 EACH -5.42 % 800.0000 -33.33 % 1,000.0000 -16.67 %

9,080.00 -520.00 6,400.00 -3,200.00 8,000.00 -1,600.00
1,200.0000
9,600.00

22.0000
97  TEMPORARY CULVERT PIPE 12 INCH DIAM.

1510.0000 L.F. -56.00 % 20.0000 -60.00 % 22.0000 -56.00 %

33,220.00 -42,280.00 30,200.00 -45,300.00 33,220.00 -42,280.00
50.0000

75,500.00

62.0000
98  TEMPORARY CULVERT PIPE 30 INCH DIAM.

223.0000 L.F. 24.00 % 50.0000 0.00 % 65.0000 30.00 %

13,826.00 2,676.00 11,150.00 0.00 14,495.00 3,345.00
50.0000

11,150.00

20.0000
99  TEMPORARY UNDERDRAIN PIPE 6 INCH DIAM.

1276.0000 L.F. 11.11 % 14.0000 -22.22 % 11.0000 -38.89 %

25,520.00 2,552.00 17,864.00 -5,104.00 14,036.00 -8,932.00
18.0000

22,968.00

46.0000
100  GEOMEMBRANE LINING SYSTEM

2621.0000 S.Y. 70.37 % 45.0000 66.67 % 35.0000 29.63 %

120,566.00 49,799.00 117,945.00 47,178.00 91,735.00 20,968.00
27.0000

70,767.00

TRAFFIC

5.0000
101 EXTRUDED CURB

7870.0000 L.F. 11.11 % 5.2000 15.56 % 6.0000 33.33 %

39,350.00 3,935.00 40,924.00 5,509.00 47,220.00 11,805.00
4.5000

35,415.00
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21.1000
102 BEAM GUARDRAIL TYPE 31

5151.0000 L.F. -4.09 % 22.0000 0.00 % 22.0000 0.00 %

108,686.10 -4,635.90 113,322.00 0.00 113,322.00 0.00
22.0000

113,322.00

2,810.0000
103 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH -26.05 % 2,900.0000 -23.68 % 3,200.0000 -15.79 %

5,620.00 -1,980.00 5,800.00 -1,800.00 6,400.00 -1,200.00
3,800.0000
7,600.00

2,530.0000
104 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

6.0000 EACH -11.85 % 2,100.0000 -26.83 % 2,800.0000 -2.44 %

15,180.00 -2,040.00 12,600.00 -4,620.00 16,800.00 -420.00
2,870.0000
17,220.00

710.0000
105 BEAM GUARDRAIL ANCHOR TYPE 10

4.0000 EACH -8.97 % 2,600.0000 233.33 % 850.0000 8.97 %

2,840.00 -280.00 10,400.00 7,280.00 3,400.00 280.00
780.0000
3,120.00

75.0000
106 SINGLE SLOPE CONCRETE BARRIER

2195.0000 L.F. -21.88 % 70.0000 -27.08 % 145.0000 51.04 %

164,625.00 -46,095.00 153,650.00 -57,070.00 318,275.00 107,555.00
96.0000

210,720.00

300.0000
107  VARIABLE HEIGHT CONCRETE BARRIER

565.0000 L.F. 25.00 % 250.0000 4.17 % 550.0000 129.17 %

169,500.00 33,900.00 141,250.00 5,650.00 310,750.00 175,150.00
240.0000

135,600.00

14.1000
108 TEMPORARY CONC. BARRIER

22387.5000 L.F. 8.46 % 14.0000 7.69 % 15.0000 15.38 %

315,663.75 24,626.25 313,425.00 22,387.50 335,812.50 44,775.00
13.0000

291,037.50

17.8500
109 HIGH-TENSION CABLE BARRIER

8006.0000 L.F. -0.83 % 18.0000 0.00 % 19.0000 5.56 %

142,907.10 -1,200.90 144,108.00 0.00 152,114.00 8,006.00
18.0000

144,108.00
110 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS

L.S. -15.14 % -15.14 % -8.62 %

6,500.00 -1,160.00 6,500.00 -1,160.00 7,000.00 -660.007,660.00

4,600.0000
111 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 2.22 % 5,000.0000 11.11 % 5,000.0000 11.11 %

18,400.00 400.00 20,000.00 2,000.00 20,000.00 2,000.00
4,500.0000
18,000.00

26,000.0000
112 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 73.33 % 26,000.0000 73.33 % 26,500.0000 76.67 %

52,000.00 22,000.00 52,000.00 22,000.00 53,000.00 23,000.00
15,000.0000
30,000.00
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810.0000
113 RESETTING IMPACT ATTENUATOR

1.0000 EACH 1.25 % 850.0000 6.25 % 900.0000 12.50 %

810.00 10.00 850.00 50.00 900.00 100.00
800.0000
800.00

28.2000
114 FLEXIBLE GUIDE POST

177.0000 EACH -6.00 % 30.0000 0.00 % 30.0000 0.00 %

4,991.40 -318.60 5,310.00 0.00 5,310.00 0.00
30.0000
5,310.00

100.0000
115  SENSITIVE AREA MARKER

6.0000 EACH 233.33 % 100.0000 233.33 % 75.0000 150.00 %

600.00 420.00 600.00 420.00 450.00 270.00
30.0000
180.00

14.9000
116 BARRIER DELINEATOR

591.0000 EACH 49.00 % 18.0000 80.00 % 16.0000 60.00 %

8,805.90 2,895.90 10,638.00 4,728.00 9,456.00 3,546.00
10.0000
5,910.00

0.1400
117 PAINT LINE

34690.0000 L.F. -12.50 % 0.1500 -6.25 % 0.1500 -6.25 %

4,856.60 -693.80 5,203.50 -346.90 5,203.50 -346.90
0.1600

5,550.40

0.3000
118 PAINTED WIDE LINE

830.0000 L.F. -25.00 % 0.2500 -37.50 % 0.3500 -12.50 %

249.00 -83.00 207.50 -124.50 290.50 -41.50
0.4000
332.00

7.0000
119 PLASTIC STOP LINE

100.0000 L.F. -30.00 % 7.0000 -30.00 % 8.0000 -20.00 %

700.00 -300.00 700.00 -300.00 800.00 -200.00
10.0000
1,000.00

85.0000
120 PAINTED TRAFFIC ARROW

4.0000 EACH 70.00 % 88.0000 76.00 % 90.0000 80.00 %

340.00 140.00 352.00 152.00 360.00 160.00
50.0000
200.00

20.0000
121 PLASTIC DRAINAGE MARKING

155.0000 EACH 53.85 % 21.0000 61.54 % 23.0000 76.92 %

3,100.00 1,085.00 3,255.00 1,240.00 3,565.00 1,550.00
13.0000
2,015.00

20.0000
122  PLASTIC JUNCTION BOX MARKING

41.0000 EACH 25.00 % 21.0000 31.25 % 23.0000 43.75 %

820.00 164.00 861.00 205.00 943.00 287.00
16.0000
656.00

1,200.0000
123 SHOULDER RUMBLE STRIP TYPE 1

4.0000 MI. 0.00 % 1,250.0000 4.17 % 1,375.0000 14.58 %

4,800.00 0.00 5,000.00 200.00 5,500.00 700.00
1,200.0000
4,800.00
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250.0000
124 RAISED PAVEMENT MARKER TYPE 1

33.3000 HUND 47.06 % 260.0000 52.94 % 285.0000 67.65 %

8,325.00 2,664.00 8,658.00 2,997.00 9,490.50 3,829.50
170.0000
5,661.00

350.0000
125 RAISED PAVEMENT MARKER TYPE 2

12.7000 HUND 7.69 % 360.0000 10.77 % 400.0000 23.08 %

4,445.00 317.50 4,572.00 444.50 5,080.00 952.50
325.0000
4,127.50

0.1500
126 TEMPORARY PAVEMENT MARKING

67936.0000 L.F. -40.00 % 0.1800 -28.00 % 0.1500 -40.00 %

10,190.40 -6,793.60 12,228.48 -4,755.52 10,190.40 -6,793.60
0.2500

16,984.00
127 PERMANENT SIGNING

L.S. 144.19 % 62.79 % 81.40 %

105,000.00 62,000.00 70,000.00 27,000.00 78,000.00 35,000.0043,000.00
128 TEMPORARY ILLUMINATION SYSTEM

L.S. 214.63 % 53.06 % 70.07 %

185,000.00 126,200.00 90,000.00 31,200.00 100,000.00 41,200.0058,800.00
129 ILLUMINATION SYSTEM

L.S. -30.65 % 4.53 % -1.84 %

272,000.00 -120,225.00 410,000.00 17,775.00 385,000.00 -7,225.00392,225.00
130  TEMPORARY SIGNAL SYSTEM

L.S. 58.08 % 37.46 % 20.27 %

46,000.00 16,900.00 40,000.00 10,900.00 35,000.00 5,900.0029,100.00
131 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -46.67 % -48.15 % -37.04 %

72,000.00 -63,000.00 70,000.00 -65,000.00 85,000.00 -50,000.00135,000.00

0.0000
132 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

OTHER ITEMS
133 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

15,000.00 0.00 15,000.00 0.00 15,000.00 0.0015,000.00
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OTHER ITEMS

3.5000
134 STRUCTURE EXCAVATION CLASS B INCL. HAUL

14734.0000 C.Y. -73.08 % 20.0000 53.85 % 9.0000 -30.77 %

51,569.00 -139,973.00 294,680.00 103,138.00 132,606.00 -58,936.00
13.0000

191,542.00

0.2500
135 SHORING OR EXTRA EXCAVATION CLASS B

83480.0000 S.F. -80.77 % 2.0000 53.85 % 0.1000 -92.31 %

20,870.00 -87,654.00 166,960.00 58,436.00 8,348.00 -100,176.00
1.3000

108,524.00

25.0000
136 GRAVEL BACKFILL FOR DRAIN

310.0000 C.Y. -37.50 % 35.0000 -12.50 % 30.0000 -25.00 %

7,750.00 -4,650.00 10,850.00 -1,550.00 9,300.00 -3,100.00
40.0000

12,400.00
137 CURE BOX

L.S. -25.00 % -83.33 % -79.17 %

4,500.00 -1,500.00 1,000.00 -5,000.00 1,250.00 -4,750.006,000.00

180.0000
138 PLUGGING EXISTING PIPE

4.0000 EACH -55.00 % 250.0000 -37.50 % 375.0000 -6.25 %

720.00 -880.00 1,000.00 -600.00 1,500.00 -100.00
400.0000
1,600.00

139 STRUCTURE SURVEYING
L.S. 12.79 % -72.09 % -1.16 %

97,000.00 11,000.00 24,000.00 -62,000.00 85,000.00 -1,000.0086,000.00

28.5000
140 COATED CHAIN LINK FENCE TYPE 4

490.0000 L.F. 14.00 % 30.0000 20.00 % 30.0000 20.00 %

13,965.00 1,715.00 14,700.00 2,450.00 14,700.00 2,450.00
25.0000

12,250.00

130.0000
141 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

16.0000 EACH -36.59 % 132.0000 -35.61 % 630.0000 207.32 %

2,080.00 -1,200.00 2,112.00 -1,168.00 10,080.00 6,800.00
205.0000
3,280.00

10.5000
142 WIRE FENCE TYPE 2

1240.0000 L.F. 31.25 % 11.0000 37.50 % 9.0000 12.50 %

13,020.00 3,100.00 13,640.00 3,720.00 11,160.00 1,240.00
8.0000

9,920.00

1,250.0000
143 ACCESS CONTROL GATE

6.0000 EACH -29.78 % 1,300.0000 -26.97 % 2,600.0000 46.07 %

7,500.00 -3,180.00 7,800.00 -2,880.00 15,600.00 4,920.00
1,780.0000
10,680.00

335.0000
144 ABANDON EXISTING MANHOLE

2.0000 EACH -69.55 % 300.0000 -72.73 % 500.0000 -54.55 %

670.00 -1,530.00 600.00 -1,600.00 1,000.00 -1,200.00
1,100.0000
2,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C514 REVISION NO : BIDS OPENED ON : Jun 18 2008
CONTRACT NO :007550 REGION NO : 3 AWARDED ON : Jun 23 2008
VERSION NO :7 WORK ORDER# : XL2643
HWY :SR 016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
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SR 16/BURLEY-OLALLA INTERCHANGE

07C514
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4224 WALLER RD E 5107 STATE HIGHWAY 3 SW 7733 W BOSTIAN ROAD

PO BOX 1788

PROJECT : TACOMA   WA  984431099 PORT ORCHARD   WA  983677486 WOODINVILLE   WA  980721788

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100088 CONTRACTOR NUMBER : 100491

ITEM
NO.
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DATE:
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06/04/2008
14:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

350.0000
145  PLUG AND ABANDON EXISTING DRAINAGE STRUCTURE

9.0000 EACH -30.00 % 200.0000 -60.00 % 500.0000 0.00 %

3,150.00 -1,350.00 1,800.00 -2,700.00 4,500.00 0.00
500.0000
4,500.00

0.0000
146 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

500.0000
147 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

12.0000 EACH 33.33 % 400.0000 6.67 % 750.0000 100.00 %

6,000.00 1,500.00 4,800.00 300.00 9,000.00 4,500.00
375.0000
4,500.00

148 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 1,000.00 % 0.00 % 525.00 %

22,000.00 20,000.00 2,000.00 0.00 12,500.00 10,500.002,000.00
149 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
150 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
151 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
152 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

253,200.00 253,200.00 253,200.00253,200.00
153 SPCC PLAN

L.S. 100.00 % -60.00 % -50.00 %

5,000.00 2,500.00 1,000.00 -1,500.00 1,250.00 -1,250.002,500.00

1.0000
154 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2660.0000 S.Y. -60.00 % 3.0000 20.00 % 3.0000 20.00 %

2,660.00 -3,990.00 7,980.00 1,330.00 7,980.00 1,330.00
2.5000

6,650.00

11.3000
155 TEMPORARY GEOSYNTHETIC RETAINING WALL

16996.0000 S.F. -13.08 % 14.0000 7.69 % 14.0000 7.69 %

192,054.80 -28,893.20 237,944.00 16,996.00 237,944.00 16,996.00
13.0000

220,948.00
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25.7000
156 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

8160.0000 C.Y. -14.33 % 30.0000 0.00 % 25.0000 -16.67 %

209,712.00 -35,088.00 244,800.00 0.00 204,000.00 -40,800.00
30.0000

244,800.00

0.0000
157 DELETED ITEM

0.0100 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 -0.01 0.00 -0.01 0.00 -0.01
1.0000
0.01

30.0000
158 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

1890.0000 C.Y. 30.43 % 25.0000 8.70 % 18.0000 -21.74 %

56,700.00 13,230.00 47,250.00 3,780.00 34,020.00 -9,450.00
23.0000

43,470.00

100.0000
159 SCHEDULE C CULV. PIPE 24 IN. DIAM.

95.0000 L.F. 66.67 % 70.0000 16.67 % 95.0000 58.33 %

9,500.00 3,800.00 6,650.00 950.00 9,025.00 3,325.00
60.0000
5,700.00

160 TRAFFIC CONTROL SUPERVISOR
L.S. -15.99 % -59.61 % 21.16 %

104,000.00 -19,800.00 50,000.00 -73,800.00 150,000.00 26,200.00123,800.00

40.5000
161 OTHER TRAFFIC CONTROL LABOR

2560.0000 HR 1.25 % 60.0000 50.00 % 45.0000 12.50 %

103,680.00 1,280.00 153,600.00 51,200.00 115,200.00 12,800.00
40.0000

102,400.00

1.0000
162 CONSTRUCTION GEOTEXTILE FOR SEPARATION

3180.0000 S.Y. -50.00 % 2.0000 0.00 % 3.0000 50.00 %

3,180.00 -3,180.00 6,360.00 0.00 9,540.00 3,180.00
2.0000

6,360.00

100.0000
163  TEMPORARY CULVERT PIPE 18 INCH DIAM.

20.0000 L.F. 100.00 % 35.0000 -30.00 % 35.0000 -30.00 %

2,000.00 1,000.00 700.00 -300.00 700.00 -300.00
50.0000
1,000.00

75.0000
164  TEMPORARY CULVERT PIPE 36 INCH DIAM.

52.0000 L.F. 36.36 % 80.0000 45.45 % 65.0000 18.18 %

3,900.00 1,040.00 4,160.00 1,300.00 3,380.00 520.00
55.0000
2,860.00

2.0000
165 ST. REINF. BAR FOR RETAINING WALL

1290.0000 LB. 60.00 % 1.0000 -20.00 % 1.5000 20.00 %

2,580.00 967.50 1,290.00 -322.50 1,935.00 322.50
1.2500

1,612.50

1,100.0000
166 CONC. CLASS 4000 FOR RETAINING WALL

18.3000 C.Y. 69.23 % 1,250.0000 92.31 % 1,250.0000 92.31 %

20,130.00 8,235.00 22,875.00 10,980.00 22,875.00 10,980.00
650.0000
11,895.00
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500.0000
167 ADJUST INLET

1.0000 EACH -25.37 % 150.0000 -77.61 % 1,400.0000 108.96 %

500.00 -170.00 150.00 -520.00 1,400.00 730.00
670.0000
670.00

500.0000
168 ADJUST MANHOLE

1.0000 EACH -41.86 % 200.0000 -76.74 % 1,745.0000 102.91 %

500.00 -360.00 200.00 -660.00 1,745.00 885.00
860.0000
860.00

500.0000
169 ADJUST CATCH BASIN

1.0000 EACH -25.93 % 200.0000 -70.37 % 1,485.0000 120.00 %

500.00 -175.00 200.00 -475.00 1,485.00 810.00
675.0000
675.00

80.0000
170 CL. II REINF. CONC. CULV. PIPE 18 IN. DIAM.

80.0000 L.F. -5.88 % 44.0000 -48.24 % 45.0000 -47.06 %

6,400.00 -400.00 3,520.00 -3,280.00 3,600.00 -3,200.00
85.0000
6,800.00

45.0000
171 CL. III REINF. CONC. CULV. PIPE 12 IN. DIAM.

443.0000 L.F. -6.25 % 35.0000 -27.08 % 35.0000 -27.08 %

19,935.00 -1,329.00 15,505.00 -5,759.00 15,505.00 -5,759.00
48.0000

21,264.00

44.0000
172 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

1260.0000 L.F. 10.00 % 35.0000 -12.50 % 60.0000 50.00 %

55,440.00 5,040.00 44,100.00 -6,300.00 75,600.00 25,200.00
40.0000

50,400.00

50.0000
173 PLAIN AL. CULV. PIPE 0.060 IN. TH. 18 IN. DIAM.

52.0000 L.F. -54.55 % 50.0000 -54.55 % 48.0000 -56.36 %

2,600.00 -3,120.00 2,600.00 -3,120.00 2,496.00 -3,224.00
110.0000
5,720.00

1,455.0000
174 CATCH BASIN TYPE 1L

5.0000 EACH -3.00 % 1,000.0000 -33.33 % 1,100.0000 -26.67 %

7,275.00 -225.00 5,000.00 -2,500.00 5,500.00 -2,000.00
1,500.0000
7,500.00

37.0000
175 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

1181.0000 L.F. -21.28 % 35.0000 -25.53 % 35.0000 -25.53 %

43,697.00 -11,810.00 41,335.00 -14,172.00 41,335.00 -14,172.00
47.0000

55,507.00

40.0000
176 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

266.0000 L.F. -20.00 % 35.0000 -30.00 % 55.0000 10.00 %

10,640.00 -2,660.00 9,310.00 -3,990.00 14,630.00 1,330.00
50.0000

13,300.00

6,000.0000
177 MANHOLE 60 IN. DIAM. TYPE 3

1.0000 EACH -40.00 % 5,000.0000 -50.00 % 4,200.0000 -58.00 %

6,000.00 -4,000.00 5,000.00 -5,000.00 4,200.00 -5,800.00
10,000.0000
10,000.00
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200.0000
178 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 3

8.0000 L.F. -66.67 % 1,000.0000 66.67 % 325.0000 -45.83 %

1,600.00 -3,200.00 8,000.00 3,200.00 2,600.00 -2,200.00
600.0000
4,800.00

30.0000
179  GRAVEL DISPERSAL TRENCH

681.0000 S.F. 150.00 % 20.0000 66.67 % 30.0000 150.00 %

20,430.00 12,258.00 13,620.00 5,448.00 20,430.00 12,258.00
12.0000
8,172.00

$18,394,072.60 -3.37% $18,831,874.43 -1.07% $18,864,499.35 -0.90%$19,035,469.34CONTRACT TOTAL

$18,864,499.35$18,394,072.60 $18,831,874.43BASE TOTAL -3.37% -1.07% -0.90%$19,035,469.34


