

PS&E JOB NO : 07X307 REVISION NO :  
 CONTRACT NO : 007387 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL2815  
 HWY : SR 097  
 TITLE : US 97  
 BIGGS RAPIDS BRIDGE 97/1  
 DECK REPLACEMENT  
 07X307 REV. 8/6/2007  
 PROJECT : BH-0097(119)  
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : Aug 22 2007  
 AWARDED ON : Aug 30 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	ADVANCED AMERICAN CONSTRUCTION 8444 NW ST HELENS RD PORTLAND OR 97231-1154 PORTLAND OR 972830599 CONTRACTOR NUMBER : 100148	KIEWIT PACIFIC CO. 2200 COLUMBIA HOUSE BLVD 98661-7753 VANCOUVER WA 986681769 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			22.00 %			29.00 %		40.00 %
			1,000,000.00	1,220,000.00	220,000.00	1,290,000.00	290,000.00	1,400,000.00	400,000.00	
2	REMOVING PORTION OF EXISTING BRIDGE 97/1	L.S.			-16.70 %			-47.94 %		4.46 %
			2,401,000.00	2,000,000.00	-401,000.00	1,250,000.00	1,151,000.00	2,508,000.00	107,000.00	
3	REMOVING CONC. BARRIER	L.F.			0.00 %			66.67 %		2,233.33 %
	17.0000		30.0000	30.0000	0.00	50.0000	340.00	700.0000	11,900.00	11,390.00
			510.00	510.00	0.00	850.00		11,900.00		11,390.00
4	REMOVING GUARDRAIL	L.F.			0.00 %			233.33 %		900.00 %
	51.0000		15.0000	15.0000	0.00	50.0000	1,785.00	150.0000	7,650.00	6,885.00
			765.00	765.00	0.00	2,550.00		7,650.00		6,885.00
GRADING										
5	EMBANKMENT COMPACTION	C.Y.			566.67 %			2,566.67 %		566.67 %
	13.0000		15.0000	100.0000	566.67	400.0000	5,005.00	100.0000	1,300.00	1,105.00
			195.00	1,300.00	1,105.00	5,200.00		1,300.00		1,105.00
DRAINAGE										
6	QUARRY SPALLS	C.Y.			200.00 %			400.00 %		400.00 %
	3.0000		100.0000	300.0000	200.00	500.0000	1,200.00	500.0000	1,500.00	1,200.00
			300.00	900.00	600.00	1,500.00		1,500.00		1,200.00
STORM SEWER										
7	CATCH BASIN TYPE 1	EACH			200.00 %			300.00 %		150.00 %
	5.0000		1,000.0000	3,000.0000	200.00	4,000.0000	15,000.00	2,500.0000	12,500.00	150.00
			5,000.00	15,000.00	10,000.00	20,000.00		12,500.00		7,500.00
8	CATCH BASIN TYPE 2 48 IN. DIAM.	EACH			8.33 %			25.00 %		33.33 %
	1.0000		6,000.0000	6,500.0000	8.33	7,500.0000	1,500.00	8,000.0000	8,000.00	2,000.00
			6,000.00	6,500.00	500.00	7,500.00		8,000.00		2,000.00

PS&E JOB NO : 07X307 REVISION NO :  
 CONTRACT NO : 007387 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL2815  
 HWY : SR 097  
 TITLE : US 97  
 BIGGS RAPIDS BRIDGE 97/1  
 DECK REPLACEMENT  
 07X307 REV. 8/6/2007  
 PROJECT : BH-0097(119)  
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : Aug 22 2007  
 AWARDED ON : Aug 30 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	ADVANCED AMERICAN CONSTRUCTION 8444 NW ST HELENS RD PORTLAND OR 97231-1154 PORTLAND OR 972830599 CONTRACTOR NUMBER : 100148	KIEWIT PACIFIC CO. 2200 COLUMBIA HOUSE BLVD 98661-7753 VANCOUVER WA 986681769 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STORM SEWER										
9	TESTING STORM SEWER PIPE									
	361.0000	L.F.	2.0000	225.00 %	6.5000	225.00 %	8.0000	300.00 %	10.0000	400.00 %
			722.00	1,624.50	2,346.50	2,888.00	2,166.00	3,610.00	2,888.00	
10	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.									
	384.0000	L.F.	30.0000	150.00 %	75.0000	150.00 %	150.0000	400.00 %	149.0000	396.67 %
			11,520.00	17,280.00	28,800.00	57,600.00	46,080.00	57,216.00	45,696.00	
STRUCTURE										
11	ST. REINF. BAR FOR BRIDGE									
	580.0000	LB.	1.5000	100.00 %	3.0000	100.00 %	3.0000	100.00 %	1.0000	-33.33 %
			870.00	870.00	1,740.00	1,740.00	870.00	580.00	-290.00	
12	ST. REINF. BAR FOR WORK SHUT DOWN									
	155.0000	LB.	1.5000	100.00 %	3.0000	100.00 %	3.0000	100.00 %	1.0000	-33.33 %
			232.50	232.50	465.00	465.00	232.50	155.00	-77.50	
13	CONC. CLASS 4000 FOR BRIDGE									
	3.0000	C.Y.	1,000.0000	150.00 %	2,500.0000	150.00 %	3,000.0000	200.00 %	3,000.0000	200.00 %
			3,000.00	4,500.00	7,500.00	9,000.00	6,000.00	9,000.00	6,000.00	
14	STRUCTURAL CARBON STEEL									
		L.S.		52.03 %			136.49 %			35.30 %
			296,000.00	154,000.00	450,000.00	700,000.00	404,000.00	400,500.00	104,500.00	
15	ROADWAY DECK BR. NO. 97/1									
		L.S.		21.18 %			47.14 %			69.36 %
			3,466,000.00	734,000.00	4,200,000.00	5,100,000.00	1,634,000.00	5,870,000.00	2,404,000.00	
16	BRIDGE RAILING TYPE MASSACHUSETTS									
	5135.0000	L.F.	280.0000	7.14 %	300.0000	7.14 %	290.0000	3.57 %	225.0000	-19.64 %
			1,437,800.00	102,700.00	1,540,500.00	1,489,150.00	51,350.00	1,155,375.00	-282,425.00	
17	BRIDGE DECK REPAIR									
		EST.		0.00 %			0.00 %			0.00 %
			5,000.00	5,000.00	5,000.00	5,000.00	5,000.00	5,000.00		
18	SCARIFYING CONC. SURFACE									
	56.0000	S.Y.	200.0000	-85.00 %	30.0000	-85.00 %	100.0000	-50.00 %	200.0000	0.00 %
			11,200.00	-9,520.00	1,680.00	5,600.00	-5,600.00	11,200.00	0.00	

PS&E JOB NO : 07X307 REVISION NO :  
 CONTRACT NO : 007387 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL2815  
 HWY : SR 097  
 TITLE : US 97  
 BIGGS RAPIDS BRIDGE 97/1  
 DECK REPLACEMENT  
 07X307 REV. 8/6/2007  
 PROJECT : BH-0097(119)  
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : Aug 22 2007  
 AWARDED ON : Aug 30 2007

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 MOWAT CONSTRUCTION COMPANY ADVANCED AMERICAN CONSTRUCTION KIEWIT PACIFIC CO.  
 20210 142ND AVE NE 98072 8444 NW ST HELENS RD 2200 COLUMBIA HOUSE BLVD  
 PO BOX 1330 PORTLAND OR 97231-1154 98661-7753  
 WOODINVILLE WA 980721330 PORTLAND OR 972830599 VANCOUVER WA 986681769  
 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100148 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STRUCTURE									
19	CONC. CLASS 4000D FOR WORK SHUT DOWN								
	4.5000	C.Y.	1,000.0000	150.00 %	2,500.0000	100.00 %	1,000.0000	0.00 %	
			4,500.00	6,750.00	9,000.00	4,500.00	4,500.00	0.00	
20	RESET THRIE BEAM FOR WORK SHUT DOWN								
	88.0000	L.F.	20.0000	-25.00 %	110.0000	450.00 %	120.0000	500.00 %	
			1,760.00	-440.00	9,680.00	7,920.00	10,560.00	8,800.00	
21	WORK ACCESS BRIDGE 97/1								
		L.S.		101.00 %		100.00 %		135.30 %	
			1,000,000.00	1,010,000.00	2,000,000.00	1,000,000.00	2,353,000.00	1,353,000.00	
SURFACING									
22	CRUSHED SURFACING BASE COURSE								
	80.0000	TON	50.0000	0.00 %	100.0000	100.00 %	95.0000	90.00 %	
			4,000.00	0.00	8,000.00	4,000.00	7,600.00	3,600.00	
LIQUID ASPHALT									
23	ANTI-STRIPPING ADDITIVE								
		EST.		0.00 %		0.00 %		0.00 %	
			750.00	750.00	750.00	750.00	750.00		
HOT MIX ASPHALT									
24	PLANING BITUMINOUS PAVEMENT								
	832.0000	S.Y.	10.0000	50.00 %	20.0000	100.00 %	20.0000	100.00 %	
			8,320.00	4,160.00	16,640.00	8,320.00	16,640.00	8,320.00	
25	HMA CL. 1/2 IN. PG 64-28								
	95.0000	TON	130.0000	92.31 %	225.0000	73.08 %	226.0000	73.85 %	
			12,350.00	11,400.00	21,375.00	9,025.00	21,470.00	9,120.00	

PS&E JOB NO : 07X307 REVISION NO :  
 CONTRACT NO : 007387 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL2815  
 HWY : SR 097  
 TITLE : US 97  
 BIGGS RAPIDS BRIDGE 97/1  
 DECK REPLACEMENT  
 07X307 REV. 8/6/2007  
 PROJECT : BH-0097(119)  
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : Aug 22 2007  
 AWARDED ON : Aug 30 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	ADVANCED AMERICAN CONSTRUCTION 8444 NW ST HELENS RD PORTLAND OR 97231-1154 PORTLAND OR 972830599 CONTRACTOR NUMBER : 100148	KIEWIT PACIFIC CO. 2200 COLUMBIA HOUSE BLVD 98661-7753 VANCOUVER WA 986681769 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
26	ESC LEAD									
	40.0000	DAY	100.0000	250.0000	150.00 %	500.0000	400.00 %	2,000.0000	1,900.00 %	
			4,000.00	10,000.00	6,000.00	20,000.00	16,000.00	80,000.00	76,000.00	
27	SILT FENCE									
	700.0000	L.F.	5.0000	7.0000	40.00 %	5.0000	0.00 %	15.0000	200.00 %	
			3,500.00	4,900.00	1,400.00	3,500.00	0.00	10,500.00	7,000.00	
28	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
29	SEEDING, FERTILIZING, AND MULCHING									
	0.2500	ACRE	4,000.0000	5,000.0000	25.00 %	5,000.0000	25.00 %	2,500.0000	-37.50 %	
			1,000.00	1,250.00	250.00	1,250.00	250.00	625.00	-375.00	
30	TOPSOIL TYPE C									
	33.0000	C.Y.	30.0000	75.0000	150.00 %	40.0000	33.33 %	90.0000	200.00 %	
			990.00	2,475.00	1,485.00	1,320.00	330.00	2,970.00	1,980.00	
31	COMPOST									
	6.0000	C.Y.	70.0000	125.0000	78.57 %	50.0000	-28.57 %	90.0000	28.57 %	
			420.00	750.00	330.00	300.00	-120.00	540.00	120.00	
TRAFFIC										
32	EXTRUDED CURB									
	81.0000	L.F.	20.0000	15.0000	-25.00 %	20.0000	0.00 %	10.0000	-50.00 %	
			1,620.00	1,215.00	-405.00	1,620.00	0.00	810.00	-810.00	
33	CONC. BARRIER TRANSITION									
	1.0000	EACH	2,000.0000	5,000.0000	150.00 %	4,500.0000	125.00 %	1,600.0000	-20.00 %	
			2,000.00	5,000.00	3,000.00	4,500.00	2,500.00	1,600.00	-400.00	
34	BEAM GUARDRAIL TRANSITION SECTION TYPE 1									
	3.0000	EACH	1,500.0000	1,400.0000	-6.67 %	1,500.0000	0.00 %	3,000.0000	100.00 %	
			4,500.00	4,200.00	-300.00	4,500.00	0.00	9,000.00	4,500.00	
35	REMOVING AND RESETTING BEAM GUARDRAIL									
	39.0000	L.F.	15.0000	70.0000	366.67 %	55.0000	266.67 %	35.0000	133.33 %	
			585.00	2,730.00	2,145.00	2,145.00	1,560.00	1,365.00	780.00	

PS&E JOB NO : 07X307 REVISION NO :  
 CONTRACT NO : 007387 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL2815  
 HWY : SR 097  
 TITLE : US 97  
 BIGGS RAPIDS BRIDGE 97/1  
 DECK REPLACEMENT  
 07X307 REV. 8/6/2007  
 PROJECT : BH-0097(119)  
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : Aug 22 2007  
 AWARDED ON : Aug 30 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	ADVANCED AMERICAN CONSTRUCTION 8444 NW ST HELENS RD PORTLAND OR 97231-1154 PORTLAND OR 972830599 CONTRACTOR NUMBER : 100148	KIEWIT PACIFIC CO. 2200 COLUMBIA HOUSE BLVD 98661-7753 VANCOUVER WA 986681769 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
36	RAISING EXISTING BEAM GUARDRAIL 503.0000	L.F.	10.0000 5,030.00	25.0000 12,575.00	150.00 % 7,545.00	22.0000 11,066.00	120.00 % 6,036.00	30.0000 15,090.00	200.00 % 10,060.00	
37	PAINT LINE 8821.0000	L.F.	0.2000 1,764.20	0.5500 4,851.55	175.00 % 3,087.35	2.0000 17,642.00	900.00 % 15,877.80	0.3000 2,646.30	50.00 % 882.10	
38	PERMANENT SIGNING	L.S.	20,000.00	5,000.00	-15,000.00	5,000.00	-15,000.00	20,000.00	0.00 %	
39	ILLUMINATION SYSTEM BRIDGE 97/1	L.S.	320,000.00	350,000.00	30,000.00	450,000.00	130,000.00	385,000.00	65,000.00	
40	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.	150,000.00	100,000.00	-50,000.00	200,000.00	50,000.00	125,000.00	-25,000.00	
OTHER ITEMS										
41	TYPE B PROGRESS SCHEDULE	L.S.	10,000.00	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	
42	STRUCTURE EXCAVATION CLASS B INCL. HAUL 450.0000	C.Y.	20.0000 9,000.00	10.0000 4,500.00	-50.00 % -4,500.00	1.0000 450.00	-95.00 % -8,550.00	100.0000 45,000.00	400.00 % 36,000.00	
43	CURE BOX	L.S.	1,000.00	1,000.00	0.00 %	500.00	-50.00 %	1,000.00	0.00 %	
44	ADJUST MONUMENT CASE AND COVER 1.0000	EACH	300.0000 300.00	500.0000 500.00	66.67 % 200.00	2,000.0000 2,000.00	566.67 % 1,700.00	1,000.0000 1,000.00	233.33 % 700.00	
45	GABION CRIBBING 3.0000	C.Y.	200.0000 600.00	1,000.0000 3,000.00	400.00 % 2,400.00	1,600.0000 4,800.00	700.00 % 4,200.00	10,000.0000 30,000.00	4,900.00 % 29,400.00	

PS&E JOB NO : 07X307 REVISION NO :  
 CONTRACT NO : 007387 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL2815  
 HWY : SR 097  
 TITLE : US 97  
 BIGGS RAPIDS BRIDGE 97/1  
 DECK REPLACEMENT  
 07X307 REV. 8/6/2007  
 PROJECT : BH-0097(119)  
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : Aug 22 2007  
 AWARDED ON : Aug 30 2007

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MOWAT CONSTRUCTION COMPANY			ADVANCED AMERICAN CONSTRUCTION			KIEWIT PACIFIC CO.	
	20210 142ND AVE NE 98072			8444 NW ST HELENS RD			2200 COLUMBIA HOUSE BLVD	
	PO BOX 1330			PORTLAND OR 97231-1154			98661-7753	
	WOODINVILLE WA 980721330			PORTLAND OR 972830599			VANCOUVER WA 986681769	
	CONTRACTOR NUMBER : 551010			CONTRACTOR NUMBER : 100148			CONTRACTOR NUMBER : 446001	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
46	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN								
	2.0000	EACH	200.0000	225.0000	12.50 %	300.0000	50.00 %	5,000.0000	2,400.00 %
			400.00	450.00	50.00	600.00	200.00	10,000.00	9,600.00
47	CONSTRUCTION GEOTEXTILE FOR SEPARATION								
	10.0000	S.Y.	20.0000	25.0000	25.00 %	50.0000	150.00 %	100.0000	400.00 %
			200.00	250.00	50.00	500.00	300.00	1,000.00	800.00
48	FIELD OFFICE BUILDING								
		L.S.			66.67 %		233.33 %		200.00 %
			15,000.00	25,000.00	10,000.00	50,000.00	35,000.00	45,000.00	30,000.00
49	FORCE ACCOUNT MISC STEEL REPAIR								
		EST.			0.00 %		0.00 %		0.00 %
			100,000.00	100,000.00		100,000.00		100,000.00	
50	TRAINING								
	600.0000	HR	5.0000	5.0000	0.00 %	1.0000	-80.00 %	2.0000	-60.00 %
			3,000.00	3,000.00	0.00	600.00	-2,400.00	1,200.00	-1,800.00
51	ROADSIDE CLEANUP								
		EST.			0.00 %		0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00	
52	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
		EST.			0.00 %		0.00 %		0.00 %
			5.00	5.00		5.00		5.00	
53	MINOR CHANGE								
		CALC			0.00 %		0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00	
54	SPCC PLAN								
		L.S.			150.00 %		400.00 %		150.00 %
			1,000.00	2,500.00	1,500.00	5,000.00	4,000.00	2,500.00	1,500.00
55	HIGH VIZIBILITY FENCE								
	590.0000	L.F.	5.0000	7.0000	40.00 %	5.0000	0.00 %	15.0000	200.00 %
			2,950.00	4,130.00	1,180.00	2,950.00	0.00	8,850.00	5,900.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION  
\* \* \* BID CHECK REPORT \* \* \*

DATE: 08/06/2007  
TIME: 09:43

PS&E JOB NO : 07X307 REVISION NO :  
CONTRACT NO : 007387 REGION NO : 4  
VERSION NO : 3 WORK ORDER# : XL2815  
HWY : SR 097  
TITLE : US 97  
BIGGS RAPIDS BRIDGE 97/1  
DECK REPLACEMENT  
07X307 REV. 8/6/2007  
PROJECT : BH-0097(119)  
COUNTY(S) : KLINKITAT

BIDS OPENED ON : Aug 22 2007  
AWARDED ON : Aug 30 2007

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
MOWAT CONSTRUCTION COMPANY      ADVANCED AMERICAN CONSTRUCTION      KIEWIT PACIFIC CO.  
20210 142ND AVE NE 98072      8444 NW ST HELENS RD      2200 COLUMBIA HOUSE BLVD  
PO BOX 1330      PORTLAND OR 97231-1154      98661-7753  
WOODINVILLE WA 980721330      PORTLAND OR 972830599      VANCOUVER WA 986681769  
CONTRACTOR NUMBER : 551010      CONTRACTOR NUMBER : 100148      CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
56	TEMPORARY PAVEMENT MARKING								
	4000.0000	L.F.	0.5000 2,000.00	50.00 % 1,000.00	1.0000 4,000.00	100.00 % 2,000.00	0.2500 1,000.00	-50.00 % -1,000.00	
CONTRACT TOTAL			<u>\$10,358,657.70</u>	<u>18.05%</u>	<u>\$12,938,735.00</u>	<u>24.91%</u>	<u>\$14,809,706.30</u>	<u>42.97%</u>	
BASE TOTAL			<u>\$10,358,657.70</u>	<u>18.05%</u>	<u>\$12,938,735.00</u>	<u>24.91%</u>	<u>\$14,809,706.30</u>	<u>42.97%</u>	

PS&E JOB NO : 07X307 REVISION NO :  
 CONTRACT NO : 007387 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL2815  
 HWY : SR 097  
 TITLE : US 97  
 BIGGS RAPIDS BRIDGE 97/1  
 DECK REPLACEMENT  
 07X307 REV. 8/6/2007  
 PROJECT : BH-0097(119)  
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : Aug 22 2007  
 AWARDED ON : Aug 30 2007

----- 4TH BIDDER -----  
 PARSONS RCI INC.  
 1216 140TH AVE CT E  
 98390-9656  
 SUMNER WA 983900370  
 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	ENGR'S. EST.	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
<b>PREPARATION</b>					
1	MOBILIZATION				
		L.S.			90.00 %
			1,000,000.00	1,900,000.00	900,000.00
2	REMOVING PORTION OF EXISTING BRIDGE 97/1				
		L.S.			74.93 %
			2,401,000.00	4,200,000.00	1,799,000.00
3	REMOVING CONC. BARRIER				
	17.0000	L.F.	30.0000	80.0000	166.67 %
			510.00	1,360.00	850.00
4	REMOVING GUARDRAIL				
	51.0000	L.F.	15.0000	35.0000	133.33 %
			765.00	1,785.00	1,020.00
<b>GRADING</b>					
5	EMBANKMENT COMPACTION				
	13.0000	C.Y.	15.0000	120.0000	700.00 %
			195.00	1,560.00	1,365.00
<b>DRAINAGE</b>					
6	QUARRY SPALLS				
	3.0000	C.Y.	100.0000	100.0000	0.00 %
			300.00	300.00	0.00
<b>STORM SEWER</b>					
7	CATCH BASIN TYPE 1				
	5.0000	EACH	1,000.0000	5,500.0000	450.00 %
			5,000.00	27,500.00	22,500.00
8	CATCH BASIN TYPE 2 48 IN. DIAM.				
	1.0000	EACH	6,000.0000	9,000.0000	50.00 %
			6,000.00	9,000.00	3,000.00



PS&E JOB NO : 07X307 REVISION NO :  
 CONTRACT NO : 007387 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL2815  
 HWY : SR 097  
 TITLE : US 97  
 BIGGS RAPIDS BRIDGE 97/1  
 DECK REPLACEMENT  
 07X307 REV. 8/6/2007  
 PROJECT : BH-0097(119)  
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : Aug 22 2007  
 AWARDED ON : Aug 30 2007

----- 4TH BIDDER -----  
 PARSONS RCI INC.  
 1216 140TH AVE CT E  
 98390-9656  
 SUMNER WA 983900370  
 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER					
9	TESTING STORM SEWER PIPE				
	361.0000 L.F.		2.0000	15.0000	650.00 %
			722.00	5,415.00	4,693.00
10	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.				
	384.0000 L.F.		30.0000	90.0000	200.00 %
			11,520.00	34,560.00	23,040.00
STRUCTURE					
11	ST. REINF. BAR FOR BRIDGE				
	580.0000 LB.		1.5000	2.0000	33.33 %
			870.00	1,160.00	290.00
12	ST. REINF. BAR FOR WORK SHUT DOWN				
	155.0000 LB.		1.5000	2.0000	33.33 %
			232.50	310.00	77.50
13	CONC. CLASS 4000 FOR BRIDGE				
	3.0000 C.Y.		1,000.0000	11,000.0000	1,000.00 %
			3,000.00	33,000.00	30,000.00
14	STRUCTURAL CARBON STEEL				
	L.S.				204.05 %
			296,000.00	900,000.00	604,000.00
15	ROADWAY DECK BR. NO. 97/1				
	L.S.				112.06 %
			3,466,000.00	7,350,000.00	3,884,000.00
16	BRIDGE RAILING TYPE MASSACHUSETTS				
	5135.0000 L.F.		280.0000	240.0000	-14.29 %
			1,437,800.00	1,232,400.00	-205,400.00
17	BRIDGE DECK REPAIR				
	EST.				0.00 %
			5,000.00	5,000.00	
18	SCARIFYING CONC. SURFACE				
	56.0000 S.Y.		200.0000	30.0000	-85.00 %
			11,200.00	1,680.00	-9,520.00

PS&E JOB NO : 07X307 REVISION NO :  
 CONTRACT NO : 007387 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL2815  
 HWY : SR 097  
 TITLE : US 97  
 BIGGS RAPIDS BRIDGE 97/1  
 DECK REPLACEMENT  
 07X307 REV. 8/6/2007  
 PROJECT : BH-0097(119)  
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : Aug 22 2007  
 AWARDED ON : Aug 30 2007

----- 4TH BIDDER -----  
 PARSONS RCI INC.  
 1216 140TH AVE CT E  
 98390-9656  
 SUMNER WA 983900370  
 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE					
19	CONC. CLASS 4000D FOR WORK SHUT DOWN				
	4.5000 C.Y.		1,000.0000	7,000.0000	600.00 %
			4,500.00	31,500.00	27,000.00
20	RESET THRIE BEAM FOR WORK SHUT DOWN				
	88.0000 L.F.		20.0000	65.0000	225.00 %
			1,760.00	5,720.00	3,960.00
21	WORK ACCESS BRIDGE 97/1				
	L.S.				190.00 %
			1,000,000.00	2,900,000.00	1,900,000.00
SURFACING					
22	CRUSHED SURFACING BASE COURSE				
	80.0000 TON		50.0000	80.0000	60.00 %
			4,000.00	6,400.00	2,400.00
LIQUID ASPHALT					
23	ANTI-STRIPPING ADDITIVE				
	EST.				0.00 %
			750.00	750.00	
HOT MIX ASPHALT					
24	PLANING BITUMINOUS PAVEMENT				
	832.0000 S.Y.		10.0000	25.0000	150.00 %
			8,320.00	20,800.00	12,480.00
25	HMA CL. 1/2 IN. PG 64-28				
	95.0000 TON		130.0000	260.0000	100.00 %
			12,350.00	24,700.00	12,350.00

PS&E JOB NO : 07X307 REVISION NO :  
 CONTRACT NO : 007387 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL2815  
 HWY : SR 097  
 TITLE : US 97  
 BIGGS RAPIDS BRIDGE 97/1  
 DECK REPLACEMENT  
 07X307 REV. 8/6/2007  
 PROJECT : BH-0097(119)  
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : Aug 22 2007  
 AWARDED ON : Aug 30 2007

----- 4TH BIDDER -----  
 PARSONS RCI INC.  
 1216 140TH AVE CT E  
 98390-9656  
 SUMNER WA 983900370  
 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
26	ESC LEAD				
	40.0000	DAY	100.0000	100.0000	0.00 %
			4,000.00	4,000.00	0.00
27	SILT FENCE				
	700.0000	L.F.	5.0000	6.0000	20.00 %
			3,500.00	4,200.00	700.00
28	EROSION/WATER POLLUTION CONTROL EST.				
			10,000.00	10,000.00	0.00 %
29	SEEDING, FERTILIZING, AND MULCHING				
	0.2500	ACRE	4,000.0000	4,000.0000	0.00 %
			1,000.00	1,000.00	0.00
30	TOPSOIL TYPE C				
	33.0000	C.Y.	30.0000	50.0000	66.67 %
			990.00	1,650.00	660.00
31	COMPOST				
	6.0000	C.Y.	70.0000	125.0000	78.57 %
			420.00	750.00	330.00
TRAFFIC					
32	EXTRUDED CURB				
	81.0000	L.F.	20.0000	50.0000	150.00 %
			1,620.00	4,050.00	2,430.00
33	CONC. BARRIER TRANSITION				
	1.0000	EACH	2,000.0000	5,700.0000	185.00 %
			2,000.00	5,700.00	3,700.00
34	BEAM GUARDRAIL TRANSITION SECTION TYPE 1				
	3.0000	EACH	1,500.0000	1,400.0000	-6.67 %
			4,500.00	4,200.00	-300.00
35	REMOVING AND RESETTING BEAM GUARDRAIL				
	39.0000	L.F.	15.0000	60.0000	300.00 %
			585.00	2,340.00	1,755.00

PS&E JOB NO : 07X307 REVISION NO :  
 CONTRACT NO : 007387 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL2815  
 HWY : SR 097  
 TITLE : US 97  
 BIGGS RAPIDS BRIDGE 97/1  
 DECK REPLACEMENT  
 07X307 REV. 8/6/2007  
 PROJECT : BH-0097(119)  
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : Aug 22 2007  
 AWARDED ON : Aug 30 2007

----- 4TH BIDDER -----  
 PARSONS RCI INC.  
 1216 140TH AVE CT E  
 98390-9656  
 SUMNER WA 983900370  
 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/	TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.
TRAFFIC						
36	RAISING EXISTING BEAM GUARDRAIL					
	503.0000	L.F.	10.0000	22.0000	120.00 %	
			5,030.00	11,066.00	6,036.00	
37	PAINT LINE					
	8821.0000	L.F.	0.2000	0.5000	150.00 %	
			1,764.20	4,410.50	2,646.30	
38	PERMANENT SIGNING					
		L.S.			0.00 %	
			20,000.00	20,000.00	0.00	
39	ILLUMINATION SYSTEM BRIDGE 97/1					
		L.S.			9.38 %	
			320,000.00	350,000.00	30,000.00	
40	PROJECT TEMPORARY TRAFFIC CONTROL					
		L.S.			-6.67 %	
			150,000.00	140,000.00	-10,000.00	
OTHER ITEMS						
41	TYPE B PROGRESS SCHEDULE					
		L.S.			150.00 %	
			10,000.00	25,000.00	15,000.00	
42	STRUCTURE EXCAVATION CLASS B INCL. HAUL					
	450.0000	C.Y.	20.0000	22.0000	10.00 %	
			9,000.00	9,900.00	900.00	
43	CURE BOX					
		L.S.			650.00 %	
			1,000.00	7,500.00	6,500.00	
44	ADJUST MONUMENT CASE AND COVER					
	1.0000	EACH	300.0000	1,000.0000	233.33 %	
			300.00	1,000.00	700.00	
45	GABION CRIBBING					
	3.0000	C.Y.	200.0000	4,500.0000	2,150.00 %	
			600.00	13,500.00	12,900.00	

PS&E JOB NO : 07X307 REVISION NO :  
 CONTRACT NO : 007387 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL2815  
 HWY : SR 097  
 TITLE : US 97  
 BIGGS RAPIDS BRIDGE 97/1  
 DECK REPLACEMENT  
 07X307 REV. 8/6/2007  
 PROJECT : BH-0097(119)  
 COUNTY(S) : KLUCKITAT

BIDS OPENED ON : Aug 22 2007  
 AWARDED ON : Aug 30 2007

----- 4TH BIDDER -----  
 PARSONS RCI INC.  
 1216 140TH AVE CT E  
 98390-9656  
 SUMNER WA 983900370  
 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
46	LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN				
	2.0000 EACH		200.0000	1,000.0000	400.00 %
			400.00	2,000.00	1,600.00
47	CONSTRUCTION GEOTEXTILE FOR SEPARATION				
	10.0000 S.Y.		20.0000	30.0000	50.00 %
			200.00	300.00	100.00
48	FIELD OFFICE BUILDING				
	L.S.				200.00 %
			15,000.00	45,000.00	30,000.00
49	FORCE ACCOUNT MISC STEEL REPAIR				
	EST.				0.00 %
			100,000.00	100,000.00	
50	TRAINING				
	600.0000 HR		5.0000	100.0000	1,900.00 %
			3,000.00	60,000.00	57,000.00
51	ROADSIDE CLEANUP				
	EST.				0.00 %
			10,000.00	10,000.00	
52	REIMBURSEMENT FOR THIRD PARTY DAMAGE				
	EST.				0.00 %
			5.00	5.00	
53	MINOR CHANGE				
	CALC				0.00 %
			-1.00	-1.00	
54	SPCC PLAN				
	L.S.				2,400.00 %
			1,000.00	25,000.00	24,000.00
55	HIGH VIZIBILITY FENCE				
	590.0000 L.F.		5.0000	6.0000	20.00 %
			2,950.00	3,540.00	590.00

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 08/06/2007

\* \* \* BID CHECK REPORT \* \* \*

TIME: 09:43

PS&E JOB NO : 07X307 REVISION NO :  
 CONTRACT NO : 007387 REGION NO : 4  
 VERSION NO : 3 WORK ORDER# : XL2815  
 HWY : SR 097  
 TITLE : US 97  
 BIGGS RAPIDS BRIDGE 97/1  
 DECK REPLACEMENT  
 07X307 REV. 8/6/2007  
 PROJECT : BH-0097(119)  
 COUNTY(S) : KLINKITAT

BIDS OPENED ON : Aug 22 2007  
 AWARDED ON : Aug 30 2007

----- 4TH BIDDER -----  
 PARSONS RCI INC.  
 1216 140TH AVE CT E  
 98390-9656  
 SUMNER WA 983900370  
 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	
OTHER ITEMS						
56	TEMPORARY PAVEMENT MARKING					
	4000.0000	L.F.	0.5000	0.5000	0.00 %	
			2,000.00	2,000.00	0.00	
	CONTRACT TOTAL		<u>\$10,358,657.70</u>	<u>\$19,563,010.50</u>	<u>88.86%</u>	
	BASE TOTAL		<u>\$10,358,657.70</u>	<u>\$19,563,010.50</u>	<u>88.86%</u>	