

PS&E JOB NO : 07Y005 REVISION NO :
 CONTRACT NO : 007397 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL2990
 HWY : SR 182
 TITLE : I-182
 COLUMBIA RIVER BRIDGES-
 JOINT REPAIR
 07Y005
 PROJECT : BH-1823(055)
 COUNTY(S) : BENTON,FRANKLIN

BIDS OPENED ON : Aug 1 2007
 AWARDED ON : Aug 6 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CONCRETE BARRIER, INC. 13036 BEVERLY PARK ROAD MUKILTEO WA 982755846 CONTRACTOR NUMBER : 100183	N.A. DEGERSTROM, INC. N 3303 SULLIVAN RD 99216-1676 SPOKANE WA 992100425 CONTRACTOR NUMBER : 214002	WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			17.55 %			41.06 %		124.01 %
			29,775.00	35,000.00	5,225.00	42,000.00	12,225.00	66,700.00	36,925.00	
2	REMOVING PORTION OF EXISTING BRIDGE NO. 182/16S	L.S.			-28.57 %			20.00 %		185.71 %
			35,000.00	25,000.00	-10,000.00	42,000.00	7,000.00	100,000.00	65,000.00	
3	REMOVING PORTION OF EXISTING BRIDGE NO. 182/16N	L.S.			-28.57 %			20.00 %		185.71 %
			35,000.00	25,000.00	-10,000.00	42,000.00	7,000.00	100,000.00	65,000.00	
4	REMOVING PAINT LINE	L.F.			-25.00 %			-51.00 %		-50.00 %
	15000.0000		1.0000	0.7500	-3,750.00	0.4900	-7,650.00	0.5000	-7,500.00	
			15,000.00	11,250.00	-3,750.00	7,350.00	-7,650.00	7,500.00	-7,500.00	
5	TEMPORARY INLET PROTECTION	L.S.			150.00 %			225.00 %		150.00 %
			2,000.00	5,000.00	3,000.00	6,500.00	4,500.00	5,000.00	3,000.00	
STRUCTURE										
6	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-2.00	-2.00		-2.00		-2.00		
7	MODULAR EXPANSION JOINT SYSTEM BRIDGE NO. 182/16S	L.S.			-33.33 %			-36.67 %		-15.90 %
			150,000.00	100,000.00	-50,000.00	95,000.00	-55,000.00	126,150.00	-23,850.00	
8	MODULAR EXPANSION JOINT SYSTEM BRIDGE NO. 182/16N	L.S.			-33.33 %			-36.67 %		-15.90 %
			150,000.00	100,000.00	-50,000.00	95,000.00	-55,000.00	126,150.00	-23,850.00	
TRAFFIC										
9	TEMPORARY CONC. BARRIER	L.F.			20.00 %			-7.50 %		50.00 %
	1856.0000		10.0000	12.0000	3,712.00	9.2500	-1,392.00	15.0000	27,840.00	9,280.00
			18,560.00	22,272.00	3,712.00	17,168.00	-1,392.00	27,840.00	9,280.00	

PS&E JOB NO : 07Y005 REVISION NO :
 CONTRACT NO : 007397 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL2990
 HWY : SR 182
 TITLE : I-182
 COLUMBIA RIVER BRIDGES-
 JOINT REPAIR
 07Y005
 PROJECT : BH-1823(055)
 COUNTY(S) : BENTON,FRANKLIN

BIDS OPENED ON : Aug 1 2007
 AWARDED ON : Aug 6 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CONCRETE BARRIER, INC. 13036 BEVERLY PARK ROAD 99216-1676	N.A. DEGERSTROM, INC. N 3303 SULLIVAN RD 99216-1676	WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616
MUKILTEO WA 982755846 CONTRACTOR NUMBER : 100183	SPOKANE WA 992100425 CONTRACTOR NUMBER : 214002	EUGENE OR 974010428 CONTRACTOR NUMBER : 894050

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC											
10	TEMPORARY IMPACT ATTENUATOR										
	2.0000	EACH	3,000.0000	1,500.0000	-50.00 %	4,360.0000	45.33 %	5,000.0000	66.67 %		
			6,000.00	3,000.00	-3,000.00	8,720.00	2,720.00	10,000.00	4,000.00		
11	RESETTING IMPACT ATTENUATOR										
	2.0000	EACH	1,000.0000	500.0000	-50.00 %	1,730.0000	73.00 %	2,000.0000	100.00 %		
			2,000.00	1,000.00	-1,000.00	3,460.00	1,460.00	4,000.00	2,000.00		
12	TRUCK-MOUNTED IMPACT ATTENUATOR										
	2.0000	EACH	1,500.0000	2,000.0000	33.33 %	1,210.0000	-19.33 %	2,000.0000	33.33 %		
			3,000.00	4,000.00	1,000.00	2,420.00	-580.00	4,000.00	1,000.00		
13	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR										
	8.0000	HR	75.0000	100.0000	33.33 %	105.0000	40.00 %	150.0000	100.00 %		
			600.00	800.00	200.00	840.00	240.00	1,200.00	600.00		
14	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR										
		EST.			0.00 %		0.00 %		0.00 %		
			2.00	2.00		2.00		2.00			
15	PAINT LINE										
	15000.0000	L.F.	0.1200	0.5000	316.67 %	0.1300	8.33 %	0.1500	25.00 %		
			1,800.00	7,500.00	5,700.00	1,950.00	150.00	2,250.00	450.00		
16	TEMPORARY PAVEMENT MARKING										
	14440.0000	L.F.	0.2000	0.3500	75.00 %	0.4400	120.00 %	0.5000	150.00 %		
			2,888.00	5,054.00	2,166.00	6,353.60	3,465.60	7,220.00	4,332.00		
17	SEQUENTIAL ARROW SIGN										
	1056.0000	HR	3.0000	1.0000	-66.67 %	3.4000	13.33 %	4.0000	33.33 %		
			3,168.00	1,056.00	-2,112.00	3,590.40	422.40	4,224.00	1,056.00		
18	PORTABLE CHANGEABLE MESSAGE SIGN										
	2.0000	EACH	4,000.0000	2,500.0000	-37.50 %	1,310.0000	-67.25 %	2,000.0000	-50.00 %		
			8,000.00	5,000.00	-3,000.00	2,620.00	-5,380.00	4,000.00	-4,000.00		
19	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN										
	1152.0000	HR	3.0000	1.0000	-66.67 %	2.6000	-13.33 %	4.0000	33.33 %		
			3,456.00	1,152.00	-2,304.00	2,995.20	-460.80	4,608.00	1,152.00		
20	OTHER TEMPORARY TRAFFIC CONTROL										
		L.S.			-33.86 %		220.11 %		310.05 %		
			3,780.00	2,500.00	-1,280.00	12,100.00	8,320.00	15,500.00	11,720.00		

PS&E JOB NO : 07Y005 REVISION NO :
 CONTRACT NO : 007397 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL2990
 HWY : SR 182
 TITLE : I-182
 COLUMBIA RIVER BRIDGES-
 JOINT REPAIR
 07Y005
 PROJECT : BH-1823(055)
 COUNTY(S) : BENTON, FRANKLIN

BIDS OPENED ON : Aug 1 2007
 AWARDED ON : Aug 6 2007

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
CONCRETE BARRIER, INC. 13036 BEVERLY PARK ROAD MUKILTEO WA 982755846 CONTRACTOR NUMBER : 100183	N.A. DEGERSTROM, INC. N 3303 SULLIVAN RD 99216-1676 SPOKANE WA 992100425 CONTRACTOR NUMBER : 214002	WILDISH STANDARD PAVING CO. 3600 WILDISH LANE 97408-4616 EUGENE OR 974010428 CONTRACTOR NUMBER : 894050

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
21	OTHER TRAFFIC CONTROL LABOR 320.0000	HR	39.0000 12,480.00	35.0000 11,200.00	-10.26 % -1,280.00	40.4000 12,928.00	3.59 % 448.00	40.0000 12,800.00	2.56 % 320.00
22	TRAFFIC CONTROL SUPERVISOR L.S.				-44.44 % -8,000.00		-63.33 % -11,400.00		-16.67 % -3,000.00
23	CONSTRUCTION SIGNS CLASS A 1108.0000	S.F.	8.5000 9,418.00	15.0000 16,620.00	76.47 % 7,202.00	13.1000 14,514.80	54.12 % 5,096.80	14.0000 15,512.00	64.71 % 6,094.00
OTHER ITEMS									
24	ROADSIDE CLEANUP EST.				0.00 %		0.00 %		0.00 %
25	REIMBURSEMENT FOR THIRD PARTY DAMAGE EST.		1,000.00	1,000.00	0.00 %	1,000.00	0.00 %	1,000.00	0.00 %
26	MINOR CHANGE CALC		5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %
27	SPCC PLAN L.S.				0.00 %		0.00 %		0.00 %
28	CONTRACT CLOSURE DOCUMENTATION L.S.		1,000.00	1,500.00	50.00 %	1,000.00	0.00 %	2,000.00	100.00 %
			5,000.00	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %
CONTRACT TOTAL			\$516,929.00	\$399,908.00	-22.64 %	\$433,114.00	-16.21 %	\$667,658.00	29.16 %

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 06/19/2007

*** BID CHECK REPORT ***

TIME: 07:25

PS&E JOB NO : 07Y005 REVISION NO :
 CONTRACT NO : 007397 REGION NO : 5
 VERSION NO : 2 WORK ORDER# : XL2990
 HWY : SR 182
 TITLE : I-182
 COLUMBIA RIVER BRIDGES-
 JOINT REPAIR
 07Y005
 PROJECT : BH-1823(055)
 COUNTY(S) : BENTON,FRANKLIN

BIDS OPENED ON : Aug 1 2007
 AWARDED ON : Aug 6 2007

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	CONCRETE BARRIER, INC.			N.A. DEGERSTROM, INC.			WILDISH STANDARD PAVING CO.	
	13036 BEVERLY PARK ROAD			N 3303 SULLIVAN RD			3600 WILDISH LANE	
				99216-1676			97408-4616	
	MUKILTEO WA 982755846			SPOKANE WA 992100425			EUGENE OR 974010428	
	CONTRACTOR NUMBER : 100183			CONTRACTOR NUMBER : 214002			CONTRACTOR NUMBER : 894050	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
	BASE TOTAL		\$516,929.00	-22.64%	\$399,908.00	-16.21%	\$433,114.00	29.16%