
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y019 REVISION NO : BIDS OPENED ON : Mar 19 2008
CONTRACT NO :007507 REGION NO : 5 AWARDED ON : Mar 24 2008
VERSION NO :2 WORK ORDER# : XL3087
HWY :SR 012,124 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12/SR 124
PASCO TO CLARKSTON
CENTERLINE RUMBLE STRIPS
07Y019

STRIPE RITE, INC. NORTH STAR ENTERPRISES 1, INC APPLY-A-LINE, INC.
1813 137TH AVE E 2411 NORTH SUNRISE LANE 175 ROY RD SW BLDG C

99019-9549

PROJECT : SUMNER   WA  983909645 LIBERTY LAKE   WA  990190607 PACIFIC   WA  980472135

COUNTY(S) :ASOTIN,COLUMBIA,GARFIELD,WALLA WALLA CONTRACTOR NUMBER : 100194 CONTRACTOR NUMBER : 100371 CONTRACTOR NUMBER : 100085

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/13/2008
10:57

DOT_RGGB01

NH-STPF-9999(519)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -87.36 % -57.34 % -62.08 %

4,000.00 -27,649.20 13,500.00 -18,149.20 12,000.00 -19,649.2031,649.20

TRAFFIC

800.0000
2 CENTERLINE RUMBLE STRIP

122.0900 MI. -11.11 % 755.0000 -16.11 % 865.0000 -3.89 %

97,672.00 -12,209.00 92,177.95 -17,703.05 105,607.85 -4,273.15
900.0000

109,881.00

750.0000
3 RECESSED PAVEMENT MARKER

24.9500 HUND 33.93 % 800.0000 42.86 % 1,150.0000 105.36 %

18,712.50 4,740.50 19,960.00 5,988.00 28,692.50 14,720.50
560.0000
13,972.00

4 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 120.00 % -32.50 % 65.00 %

22,000.00 12,000.00 6,750.00 -3,250.00 16,500.00 6,500.0010,000.00

30.0000
5 FLAGGERS AND SPOTTERS

864.0000 HR -25.00 % 33.6800 -15.80 % 45.0000 12.50 %

25,920.00 -8,640.00 29,099.52 -5,460.48 38,880.00 4,320.00
40.0000

34,560.00

30.0000
6 OTHER TRAFFIC CONTROL LABOR

400.0000 HR -21.05 % 41.2500 8.55 % 45.0000 18.42 %

12,000.00 -3,200.00 16,500.00 1,300.00 18,000.00 2,800.00
38.0000

15,200.00
7 TRAFFIC CONTROL SUPERVISOR

L.S. -82.22 % -28.00 % 64.44 %

2,000.00 -9,250.00 8,100.00 -3,150.00 18,500.00 7,250.0011,250.00

OTHER ITEMS
8 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
9 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y019 REVISION NO : BIDS OPENED ON : Mar 19 2008
CONTRACT NO :007507 REGION NO : 5 AWARDED ON : Mar 24 2008
VERSION NO :2 WORK ORDER# : XL3087
HWY :SR 012,124 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12/SR 124
PASCO TO CLARKSTON
CENTERLINE RUMBLE STRIPS
07Y019

STRIPE RITE, INC. NORTH STAR ENTERPRISES 1, INC APPLY-A-LINE, INC.
1813 137TH AVE E 2411 NORTH SUNRISE LANE 175 ROY RD SW BLDG C

99019-9549

PROJECT : SUMNER   WA  983909645 LIBERTY LAKE   WA  990190607 PACIFIC   WA  980472135

COUNTY(S) :ASOTIN,COLUMBIA,GARFIELD,WALLA WALLA CONTRACTOR NUMBER : 100194 CONTRACTOR NUMBER : 100371 CONTRACTOR NUMBER : 100085

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/13/2008
10:57

DOT_RGGB01

NH-STPF-9999(519)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
10 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
11 SPCC PLAN

L.S. -41.18 % 17.65 % 135.29 %

500.00 -350.00 1,000.00 150.00 2,000.00 1,150.00850.00

$187,808.50 -19.18% $192,091.47 -17.33% $245,184.35 5.52%$232,366.20CONTRACT TOTAL

$245,184.35$187,808.50 $192,091.47BASE TOTAL -19.18% -17.33% 5.52%$232,366.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y019 REVISION NO : BIDS OPENED ON : Mar 19 2008
CONTRACT NO :007507 REGION NO : 5 AWARDED ON : Mar 24 2008
VERSION NO :2 WORK ORDER# : XL3087
HWY :SR 012,124 ------- 4TH BIDDER -------

TITLE :US 12/SR 124
PASCO TO CLARKSTON
CENTERLINE RUMBLE STRIPS
07Y019

SURFACE PREPARATION
81 TEXACO RD

PROJECT : MECHANICSBURG   PA  170502623

COUNTY(S) :ASOTIN,COLUMBIA,GARFIELD,WALLA WALLA CONTRACTOR NUMBER : 100059

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/13/2008
10:57

DOT_RGGB01

NH-STPF-9999(519)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 215.96 %
100,000.00 68,350.8031,649.20

TRAFFIC

965.0000
2 CENTERLINE RUMBLE STRIP

122.0900 MI. 7.22 %
117,816.85 7,935.85

900.0000
109,881.00

1,200.0000
3 RECESSED PAVEMENT MARKER

24.9500 HUND 114.29 %
29,940.00 15,968.00

560.0000
13,972.00

4 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 110.00 %

21,000.00 11,000.0010,000.00

43.0000
5 FLAGGERS AND SPOTTERS

864.0000 HR 7.50 %
37,152.00 2,592.00

40.0000
34,560.00

44.0000
6 OTHER TRAFFIC CONTROL LABOR

400.0000 HR 15.79 %
17,600.00 2,400.00

38.0000
15,200.00

7 TRAFFIC CONTROL SUPERVISOR
L.S. 82.22 %

20,500.00 9,250.0011,250.00

OTHER ITEMS
8 ROADSIDE CLEANUP

EST. 0.00 %
5,000.005,000.00

9 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07Y019 REVISION NO : BIDS OPENED ON : Mar 19 2008
CONTRACT NO :007507 REGION NO : 5 AWARDED ON : Mar 24 2008
VERSION NO :2 WORK ORDER# : XL3087
HWY :SR 012,124 ------- 4TH BIDDER -------

TITLE :US 12/SR 124
PASCO TO CLARKSTON
CENTERLINE RUMBLE STRIPS
07Y019

SURFACE PREPARATION
81 TEXACO RD

PROJECT : MECHANICSBURG   PA  170502623

COUNTY(S) :ASOTIN,COLUMBIA,GARFIELD,WALLA WALLA CONTRACTOR NUMBER : 100059

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/13/2008
10:57

DOT_RGGB01

NH-STPF-9999(519)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
10 MINOR CHANGE

CALC 0.00 %
-1.00-1.00

11 SPCC PLAN
L.S. 194.12 %

2,500.00 1,650.00850.00

$351,512.85 51.28%$232,366.20CONTRACT TOTAL

$351,512.85BASE TOTAL 51.28%$232,366.20


