

PS&E JOB NO : 07A052 REVISION NO :
 CONTRACT NO : 007491 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3026
 HWY : SR 405
 TITLE : I-405
 SUNSET BLVD NE TO NE 44TH ST
 SEISMIC RETROFIT
 07A052
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 10 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
KLM CONSTRUCTION , INC. 1011 E MAIN ST STE 408	EPIC CONSTRUCTION, LLC 40 LAKE BELLEVUE DR STE 100	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR
PUYALLUP WA 983726783 CONTRACTOR NUMBER : 100199	BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100254	EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	100,000.00	-10.00 %	90,000.00	-10,000.00	100,000.00	0.00 %	120,000.00	20,000.00
STRUCTURE										
2	SEISMIC RETROFIT -BR. 405/22	L.S.	500,000.00	-41.00 %	295,000.00	-205,000.00	310,000.00	-38.00 %	585,000.00	85,000.00
3	SEISMIC RETROFIT -BR. 405/23E	L.S.	150,000.00	-23.33 %	115,000.00	-35,000.00	130,000.00	-13.33 %	120,000.00	-30,000.00
4	SEISMIC RETROFIT -BR. 405/23W	L.S.	100,000.00	-15.00 %	85,000.00	-15,000.00	70,000.00	-30.00 %	25,000.00	-75,000.00
5	SEISMIC RETROFIT -BR. 405/26	L.S.	250,000.00	-26.00 %	185,000.00	-65,000.00	270,000.00	8.00 %	200,000.00	-50,000.00
EROSION CONTROL AND PLANTING										
6	ESC LEAD	DAY	150.0000	-99.33 %	1.0000	-99.33 %	1.0000	-99.33 %	150.0000	0.00 %
			17,850.00		119.00	-17,731.00	119.00	-17,731.00	17,850.00	0.00
7	STREET CLEANING	HR	150.0000	-66.67 %	50.0000	-17,000.00	110.0000	-26.67 %	145.0000	-3.33 %
			25,500.00		8,500.00	-17,000.00	18,700.00	-6,800.00	24,650.00	-850.00
8	INLET PROTECTION	EACH	100.0000	-50.00 %	50.0000	-750.00	125.0000	25.00 %	110.0000	10.00 %
			1,500.00		750.00	-750.00	1,875.00	375.00	1,650.00	150.00
9	COMPOST SOCK	L.F.	20.0000	-75.00 %	5.0000	-75.00 %	14.0000	-30.00 %	9.0000	-55.00 %
			5,800.00		1,450.00	-4,350.00	4,060.00	-1,740.00	2,610.00	-3,190.00

PS&E JOB NO : 07A052 REVISION NO :
 CONTRACT NO : 007491 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3026
 HWY : SR 405
 TITLE : I-405
 SUNSET BLVD NE TO NE 44TH ST
 SEISMIC RETROFIT
 07A052
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 10 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
KLM CONSTRUCTION , INC. 1011 E MAIN ST STE 408	EPIC CONSTRUCTION, LLC 40 LAKE BELLEVUE DR STE 100	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR
PUYALLUP WA 983726783 CONTRACTOR NUMBER : 100199	BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100254	EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING										
10	EROSION/WATER POLLUTION CONTROL	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			24,000.00		24,000.00		24,000.00		24,000.00	
11	HIGH VISIBILITY FENCE	L.F.	5.0000	-80.00 %	3.0000	-40.00 %	3.3000	-34.00 %		
	570.0000		2,850.00	-2,280.00	1,710.00	-1,140.00	1,881.00	-969.00		
TRAFFIC										
12	REMOVING AND RESETTING EXISTING PERMANENT BARRIER	L.F.	6.0000	2.50 %	20.0000	233.33 %	6.5000	8.33 %		
	770.0000		4,620.00	4,735.50	15,400.00	10,780.00	5,005.00	385.00		
13	TEMPORARY IMPACT ATTENUATOR	EACH	5,200.0000	-23.08 %	5,000.0000	-3.85 %	1,800.0000	-65.38 %		
	2.0000		10,400.00	8,000.00	10,000.00	-400.00	3,600.00	-6,800.00		
14	TRUCK-MOUNTED IMPACT ATTENUATOR	EACH	6,000.0000	-75.00 %	7,500.0000	25.00 %	6,000.0000	0.00 %		
	2.0000		12,000.00	3,000.00	15,000.00	3,000.00	12,000.00	0.00		
15	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR	HR	50.0000	-90.00 %	15.0000	-70.00 %	50.0000	0.00 %		
	100.0000		5,000.00	500.00	1,500.00	-3,500.00	5,000.00	0.00		
16	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR	EST.		0.00 %		0.00 %		0.00 %		0.00 %
			5,000.00		5,000.00		5,000.00		5,000.00	
17	SEQUENTIAL ARROW SIGN	HR	5.0000	100.00 %	6.0000	20.00 %	8.5000	70.00 %		
	608.0000		3,040.00	6,080.00	3,648.00	608.00	5,168.00	2,128.00		
18	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	5,000.0000	-30.00 %	5,600.0000	12.00 %	1,500.0000	-70.00 %		
	2.0000		10,000.00	7,000.00	11,200.00	1,200.00	3,000.00	-7,000.00		
19	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR	5.0000	-80.00 %	6.0000	20.00 %	7.5000	50.00 %		
	512.0000		2,560.00	512.00	3,072.00	512.00	3,840.00	1,280.00		

PS&E JOB NO : 07A052 REVISION NO :
 CONTRACT NO : 007491 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3026
 HWY : SR 405
 TITLE : I-405
 SUNSET BLVD NE TO NE 44TH ST
 SEISMIC RETROFIT
 07A052
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 10 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 KLM CONSTRUCTION , INC. EPIC CONSTRUCTION, LLC WILDER CONSTRUCTION COMPANY
 1011 E MAIN ST STE 408 40 LAKE BELLEVUE DR STE 100 1525 E MARINE VIEW DR
 PUYALLUP WA 983726783 BELLEVUE WA 980052480 EVERETT WA 982011927
 CONTRACTOR NUMBER : 100199 CONTRACTOR NUMBER : 100254 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
20	OTHER TEMPORARY TRAFFIC CONTROL									
	L.S.			33.33 %		100.00 %		13.33 %		
			15,000.00	20,000.00	5,000.00	30,000.00	15,000.00	17,000.00	2,000.00	
21	OTHER TRAFFIC CONTROL LABOR									
	676.0000	HR	45.0000	40.0000	-11.11 %	40.0000	-11.11 %	50.0000	11.11 %	
			30,420.00	27,040.00	-3,380.00	27,040.00	-3,380.00	33,800.00	3,380.00	
22	TRAFFIC CONTROL SUPERVISOR									
	L.S.			-90.91 %		-57.27 %		-56.36 %		
			55,000.00	5,000.00	-50,000.00	23,500.00	-31,500.00	24,000.00	-31,000.00	
23	CONSTRUCTION SIGNS CLASS A									
	256.0000	S.F.	25.0000	12.0000	-52.00 %	12.0000	-52.00 %	20.0000	-20.00 %	
			6,400.00	3,072.00	-3,328.00	3,072.00	-3,328.00	5,120.00	-1,280.00	
OTHER ITEMS										
24	TYPE B PROGRESS SCHEDULE									
	L.S.			0.00 %		0.00 %		0.00 %		
			5,000.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	
25	CURE BOX									
	L.S.			-50.00 %		0.00 %		25.00 %		
			2,000.00	1,000.00	-1,000.00	2,000.00	0.00	2,500.00	500.00	
26	ROADSIDE CLEANUP									
	EST.			0.00 %		0.00 %		0.00 %		
			2,000.00	2,000.00		2,000.00		2,000.00		
27	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
	EST.			0.00 %		0.00 %		0.00 %		
			5.00	5.00		5.00		5.00		
28	MINOR CHANGE									
	CALC			0.00 %		0.00 %		0.00 %		
			-1.00	-1.00		-1.00		-1.00		
29	SPCC PLAN									
	L.S.			25.00 %		-75.00 %		-62.50 %		
			2,000.00	2,500.00	500.00	500.00	-1,500.00	750.00	-1,250.00	

PS&E JOB NO : 07A052 REVISION NO :
 CONTRACT NO : 007491 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3026
 HWY : SR 405
 TITLE : I-405
 SUNSET BLVD NE TO NE 44TH ST
 SEISMIC RETROFIT
 07A052
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 10 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
KLM CONSTRUCTION , INC. 1011 E MAIN ST STE 408	EPIC CONSTRUCTION, LLC 40 LAKE BELLEVUE DR STE 100	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR
PUYALLUP WA 983726783 CONTRACTOR NUMBER : 100199	BELLEVUE WA 980052480 CONTRACTOR NUMBER : 100254	EVERETT WA 982011927 CONTRACTOR NUMBER : 892000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
30	SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS								
	L.S.			-79.17%		-91.67%		-50.00%	
			12,000.00	-9,500.00	1,000.00	-11,000.00	6,000.00	-6,000.00	
31	FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS								
	EST.			0.00%		0.00%		0.00%	
			8,000.00	8,000.00	8,000.00	8,000.00	8,000.00		
CONTRACT TOTAL			<u>\$1,367,944.00</u>	<u>\$916,332.50</u>	<u>-33.01%</u>	<u>\$1,097,400.00</u>	<u>-19.78%</u>	<u>\$1,269,428.00</u>	<u>-7.20%</u>
BASE TOTAL			<u>\$1,367,944.00</u>	<u>\$916,332.50</u>	<u>-33.01%</u>	<u>\$1,097,400.00</u>	<u>-19.78%</u>	<u>\$1,269,428.00</u>	<u>-7.20%</u>

PS&E JOB NO : 07A052 REVISION NO :
 CONTRACT NO : 007491 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3026
 HWY : SR 405
 TITLE : I-405
 SUNSET BLVD NE TO NE 44TH ST
 SEISMIC RETROFIT
 07A052
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 10 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION 1 C.A. CAREY CORP.
 600 NACHES AVE SW #120 537 NW LOCUST ST
 98027-2412
 RENTON WA 980572217 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION	L.S.	100,000.00	160,000.00	60.00 %	170,000.00	70.00 %
STRUCTURE							
2	SEISMIC RETROFIT -BR. 405/22	L.S.	500,000.00	620,000.00	24.00 %	552,000.00	10.40 %
3	SEISMIC RETROFIT -BR. 405/23E	L.S.	150,000.00	150,000.00	0.00 %	175,000.00	16.67 %
4	SEISMIC RETROFIT -BR. 405/23W	L.S.	100,000.00	40,000.00	-60.00 %	50,000.00	-50.00 %
5	SEISMIC RETROFIT -BR. 405/26	L.S.	250,000.00	350,000.00	40.00 %	425,000.00	70.00 %
EROSION CONTROL AND PLANTING							
6	ESC LEAD	DAY	119.0000	20.0000	-86.67 %	50.0000	-66.67 %
			17,850.00	2,380.00	-15,470.00	5,950.00	-11,900.00
7	STREET CLEANING	HR	170.0000	120.0000	-20.00 %	150.0000	0.00 %
			25,500.00	20,400.00	-5,100.00	25,500.00	0.00
8	INLET PROTECTION	EACH	15.0000	150.0000	50.00 %	150.0000	50.00 %
			1,500.00	2,250.00	750.00	2,250.00	750.00
9	COMPOST SOCK	L.F.	290.0000	8.0000	-60.00 %	15.0000	-25.00 %
			5,800.00	2,320.00	-3,480.00	4,350.00	-1,450.00

PS&E JOB NO : 07A052 REVISION NO :
 CONTRACT NO : 007491 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3026
 HWY : SR 405
 TITLE : I-405
 SUNSET BLVD NE TO NE 44TH ST
 SEISMIC RETROFIT
 07A052
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 10 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION I C.A. CAREY CORP.
 600 NACHES AVE SW #120 537 NW LOCUST ST
 98027-2412
 RENTON WA 980572217 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
10	EROSION/WATER POLLUTION CONTROL							
		EST.			0.00 %			0.00 %
			24,000.00	24,000.00		24,000.00		
11	HIGH VISIBILITY FENCE							
	570.0000	L.F.	5.0000	8.0000	60.00 %	8.0000	60.00 %	
			2,850.00	4,560.00	1,710.00	4,560.00	1,710.00	
TRAFFIC								
12	REMOVING AND RESETTING EXISTING PERMANENT BARRIER							
	770.0000	L.F.	6.0000	7.0000	16.67 %	8.0000	33.33 %	
			4,620.00	5,390.00	770.00	6,160.00	1,540.00	
13	TEMPORARY IMPACT ATTENUATOR							
	2.0000	EACH	5,200.0000	6.0000	-99.88 %	6,400.0000	23.08 %	
			10,400.00	12.00	-10,388.00	12,800.00	2,400.00	
14	TRUCK-MOUNTED IMPACT ATTENUATOR							
	2.0000	EACH	6,000.0000	10,000.0000	66.67 %	4,400.0000	-26.67 %	
			12,000.00	20,000.00	8,000.00	8,800.00	-3,200.00	
15	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR							
	100.0000	HR	50.0000	60.0000	20.00 %	80.0000	60.00 %	
			5,000.00	6,000.00	1,000.00	8,000.00	3,000.00	
16	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR							
		EST.			0.00 %			0.00 %
			5,000.00	5,000.00		5,000.00		
17	SEQUENTIAL ARROW SIGN							
	608.0000	HR	5.0000	3.0000	-40.00 %	10.0000	100.00 %	
			3,040.00	1,824.00	-1,216.00	6,080.00	3,040.00	
18	PORTABLE CHANGEABLE MESSAGE SIGN							
	2.0000	EACH	5,000.0000	8,000.0000	60.00 %	4,200.0000	-16.00 %	
			10,000.00	16,000.00	6,000.00	8,400.00	-1,600.00	
19	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN							
	512.0000	HR	5.0000	3.0000	-40.00 %	80.0000	1,500.00 %	
			2,560.00	1,536.00	-1,024.00	40,960.00	38,400.00	

PS&E JOB NO : 07A052 REVISION NO :
 CONTRACT NO : 007491 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3026
 HWY : SR 405
 TITLE : I-405
 SUNSET BLVD NE TO NE 44TH ST
 SEISMIC RETROFIT
 07A052
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 10 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION 1 C.A. CAREY CORP.
 600 NACHES AVE SW #120 537 NW LOCUST ST
 98027-2412
 RENTON WA 980572217 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
20	OTHER TEMPORARY TRAFFIC CONTROL							
	L.S.				400.00 %			233.33 %
			15,000.00	75,000.00	60,000.00	50,000.00	35,000.00	
21	OTHER TRAFFIC CONTROL LABOR							
	676.0000 HR		45.0000	60.0000	33.33 %	60.0000	33.33 %	
			30,420.00	40,560.00	10,140.00	40,560.00	10,140.00	
22	TRAFFIC CONTROL SUPERVISOR							
	L.S.				-36.36 %			-36.36 %
			55,000.00	35,000.00	-20,000.00	35,000.00	-20,000.00	
23	CONSTRUCTION SIGNS CLASS A							
	256.0000 S.F.		25.0000	30.0000	20.00 %	25.0000	0.00 %	
			6,400.00	7,680.00	1,280.00	6,400.00	0.00	
OTHER ITEMS								
24	TYPE B PROGRESS SCHEDULE							
	L.S.				0.00 %			100.00 %
			5,000.00	5,000.00	0.00	10,000.00	5,000.00	
25	CURE BOX							
	L.S.				50.00 %			-75.00 %
			2,000.00	3,000.00	1,000.00	500.00	-1,500.00	
26	ROADSIDE CLEANUP							
	EST.				0.00 %			0.00 %
			2,000.00	2,000.00		2,000.00		
27	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
	EST.				0.00 %			0.00 %
			5.00	5.00		5.00		
28	MINOR CHANGE							
	CALC				0.00 %			0.00 %
			-1.00	-1.00		-1.00		
29	SPCC PLAN							
	L.S.				150.00 %			-50.00 %
			2,000.00	5,000.00	3,000.00	1,000.00	-1,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 01/29/2008

* * * BID CHECK REPORT * * *

TIME: 12:33

PS&E JOB NO : 07A052 REVISION NO :
 CONTRACT NO : 007491 REGION NO : 1
 VERSION NO : 3 WORK ORDER# : XL3026
 HWY : SR 405
 TITLE : I-405
 SUNSET BLVD NE TO NE 44TH ST
 SEISMIC RETROFIT
 07A052
 PROJECT :
 COUNTY(S) : KING

BIDS OPENED ON : Mar 5 2008
 AWARDED ON : Mar 10 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 GUY F. ATKINSON CONSTRUCTION 1 C.A. CAREY CORP.
 600 NACHES AVE SW #120 537 NW LOCUST ST
 98027-2412
 RENTON WA 980572217 ISSAQUAH WA 980271006
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100134

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
30	SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS							
	L.S.				-58.33%			-91.67%
			12,000.00	5,000.00	-7,000.00	1,000.00	-11,000.00	
31	FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS							
	EST.				0.00%			0.00%
			8,000.00	8,000.00		8,000.00		
CONTRACT TOTAL			<u>\$1,367,944.00</u>	<u>\$1,617,916.00</u>	18.27%	<u>\$1,689,274.00</u>	23.49%	
BASE TOTAL			<u>\$1,367,944.00</u>	<u>\$1,617,916.00</u>	18.27%	<u>\$1,689,274.00</u>	23.49%	