
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A057 REVISION NO : BIDS OPENED ON : Apr 23 2008
CONTRACT NO :007529 REGION NO : 1 AWARDED ON : May  5 2008
VERSION NO :2 WORK ORDER# : XL2944
HWY :SR 526 ------- 3RD BIDDER ------- ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 526
40TH AVE W TO CASINO ROAD
HMA OVERLAY, SIGNAL & ILLUMINATION
07A057

GRANITE NORTHWEST, INC. DBA RINKER MATERIALS WEST, LLC CEM LAKESIDE INDUSTRIES
1525 E. MARINE VIEW DRIVE 6300 GLENWOOD AVE 14593 GALAXY WAY

EVERETT WA 98203-4247 MONROE WA  98272

PROJECT : EVERETT    WA  982011927 EVERETT   WA  982030037 MONROE   WA  982720247

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/12/2008
10:10

DOT_RGGB01

NH-0526(009)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 37.15 % 39.00 % 29.74 %

740,000.00 200,450.00 750,000.00 210,450.00 700,000.00 160,450.00539,550.00

125,000.0000
2 CLEARING AND GRUBBING

0.0300 ACRE 56.25 % 35,000.0000 -56.25 % 40,000.0000 -50.00 %

3,750.00 1,350.00 1,050.00 -1,350.00 1,200.00 -1,200.00
80,000.0000

2,400.00

550.0000
3 REMOVING DRAINAGE STRUCTURE

3.0000 EACH -31.25 % 1,000.0000 25.00 % 1,100.0000 37.50 %

1,650.00 -750.00 3,000.00 600.00 3,300.00 900.00
800.0000
2,400.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 87.09 % 66.59 % 433.33 %

28,063.10 13,063.10 24,988.00 9,988.00 80,000.00 65,000.0015,000.00

6.0000
5 REMOVING CEMENT CONC. CURB

1310.0000 L.F. 100.00 % 8.0000 166.67 % 10.0000 233.33 %

7,860.00 3,930.00 10,480.00 6,550.00 13,100.00 9,170.00
3.0000

3,930.00

14.0000
6 REMOVING TRAFFIC ISLAND

315.0000 S.Y. 40.00 % 10.0000 0.00 % 15.0000 50.00 %

4,410.00 1,260.00 3,150.00 0.00 4,725.00 1,575.00
10.0000
3,150.00

7.0000
7 REMOVING GUARDRAIL

10788.0000 L.F. 40.00 % 6.1500 23.00 % 4.2000 -16.00 %

75,516.00 21,576.00 66,346.20 12,406.20 45,309.60 -8,630.40
5.0000

53,940.00

300.0000
8 REMOVING GUARDRAIL ANCHOR

14.0000 EACH 50.00 % 190.0000 -5.00 % 525.0000 162.50 %

4,200.00 1,400.00 2,660.00 -140.00 7,350.00 4,550.00
200.0000
2,800.00

8.0000
9 REMOVING GUIDE POST

187.0000 EACH 0.00 % 7.1000 -11.25 % 5.2500 -34.38 %

1,496.00 0.00 1,327.70 -168.30 981.75 -514.25
8.0000

1,496.00

0.6000
10 REMOVING PAINT LINE

5060.0000 L.F. 20.00 % 0.4500 -10.00 % 0.4500 -10.00 %

3,036.00 506.00 2,277.00 -253.00 2,277.00 -253.00
0.5000

2,530.00

1.1000
11 REMOVING PLASTIC LINE

4140.0000 L.F. 10.00 % 0.8500 -15.00 % 1.1000 10.00 %

4,554.00 414.00 3,519.00 -621.00 4,554.00 414.00
1.0000

4,140.00
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PREPARATION

110.0000
12 REMOVING RAISED PAVEMENT MARKER

22.5400 HUND -26.67 % 100.0000 -33.33 % 71.5000 -52.33 %

2,479.40 -901.60 2,254.00 -1,127.00 1,611.61 -1,769.39
150.0000
3,381.00

31.0000
13 REMOVING CHAIN LINK FENCE

12.0000 L.F. 24.00 % 4.8000 -80.80 % 50.0000 100.00 %

372.00 72.00 57.60 -242.40 600.00 300.00
25.0000
300.00

18.0000
14  REMOVING GRADE SEPARATION CURB

67.0000 L.F. -91.00 % 35.0000 -82.50 % 50.0000 -75.00 %

1,206.00 -12,194.00 2,345.00 -11,055.00 3,350.00 -10,050.00
200.0000
13,400.00

15  REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

13,000.00 13,000.00 13,000.0013,000.00

GRADING

42.0000
16 PAVEMENT REPAIR EXCAVATION INCL. HAUL

495.0000 S.Y. 40.00 % 28.0000 -6.67 % 150.0000 400.00 %

20,790.00 5,940.00 13,860.00 -990.00 74,250.00 59,400.00
30.0000

14,850.00

DRAINAGE

150.0000
17 DITCH EXCAVATION INCL. HAUL

2.0000 C.Y. 500.00 % 150.0000 500.00 % 2,000.0000 7,900.00 %

300.00 250.00 300.00 250.00 4,000.00 3,950.00
25.0000
50.00

61.0000
18 QUARRY SPALLS

12.0000 TON 22.00 % 60.0000 20.00 % 300.0000 500.00 %

732.00 132.00 720.00 120.00 3,600.00 3,000.00
50.0000
600.00

43.0000
19 UNDERDRAIN PIPE 8 IN. DIAM.

715.0000 L.F. 115.00 % 24.0000 20.00 % 30.0000 50.00 %

30,745.00 16,445.00 17,160.00 2,860.00 21,450.00 7,150.00
20.0000

14,300.00
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STORM SEWER

1,500.0000
20 CATCH BASIN TYPE 1

38.0000 EACH 25.00 % 1,350.0000 12.50 % 1,450.0000 20.83 %

57,000.00 11,400.00 51,300.00 5,700.00 55,100.00 9,500.00
1,200.0000
45,600.00

2,800.0000
21 CATCH BASIN TYPE 2 48 IN. DIAM.

4.0000 EACH -6.67 % 2,850.0000 -5.00 % 3,600.0000 20.00 %

11,200.00 -800.00 11,400.00 -600.00 14,400.00 2,400.00
3,000.0000
12,000.00

3.0000
22 TESTING STORM SEWER PIPE

2950.0000 L.F. 50.00 % 1.5000 -25.00 % 7.5000 275.00 %

8,850.00 2,950.00 4,425.00 -1,475.00 22,125.00 16,225.00
2.0000

5,900.00

84.0000
23 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

945.0000 L.F. 140.00 % 46.0000 31.43 % 55.0000 57.14 %

79,380.00 46,305.00 43,470.00 10,395.00 51,975.00 18,900.00
35.0000

33,075.00

80.0000
24 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

2060.0000 L.F. 185.71 % 35.0000 25.00 % 55.0000 96.43 %

164,800.00 107,120.00 72,100.00 14,420.00 113,300.00 55,620.00
28.0000

57,680.00

STRUCTURE

63.0000
25 STRUCTURE EXCAVATION CLASS A INCL. HAUL

52.0000 C.Y. 110.00 % 35.0000 16.67 % 45.0000 50.00 %

3,276.00 1,716.00 1,820.00 260.00 2,340.00 780.00
30.0000
1,560.00

26 SHORING OR EXTRA EXCAVATION CL. A
L.S. 42.86 % 125.00 % -57.14 %

20,000.00 6,000.00 31,500.00 17,500.00 6,000.00 -8,000.0014,000.00

52.0000
27 GRAVEL BACKFILL FOR WALL

50.0000 C.Y. -48.00 % 50.0000 -50.00 % 60.0000 -40.00 %

2,600.00 -2,400.00 2,500.00 -2,500.00 3,000.00 -2,000.00
100.0000
5,000.00

28  LUMINAIRE FOUNDATION MODIFICATION
L.S. 160.87 % -92.07 % -67.39 %

120,000.00 74,000.00 3,650.00 -42,350.00 15,000.00 -31,000.0046,000.00
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STRUCTURE
29  TRAFFIC SIGNAL FOUNDATION MODIFICATION

L.S. -47.92 % -98.96 % -97.92 %

50,000.00 -46,000.00 1,000.00 -95,000.00 2,000.00 -94,000.0096,000.00

SURFACING

70.0000
30 CRUSHED SURFACING BASE COURSE

520.0000 TON 55.56 % 24.5000 -45.56 % 28.0000 -37.78 %

36,400.00 13,000.00 12,740.00 -10,660.00 14,560.00 -8,840.00
45.0000

23,400.00

LIQUID ASPHALT
31 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

18,940.00 18,940.00 18,940.0018,940.00

HOT MIX ASPHALT
32 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1.7000
33 PLANING BITUMINOUS PAVEMENT

157610.0000 S.Y. -43.33 % 2.4600 -18.00 % 1.3500 -55.00 %

267,937.00 -204,893.00 387,720.60 -85,109.40 212,773.50 -260,056.50
3.0000

472,830.00

120.0000
34 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

1320.0000 TON 20.00 % 99.0000 -1.00 % 155.0000 55.00 %

158,400.00 26,400.00 130,680.00 -1,320.00 204,600.00 72,600.00
100.0000

132,000.00

78.0000
35 HMA CL. 1/2 IN. PG 64-22

17630.0000 TON 4.00 % 74.0000 -1.33 % 71.3500 -4.87 %

1,375,140.00 52,890.00 1,304,620.00 -17,630.00 1,257,900.50 -64,349.50
75.0000

1,322,250.00
36 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

39,740.00 39,740.00 39,740.0039,740.00
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HOT MIX ASPHALT
37 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

26,500.00 26,500.00 26,500.0026,500.00
38 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
39 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
40 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

13,900.00 13,900.00 13,900.0013,900.00

45.0000
41  BRIDGE TRANSVERSE JOINT SEAL

710.0000 L.F. 80.00 % 40.0000 60.00 % 45.0000 80.00 %

31,950.00 14,200.00 28,400.00 10,650.00 31,950.00 14,200.00
25.0000

17,750.00

EROSION CONTROL AND PLANTING

10.0000
42 ESC LEAD

140.0000 DAY -93.33 % 150.0000 0.00 % 100.0000 -33.33 %

1,400.00 -19,600.00 21,000.00 0.00 14,000.00 -7,000.00
150.0000
21,000.00

18.0000
43 CHECK DAM

457.0000 L.F. 50.00 % 7.0000 -41.67 % 10.0000 -16.67 %

8,226.00 2,742.00 3,199.00 -2,285.00 4,570.00 -914.00
12.0000
5,484.00

120.0000
44 STREET CLEANING

400.0000 HR 4.35 % 120.0000 4.35 % 130.0000 13.04 %

48,000.00 2,000.00 48,000.00 2,000.00 52,000.00 6,000.00
115.0000
46,000.00

85.0000
45 INLET PROTECTION

120.0000 EACH -15.00 % 105.0000 5.00 % 125.0000 25.00 %

10,200.00 -1,800.00 12,600.00 600.00 15,000.00 3,000.00
100.0000
12,000.00

7.0000
46 WATTLE

9105.0000 L.F. 40.00 % 4.0500 -19.00 % 5.0000 0.00 %

63,735.00 18,210.00 36,875.25 -8,649.75 45,525.00 0.00
5.0000

45,525.00
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EROSION CONTROL AND PLANTING

9.0000
47 COMPOST SOCK

720.0000 L.F. 80.00 % 20.0000 300.00 % 25.0000 400.00 %

6,480.00 2,880.00 14,400.00 10,800.00 18,000.00 14,400.00
5.0000

3,600.00
48 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

7.0000
49 SEEDING AND FERTILIZING BY HAND

123.0000 S.Y. 40.00 % 4.8000 -4.00 % 2.1500 -57.00 %

861.00 246.00 590.40 -24.60 264.45 -350.55
5.0000
615.00

30.0000
50 PLANT SELECTION PARNEY COTONEASTER, NO. 2 CONT.

41.0000 EACH 20.00 % 17.5000 -30.00 % 29.0000 16.00 %

1,230.00 205.00 717.50 -307.50 1,189.00 164.00
25.0000
1,025.00

6.0000
51 PLANT SELECTION BEARBERRY COTONEASTER, 4" CONT.

67.0000 EACH -40.00 % 3.7500 -62.50 % 8.5000 -15.00 %

402.00 -268.00 251.25 -418.75 569.50 -100.50
10.0000
670.00

70.0000
52 FINE COMPOST

5.0000 C.Y. 16.67 % 48.0000 -20.00 % 110.0000 83.33 %

350.00 50.00 240.00 -60.00 550.00 250.00
60.0000
300.00

85.0000
53 SOIL AMENDMENT

13.0000 C.Y. -43.33 % 58.5000 -61.00 % 125.0000 -16.67 %

1,105.00 -845.00 760.50 -1,189.50 1,625.00 -325.00
150.0000
1,950.00

75.0000
54 BARK OR WOOD CHIP MULCH

13.0000 C.Y. 25.00 % 50.0000 -16.67 % 110.0000 83.33 %

975.00 195.00 650.00 -130.00 1,430.00 650.00
60.0000
780.00

4.0000
55 HIGH VISIBILITY FENCE

4981.0000 L.F. -20.00 % 3.1000 -38.00 % 4.0000 -20.00 %

19,924.00 -4,981.00 15,441.10 -9,463.90 19,924.00 -4,981.00
5.0000

24,905.00

TRAFFIC

135.0000
56 EXTRUDED CURB

10.0000 L.F. 170.00 % 100.0000 100.00 % 75.0000 50.00 %

1,350.00 850.00 1,000.00 500.00 750.00 250.00
50.0000
500.00
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TRAFFIC

22.0000
57 PRECAST SLOPED MOUNTABLE CURB

700.0000 L.F. -26.67 % 16.0000 -46.67 % 20.0000 -33.33 %

15,400.00 -5,600.00 11,200.00 -9,800.00 14,000.00 -7,000.00
30.0000

21,000.00

28.0000
58 BEAM GUARDRAIL TYPE 1

251.0000 L.F. 12.00 % 29.8000 19.20 % 25.2000 0.80 %

7,028.00 753.00 7,479.80 1,204.80 6,325.20 50.20
25.0000
6,275.00

33.0000
59 BEAM GUARDRAIL TYPE 31

263.0000 L.F. 10.00 % 30.6500 2.17 % 27.0000 -10.00 %

8,679.00 789.00 8,060.95 170.95 7,101.00 -789.00
30.0000
7,890.00

2,100.0000
60 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

3.0000 EACH 40.00 % 1,215.0000 -19.00 % 1,850.0000 23.33 %

6,300.00 1,800.00 3,645.00 -855.00 5,550.00 1,050.00
1,500.0000
4,500.00

1,700.0000
61 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

8.0000 EACH 41.67 % 1,070.0000 -10.83 % 1,575.0000 31.25 %

13,600.00 4,000.00 8,560.00 -1,040.00 12,600.00 3,000.00
1,200.0000
9,600.00

2,300.0000
62 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 3.37 % 2,115.0000 -4.94 % 2,100.0000 -5.62 %

2,300.00 75.00 2,115.00 -110.00 2,100.00 -125.00
2,225.0000
2,225.00

3,000.0000
63 BEAM GUARDRAIL NON-FLARED TERMINAL

10.0000 EACH 25.00 % 2,765.0000 15.21 % 2,887.5000 20.31 %

30,000.00 6,000.00 27,650.00 3,650.00 28,875.00 4,875.00
2,400.0000
24,000.00

3,100.0000
64 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH 3.33 % 2,875.0000 -4.17 % 2,940.0000 -2.00 %

9,300.00 300.00 8,625.00 -375.00 8,820.00 -180.00
3,000.0000
9,000.00

53.0000
65 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

267.0000 L.F. 51.43 % 49.9000 42.57 % 37.0000 5.71 %

14,151.00 4,806.00 13,323.30 3,978.30 9,879.00 534.00
35.0000
9,345.00

850.0000
66 BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH -5.56 % 790.0000 -12.22 % 550.0000 -38.89 %

1,700.00 -100.00 1,580.00 -220.00 1,100.00 -700.00
900.0000
1,800.00

11.0000
67 RAISING EXISTING BEAM GUARDRAIL

1620.0000 L.F. 37.50 % 8.3000 3.75 % 7.5000 -6.25 %

17,820.00 4,860.00 13,446.00 486.00 12,150.00 -810.00
8.0000

12,960.00
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48.0000
68 PRECAST CONC. BARRIER TYPE 2

9610.0000 L.F. 20.00 % 46.1000 15.25 % 45.5000 13.75 %

461,280.00 76,880.00 443,021.00 58,621.00 437,255.00 52,855.00
40.0000

384,400.00

170.0000
69 SINGLE SLOPE CONCRETE BARRIER

72.0000 L.F. 13.33 % 250.0000 66.67 % 100.0000 -33.33 %

12,240.00 1,440.00 18,000.00 7,200.00 7,200.00 -3,600.00
150.0000
10,800.00

4.0000
70 TEMPORARY CONC. BARRIER

10287.0000 L.F. -63.64 % 7.1000 -35.45 % 5.0000 -54.55 %

41,148.00 -72,009.00 73,037.70 -40,119.30 51,435.00 -61,722.00
11.0000

113,157.00

7,800.0000
71 TEMPORARY IMPACT ATTENUATOR

4.0000 EACH 56.00 % 3,820.0000 -23.60 % 7,000.0000 40.00 %

31,200.00 11,200.00 15,280.00 -4,720.00 28,000.00 8,000.00
5,000.0000
20,000.00

25,000.0000
72 PERMANENT IMPACT ATTENUATOR

2.0000 EACH -16.67 % 23,415.0000 -21.95 % 32,000.0000 6.67 %

50,000.00 -10,000.00 46,830.00 -13,170.00 64,000.00 4,000.00
30,000.0000
60,000.00

800.0000
73 RESETTING IMPACT ATTENUATOR

9.0000 EACH -20.00 % 745.0000 -25.50 % 8,000.0000 700.00 %

7,200.00 -1,800.00 6,705.00 -2,295.00 72,000.00 63,000.00
1,000.0000
9,000.00

15,000.0000
74 TRUCK-MOUNTED IMPACT ATTENUATOR

7.0000 EACH 200.00 % 12,250.0000 145.00 % 13,750.0000 175.00 %

105,000.00 70,000.00 85,750.00 50,750.00 96,250.00 61,250.00
5,000.0000
35,000.00

80.0000
75 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1625.0000 HR 45.45 % 45.0000 -18.18 % 85.0000 54.55 %

130,000.00 40,625.00 73,125.00 -16,250.00 138,125.00 48,750.00
55.0000

89,375.00
76 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

55.0000
77 FLEXIBLE GUIDE POST

354.0000 EACH 83.33 % 27.2000 -9.33 % 45.0000 50.00 %

19,470.00 8,850.00 9,628.80 -991.20 15,930.00 5,310.00
30.0000

10,620.00

17.0000
78 BARRIER DELINEATOR

522.0000 EACH 13.33 % 16.1500 7.67 % 13.7500 -8.33 %

8,874.00 1,044.00 8,430.30 600.30 7,177.50 -652.50
15.0000
7,830.00
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0.1500
79 PAINT LINE

74860.0000 L.F. 0.00 % 0.1300 -13.33 % 0.1500 0.00 %

11,229.00 0.00 9,731.80 -1,497.20 11,229.00 0.00
0.1500

11,229.00

0.9000
80 PROFILED PLASTIC LINE

48760.0000 L.F. -28.00 % 0.7500 -40.00 % 0.7500 -40.00 %

43,884.00 -17,066.00 36,570.00 -24,380.00 36,570.00 -24,380.00
1.2500

60,950.00

3.0000
81 PROFILED PLASTIC WIDE LANE LINE

26810.0000 L.F. -14.29 % 2.4500 -30.00 % 3.8500 10.00 %

80,430.00 -13,405.00 65,684.50 -28,150.50 103,218.50 9,383.50
3.5000

93,835.00

14.0000
82 PLASTIC STOP LINE

166.0000 L.F. 27.27 % 12.0000 9.09 % 11.0000 0.00 %

2,324.00 498.00 1,992.00 166.00 1,826.00 0.00
11.0000
1,826.00

170.0000
83 PLASTIC TRAFFIC ARROW

34.0000 EACH 36.00 % 135.0000 8.00 % 165.0000 32.00 %

5,780.00 1,530.00 4,590.00 340.00 5,610.00 1,360.00
125.0000
4,250.00

50.0000
84 PLASTIC TRAFFIC LETTER

184.0000 EACH 25.00 % 45.0000 12.50 % 60.0000 50.00 %

9,200.00 1,840.00 8,280.00 920.00 11,040.00 3,680.00
40.0000
7,360.00

33.0000
85 PLASTIC DRAINAGE MARKING

133.0000 EACH 65.00 % 30.0000 50.00 % 27.5000 37.50 %

4,389.00 1,729.00 3,990.00 1,330.00 3,657.50 997.50
20.0000
2,660.00

20,000.0000
86 SHOULDER RUMBLE STRIP TYPE 1

0.1600 MI. 900.00 % 7,500.0000 275.00 % 10,835.0000 441.75 %

3,200.00 2,880.00 1,200.00 880.00 1,733.60 1,413.60
2,000.0000

320.00

1,000.0000
87 RAISED PAVEMENT MARKER TYPE 1

0.2300 HUND 150.00 % 500.0000 25.00 % 1,100.0000 175.00 %

230.00 138.00 115.00 23.00 253.00 161.00
400.0000

92.00

410.0000
88 RAISED PAVEMENT MARKER TYPE 2

28.2000 HUND 17.14 % 375.0000 7.14 % 385.0000 10.00 %

11,562.00 1,692.00 10,575.00 705.00 10,857.00 987.00
350.0000
9,870.00

0.3000
89  TEMPORARY PAVEMENT MARKING - PAINT

161040.0000 L.F. 200.00 % 0.2500 150.00 % 0.2500 150.00 %

48,312.00 32,208.00 40,260.00 24,156.00 40,260.00 24,156.00
0.1000

16,104.00
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0.3500
90  TEMPORARY PAVEMENT MARKING - RPM

71800.0000 L.F. 16.67 % 0.3500 16.67 % 0.3500 16.67 %

25,130.00 3,590.00 25,130.00 3,590.00 25,130.00 3,590.00
0.3000

21,540.00
91 PERMANENT SIGNING

L.S. 133.09 % 114.14 % 15.03 %

230,000.00 131,326.00 211,300.00 112,626.00 113,500.00 14,826.0098,674.00
92 SIGN BRIDGE NO. 1

L.S. -10.30 % -16.94 % 4.65 %

270,000.00 -31,000.00 250,000.00 -51,000.00 315,000.00 14,000.00301,000.00
93 ILLUMINATION SYSTEM SAC 1804

L.S. 16.42 % 11.94 % -0.90 %

390,000.00 55,000.00 375,000.00 40,000.00 332,000.00 -3,000.00335,000.00
94 ILLUMINATION SYSTEM SAC 1805

L.S. 31.31 % 26.77 % 11.11 %

520,000.00 124,000.00 502,000.00 106,000.00 440,000.00 44,000.00396,000.00
95 ILLUMINATION SYSTEM SAC 1806

L.S. -12.38 % -16.00 % 33.33 %

460,000.00 -65,000.00 441,000.00 -84,000.00 700,000.00 175,000.00525,000.00
96 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. 16.47 % -16.81 % 8.15 %

7,000.00 990.00 5,000.00 -1,010.00 6,500.00 490.006,010.00
97  TEMPORARY TRAFFIC SIGNAL SYSTEM 1

L.S. 63.27 % -15.10 % 40.41 %

10,000.00 3,875.00 5,200.00 -925.00 8,600.00 2,475.006,125.00
98  TEMPORARY TRAFFIC SIGNAL SYSTEM 2

L.S. -27.74 % -36.24 % 14.77 %

17,000.00 -6,525.00 15,000.00 -8,525.00 27,000.00 3,475.0023,525.00
99 TRAFFIC SIGNAL SYSTEM 1 - BOEING PARKING LOT WEST

L.S. -11.54 % -17.69 % 34.62 %

115,000.00 -15,000.00 107,000.00 -23,000.00 175,000.00 45,000.00130,000.00
100 TRAFFIC SIGNAL SYSTEM 2 - AIRPORT ROAD

L.S. -21.69 % -22.89 % -22.89 %

65,000.00 -18,000.00 64,000.00 -19,000.00 64,000.00 -19,000.0083,000.00
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68.0000
101 DIRECTIONAL BORING

1100.0000 L.F. 13.33 % 63.0000 5.00 % 60.0000 0.00 %

74,800.00 8,800.00 69,300.00 3,300.00 66,000.00 0.00
60.0000

66,000.00

7.0000
102 SEQUENTIAL ARROW SIGN

4280.0000 HR 40.00 % 3.0000 -40.00 % 5.0000 0.00 %

29,960.00 8,560.00 12,840.00 -8,560.00 21,400.00 0.00
5.0000

21,400.00

8,800.0000
103 PORTABLE CHANGEABLE MESSAGE SIGN

5.0000 EACH 46.67 % 11,000.0000 83.33 % 10,500.0000 75.00 %

44,000.00 14,000.00 55,000.00 25,000.00 52,500.00 22,500.00
6,000.0000
30,000.00

4.0000
104 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2807.0000 HR -20.00 % 3.2500 -35.00 % 5.5000 10.00 %

11,228.00 -2,807.00 9,122.75 -4,912.25 15,438.50 1,403.50
5.0000

14,035.00
105 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 495.00 % 300.00 % 825.00 %

119,000.00 99,000.00 80,000.00 60,000.00 185,000.00 165,000.0020,000.00

59.0000
106 FLAGGERS AND SPOTTERS

237.0000 HR 7.27 % 41.0000 -25.45 % 49.5000 -10.00 %

13,983.00 948.00 9,717.00 -3,318.00 11,731.50 -1,303.50
55.0000

13,035.00

59.0000
107 OTHER TRAFFIC CONTROL LABOR

5352.0000 HR 7.27 % 41.0000 -25.45 % 53.0000 -3.64 %

315,768.00 21,408.00 219,432.00 -74,928.00 283,656.00 -10,704.00
55.0000

294,360.00
108 TRAFFIC CONTROL SUPERVISOR

L.S. -53.74 % -69.28 % -65.67 %

128,000.00 -148,700.00 85,000.00 -191,700.00 95,000.00 -181,700.00276,700.00

24.0000
109 CONSTRUCTION SIGNS CLASS A

224.0000 S.F. 20.00 % 22.0000 10.00 % 30.0000 50.00 %

5,376.00 896.00 4,928.00 448.00 6,720.00 2,240.00
20.0000
4,480.00

OTHER ITEMS
110 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 50.00 %

10,000.00 0.00 10,000.00 0.00 15,000.00 5,000.0010,000.00
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4.0000
111 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1950.0000 C.Y. -73.33 % 10.5000 -30.00 % 35.0000 133.33 %

7,800.00 -21,450.00 20,475.00 -8,775.00 68,250.00 39,000.00
15.0000

29,250.00

0.5000
112 SHORING OR EXTRA EXCAVATION CLASS B

15145.0000 S.F. -66.67 % 0.6500 -56.67 % 4.0000 166.67 %

7,572.50 -15,145.00 9,844.25 -12,873.25 60,580.00 37,862.50
1.5000

22,717.50

31.0000
113 GRAVEL BACKFILL FOR DRAIN

135.0000 C.Y. -22.50 % 35.0000 -12.50 % 105.0000 162.50 %

4,185.00 -1,215.00 4,725.00 -675.00 14,175.00 8,775.00
40.0000
5,400.00

375.0000
114 CONTROLLED DENSITY FILL

111.0000 C.Y. 167.86 % 160.0000 14.29 % 287.0000 105.00 %

41,625.00 26,085.00 17,760.00 2,220.00 31,857.00 16,317.00
140.0000
15,540.00

710.0000
115 PLUGGING EXISTING PIPE

2.0000 EACH 77.50 % 2,500.0000 525.00 % 750.0000 87.50 %

1,420.00 620.00 5,000.00 4,200.00 1,500.00 700.00
400.0000
800.00

116 STRUCTURE SURVEYING
L.S. 60.00 % -65.00 % -30.00 %

16,000.00 6,000.00 3,500.00 -6,500.00 7,000.00 -3,000.0010,000.00
117 ROADWAY SURVEYING

L.S. 32.13 % -8.57 % 23.56 %

80,200.00 19,500.00 55,500.00 -5,200.00 75,000.00 14,300.0060,700.00

660.0000
118 ADJUST MONUMENT CASE AND COVER

1.0000 EACH 32.00 % 700.0000 40.00 % 500.0000 0.00 %

660.00 160.00 700.00 200.00 500.00 0.00
500.0000
500.00

630.0000
119 SINGLE 6 FT. CHAIN LINK GATE

1.0000 EACH 26.00 % 579.6000 15.92 % 750.0000 50.00 %

630.00 130.00 579.60 79.60 750.00 250.00
500.0000
500.00

35.0000
120  REMOVING AND RESETTING CHAIN LINK FENCE

9.0000 L.F. -30.00 % 32.0900 -35.82 % 50.0000 0.00 %

315.00 -135.00 288.81 -161.19 450.00 0.00
50.0000
450.00

1,700.0000
121 CONNECTION TO DRAINAGE STRUCTURE

6.0000 EACH 13.33 % 1,700.0000 13.33 % 1,000.0000 -33.33 %

10,200.00 1,200.00 10,200.00 1,200.00 6,000.00 -3,000.00
1,500.0000
9,000.00
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730.0000
122 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

4.0000 EACH 46.00 % 300.0000 -40.00 % 500.0000 0.00 %

2,920.00 920.00 1,200.00 -800.00 2,000.00 0.00
500.0000
2,000.00

123 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -42.00 % -10.00 % 220.00 %

2,900.00 -2,100.00 4,500.00 -500.00 16,000.00 11,000.005,000.00

5.0000
124 TRAINING

400.0000 HR 0.00 % 15.0000 200.00 % 25.0000 400.00 %

2,000.00 0.00 6,000.00 4,000.00 10,000.00 8,000.00
5.0000

2,000.00
125 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

18,435.00 18,435.00 18,435.0018,435.00
126 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
127 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
128 SPCC PLAN

L.S. -85.60 % -50.00 % -60.00 %

720.00 -4,280.00 2,500.00 -2,500.00 2,000.00 -3,000.005,000.00
129 SITE MAINT. FOR BIO.  AND PHYSICAL HAZARDS

L.S. 140.00 % 1,100.00 % 900.00 %

6,000.00 3,500.00 30,000.00 27,500.00 25,000.00 22,500.002,500.00
130 FA-PERIODIC SITE MAINT. FOR BIO. AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00

1.0000
131 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

850.0000 S.Y. -75.00 % 2.2500 -43.75 % 5.0000 25.00 %

850.00 -2,550.00 1,912.50 -1,487.50 4,250.00 850.00
4.0000

3,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A057 REVISION NO : BIDS OPENED ON : Apr 23 2008
CONTRACT NO :007529 REGION NO : 1 AWARDED ON : May  5 2008
VERSION NO :2 WORK ORDER# : XL2944
HWY :SR 526 ------- 3RD BIDDER ------- ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 526
40TH AVE W TO CASINO ROAD
HMA OVERLAY, SIGNAL & ILLUMINATION
07A057

GRANITE NORTHWEST, INC. DBA RINKER MATERIALS WEST, LLC CEM LAKESIDE INDUSTRIES
1525 E. MARINE VIEW DRIVE 6300 GLENWOOD AVE 14593 GALAXY WAY

EVERETT WA 98203-4247 MONROE WA  98272

PROJECT : EVERETT    WA  982011927 EVERETT   WA  982030037 MONROE   WA  982720247

COUNTY(S) :SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/12/2008
10:10

DOT_RGGB01

NH-0526(009)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

10.0000
132 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

18.0000 S.Y. 0.00 % 6.5000 -35.00 % 40.0000 300.00 %

180.00 0.00 117.00 -63.00 720.00 540.00
10.0000
180.00

$7,991,000.00 9.71% $7,195,815.16 -1.21% $7,939,432.21 9.00%
LOW BIDDER  REJECTED 2ND BIDDER  REJECTED 

$7,283,727.50CONTRACT TOTAL

$7,939,432.21$7,991,000.00 $7,195,815.16BASE TOTAL 9.71% -1.21% 9.00%$7,283,727.50

LOW BIDDER REJECTED 2ND BIDDER REJECTED


