

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98223-7781 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 RENTON WA 980572217 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-39.61%			-47.54%		-24.21%
			501,399.00	302,798.00	-198,601.00	263,015.00	-238,384.00	380,000.00	-121,399.00	
2	REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS	EST.			0.00%			0.00%		0.00%
			5,000.00	5,000.00		5,000.00		5,000.00		
3	REMOVING PAINT LINE	L.F.			87.50%			62.50%		100.00%
	200.0000		2.0000	3.7500	350.00	3.2500	250.00	4.0000	800.00	400.00
4	REMOVING CHAIN LINK FENCE	L.F.			20.00%			120.00%		0.00%
	3750.0000		5.0000	6.0000	3,750.00	11.0000	22,500.00	5.0000	18,750.00	0.00
5	FORCE ACCOUNT SITE CLEAN UP FOR BIO. AND PHYSICAL HAZARDS	EST.			0.00%			0.00%		0.00%
			30,000.00	30,000.00		30,000.00		30,000.00		
STRUCTURE										
6	NOISE BARRIER WALL TYPE 11 D	S.F.			-44.62%			-40.77%		-40.00%
	64846.0000		65.0000	36.0000	1,880,534.00	38.5000	1,718,419.00	39.0000	2,528,994.00	1,685,996.00
7	NOISE BARRIER WALL ACCESS DOOR	EACH			13.33%			16.67%		66.67%
	5.0000		3,000.0000	3,400.0000	2,000.00	3,500.0000	2,500.00	5,000.0000	25,000.00	10,000.00
EROSION CONTROL AND PLANTING										
8	ESC LEAD	DAY			-33.33%			-99.33%		-86.67%
	230.0000		150.0000	100.0000	-11,500.00	1.0000	-34,270.00	20.0000	4,600.00	-29,900.00
9	PLASTIC COVERING	S.Y.			12.50%			-95.00%		0.00%
	8090.0000		2.0000	2.2500	2,022.50	0.1000	-15,371.00	2.0000	16,180.00	0.00

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98223-7781 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 980572217 RENTON WA 980572217 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
10	CHECK DAM									
	16.0000	L.F.	15.0000	8.0000	-46.67 %	20.0000	33.33 %	25.0000	66.67 %	
			240.00	128.00	-112.00	320.00	80.00	400.00	160.00	
11	STABILIZED CONSTRUCTION ENTRANCE									
	475.0000	S.Y.	12.0000	19.0000	58.33 %	34.0000	183.33 %	40.0000	233.33 %	
			5,700.00	9,025.00	3,325.00	16,150.00	10,450.00	19,000.00	13,300.00	
12	STREET CLEANING									
	480.0000	HR	100.0000	0.0100	-99.99 %	1.0000	-99.00 %	120.0000	20.00 %	
			48,000.00	4.80	-47,995.20	480.00	-47,520.00	57,600.00	9,600.00	
13	INLET PROTECTION									
	16.0000	EACH	90.0000	65.0000	-27.78 %	75.0000	-16.67 %	150.0000	66.67 %	
			1,440.00	1,040.00	-400.00	1,200.00	-240.00	2,400.00	960.00	
14	SILT FENCE									
	5510.0000	L.F.	5.0000	4.7500	-5.00 %	4.5000	-10.00 %	7.0000	40.00 %	
			27,550.00	26,172.50	-1,377.50	24,795.00	-2,755.00	38,570.00	11,020.00	
15	TEMPORARY PIPE SLOPE DRAIN									
	40.0000	L.F.	33.0000	5.5000	-83.33 %	35.0000	6.06 %	20.0000	-39.39 %	
			1,320.00	220.00	-1,100.00	1,400.00	80.00	800.00	-520.00	
16	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			100,000.00	100,000.00		100,000.00		100,000.00		
17	DITCH PROTECTION									
	120.0000	L.F.	60.0000	60.0000	0.00 %	113.0000	88.33 %	40.0000	-33.33 %	
			7,200.00	7,200.00	0.00	13,560.00	6,360.00	4,800.00	-2,400.00	
18	SEEDING, FERTILIZING, AND MULCHING									
	1.0800	ACRE	2,100.0000	2,400.0000	14.29 %	2,500.0000	19.05 %	1,800.0000	-14.29 %	
			2,268.00	2,592.00	324.00	2,700.00	432.00	1,944.00	-324.00	
19	PSIPE DOUGLAS FIR, 18" HT., #2 CONT.									
	235.0000	EACH	16.0000	12.0000	-25.00 %	20.0000	25.00 %	10.0000	-37.50 %	
			3,760.00	2,820.00	-940.00	4,700.00	940.00	2,350.00	-1,410.00	
20	PSIPE RED SUNSET MAPLE, 36" HT., #3 CONT.									
	6.0000	EACH	90.0000	60.0000	-33.33 %	100.0000	11.11 %	50.0000	-44.44 %	
			540.00	360.00	-180.00	600.00	60.00	300.00	-240.00	

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR 98223-7781 EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	PACIFIC ROAD & BRIDGE CO. 5802 CEMETERY RD 98223-7781 ARLINGTON WA 982233393 CONTRACTOR NUMBER : 100263	GUY F. ATKINSON CONSTRUCTION I 600 NACHES AVE SW #120 RENTON WA 980572217 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
21	PSIPE PACIFIC DOGWOOD, 15" HT., #2 CONT. 9.0000	EACH	18.0000 162.00	14.0000 126.00	-22.22 % -36.00	100.0000 900.00	455.56 % 738.00	10.0000 90.00	-44.44 % -72.00	
22	PSIPE SHORE PINE, 18" HT., #2 CONT. 48.0000	EACH	17.0000 816.00	18.0000 864.00	5.88 % 48.00	35.0000 1,680.00	105.88 % 864.00	15.0000 720.00	-11.76 % -96.00	
23	PSIPE DELAVAY OSMANTHUS, 6" HT., #1 CONT. 17.0000	EACH	15.0000 255.00	10.0000 170.00	-33.33 % -85.00	10.0000 170.00	-33.33 % -85.00	8.0000 136.00	-46.67 % -119.00	
24	PSIPE SUNSET ROCKROSE, 6" HT., #1 CONT. 114.0000	EACH	13.0000 1,482.00	10.0000 1,140.00	-23.08 % -342.00	10.0000 1,140.00	-23.08 % -342.00	8.0000 912.00	-38.46 % -570.00	
25	PSIPE VINE MAPLE, 12" HT., #1 CONT. 16.0000	EACH	13.0000 208.00	10.0000 160.00	-23.08 % -48.00	10.0000 160.00	-23.08 % -48.00	8.0000 128.00	-38.46 % -80.00	
26	PSIPE BOSTON IVY, 10" RUNNERS, #1 CONT. 104.0000	EACH	12.0000 1,248.00	10.0000 1,040.00	-16.67 % -208.00	10.0000 1,040.00	-16.67 % -208.00	8.0000 832.00	-33.33 % -416.00	
27	PLANT ESTABLISHMENT - SECOND YEAR EST.		13,200.00	13,200.00	0.00 %	13,200.00	0.00 %	13,200.00	0.00 %	
28	PLANT ESTABLISHMENT - THIRD YEAR EST.		12,800.00	12,800.00	0.00 %	12,800.00	0.00 %	12,800.00	0.00 %	
29	FINE COMPOST 104.0000	C.Y.	40.0000 4,160.00	60.0000 6,240.00	50.00 % 2,080.00	45.0000 4,680.00	12.50 % 520.00	45.0000 4,680.00	12.50 % 520.00	
30	WEED CONTROL EST.		8,000.00	8,000.00	0.00 %	8,000.00	0.00 %	8,000.00	0.00 %	
31	SOIL AMENDMENT 284.0000	C.Y.	32.0000 9,088.00	50.0000 14,200.00	56.25 % 5,112.00	45.0000 12,780.00	40.63 % 3,692.00	40.0000 11,360.00	25.00 % 2,272.00	

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO. GUY F. ATKINSON CONSTRUCTION I  
 1525 E MARINE VIEW DR 5802 CEMETERY RD 600 NACHES AVE SW #120  
 98223-7781  
 EVERETT WA 982011927 ARLINGTON WA 982233393 RENTON WA 980572217  
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
32	BARK OR WOOD CHIP MULCH									
	53.0000	C.Y.	32.0000	60.0000	87.50 %	45.0000	40.63 %	50.0000	56.25 %	
			1,696.00	3,180.00	1,484.00	2,385.00	689.00	2,650.00	954.00	
33	HIGH VISIBILITY FENCE									
	3980.0000	L.F.	2.0000	2.0000	0.00 %	3.0000	50.00 %	5.0000	150.00 %	
			7,960.00	7,960.00	0.00	11,940.00	3,980.00	19,900.00	11,940.00	
TRAFFIC										
34	BEAM GUARDRAIL TYPE 31									
	10.0000	L.F.	70.0000	60.0000	-14.29 %	57.2000	-18.29 %	60.0000	-14.29 %	
			700.00	600.00	-100.00	572.00	-128.00	600.00	-100.00	
35	BEAM GUARDRAIL ANCHOR TYPE 1									
	1.0000	EACH	800.0000	800.0000	0.00 %	780.0000	-2.50 %	800.0000	0.00 %	
			800.00	800.00	0.00	780.00	-20.00	800.00	0.00	
36	BEAM GUARDRAIL TRANSITION SECTION TYPE 21- REDUCER TYPE C									
	1.0000	EACH	2,500.0000	900.0000	-64.00 %	1.0000	-99.96 %	900.0000	-64.00 %	
			2,500.00	900.00	-1,600.00	1.00	-2,499.00	900.00	-1,600.00	
37	REMOVING AND RESETTNG BEAM GUARDRAIL									
	264.0000	L.F.	25.0000	30.0000	20.00 %	27.5000	10.00 %	30.0000	20.00 %	
			6,600.00	7,920.00	1,320.00	7,260.00	660.00	7,920.00	1,320.00	
38	RAISING EXISTING BEAM GUARDRAIL									
	152.0000	L.F.	15.0000	25.0000	66.67 %	22.0000	46.67 %	24.0000	60.00 %	
			2,280.00	3,800.00	1,520.00	3,344.00	1,064.00	3,648.00	1,368.00	
39	TEMPORARY CONC. BARRIER									
	1262.0000	L.F.	15.0000	18.0000	20.00 %	9.0000	-40.00 %	18.0000	20.00 %	
			18,930.00	22,716.00	3,786.00	11,358.00	-7,572.00	22,716.00	3,786.00	
40	TEMPORARY IMPACT ATTENUATOR									
	3.0000	EACH	4,500.0000	5,000.0000	11.11 %	6,000.0000	33.33 %	5,400.0000	20.00 %	
			13,500.00	15,000.00	1,500.00	18,000.00	4,500.00	16,200.00	2,700.00	
41	TRUCK-MOUNTED IMPACT ATTENUATOR									
	2.0000	EACH	10,000.0000	6,500.0000	-35.00 %	3,750.0000	-62.50 %	8,000.0000	-20.00 %	
			20,000.00	13,000.00	-7,000.00	7,500.00	-12,500.00	16,000.00	-4,000.00	

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----  
 WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO. GUY F. ATKINSON CONSTRUCTION I  
 1525 E MARINE VIEW DR 5802 CEMETERY RD 600 NACHES AVE SW #120  
 98223-7781  
 EVERETT WA 982011927 ARLINGTON WA 982233393 RENTON WA 980572217  
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
42	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR	HR	45.0000	50.0000	11.11 %	1.0000	-97.78 %	60.0000	33.33 %	
	300.0000		13,500.00	15,000.00	1,500.00	300.00	-13,200.00	18,000.00	4,500.00	
43	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR	EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
44	PAINT LINE	L.F.	5.0000	3.5000	-30.00 %	3.2500	-35.00 %	4.0000	-20.00 %	
	200.0000		1,000.00	700.00	-300.00	650.00	-350.00	800.00	-200.00	
45	TEMPORARY PAVEMENT MARKING	L.F.	1.0000	3.5000	250.00 %	3.2500	225.00 %	4.0000	300.00 %	
	240.0000		240.00	840.00	600.00	780.00	540.00	960.00	720.00	
46	PERMANENT SIGNING	L.S.			57.63 %		183.73 %		26.10 %	
			3,172.00	5,000.00	1,828.00	9,000.00	5,828.00	4,000.00	828.00	
47	SEQUENTIAL ARROW SIGN	HR	5.0000	10.0000	100.00 %	36.0000	620.00 %	2.0000	-60.00 %	
	270.0000		1,350.00	2,700.00	1,350.00	9,720.00	8,370.00	540.00	-810.00	
48	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	5.0000	6,000.0000	119,900.00 %	2,500.0000	49,900.00 %	10,000.0000	199,900.00 %	
	1.0000		5.00	6,000.00	5,995.00	2,500.00	2,495.00	10,000.00	9,995.00	
49	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN	HR	4.5000	10.0000	122.22 %	36.0000	700.00 %	1.0000	-77.78 %	
	200.0000		900.00	2,000.00	1,100.00	7,200.00	6,300.00	200.00	-700.00	
50	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-18.50 %		-20.13 %		439.69 %	
			30,675.00	25,000.00	-5,675.00	24,500.00	-6,175.00	165,549.00	134,874.00	
51	FLAGGERS AND SPOTTERS	HR	55.0000	0.0100	-99.98 %	30.0000	-45.45 %	1.0000	-98.18 %	
	3032.0000		166,760.00	30.32	-166,729.68	90,960.00	-75,800.00	3,032.00	-163,728.00	
52	OTHER TRAFFIC CONTROL LABOR	HR	50.0000	58.0000	16.00 %	52.0000	4.00 %	60.0000	20.00 %	
	350.0000		17,500.00	20,300.00	2,800.00	18,200.00	700.00	21,000.00	3,500.00	

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO. GUY F. ATKINSON CONSTRUCTION I  
 1525 E MARINE VIEW DR 5802 CEMETERY RD 600 NACHES AVE SW #120  
 98223-7781  
 EVERETT WA 982011927 ARLINGTON WA 982233393 RENTON WA 980572217  
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
53	TRAFFIC CONTROL SUPERVISOR	L.S.	11,500.00	221.74 %	37,000.00	25,500.00	69,400.00	57,900.00	50,000.00	334.78 %
54	CONSTRUCTION SIGNS CLASS A	S.F.	25.0000	0.00 %	25.0000	0.00 %	12.0000	-52.00 %	25.0000	0.00 %
	311.0000		7,775.00	0.00	7,775.00	0.00	3,732.00	-4,043.00	7,775.00	0.00
OTHER ITEMS										
55	TYPE B PROGRESS SCHEDULE	L.S.	10,000.00	0.00 %	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00 %
56	STRUCTURE SURVEYING	L.S.	22,500.00	91.11 %	43,000.00	20,500.00	50,000.00	27,500.00	50,000.00	122.22 %
57	CHAIN LINK FENCE TYPE 3	L.F.	18.0000	27.78 %	23.0000	27.78 %	20.0000	11.11 %	20.0000	11.11 %
	182.0000		3,276.00	910.00	4,186.00	910.00	3,640.00	364.00	3,640.00	364.00
58	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE	EACH	230.0000	0.00 %	230.0000	0.00 %	200.0000	-13.04 %	250.0000	8.70 %
	16.0000		3,680.00	0.00	3,680.00	0.00	3,200.00	-480.00	4,000.00	320.00
59	SINGLE 6 FT. CHAIN LINK GATE	EACH	500.0000	16.00 %	580.0000	16.00 %	500.0000	0.00 %	500.0000	0.00 %
	2.0000		1,000.00	160.00	1,160.00	160.00	1,000.00	0.00	1,000.00	0.00
60	FORCE ACCOUNT SHOULDER & DRIVEWAY REPAIR	EST.	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %	20,000.00	0.00 %
61	ROADSIDE CLEANUP	EST.	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %	10,000.00	0.00 %
62	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 WILDER CONSTRUCTION COMPANY PACIFIC ROAD & BRIDGE CO. GUY F. ATKINSON CONSTRUCTION I  
 1525 E MARINE VIEW DR 5802 CEMETERY RD 600 NACHES AVE SW #120  
 98223-7781  
 EVERETT WA 982011927 ARLINGTON WA 982233393 RENTON WA 980572217  
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 046000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
63	MINOR CHANGE	CALC	-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
64	NOISE WALL DRAINAGE TRENCH	EACH	265.0000	447.17 %	754.0000	184.53 %	500.0000	88.68 %	
	30.0000		7,950.00	35,550.00	22,620.00	14,670.00	15,000.00	7,050.00	
65	TEMPORARY CONSTRUCTION FENCE	L.F.	2.5000	40.00 %	6.2500	150.00 %	3.0000	20.00 %	
	3440.0000		8,600.00	3,440.00	21,500.00	12,900.00	10,320.00	1,720.00	
66	SPCC PLAN	L.S.	5,000.00	-90.00 %	8,000.00	60.00 %	5,000.00	0.00 %	
67	ENCROACHMENT REMOVAL	EST.	2,500.00	0.00 %	2,500.00	0.00 %	2,500.00	0.00 %	
CONTRACT TOTAL			\$5,514,509.00	-39.89%	\$3,535,026.00	-35.90%	\$3,800,000.00	-31.09%	
BASE TOTAL			\$5,514,509.00	-39.89%	\$3,535,026.00	-35.90%	\$3,800,000.00	-31.09%	

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			-20.22 %			-30.20 %		-15.60 %
			501,399.00	400,000.00	-101,399.00	350,000.00	-151,399.00	423,200.00	-78,199.00	
2	REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
3	REMOVING PAINT LINE	L.F.			62.50 %			0.00 %		150.00 %
	200.0000		2.0000	3.2500	62.50 %	2.0000	0.00 %	5.0000	150.00 %	
			400.00	650.00	250.00	400.00	0.00	1,000.00	600.00	
4	REMOVING CHAIN LINK FENCE	L.F.			50.00 %			0.00 %		20.00 %
	3750.0000		5.0000	7.5000	50.00 %	5.0000	0.00 %	6.0000	20.00 %	
			18,750.00	28,125.00	9,375.00	18,750.00	0.00	22,500.00	3,750.00	
5	FORCE ACCOUNT SITE CLEAN UP FOR BIO. AND PHYSICAL HAZARDS	EST.			0.00 %			0.00 %		0.00 %
			30,000.00	30,000.00		30,000.00		30,000.00		
STRUCTURE										
6	NOISE BARRIER WALL TYPE 11 D	S.F.			-32.51 %			-30.77 %		-27.69 %
	64846.0000		65.0000	43.8700	-32.51 %	45.0000	-30.77 %	47.0000	-27.69 %	
			4,214,990.00	2,844,794.02	1,370,195.98	2,918,070.00	1,296,920.00	3,047,762.00	1,167,228.00	
7	NOISE BARRIER WALL ACCESS DOOR	EACH			-75.83 %			33.33 %		-6.67 %
	5.0000		3,000.0000	725.0000	-75.83 %	4,000.0000	33.33 %	2,800.0000	-6.67 %	
			15,000.00	3,625.00	-11,375.00	20,000.00	5,000.00	14,000.00	-1,000.00	
EROSION CONTROL AND PLANTING										
8	ESC LEAD	DAY			-50.00 %			-33.33 %		116.67 %
	230.0000		150.0000	75.0000	-50.00 %	100.0000	-33.33 %	325.0000	116.67 %	
			34,500.00	17,250.00	-17,250.00	23,000.00	-11,500.00	74,750.00	40,250.00	
9	PLASTIC COVERING	S.Y.			62.50 %			0.00 %		17.50 %
	8090.0000		2.0000	3.2500	62.50 %	2.0000	0.00 %	2.3500	17.50 %	
			16,180.00	26,292.50	10,112.50	16,180.00	0.00	19,011.50	2,831.50	



PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
10	CHECK DAM												
	16.0000	L.F.	15.0000	50.0000	233.33 %	40.0000	166.67 %	8.0000	-46.67 %				
			240.00	800.00	560.00	640.00	400.00	128.00	-112.00				
11	STABILIZED CONSTRUCTION ENTRANCE												
	475.0000	S.Y.	12.0000	35.0000	191.67 %	25.0000	108.33 %	16.0000	33.33 %				
			5,700.00	16,625.00	10,925.00	11,875.00	6,175.00	7,600.00	1,900.00				
12	STREET CLEANING												
	480.0000	HR	100.0000	135.0000	35.00 %	150.0000	50.00 %	115.0000	15.00 %				
			48,000.00	64,800.00	16,800.00	72,000.00	24,000.00	55,200.00	7,200.00				
13	INLET PROTECTION												
	16.0000	EACH	90.0000	90.0000	0.00 %	150.0000	66.67 %	71.0000	-21.11 %				
			1,440.00	1,440.00	0.00	2,400.00	960.00	1,136.00	-304.00				
14	SILT FENCE												
	5510.0000	L.F.	5.0000	4.0000	-20.00 %	5.0000	0.00 %	5.0000	0.00 %				
			27,550.00	22,040.00	-5,510.00	27,550.00	0.00	27,550.00	0.00				
15	TEMPORARY PIPE SLOPE DRAIN												
	40.0000	L.F.	33.0000	50.0000	51.52 %	45.0000	36.36 %	25.0000	-24.24 %				
			1,320.00	2,000.00	680.00	1,800.00	480.00	1,000.00	-320.00				
16	EROSION/WATER POLLUTION CONTROL												
		EST.			0.00 %		0.00 %		0.00 %				
			100,000.00	100,000.00		100,000.00		100,000.00					
17	DITCH PROTECTION												
	120.0000	L.F.	60.0000	230.0000	283.33 %	45.0000	-25.00 %	22.0000	-63.33 %				
			7,200.00	27,600.00	20,400.00	5,400.00	-1,800.00	2,640.00	-4,560.00				
18	SEEDING, FERTILIZING, AND MULCHING												
	1.0800	ACRE	2,100.0000	2,550.0000	21.43 %	2,500.0000	19.05 %	3,500.0000	66.67 %				
			2,268.00	2,754.00	486.00	2,700.00	432.00	3,780.00	1,512.00				
19	PSIPE DOUGLAS FIR, 18" HT., #2 CONT.												
	235.0000	EACH	16.0000	20.0000	25.00 %	60.0000	275.00 %	23.0000	43.75 %				
			3,760.00	4,700.00	940.00	14,100.00	10,340.00	5,405.00	1,645.00				
20	PSIPE RED SUNSET MAPLE, 36" HT., #3 CONT.												
	6.0000	EACH	90.0000	100.0000	11.11 %	60.0000	-33.33 %	105.0000	16.67 %				
			540.00	600.00	60.00	360.00	-180.00	630.00	90.00				

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
21	PSIPE PACIFIC DOGWOOD, 15" HT., #2 CONT. 9.0000	EACH	18.0000 162.00	100.0000 900.00	455.56 % 738.00	60.0000 540.00	233.33 % 378.00	105.0000 945.00	483.33 % 783.00				
22	PSIPE SHORE PINE, 18" HT., #2 CONT. 48.0000	EACH	17.0000 816.00	35.0000 1,680.00	105.88 % 864.00	60.0000 2,880.00	252.94 % 2,064.00	38.0000 1,824.00	123.53 % 1,008.00				
23	PSIPE DELAVAY OSMANTHUS, 6" HT., #1 CONT. 17.0000	EACH	15.0000 255.00	10.0000 170.00	-33.33 % -85.00	30.0000 510.00	100.00 % 255.00	12.0000 204.00	-20.00 % -51.00				
24	PSIPE SUNSET ROCKROSE, 6" HT., #1 CONT. 114.0000	EACH	13.0000 1,482.00	10.0000 1,140.00	-23.08 % -342.00	30.0000 3,420.00	130.77 % 1,938.00	12.0000 1,368.00	-7.69 % -114.00				
25	PSIPE VINE MAPLE, 12" HT., #1 CONT. 16.0000	EACH	13.0000 208.00	10.0000 160.00	-23.08 % -48.00	30.0000 480.00	130.77 % 272.00	12.0000 192.00	-7.69 % -16.00				
26	PSIPE BOSTON IVY, 10" RUNNERS, #1 CONT. 104.0000	EACH	12.0000 1,248.00	10.0000 1,040.00	-16.67 % -208.00	30.0000 3,120.00	150.00 % 1,872.00	12.0000 1,248.00	0.00 % 0.00				
27	PLANT ESTABLISHMENT - SECOND YEAR EST.				0.00 %		0.00 %		0.00 %				
			13,200.00	13,200.00		13,200.00		13,200.00					
28	PLANT ESTABLISHMENT - THIRD YEAR EST.				0.00 %		0.00 %		0.00 %				
			12,800.00	12,800.00		12,800.00		12,800.00					
29	FINE COMPOST 104.0000	C.Y.	40.0000 4,160.00	45.0000 4,680.00	12.50 % 520.00	60.0000 6,240.00	50.00 % 2,080.00	55.0000 5,720.00	37.50 % 1,560.00				
30	WEED CONTROL EST.				0.00 %		0.00 %		0.00 %				
			8,000.00	8,000.00		8,000.00		8,000.00					
31	SOIL AMENDMENT 284.0000	C.Y.	32.0000 9,088.00	45.0000 12,780.00	40.63 % 3,692.00	60.0000 17,040.00	87.50 % 7,952.00	55.0000 15,620.00	71.88 % 6,532.00				

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING													
32	BARK OR WOOD CHIP MULCH												
	53.0000	C.Y.	32.0000	45.0000	40.63 %	60.0000	87.50 %	55.0000	71.88 %				
			1,696.00	2,385.00	689.00	3,180.00	1,484.00	2,915.00	1,219.00				
33	HIGH VISIBILITY FENCE												
	3980.0000	L.F.	2.0000	6.0000	200.00 %	4.0000	100.00 %	2.5000	25.00 %				
			7,960.00	23,880.00	15,920.00	15,920.00	7,960.00	9,950.00	1,990.00				
TRAFFIC													
34	BEAM GUARDRAIL TYPE 31												
	10.0000	L.F.	70.0000	60.0000	-14.29 %	70.0000	0.00 %	60.0000	-14.29 %				
			700.00	600.00	-100.00	700.00	0.00	600.00	-100.00				
35	BEAM GUARDRAIL ANCHOR TYPE 1												
	1.0000	EACH	800.0000	785.0000	-1.88 %	1,000.0000	25.00 %	850.0000	6.25 %				
			800.00	785.00	-15.00	1,000.00	200.00	850.00	50.00				
36	BEAM GUARDRAIL TRANSITION SECTION TYPE 21- REDUCER TYPE C												
	1.0000	EACH	2,500.0000	835.0000	-66.60 %	1,000.0000	-60.00 %	900.0000	-64.00 %				
			2,500.00	835.00	-1,665.00	1,000.00	-1,500.00	900.00	-1,600.00				
37	REMOVING AND RESETTNG BEAM GUARDRAIL												
	264.0000	L.F.	25.0000	28.0000	12.00 %	34.0000	36.00 %	30.0000	20.00 %				
			6,600.00	7,392.00	792.00	8,976.00	2,376.00	7,920.00	1,320.00				
38	RAISING EXISTING BEAM GUARDRAIL												
	152.0000	L.F.	15.0000	22.0000	46.67 %	27.0000	80.00 %	25.0000	66.67 %				
			2,280.00	3,344.00	1,064.00	4,104.00	1,824.00	3,800.00	1,520.00				
39	TEMPORARY CONC. BARRIER												
	1262.0000	L.F.	15.0000	16.3000	8.67 %	20.0000	33.33 %	18.0000	20.00 %				
			18,930.00	20,570.60	1,640.60	25,240.00	6,310.00	22,716.00	3,786.00				
40	TEMPORARY IMPACT ATTENUATOR												
	3.0000	EACH	4,500.0000	4,830.0000	7.33 %	6,000.0000	33.33 %	5,200.0000	15.56 %				
			13,500.00	14,490.00	990.00	18,000.00	4,500.00	15,600.00	2,100.00				
41	TRUCK-MOUNTED IMPACT ATTENUATOR												
	2.0000	EACH	10,000.0000	11,495.0000	14.95 %	2,500.0000	-75.00 %	12,000.0000	20.00 %				
			20,000.00	22,990.00	2,990.00	5,000.00	-15,000.00	24,000.00	4,000.00				

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
42	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR												
	300.0000	HR	45.0000	4.0000	-91.11 %	75.0000	66.67 %	50.0000	11.11 %				
			13,500.00	1,200.00	-12,300.00	22,500.00	9,000.00	15,000.00	1,500.00				
43	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR												
	EST.				0.00 %		0.00 %		0.00 %				
			5,000.00	5,000.00		5,000.00		5,000.00					
44	PAINT LINE												
	200.0000	L.F.	5.0000	3.3000	-34.00 %	4.0000	-20.00 %	3.5000	-30.00 %				
			1,000.00	660.00	-340.00	800.00	-200.00	700.00	-300.00				
45	TEMPORARY PAVEMENT MARKING												
	240.0000	L.F.	1.0000	3.3000	230.00 %	4.0000	300.00 %	3.5000	250.00 %				
			240.00	792.00	552.00	960.00	720.00	840.00	600.00				
46	PERMANENT SIGNING												
		L.S.			215.26 %		845.78 %		215.26 %				
			3,172.00	10,000.00	6,828.00	30,000.00	26,828.00	10,000.00	6,828.00				
47	SEQUENTIAL ARROW SIGN												
	270.0000	HR	5.0000	2.0000	-60.00 %	6.0000	20.00 %	5.0000	0.00 %				
			1,350.00	540.00	-810.00	1,620.00	270.00	1,350.00	0.00				
48	PORTABLE CHANGEABLE MESSAGE SIGN												
	1.0000	EACH	5.0000	17,000.0000	339,900.00 %	2,200.0000	43,900.00 %	9,500.0000	189,900.00 %				
			5.00	17,000.00	16,995.00	2,200.00	2,195.00	9,500.00	9,495.00				
49	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN												
	200.0000	HR	4.5000	2.0000	-55.56 %	75.0000	1,566.67 %	6.0000	33.33 %				
			900.00	400.00	-500.00	15,000.00	14,100.00	1,200.00	300.00				
50	OTHER TEMPORARY TRAFFIC CONTROL												
		L.S.			-34.80 %		-34.80 %		-59.25 %				
			30,675.00	20,000.00	-10,675.00	20,000.00	-10,675.00	12,500.00	-18,175.00				
51	FLAGGERS AND SPOTTERS												
	3032.0000	HR	55.0000	56.0000	1.82 %	65.0000	18.18 %	41.0000	-25.45 %				
			166,760.00	169,792.00	3,032.00	197,080.00	30,320.00	124,312.00	-42,448.00				
52	OTHER TRAFFIC CONTROL LABOR												
	350.0000	HR	50.0000	56.0000	12.00 %	75.0000	50.00 %	46.0000	-8.00 %				
			17,500.00	19,600.00	2,100.00	26,250.00	8,750.00	16,100.00	-1,400.00				

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
53	TRAFFIC CONTROL SUPERVISOR	L.S.			421.74 %			117.39 %		291.30 %
			11,500.00	60,000.00	48,500.00	25,000.00	13,500.00	45,000.00	33,500.00	
54	CONSTRUCTION SIGNS CLASS A	S.F.			32.00 %			20.00 %		0.00 %
	311.0000		25.0000	33.0000	2,488.00	9,330.00	1,555.00	7,775.00	0.00	
OTHER ITEMS										
55	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00	
56	STRUCTURE SURVEYING	L.S.			166.67 %			122.22 %		77.78 %
			22,500.00	60,000.00	37,500.00	50,000.00	27,500.00	40,000.00	17,500.00	
57	CHAIN LINK FENCE TYPE 3	L.F.			11.11 %			11.11 %		38.89 %
	182.0000		18.0000	20.0000	3,276.00	3,640.00	364.00	4,550.00	1,274.00	
58	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE	EACH			-10.87 %			-47.83 %		-2.17 %
	16.0000		230.0000	205.0000	3,680.00	3,280.00	-400.00	1,920.00	-1,760.00	3,600.00
59	SINGLE 6 FT. CHAIN LINK GATE	EACH			1.00 %			140.00 %		0.00 %
	2.0000		500.0000	505.0000	1,000.00	1,010.00	10.00	2,400.00	1,400.00	1,000.00
60	FORCE ACCOUNT SHOULDER & DRIVEWAY REPAIR	EST.			0.00 %			0.00 %		0.00 %
			20,000.00	20,000.00		20,000.00		20,000.00		
61	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			10,000.00	10,000.00		10,000.00		10,000.00		
62	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
GRAHAM CONSTRUCTION & 331 N FANCHER RD 99211-0831 SPOKANE WA 992111954 CONTRACTOR NUMBER : 100205	C.A. CAREY CORP. 537 NW LOCUST ST 98027-2412 ISSAQUAH WA 980271006 CONTRACTOR NUMBER : 100134	MIDMOUNTAIN CONTRACTORS, INC. 825 5TH AVE 98033-6391 KIRKLAND WA 980832909 CONTRACTOR NUMBER : 100390

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
63	MINOR CHANGE									
		CALC		0.00 %		0.00 %		0.00 %		0.00 %
			-1.00		-1.00		-1.00		-1.00	
64	NOISE WALL DRAINAGE TRENCH									
	30.0000	EACH	265.0000	88.68 %	500.0000	32.08 %	350.0000	7,950.00	15,000.00	7,050.00
65	TEMPORARY CONSTRUCTION FENCE									
	3440.0000	L.F.	2.5000	2.00 %	2.5500	20.00 %	3.0000	8,600.00	8,772.00	5,160.00
66	SPCC PLAN									
		L.S.		-69.00 %		-80.00 %				
			5,000.00	-3,450.00	1,550.00	-4,000.00	1,000.00	2,500.00	-2,500.00	
67	ENCROACHMENT REMOVAL									
		EST.		0.00 %		0.00 %				
			2,500.00		2,500.00		2,500.00		2,500.00	
CONTRACT TOTAL			\$5,514,509.00	-23.77%	\$4,203,920.12	-22.94%	\$4,249,599.00	\$4,364,855.50	-20.85%	
BASE TOTAL			\$5,514,509.00	-23.77%	\$4,203,920.12	-22.94%	\$4,249,599.00	\$4,364,855.50	-20.85%	

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- 7TH BIDDER -----  
 HARBOR PACIFIC CONTRACTORS  
 19628 144TH AVE NE  
 WOODINVILLE WA 980724435  
 CONTRACTOR NUMBER : 100537

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	PRICE PER UNIT/	% DIFF./
			TOTAL AMOUNT	TOTAL AMOUNT	AMT.DIFF.	
PREPARATION						
1	MOBILIZATION					
		L.S.				-10.25 %
			501,399.00	450,000.00		-51,399.00
2	REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS					
		EST.				0.00 %
			5,000.00	5,000.00		
3	REMOVING PAINT LINE					
	200.0000	L.F.	2.0000	5.4000		170.00 %
			400.00	1,080.00		680.00
4	REMOVING CHAIN LINK FENCE					
	3750.0000	L.F.	5.0000	5.8000		16.00 %
			18,750.00	21,750.00		3,000.00
5	FORCE ACCOUNT SITE CLEAN UP FOR BIO. AND PHYSICAL HAZARDS					
		EST.				0.00 %
			30,000.00	30,000.00		
STRUCTURE						
6	NOISE BARRIER WALL TYPE 11 D					
	64846.0000	S.F.	65.0000	47.5000		-26.92 %
			4,214,990.00	3,080,185.00		1,134,805.00
7	NOISE BARRIER WALL ACCESS DOOR					
	5.0000	EACH	3,000.0000	5,200.0000		73.33 %
			15,000.00	26,000.00		11,000.00
EROSION CONTROL AND PLANTING						
8	ESC LEAD					
	230.0000	DAY	150.0000	10.8000		-92.80 %
			34,500.00	2,484.00		-32,016.00
9	PLASTIC COVERING					
	8090.0000	S.Y.	2.0000	1.4000		-30.00 %
			16,180.00	11,326.00		-4,854.00

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- 7TH BIDDER -----  
 HARBOR PACIFIC CONTRACTORS  
 19628 144TH AVE NE  
 WOODINVILLE WA 980724435  
 CONTRACTOR NUMBER : 100537

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	ENGR'S. EST.	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.
EROSION CONTROL AND PLANTING					
10	CHECK DAM				
	16.0000	L.F.	15.0000	72.0000	380.00 %
			240.00	1,152.00	912.00
11	STABILIZED CONSTRUCTION ENTRANCE				
	475.0000	S.Y.	12.0000	38.0000	216.67 %
			5,700.00	18,050.00	12,350.00
12	STREET CLEANING				
	480.0000	HR	100.0000	100.0000	0.00 %
			48,000.00	48,000.00	0.00
13	INLET PROTECTION				
	16.0000	EACH	90.0000	150.0000	66.67 %
			1,440.00	2,400.00	960.00
14	SILT FENCE				
	5510.0000	L.F.	5.0000	6.0000	20.00 %
			27,550.00	33,060.00	5,510.00
15	TEMPORARY PIPE SLOPE DRAIN				
	40.0000	L.F.	33.0000	65.0000	96.97 %
			1,320.00	2,600.00	1,280.00
16	EROSION/WATER POLLUTION CONTROL				
		EST.			0.00 %
			100,000.00	100,000.00	
17	DITCH PROTECTION				
	120.0000	L.F.	60.0000	210.0000	250.00 %
			7,200.00	25,200.00	18,000.00
18	SEEDING, FERTILIZING, AND MULCHING				
	1.0800	ACRE	2,100.0000	1,700.0000	-19.05 %
			2,268.00	1,836.00	-432.00
19	PSIPE DOUGLAS FIR, 18" HT., #2 CONT.				
	235.0000	EACH	16.0000	10.0000	-37.50 %
			3,760.00	2,350.00	-1,410.00
20	PSIPE RED SUNSET MAPLE, 36" HT., #3 CONT.				
	6.0000	EACH	90.0000	50.0000	-44.44 %
			540.00	300.00	-240.00



PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- 7TH BIDDER -----  
 HARBOR PACIFIC CONTRACTORS  
 19628 144TH AVE NE  
 WOODINVILLE WA 980724435  
 CONTRACTOR NUMBER : 100537

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
21	PSIPE PACIFIC DOGWOOD, 15" HT., #2 CONT. 9.0000	EACH	18.0000 162.00	10.0000 90.00	-44.44 % -72.00
22	PSIPE SHORE PINE, 18" HT., #2 CONT. 48.0000	EACH	17.0000 816.00	16.0000 768.00	-5.88 % -48.00
23	PSIPE DELAVAY OSMANTHUS, 6" HT., #1 CONT. 17.0000	EACH	15.0000 255.00	8.0000 136.00	-46.67 % -119.00
24	PSIPE SUNSET ROCKROSE, 6" HT., #1 CONT. 114.0000	EACH	13.0000 1,482.00	8.0000 912.00	-38.46 % -570.00
25	PSIPE VINE MAPLE, 12" HT., #1 CONT. 16.0000	EACH	13.0000 208.00	8.0000 128.00	-38.46 % -80.00
26	PSIPE BOSTON IVY, 10" RUNNERS, #1 CONT. 104.0000	EACH	12.0000 1,248.00	8.0000 832.00	-33.33 % -416.00
27	PLANT ESTABLISHMENT - SECOND YEAR EST.		13,200.00	13,200.00	0.00 %
28	PLANT ESTABLISHMENT - THIRD YEAR EST.		12,800.00	12,800.00	0.00 %
29	FINE COMPOST 104.0000	C.Y.	40.0000 4,160.00	46.5000 4,836.00	16.25 % 676.00
30	WEED CONTROL EST.		8,000.00	8,000.00	0.00 %
31	SOIL AMENDMENT 284.0000	C.Y.	32.0000 9,088.00	40.0000 11,360.00	25.00 % 2,272.00

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- 7TH BIDDER -----  
 HARBOR PACIFIC CONTRACTORS  
 19628 144TH AVE NE  
 WOODINVILLE WA 980724435  
 CONTRACTOR NUMBER : 100537

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING					
32	BARK OR WOOD CHIP MULCH 53.0000	C.Y.	32.0000 1,696.00	51.0000 2,703.00	59.38 % 1,007.00
33	HIGH VISIBILITY FENCE 3980.0000	L.F.	2.0000 7,960.00	5.0000 19,900.00	150.00 % 11,940.00
TRAFFIC					
34	BEAM GUARDRAIL TYPE 31 10.0000	L.F.	70.0000 700.00	59.0000 590.00	-15.71 % -110.00
35	BEAM GUARDRAIL ANCHOR TYPE 1 1.0000	EACH	800.0000 800.00	810.0000 810.00	1.25 % 10.00
36	BEAM GUARDRAIL TRANSITION SECTION TYPE 21- REDUCER TYPE C 1.0000	EACH	2,500.0000 2,500.00	850.0000 850.00	-66.00 % -1,650.00
37	REMOVING AND RESETTING BEAM GUARDRAIL 264.0000	L.F.	25.0000 6,600.00	28.0000 7,392.00	12.00 % 792.00
38	RAISING EXISTING BEAM GUARDRAIL 152.0000	L.F.	15.0000 2,280.00	22.5000 3,420.00	50.00 % 1,140.00
39	TEMPORARY CONC. BARRIER 1262.0000	L.F.	15.0000 18,930.00	17.5000 22,085.00	16.67 % 3,155.00
40	TEMPORARY IMPACT ATTENUATOR 3.0000	EACH	4,500.0000 13,500.00	4,900.0000 14,700.00	8.89 % 1,200.00
41	TRUCK-MOUNTED IMPACT ATTENUATOR 2.0000	EACH	10,000.0000 20,000.00	15,000.0000 30,000.00	50.00 % 10,000.00

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- 7TH BIDDER -----  
 HARBOR PACIFIC CONTRACTORS  
 19628 144TH AVE NE  
 WOODINVILLE WA 980724435  
 CONTRACTOR NUMBER : 100537

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
42	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR				
	300.0000	HR	45.0000	44.0000	-2.22 %
			13,500.00	13,200.00	-300.00
43	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR				
	EST.				0.00 %
			5,000.00	5,000.00	
44	PAINT LINE				
	200.0000	L.F.	5.0000	5.0000	0.00 %
			1,000.00	1,000.00	0.00
45	TEMPORARY PAVEMENT MARKING				
	240.0000	L.F.	1.0000	6.0000	500.00 %
			240.00	1,440.00	1,200.00
46	PERMANENT SIGNING				
		L.S.			183.73 %
			3,172.00	9,000.00	5,828.00
47	SEQUENTIAL ARROW SIGN				
	270.0000	HR	5.0000	15.0000	200.00 %
			1,350.00	4,050.00	2,700.00
48	PORTABLE CHANGEABLE MESSAGE SIGN				
	1.0000	EACH	5.0000	10,000.0000	199,900.00 %
			5.00	10,000.00	9,995.00
49	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN				
	200.0000	HR	4.5000	43.6000	868.89 %
			900.00	8,720.00	7,820.00
50	OTHER TEMPORARY TRAFFIC CONTROL				
		L.S.			199.92 %
			30,675.00	92,000.00	61,325.00
51	FLAGGERS AND SPOTTERS				
	3032.0000	HR	55.0000	44.0000	-20.00 %
			166,760.00	133,408.00	-33,352.00
52	OTHER TRAFFIC CONTROL LABOR				
	350.0000	HR	50.0000	43.6000	-12.80 %
			17,500.00	15,260.00	-2,240.00

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- 7TH BIDDER -----  
 HARBOR PACIFIC CONTRACTORS  
 19628 144TH AVE NE  
 WOODINVILLE WA 980724435  
 CONTRACTOR NUMBER : 100537

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC					
53	TRAFFIC CONTROL SUPERVISOR	L.S.			334.78 %
			11,500.00	50,000.00	38,500.00
54	CONSTRUCTION SIGNS CLASS A	S.F.			0.00 %
	311.0000		25.0000	25.0000	0.00 %
			7,775.00	7,775.00	0.00
OTHER ITEMS					
55	TYPE B PROGRESS SCHEDULE	L.S.			0.00 %
			10,000.00	10,000.00	0.00
56	STRUCTURE SURVEYING	L.S.			108.89 %
			22,500.00	47,000.00	24,500.00
57	CHAIN LINK FENCE TYPE 3	L.F.			11.11 %
	182.0000		18.0000	20.0000	11.11 %
			3,276.00	3,640.00	364.00
58	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE	EACH			-13.04 %
	16.0000		230.0000	200.0000	-13.04 %
			3,680.00	3,200.00	-480.00
59	SINGLE 6 FT. CHAIN LINK GATE	EACH			0.00 %
	2.0000		500.0000	500.0000	0.00 %
			1,000.00	1,000.00	0.00
60	FORCE ACCOUNT SHOULDER & DRIVEWAY REPAIR	EST.			0.00 %
			20,000.00	20,000.00	
61	ROADSIDE CLEANUP	EST.			0.00 %
			10,000.00	10,000.00	
62	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %
			5.00	5.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/05/2008

\* \* \* BID CHECK REPORT \* \* \*

TIME: 06:46

PS&E JOB NO : 07A810 REVISION NO :  
 CONTRACT NO : 007495 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL2827  
 HWY : SR 005  
 TITLE : I-5  
 5TH AVE NE TO NE 92ND ST  
 NOISE WALL  
 07A810  
 PROJECT :  
 COUNTY(S) : KING

BIDS OPENED ON : Mar 19 2008  
 AWARDED ON : Mar 24 2008

----- 7TH BIDDER -----

HARBOR PACIFIC CONTRACTORS  
 19628 144TH AVE NE

WOODINVILLE WA 980724435  
 CONTRACTOR NUMBER : 100537

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS					
63	MINOR CHANGE				
		CALC			0.00 %
			-1.00	-1.00	
64	NOISE WALL DRAINAGE TRENCH				
	30.0000	EACH	265.0000	900.0000	239.62 %
			7,950.00	27,000.00	19,050.00
65	TEMPORARY CONSTRUCTION FENCE				
	3440.0000	L.F.	2.5000	2.5000	0.00 %
			8,600.00	8,600.00	0.00
66	SPCC PLAN				
		L.S.			-50.00 %
			5,000.00	2,500.00	-2,500.00
67	ENCROACHMENT REMOVAL				
		EST.			0.00 %
			2,500.00	2,500.00	
CONTRACT TOTAL			<u>\$5,514,509.00</u>	<u>\$4,504,582.00</u>	<u>-18.31%</u>
BASE TOTAL			<u>\$5,514,509.00</u>	<u>\$4,504,582.00</u>	<u>-18.31%</u>