
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS., INC. ROGNLIN'S, INC.
350 - 106TH AVE NE 8404 S 196TH ST 321 W STATE ST
98004-5732 KENT WA  98031-1145 98520-6143

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981680697 ABERDEEN   WA  985200078

COUNTY(S) :MASON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 14.50 % 30.12 % 30.12 %

220,000.00 27,864.00 250,000.00 57,864.00 250,000.00 57,864.00192,136.00

7,000.0000
2 CLEARING AND GRUBBING

3.7800 ACRE -53.33 % 7,500.0000 -50.00 % 15,000.0000 0.00 %

26,460.00 -30,240.00 28,350.00 -28,350.00 56,700.00 0.00
15,000.0000
56,700.00

3 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 114.29 % 96.43 % 114.29 %

3,000.00 1,600.00 2,750.00 1,350.00 3,000.00 1,600.001,400.00

GRADING

10.0000
5 ROADWAY EXCAVATION INCL. HAUL

10470.0000 C.Y. -60.00 % 13.0000 -48.00 % 12.0000 -52.00 %

104,700.00 -157,050.00 136,110.00 -125,640.00 125,640.00 -136,110.00
25.0000

261,750.00

4.0000
6  COMMON BORROW INCL. HAUL

25355.0000 TON -35.17 % 9.5000 53.97 % 10.0000 62.07 %

101,420.00 -55,020.35 240,872.50 84,432.15 253,550.00 97,109.65
6.1700

156,440.35

30.0000
7 GRAVEL BORROW INCL. HAUL

323.0000 TON 50.00 % 20.0000 0.00 % 25.0000 25.00 %

9,690.00 3,230.00 6,460.00 0.00 8,075.00 1,615.00
20.0000
6,460.00

3.0000
8 EMBANKMENT COMPACTION

12167.0000 C.Y. -14.29 % 3.1000 -11.43 % 3.0000 -14.29 %

36,501.00 -6,083.50 37,717.70 -4,866.80 36,501.00 -6,083.50
3.5000

42,584.50

DRAINAGE

50.0000
9 QUARRY SPALLS

14.0000 TON -37.50 % 9.5000 -88.13 % 100.0000 25.00 %

700.00 -420.00 133.00 -987.00 1,400.00 280.00
80.0000
1,120.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

43.0000
10 SCHEDULE A CULV. PIPE 12 IN. DIAM.

72.0000 L.F. 79.17 % 40.0000 66.67 % 50.0000 108.33 %

3,096.00 1,368.00 2,880.00 1,152.00 3,600.00 1,872.00
24.0000
1,728.00

45.0000
11 CL. III REINF. CONC. CULV. PIPE 12 IN. DIAM.

116.0000 L.F. -13.46 % 60.0000 15.38 % 50.0000 -3.85 %

5,220.00 -812.00 6,960.00 928.00 5,800.00 -232.00
52.0000
6,032.00

45.0000
12 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

39.0000 L.F. -10.00 % 60.0000 20.00 % 60.0000 20.00 %

1,755.00 -195.00 2,340.00 390.00 2,340.00 390.00
50.0000
1,950.00

60.0000
13 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

67.0000 L.F. -14.29 % 65.0000 -7.14 % 80.0000 14.29 %

4,020.00 -670.00 4,355.00 -335.00 5,360.00 670.00
70.0000
4,690.00

28.0000
14  INFILTRATION TRENCH

300.0000 L.F. -33.33 % 40.0000 -4.76 % 50.0000 19.05 %

8,400.00 -4,200.00 12,000.00 -600.00 15,000.00 2,400.00
42.0000

12,600.00

300.0000
15  POND MARKER

1.0000 EACH 30.43 % 200.0000 -13.04 % 1,000.0000 334.78 %

300.00 70.00 200.00 -30.00 1,000.00 770.00
230.0000
230.00

STORM SEWER

5,000.0000
16 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 117.39 % 2,750.0000 19.57 % 2,500.0000 8.70 %

5,000.00 2,700.00 2,750.00 450.00 2,500.00 200.00
2,300.0000
2,300.00

6,000.0000
17  CATCH BASIN TYPE 2 54 IN DIAM W/ FLOW RESTRICTOR

1.0000 EACH 87.50 % 4,000.0000 25.00 % 4,000.0000 25.00 %

6,000.00 2,800.00 4,000.00 800.00 4,000.00 800.00
3,200.0000
3,200.00

STRUCTURE

40.0000
18 STRUCTURE EXCAVATION CLASS A INCL. HAUL

137.0000 C.Y. 0.00 % 35.0000 -12.50 % 50.0000 25.00 %

5,480.00 0.00 4,795.00 -685.00 6,850.00 1,370.00
40.0000
5,480.00
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STRUCTURE

500.0000
19 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

152.0000 C.Y. -28.57 % 855.0000 22.14 % 500.0000 -28.57 %

76,000.00 -30,400.00 129,960.00 23,560.00 76,000.00 -30,400.00
700.0000

106,400.00
20 SHORING OR EXTRA EXCAVATION CL. A EW-N RAMP BRIDGE

L.S. -83.33 % -91.67 % -16.67 %

2,000.00 -10,000.00 1,000.00 -11,000.00 10,000.00 -2,000.0012,000.00

300.0000
21 CASING SHORING

28.0000 L.F. -60.00 % 1.0000 -99.87 % 250.0000 -66.67 %

8,400.00 -12,600.00 28.00 -20,972.00 7,000.00 -14,000.00
750.0000
21,000.00

1.5000
22 ST. REINF. BAR FOR BRIDGE

13300.0000 LB. 20.00 % 1.2000 -4.00 % 1.6000 28.00 %

19,950.00 3,325.00 15,960.00 -665.00 21,280.00 4,655.00
1.2500

16,625.00

1.5000
23 ST. REINF. BAR FOR SHAFT

44900.0000 LB. 20.00 % 1.1500 -8.00 % 1.5000 20.00 %

67,350.00 11,225.00 51,635.00 -4,490.00 67,350.00 11,225.00
1.2500

56,125.00

3.0000
24 CSL ACCESS TUBE

1250.0000 L.F. -75.00 % 11.0000 -8.33 % 5.0000 -58.33 %

3,750.00 -11,250.00 13,750.00 -1,250.00 6,250.00 -8,750.00
12.0000

15,000.00

1,000.0000
25 CONC. CLASS 4000 FOR BRIDGE

112.0000 C.Y. 53.85 % 660.0000 1.54 % 800.0000 23.08 %

112,000.00 39,200.00 73,920.00 1,120.00 89,600.00 16,800.00
650.0000
72,800.00

425.0000
26 CONC. CLASS 4000P FOR SHAFT

152.0000 C.Y. 70.00 % 140.0000 -44.00 % 450.0000 80.00 %

64,600.00 26,600.00 21,280.00 -16,720.00 68,400.00 30,400.00
250.0000
38,000.00

430.0000
27 PRESTRESSED CONC. GIRDER WF42G

466.0000 L.F. 43.33 % 275.0000 -8.33 % 400.0000 33.33 %

200,380.00 60,580.00 128,150.00 -11,650.00 186,400.00 46,600.00
300.0000

139,800.00
28 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
29 SUPERSTRUCTURE EW-N RAMP BRIDGE

L.S. 14.72 % -2.60 % 1.73 %

265,000.00 34,000.00 225,000.00 -6,000.00 235,000.00 4,000.00231,000.00
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STRUCTURE

95.0000
30 TRAFFIC BARRIER

420.0000 L.F. -20.83 % 115.0000 -4.17 % 200.0000 66.67 %

39,900.00 -10,500.00 48,300.00 -2,100.00 84,000.00 33,600.00
120.0000
50,400.00

35.0000
31 STRUCTURAL EARTH WALL

595.0000 S.F. 16.67 % 40.0000 33.33 % 60.0000 100.00 %

20,825.00 2,975.00 23,800.00 5,950.00 35,700.00 17,850.00
30.0000

17,850.00

400.0000
32 BRIDGE APPROACH SLAB

160.0000 S.Y. 60.00 % 270.0000 8.00 % 300.0000 20.00 %

64,000.00 24,000.00 43,200.00 3,200.00 48,000.00 8,000.00
250.0000
40,000.00

8.0000
33  GEOSYNTHETIC REINFORCED SLOPE

5859.0000 S.F. 60.00 % 2.0000 -60.00 % 4.0000 -20.00 %

46,872.00 17,577.00 11,718.00 -17,577.00 23,436.00 -5,859.00
5.0000

29,295.00

SURFACING

16.0000
34 CRUSHED SURFACING BASE COURSE

2227.0000 TON -20.00 % 16.5000 -17.50 % 25.0000 25.00 %

35,632.00 -8,908.00 36,745.50 -7,794.50 55,675.00 11,135.00
20.0000

44,540.00

HOT MIX ASPHALT

85.0000
35 HMA CL. 1/2 IN. PG PG 58-22

1764.0000 TON 13.33 % 90.0000 20.00 % 90.0000 20.00 %

149,940.00 17,640.00 158,760.00 26,460.00 158,760.00 26,460.00
75.0000

132,300.00

0.0000
36 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

37 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

150.0000
38 HMA FOR APPROACH CL. 1/2 IN. PG PG 58-22

40.0000 TON 0.00 % 180.0000 20.00 % 150.0000 0.00 %

6,000.00 0.00 7,200.00 1,200.00 6,000.00 0.00
150.0000
6,000.00
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HOT MIX ASPHALT
39 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

100.0000
40 ESC LEAD

30.0000 DAY -66.67 % 500.0000 66.67 % 200.0000 -33.33 %

3,000.00 -6,000.00 15,000.00 6,000.00 6,000.00 -3,000.00
300.0000
9,000.00

15.0000
41 CHECK DAM

220.0000 L.F. 114.29 % 15.0000 114.29 % 15.0000 114.29 %

3,300.00 1,760.00 3,300.00 1,760.00 3,300.00 1,760.00
7.0000

1,540.00

10.0000
42 STABILIZED CONSTRUCTION ENTRANCE

2465.0000 S.Y. -50.00 % 20.0000 0.00 % 30.0000 50.00 %

24,650.00 -24,650.00 49,300.00 0.00 73,950.00 24,650.00
20.0000

49,300.00

1,000.0000
43 TIRE WASH

1.0000 EACH -71.43 % 10,000.0000 185.71 % 4,000.0000 14.29 %

1,000.00 -2,500.00 10,000.00 6,500.00 4,000.00 500.00
3,500.0000
3,500.00

100.0000
44 STREET CLEANING

60.0000 HR 5.26 % 150.0000 57.89 % 60.0000 -36.84 %

6,000.00 300.00 9,000.00 3,300.00 3,600.00 -2,100.00
95.0000
5,700.00

4.0000
45 SILT FENCE

3760.0000 L.F. 0.00 % 5.0000 25.00 % 4.0000 0.00 %

15,040.00 0.00 18,800.00 3,760.00 15,040.00 0.00
4.0000

15,040.00
46 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

4,000.0000
47 MULCHING WITH PAM

0.2000 ACRE 207.69 % 3,500.0000 169.23 % 4,000.0000 207.69 %

800.00 540.00 700.00 440.00 800.00 540.00
1,300.0000

260.00

2,000.0000
48 SEEDING, FERTILIZING, AND MULCHING

2.3000 ACRE -16.67 % 2,000.0000 -16.67 % 2,000.0000 -16.67 %

4,600.00 -920.00 4,600.00 -920.00 4,600.00 -920.00
2,400.0000
5,520.00
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EROSION CONTROL AND PLANTING

8.0000
49 PSIPE DOUGLAS FIR 2-3' #1-2 CONT.

10.0000 EACH -73.33 % 12.0000 -60.00 % 15.0000 -50.00 %

80.00 -220.00 120.00 -180.00 150.00 -150.00
30.0000
300.00

16.0000
50 PSIPE VINE MAPLE 2-3' HT. #2 CONT.

16.0000 EACH -46.67 % 12.0000 -60.00 % 20.0000 -33.33 %

256.00 -224.00 192.00 -288.00 320.00 -160.00
30.0000
480.00

5.0000
51 PSIPE BEAKED HAZELNUT 18-24" HT. B.R.

60.0000 EACH -66.67 % 12.0000 -20.00 % 8.0000 -46.67 %

300.00 -600.00 720.00 -180.00 480.00 -420.00
15.0000
900.00

16.0000
52 PSIPE OREGON ASH 2-3' HT. #2 CONT.

8.0000 EACH -46.67 % 12.0000 -60.00 % 15.0000 -50.00 %

128.00 -112.00 96.00 -144.00 120.00 -120.00
30.0000
240.00

7.0000
53 PSIPE TALL OREGON GRAPE 12-18" HT. #1 CONT.

50.0000 EACH -41.67 % 12.0000 0.00 % 10.0000 -16.67 %

350.00 -250.00 600.00 0.00 500.00 -100.00
12.0000
600.00

4.0000
54 PSIPE BALDHIP ROSE 12-18" HT. B.R.

50.0000 EACH -66.67 % 12.0000 0.00 % 5.0000 -58.33 %

200.00 -400.00 600.00 0.00 250.00 -350.00
12.0000
600.00

5.0000
55 PSIPE WESTERN CRABAPPLE 2-3' HT. B.R.

5.0000 EACH -83.33 % 12.0000 -60.00 % 20.0000 -33.33 %

25.00 -125.00 60.00 -90.00 100.00 -50.00
30.0000
150.00

16.0000
56 PSIPE SITKA SPRUCE 2-3' HT. #1-2 CONT.

7.0000 EACH -46.67 % 12.0000 -60.00 % 20.0000 -33.33 %

112.00 -98.00 84.00 -126.00 140.00 -70.00
30.0000
210.00

11.0000
57 PSIPE BITTER CHERRY 2-3' HT. #1-2 CONT.

10.0000 EACH -63.33 % 12.0000 -60.00 % 15.0000 -50.00 %

110.00 -190.00 120.00 -180.00 150.00 -150.00
30.0000
300.00

16.0000
58 PSIPE WESTERN RED CEDAR 2-3' HT. #1-2 CONT.

7.0000 EACH -46.67 % 12.0000 -60.00 % 20.0000 -33.33 %

112.00 -98.00 84.00 -126.00 140.00 -70.00
30.0000
210.00

16.0000
59 PSIPE WESTERN HEMLOCK 2-3' HT. #2 CONT.

9.0000 EACH -46.67 % 12.0000 -60.00 % 20.0000 -33.33 %

144.00 -126.00 108.00 -162.00 180.00 -90.00
30.0000
270.00
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EROSION CONTROL AND PLANTING

4.0000
60 PSIPE OCEANSPRAY 12-18" HT. B.R.

30.0000 EACH -66.67 % 12.0000 0.00 % 6.0000 -50.00 %

120.00 -240.00 360.00 0.00 180.00 -180.00
12.0000
360.00

4.0000
61 PSIPE SERVICEBERRY 18-24" HT. B.R.

41.0000 EACH -66.67 % 12.0000 0.00 % 6.0000 -50.00 %

164.00 -328.00 492.00 0.00 246.00 -246.00
12.0000
492.00

5.0000
62 PSIPE INDIAN PLUM 12-18" HT. B.R.

40.0000 EACH -58.33 % 12.0000 0.00 % 5.0000 -58.33 %

200.00 -280.00 480.00 0.00 200.00 -280.00
12.0000
480.00

14.0000
63 PSIPE NOOTKA ROSE 12-18" HT. #2 CONT.

126.0000 EACH 16.67 % 12.0000 0.00 % 15.0000 25.00 %

1,764.00 252.00 1,512.00 0.00 1,890.00 378.00
12.0000
1,512.00

5.0000
64 PSIPE SALMONBERRY 12-18" HT. B.R.

147.0000 EACH -58.33 % 12.0000 0.00 % 6.0000 -50.00 %

735.00 -1,029.00 1,764.00 0.00 882.00 -882.00
12.0000
1,764.00

5.0000
65 PSIPE RED-OSIER DOGWOOD 12-18" HT. B.R.

42.0000 EACH -58.33 % 12.0000 0.00 % 6.0000 -50.00 %

210.00 -294.00 504.00 0.00 252.00 -252.00
12.0000
504.00

5.0000
66 PSIPE NINEBARK 12-18" HT. B.R.

21.0000 EACH -58.33 % 12.0000 0.00 % 8.0000 -33.33 %

105.00 -147.00 252.00 0.00 168.00 -84.00
12.0000
252.00

5.0000
67 PSIPE PEAFRUIT ROSE 12-18" HT. B.R.

21.0000 EACH -58.33 % 12.0000 0.00 % 6.0000 -50.00 %

105.00 -147.00 252.00 0.00 126.00 -126.00
12.0000
252.00

4.0000
68 PSIPE THIMBLEBERRY 12-18" HT. B.R.

21.0000 EACH -66.67 % 12.0000 0.00 % 8.0000 -33.33 %

84.00 -168.00 252.00 0.00 168.00 -84.00
12.0000
252.00

0.0000
69 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

5.0000
70 PSIPE SNOWBERRY 12-18" HT. B.R.

155.0000 EACH -58.33 % 12.0000 0.00 % 6.0000 -50.00 %

775.00 -1,085.00 1,860.00 0.00 930.00 -930.00
12.0000
1,860.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS., INC. ROGNLIN'S, INC.
350 - 106TH AVE NE 8404 S 196TH ST 321 W STATE ST
98004-5732 KENT WA  98031-1145 98520-6143

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981680697 ABERDEEN   WA  985200078

COUNTY(S) :MASON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

4.0000
71 PSIPE RED ELDERBERRY 12-18" HT. B.R.

21.0000 EACH -66.67 % 12.0000 0.00 % 8.0000 -33.33 %

84.00 -168.00 252.00 0.00 168.00 -84.00
12.0000
252.00

3.0000
72 PSIPE SLOUGH SEDGE 4-6" HT. B.R.

215.0000 EACH -40.00 % 5.0000 0.00 % 4.0000 -20.00 %

645.00 -430.00 1,075.00 0.00 860.00 -215.00
5.0000

1,075.00

3.0000
73 PSIPE HARD-STEMMED BULRUSH 4-6" HT. B.R.

215.0000 EACH -40.00 % 5.0000 0.00 % 4.0000 -20.00 %

645.00 -430.00 1,075.00 0.00 860.00 -215.00
5.0000

1,075.00

3.0000
74 PSIPE SMALL-FLOWERED BULRUSH 4-6" HT. B.R.

215.0000 EACH -40.00 % 5.0000 0.00 % 4.0000 -20.00 %

645.00 -430.00 1,075.00 0.00 860.00 -215.00
5.0000

1,075.00
75 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
76 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

40.0000
77 FINE COMPOST

754.0000 C.Y. -23.08 % 42.5000 -18.27 % 45.0000 -13.46 %

30,160.00 -9,048.00 32,045.00 -7,163.00 33,930.00 -5,278.00
52.0000

39,208.00

45.0000
78 BARK OR WOOD CHIP MULCH

92.0000 C.Y. -10.00 % 38.5000 -23.00 % 50.0000 0.00 %

4,140.00 -460.00 3,542.00 -1,058.00 4,600.00 0.00
50.0000
4,600.00

5.0000
79 HIGH VISIBILITY FENCE

1260.0000 L.F. 60.26 % 3.2500 4.17 % 4.0000 28.21 %

6,300.00 2,368.80 4,095.00 163.80 5,040.00 1,108.80
3.1200

3,931.20

25.0000
80  COMPOST AMENDED VEGETATED FILTER STRIPS

1005.0000 S.Y. 150.00 % 32.0000 220.00 % 14.0000 40.00 %

25,125.00 15,075.00 32,160.00 22,110.00 14,070.00 4,020.00
10.0000

10,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS., INC. ROGNLIN'S, INC.
350 - 106TH AVE NE 8404 S 196TH ST 321 W STATE ST
98004-5732 KENT WA  98031-1145 98520-6143

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981680697 ABERDEEN   WA  985200078

COUNTY(S) :MASON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

50.0000
81 EXTRUDED CURB

40.0000 L.F. 233.33 % 30.0000 100.00 % 50.0000 233.33 %

2,000.00 1,400.00 1,200.00 600.00 2,000.00 1,400.00
15.0000
600.00

23.0000
82 BEAM GUARDRAIL TYPE 31

1366.0000 L.F. -8.00 % 22.5000 -10.00 % 22.0000 -12.00 %

31,418.00 -2,732.00 30,735.00 -3,415.00 30,052.00 -4,098.00
25.0000

34,150.00

3,000.0000
83 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 50.00 % 3,200.0000 60.00 % 3,000.0000 50.00 %

6,000.00 2,000.00 6,400.00 2,400.00 6,000.00 2,000.00
2,000.0000
4,000.00

2,500.0000
84 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH -7.41 % 2,650.0000 -1.85 % 3,000.0000 11.11 %

2,500.00 -200.00 2,650.00 -50.00 3,000.00 300.00
2,700.0000
2,700.00

750.0000
85 BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH 0.00 % 900.0000 20.00 % 750.0000 0.00 %

1,500.00 0.00 1,800.00 300.00 1,500.00 0.00
750.0000
1,500.00

30.0000
86 FLEXIBLE GUIDE POST

58.0000 EACH 7.14 % 40.0000 42.86 % 50.0000 78.57 %

1,740.00 116.00 2,320.00 696.00 2,900.00 1,276.00
28.0000
1,624.00

0.2500
87 PAINT LINE

6030.0000 L.F. -58.33 % 0.3500 -41.67 % 0.5000 -16.67 %

1,507.50 -2,110.50 2,110.50 -1,507.50 3,015.00 -603.00
0.6000

3,618.00

2.5000
88 PLASTIC WIDE LINE

850.0000 L.F. 0.00 % 2.5000 0.00 % 3.0000 20.00 %

2,125.00 0.00 2,125.00 0.00 2,550.00 425.00
2.5000

2,125.00

5.0000
89 PLASTIC STOP LINE

81.0000 L.F. -58.33 % 5.0000 -58.33 % 6.0000 -50.00 %

405.00 -567.00 405.00 -567.00 486.00 -486.00
12.0000
972.00

150.0000
90 PLASTIC TRAFFIC ARROW

1.0000 EACH 50.00 % 175.0000 75.00 % 200.0000 100.00 %

150.00 50.00 175.00 75.00 200.00 100.00
100.0000
100.00

50.0000
91 PLASTIC DRAINAGE MARKING

2.0000 EACH 0.00 % 25.0000 -50.00 % 50.0000 0.00 %

100.00 0.00 50.00 -50.00 100.00 0.00
50.0000
100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS., INC. ROGNLIN'S, INC.
350 - 106TH AVE NE 8404 S 196TH ST 321 W STATE ST
98004-5732 KENT WA  98031-1145 98520-6143

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981680697 ABERDEEN   WA  985200078

COUNTY(S) :MASON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,000.0000
92 RAISED PAVEMENT MARKER TYPE 2

0.3000 HUND 66.67 % 2,500.0000 316.67 % 1,000.0000 66.67 %

300.00 120.00 750.00 570.00 300.00 120.00
600.0000
180.00

93 PERMANENT SIGNING
L.S. -2.34 % 17.19 % 9.38 %

25,000.00 -600.00 30,000.00 4,400.00 28,000.00 2,400.0025,600.00
94 ILLUMINATION SYSTEM

L.S. 36.19 % 8.95 % 32.30 %

175,000.00 46,500.00 140,000.00 11,500.00 170,000.00 41,500.00128,500.00
95 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -63.79 % -23.97 % -89.14 %

100,000.00 -176,200.00 210,000.00 -66,200.00 30,000.00 -246,200.00276,200.00

30.0000
96  PLASTIC JUNCTION BOX MARKING

30.0000 EACH -40.00 % 20.0000 -60.00 % 50.0000 0.00 %

900.00 -600.00 600.00 -900.00 1,500.00 0.00
50.0000
1,500.00

OTHER ITEMS
97 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00
98 STRUCTURE SURVEYING

L.S. -60.00 % -30.00 % -88.00 %

20,000.00 -30,000.00 35,000.00 -15,000.00 6,000.00 -44,000.0050,000.00

8.0000
99 STRUCTURE EXCAVATION CLASS B INCL. HAUL

693.0000 C.Y. -72.41 % 12.0000 -58.62 % 20.0000 -31.03 %

5,544.00 -14,553.00 8,316.00 -11,781.00 13,860.00 -6,237.00
29.0000

20,097.00

1.0000
100 SHORING OR EXTRA EXCAVATION CLASS B

880.0000 S.F. -60.00 % 1.5000 -40.00 % 10.0000 300.00 %

880.00 -1,320.00 1,320.00 -880.00 8,800.00 6,600.00
2.5000

2,200.00

100.0000
101 GRAVEL BACKFILL FOR FOUNDATION CLASS B

4.0000 C.Y. 25.00 % 150.0000 87.50 % 100.0000 25.00 %

400.00 80.00 600.00 280.00 400.00 80.00
80.0000
320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS., INC. ROGNLIN'S, INC.
350 - 106TH AVE NE 8404 S 196TH ST 321 W STATE ST
98004-5732 KENT WA  98031-1145 98520-6143

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981680697 ABERDEEN   WA  985200078

COUNTY(S) :MASON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

16.0000
102 CHAIN LINK FENCE TYPE 3

460.0000 L.F. -20.00 % 17.0000 -15.00 % 20.0000 0.00 %

7,360.00 -1,840.00 7,820.00 -1,380.00 9,200.00 0.00
20.0000
9,200.00

100.0000
103 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

9.0000 EACH -50.00 % 90.0000 -55.00 % 100.0000 -50.00 %

900.00 -900.00 810.00 -990.00 900.00 -900.00
200.0000
1,800.00

900.0000
104 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH -55.00 % 1,000.0000 -50.00 % 1,000.0000 -50.00 %

900.00 -1,100.00 1,000.00 -1,000.00 1,000.00 -1,000.00
2,000.0000
2,000.00

10.0000
105 CONSTRUCTION GEOTEXTILE FOR SEPARATION

51.0000 S.Y. 0.00 % 10.0000 0.00 % 10.0000 0.00 %

510.00 0.00 510.00 0.00 510.00 0.00
10.0000
510.00

106 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

22,000.00 22,000.00 22,000.0022,000.00
107 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
108 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
109 SPCC PLAN

L.S. 300.00 % 100.00 % 20.00 %

10,000.00 7,500.00 5,000.00 2,500.00 3,000.00 500.002,500.00

60.0000
110 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

365.0000 C.Y. 100.00 % 30.0000 0.00 % 50.0000 66.67 %

21,900.00 10,950.00 10,950.00 0.00 18,250.00 7,300.00
30.0000

10,950.00

$2,372,593.50 -9.76% $2,529,257.20 -3.80% $2,579,940.00 -1.87%$2,629,096.05CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

TRI-STATE CONSTRUCTION, INC. SCARSELLA BROS., INC. ROGNLIN'S, INC.
350 - 106TH AVE NE 8404 S 196TH ST 321 W STATE ST
98004-5732 KENT WA  98031-1145 98520-6143

PROJECT : BELLEVUE   WA  980093686 SEATTLE   WA  981680697 ABERDEEN   WA  985200078

COUNTY(S) :MASON CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$2,579,940.00$2,372,593.50 $2,529,257.20BASE TOTAL -9.76% -3.80% -1.87%$2,629,096.05



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

WILDER CONSTRUCTION COMPANY QUIGG BROS., INC. STAN PALMER CONSTRUCTION, INC.
7717 NEW MARKET ST SW 819 W STATE ST 5107 STATE HIGHWAY 3 SW

98520-5934

PROJECT : TUMWATER   WA  985017228 ABERDEEN   WA  985200281 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 30.12 % 35.32 % 35.32 %

250,000.00 57,864.00 260,000.00 67,864.00 260,000.00 67,864.00192,136.00

16,000.0000
2 CLEARING AND GRUBBING

3.7800 ACRE 6.67 % 15,000.0000 0.00 % 8,500.0000 -43.33 %

60,480.00 3,780.00 56,700.00 0.00 32,130.00 -24,570.00
15,000.0000
56,700.00

3 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 257.14 % 257.14 % 328.57 %

5,000.00 3,600.00 5,000.00 3,600.00 6,000.00 4,600.001,400.00

GRADING

19.0000
5 ROADWAY EXCAVATION INCL. HAUL

10470.0000 C.Y. -24.00 % 12.0000 -52.00 % 16.0000 -36.00 %

198,930.00 -62,820.00 125,640.00 -136,110.00 167,520.00 -94,230.00
25.0000

261,750.00

7.5000
6  COMMON BORROW INCL. HAUL

25355.0000 TON 21.56 % 8.0000 29.66 % 12.0000 94.49 %

190,162.50 33,722.15 202,840.00 46,399.65 304,260.00 147,819.65
6.1700

156,440.35

11.0000
7 GRAVEL BORROW INCL. HAUL

323.0000 TON -45.00 % 12.0000 -40.00 % 14.0000 -30.00 %

3,553.00 -2,907.00 3,876.00 -2,584.00 4,522.00 -1,938.00
20.0000
6,460.00

2.0000
8 EMBANKMENT COMPACTION

12167.0000 C.Y. -42.86 % 1.0000 -71.43 % 4.0000 14.29 %

24,334.00 -18,250.50 12,167.00 -30,417.50 48,668.00 6,083.50
3.5000

42,584.50

DRAINAGE

200.0000
9 QUARRY SPALLS

14.0000 TON 150.00 % 50.0000 -37.50 % 50.0000 -37.50 %

2,800.00 1,680.00 700.00 -420.00 700.00 -420.00
80.0000
1,120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

WILDER CONSTRUCTION COMPANY QUIGG BROS., INC. STAN PALMER CONSTRUCTION, INC.
7717 NEW MARKET ST SW 819 W STATE ST 5107 STATE HIGHWAY 3 SW

98520-5934

PROJECT : TUMWATER   WA  985017228 ABERDEEN   WA  985200281 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

70.0000
10 SCHEDULE A CULV. PIPE 12 IN. DIAM.

72.0000 L.F. 191.67 % 55.0000 129.17 % 35.0000 45.83 %

5,040.00 3,312.00 3,960.00 2,232.00 2,520.00 792.00
24.0000
1,728.00

60.0000
11 CL. III REINF. CONC. CULV. PIPE 12 IN. DIAM.

116.0000 L.F. 15.38 % 60.0000 15.38 % 40.0000 -23.08 %

6,960.00 928.00 6,960.00 928.00 4,640.00 -1,392.00
52.0000
6,032.00

70.0000
12 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

39.0000 L.F. 40.00 % 65.0000 30.00 % 40.0000 -20.00 %

2,730.00 780.00 2,535.00 585.00 1,560.00 -390.00
50.0000
1,950.00

76.0000
13 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

67.0000 L.F. 8.57 % 75.0000 7.14 % 60.0000 -14.29 %

5,092.00 402.00 5,025.00 335.00 4,020.00 -670.00
70.0000
4,690.00

62.0000
14  INFILTRATION TRENCH

300.0000 L.F. 47.62 % 45.0000 7.14 % 50.0000 19.05 %

18,600.00 6,000.00 13,500.00 900.00 15,000.00 2,400.00
42.0000

12,600.00

2,000.0000
15  POND MARKER

1.0000 EACH 769.57 % 150.0000 -34.78 % 500.0000 117.39 %

2,000.00 1,770.00 150.00 -80.00 500.00 270.00
230.0000
230.00

STORM SEWER

5,000.0000
16 CATCH BASIN TYPE 2 48 IN. DIAM.

1.0000 EACH 117.39 % 2,500.0000 8.70 % 2,500.0000 8.70 %

5,000.00 2,700.00 2,500.00 200.00 2,500.00 200.00
2,300.0000
2,300.00

7,000.0000
17  CATCH BASIN TYPE 2 54 IN DIAM W/ FLOW RESTRICTOR

1.0000 EACH 118.75 % 3,000.0000 -6.25 % 5,000.0000 56.25 %

7,000.00 3,800.00 3,000.00 -200.00 5,000.00 1,800.00
3,200.0000
3,200.00

STRUCTURE

44.0000
18 STRUCTURE EXCAVATION CLASS A INCL. HAUL

137.0000 C.Y. 10.00 % 35.0000 -12.50 % 30.0000 -25.00 %

6,028.00 548.00 4,795.00 -685.00 4,110.00 -1,370.00
40.0000
5,480.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

WILDER CONSTRUCTION COMPANY QUIGG BROS., INC. STAN PALMER CONSTRUCTION, INC.
7717 NEW MARKET ST SW 819 W STATE ST 5107 STATE HIGHWAY 3 SW

98520-5934

PROJECT : TUMWATER   WA  985017228 ABERDEEN   WA  985200281 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

865.0000
19 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

152.0000 C.Y. 23.57 % 700.0000 0.00 % 900.0000 28.57 %

131,480.00 25,080.00 106,400.00 0.00 136,800.00 30,400.00
700.0000

106,400.00
20 SHORING OR EXTRA EXCAVATION CL. A EW-N RAMP BRIDGE

L.S. -55.83 % -58.33 % -58.33 %

5,300.00 -6,700.00 5,000.00 -7,000.00 5,000.00 -7,000.0012,000.00

1.0000
21 CASING SHORING

28.0000 L.F. -99.87 % 250.0000 -66.67 % 250.0000 -66.67 %

28.00 -20,972.00 7,000.00 -14,000.00 7,000.00 -14,000.00
750.0000
21,000.00

1.5000
22 ST. REINF. BAR FOR BRIDGE

13300.0000 LB. 20.00 % 1.2000 -4.00 % 1.2500 0.00 %

19,950.00 3,325.00 15,960.00 -665.00 16,625.00 0.00
1.2500

16,625.00

1.5000
23 ST. REINF. BAR FOR SHAFT

44900.0000 LB. 20.00 % 1.2000 -4.00 % 1.4000 12.00 %

67,350.00 11,225.00 53,880.00 -2,245.00 62,860.00 6,735.00
1.2500

56,125.00

6.0000
24 CSL ACCESS TUBE

1250.0000 L.F. -50.00 % 6.0000 -50.00 % 5.0000 -58.33 %

7,500.00 -7,500.00 7,500.00 -7,500.00 6,250.00 -8,750.00
12.0000

15,000.00

670.0000
25 CONC. CLASS 4000 FOR BRIDGE

112.0000 C.Y. 3.08 % 750.0000 15.38 % 750.0000 15.38 %

75,040.00 2,240.00 84,000.00 11,200.00 84,000.00 11,200.00
650.0000
72,800.00

180.0000
26 CONC. CLASS 4000P FOR SHAFT

152.0000 C.Y. -28.00 % 420.0000 68.00 % 500.0000 100.00 %

27,360.00 -10,640.00 63,840.00 25,840.00 76,000.00 38,000.00
250.0000
38,000.00

310.0000
27 PRESTRESSED CONC. GIRDER WF42G

466.0000 L.F. 3.33 % 350.0000 16.67 % 300.0000 0.00 %

144,460.00 4,660.00 163,100.00 23,300.00 139,800.00 0.00
300.0000

139,800.00
28 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
29 SUPERSTRUCTURE EW-N RAMP BRIDGE

L.S. -9.09 % 36.36 % 29.87 %

210,000.00 -21,000.00 315,000.00 84,000.00 300,000.00 69,000.00231,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

WILDER CONSTRUCTION COMPANY QUIGG BROS., INC. STAN PALMER CONSTRUCTION, INC.
7717 NEW MARKET ST SW 819 W STATE ST 5107 STATE HIGHWAY 3 SW

98520-5934

PROJECT : TUMWATER   WA  985017228 ABERDEEN   WA  985200281 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

170.0000
30 TRAFFIC BARRIER

420.0000 L.F. 41.67 % 150.0000 25.00 % 200.0000 66.67 %

71,400.00 21,000.00 63,000.00 12,600.00 84,000.00 33,600.00
120.0000
50,400.00

30.0000
31 STRUCTURAL EARTH WALL

595.0000 S.F. 0.00 % 35.0000 16.67 % 50.0000 66.67 %

17,850.00 0.00 20,825.00 2,975.00 29,750.00 11,900.00
30.0000

17,850.00

345.0000
32 BRIDGE APPROACH SLAB

160.0000 S.Y. 38.00 % 300.0000 20.00 % 300.0000 20.00 %

55,200.00 15,200.00 48,000.00 8,000.00 48,000.00 8,000.00
250.0000
40,000.00

3.0000
33  GEOSYNTHETIC REINFORCED SLOPE

5859.0000 S.F. -40.00 % 3.0000 -40.00 % 2.0000 -60.00 %

17,577.00 -11,718.00 17,577.00 -11,718.00 11,718.00 -17,577.00
5.0000

29,295.00

SURFACING

30.0000
34 CRUSHED SURFACING BASE COURSE

2227.0000 TON 50.00 % 18.0000 -10.00 % 22.0000 10.00 %

66,810.00 22,270.00 40,086.00 -4,454.00 48,994.00 4,454.00
20.0000

44,540.00

HOT MIX ASPHALT

95.0000
35 HMA CL. 1/2 IN. PG PG 58-22

1764.0000 TON 26.67 % 92.0000 22.67 % 87.0000 16.00 %

167,580.00 35,280.00 162,288.00 29,988.00 153,468.00 21,168.00
75.0000

132,300.00

0.0000
36 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

37 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

160.0000
38 HMA FOR APPROACH CL. 1/2 IN. PG PG 58-22

40.0000 TON 6.67 % 150.0000 0.00 % 160.0000 6.67 %

6,400.00 400.00 6,000.00 0.00 6,400.00 400.00
150.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

WILDER CONSTRUCTION COMPANY QUIGG BROS., INC. STAN PALMER CONSTRUCTION, INC.
7717 NEW MARKET ST SW 819 W STATE ST 5107 STATE HIGHWAY 3 SW

98520-5934

PROJECT : TUMWATER   WA  985017228 ABERDEEN   WA  985200281 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
39 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

EROSION CONTROL AND PLANTING

200.0000
40 ESC LEAD

30.0000 DAY -33.33 % 200.0000 -33.33 % 350.0000 16.67 %

6,000.00 -3,000.00 6,000.00 -3,000.00 10,500.00 1,500.00
300.0000
9,000.00

35.0000
41 CHECK DAM

220.0000 L.F. 400.00 % 25.0000 257.14 % 10.0000 42.86 %

7,700.00 6,160.00 5,500.00 3,960.00 2,200.00 660.00
7.0000

1,540.00

13.0000
42 STABILIZED CONSTRUCTION ENTRANCE

2465.0000 S.Y. -35.00 % 12.0000 -40.00 % 1.0000 -95.00 %

32,045.00 -17,255.00 29,580.00 -19,720.00 2,465.00 -46,835.00
20.0000

49,300.00

5,000.0000
43 TIRE WASH

1.0000 EACH 42.86 % 15,000.0000 328.57 % 33,000.0000 842.86 %

5,000.00 1,500.00 15,000.00 11,500.00 33,000.00 29,500.00
3,500.0000
3,500.00

300.0000
44 STREET CLEANING

60.0000 HR 215.79 % 140.0000 47.37 % 160.0000 68.42 %

18,000.00 12,300.00 8,400.00 2,700.00 9,600.00 3,900.00
95.0000
5,700.00

6.0000
45 SILT FENCE

3760.0000 L.F. 50.00 % 5.0000 25.00 % 4.0000 0.00 %

22,560.00 7,520.00 18,800.00 3,760.00 15,040.00 0.00
4.0000

15,040.00
46 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

3,000.0000
47 MULCHING WITH PAM

0.2000 ACRE 130.77 % 5,000.0000 284.62 % 4,600.0000 253.85 %

600.00 340.00 1,000.00 740.00 920.00 660.00
1,300.0000

260.00

2,000.0000
48 SEEDING, FERTILIZING, AND MULCHING

2.3000 ACRE -16.67 % 2,000.0000 -16.67 % 1,100.0000 -54.17 %

4,600.00 -920.00 4,600.00 -920.00 2,530.00 -2,990.00
2,400.0000
5,520.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

WILDER CONSTRUCTION COMPANY QUIGG BROS., INC. STAN PALMER CONSTRUCTION, INC.
7717 NEW MARKET ST SW 819 W STATE ST 5107 STATE HIGHWAY 3 SW

98520-5934

PROJECT : TUMWATER   WA  985017228 ABERDEEN   WA  985200281 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

10.0000
49 PSIPE DOUGLAS FIR 2-3' #1-2 CONT.

10.0000 EACH -66.67 % 10.0000 -66.67 % 11.0000 -63.33 %

100.00 -200.00 100.00 -200.00 110.00 -190.00
30.0000
300.00

10.0000
50 PSIPE VINE MAPLE 2-3' HT. #2 CONT.

16.0000 EACH -66.67 % 10.0000 -66.67 % 15.0000 -50.00 %

160.00 -320.00 160.00 -320.00 240.00 -240.00
30.0000
480.00

12.5000
51 PSIPE BEAKED HAZELNUT 18-24" HT. B.R.

60.0000 EACH -16.67 % 10.0000 -33.33 % 11.0000 -26.67 %

750.00 -150.00 600.00 -300.00 660.00 -240.00
15.0000
900.00

6.5000
52 PSIPE OREGON ASH 2-3' HT. #2 CONT.

8.0000 EACH -78.33 % 6.0000 -80.00 % 15.0000 -50.00 %

52.00 -188.00 48.00 -192.00 120.00 -120.00
30.0000
240.00

6.5000
53 PSIPE TALL OREGON GRAPE 12-18" HT. #1 CONT.

50.0000 EACH -45.83 % 6.0000 -50.00 % 10.0000 -16.67 %

325.00 -275.00 300.00 -300.00 500.00 -100.00
12.0000
600.00

7.0000
54 PSIPE BALDHIP ROSE 12-18" HT. B.R.

50.0000 EACH -41.67 % 6.0000 -50.00 % 8.0000 -33.33 %

350.00 -250.00 300.00 -300.00 400.00 -200.00
12.0000
600.00

10.5000
55 PSIPE WESTERN CRABAPPLE 2-3' HT. B.R.

5.0000 EACH -65.00 % 10.0000 -66.67 % 8.0000 -73.33 %

52.50 -97.50 50.00 -100.00 40.00 -110.00
30.0000
150.00

10.5000
56 PSIPE SITKA SPRUCE 2-3' HT. #1-2 CONT.

7.0000 EACH -65.00 % 10.0000 -66.67 % 11.0000 -63.33 %

73.50 -136.50 70.00 -140.00 77.00 -133.00
30.0000
210.00

8.0000
57 PSIPE BITTER CHERRY 2-3' HT. #1-2 CONT.

10.0000 EACH -73.33 % 10.0000 -66.67 % 11.0000 -63.33 %

80.00 -220.00 100.00 -200.00 110.00 -190.00
30.0000
300.00

10.0000
58 PSIPE WESTERN RED CEDAR 2-3' HT. #1-2 CONT.

7.0000 EACH -66.67 % 10.0000 -66.67 % 11.0000 -63.33 %

70.00 -140.00 70.00 -140.00 77.00 -133.00
30.0000
210.00

10.5000
59 PSIPE WESTERN HEMLOCK 2-3' HT. #2 CONT.

9.0000 EACH -65.00 % 10.0000 -66.67 % 15.0000 -50.00 %

94.50 -175.50 90.00 -180.00 135.00 -135.00
30.0000
270.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

WILDER CONSTRUCTION COMPANY QUIGG BROS., INC. STAN PALMER CONSTRUCTION, INC.
7717 NEW MARKET ST SW 819 W STATE ST 5107 STATE HIGHWAY 3 SW

98520-5934

PROJECT : TUMWATER   WA  985017228 ABERDEEN   WA  985200281 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
60 PSIPE OCEANSPRAY 12-18" HT. B.R.

30.0000 EACH -41.67 % 6.0000 -50.00 % 8.0000 -33.33 %

210.00 -150.00 180.00 -180.00 240.00 -120.00
12.0000
360.00

7.5000
61 PSIPE SERVICEBERRY 18-24" HT. B.R.

41.0000 EACH -37.50 % 6.0000 -50.00 % 9.0000 -25.00 %

307.50 -184.50 246.00 -246.00 369.00 -123.00
12.0000
492.00

6.5000
62 PSIPE INDIAN PLUM 12-18" HT. B.R.

40.0000 EACH -45.83 % 6.0000 -50.00 % 8.0000 -33.33 %

260.00 -220.00 240.00 -240.00 320.00 -160.00
12.0000
480.00

6.2500
63 PSIPE NOOTKA ROSE 12-18" HT. #2 CONT.

126.0000 EACH -47.92 % 6.0000 -50.00 % 11.0000 -8.33 %

787.50 -724.50 756.00 -756.00 1,386.00 -126.00
12.0000
1,512.00

6.0000
64 PSIPE SALMONBERRY 12-18" HT. B.R.

147.0000 EACH -50.00 % 6.0000 -50.00 % 8.0000 -33.33 %

882.00 -882.00 882.00 -882.00 1,176.00 -588.00
12.0000
1,764.00

6.5000
65 PSIPE RED-OSIER DOGWOOD 12-18" HT. B.R.

42.0000 EACH -45.83 % 6.0000 -50.00 % 8.0000 -33.33 %

273.00 -231.00 252.00 -252.00 336.00 -168.00
12.0000
504.00

6.5000
66 PSIPE NINEBARK 12-18" HT. B.R.

21.0000 EACH -45.83 % 6.0000 -50.00 % 8.0000 -33.33 %

136.50 -115.50 126.00 -126.00 168.00 -84.00
12.0000
252.00

7.0000
67 PSIPE PEAFRUIT ROSE 12-18" HT. B.R.

21.0000 EACH -41.67 % 6.0000 -50.00 % 8.0000 -33.33 %

147.00 -105.00 126.00 -126.00 168.00 -84.00
12.0000
252.00

6.5000
68 PSIPE THIMBLEBERRY 12-18" HT. B.R.

21.0000 EACH -45.83 % 6.0000 -50.00 % 8.0000 -33.33 %

136.50 -115.50 126.00 -126.00 168.00 -84.00
12.0000
252.00

0.0000
69 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

6.0000
70 PSIPE SNOWBERRY 12-18" HT. B.R.

155.0000 EACH -50.00 % 6.0000 -50.00 % 8.0000 -33.33 %

930.00 -930.00 930.00 -930.00 1,240.00 -620.00
12.0000
1,860.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

WILDER CONSTRUCTION COMPANY QUIGG BROS., INC. STAN PALMER CONSTRUCTION, INC.
7717 NEW MARKET ST SW 819 W STATE ST 5107 STATE HIGHWAY 3 SW

98520-5934

PROJECT : TUMWATER   WA  985017228 ABERDEEN   WA  985200281 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.0000
71 PSIPE RED ELDERBERRY 12-18" HT. B.R.

21.0000 EACH -41.67 % 7.0000 -41.67 % 8.0000 -33.33 %

147.00 -105.00 147.00 -105.00 168.00 -84.00
12.0000
252.00

4.0000
72 PSIPE SLOUGH SEDGE 4-6" HT. B.R.

215.0000 EACH -20.00 % 4.0000 -20.00 % 2.0000 -60.00 %

860.00 -215.00 860.00 -215.00 430.00 -645.00
5.0000

1,075.00

4.5000
73 PSIPE HARD-STEMMED BULRUSH 4-6" HT. B.R.

215.0000 EACH -10.00 % 4.0000 -20.00 % 3.0000 -40.00 %

967.50 -107.50 860.00 -215.00 645.00 -430.00
5.0000

1,075.00

4.5000
74 PSIPE SMALL-FLOWERED BULRUSH 4-6" HT. B.R.

215.0000 EACH -10.00 % 4.0000 -20.00 % 3.0000 -40.00 %

967.50 -107.50 860.00 -215.00 645.00 -430.00
5.0000

1,075.00
75 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
76 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

50.0000
77 FINE COMPOST

754.0000 C.Y. -3.85 % 40.0000 -23.08 % 46.0000 -11.54 %

37,700.00 -1,508.00 30,160.00 -9,048.00 34,684.00 -4,524.00
52.0000

39,208.00

37.0000
78 BARK OR WOOD CHIP MULCH

92.0000 C.Y. -26.00 % 35.0000 -30.00 % 55.0000 10.00 %

3,404.00 -1,196.00 3,220.00 -1,380.00 5,060.00 460.00
50.0000
4,600.00

5.0000
79 HIGH VISIBILITY FENCE

1260.0000 L.F. 60.26 % 3.0000 -3.85 % 3.0000 -3.85 %

6,300.00 2,368.80 3,780.00 -151.20 3,780.00 -151.20
3.1200

3,931.20

25.0000
80  COMPOST AMENDED VEGETATED FILTER STRIPS

1005.0000 S.Y. 150.00 % 35.0000 250.00 % 35.0000 250.00 %

25,125.00 15,075.00 35,175.00 25,125.00 35,175.00 25,125.00
10.0000

10,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

WILDER CONSTRUCTION COMPANY QUIGG BROS., INC. STAN PALMER CONSTRUCTION, INC.
7717 NEW MARKET ST SW 819 W STATE ST 5107 STATE HIGHWAY 3 SW

98520-5934

PROJECT : TUMWATER   WA  985017228 ABERDEEN   WA  985200281 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

27.0000
81 EXTRUDED CURB

40.0000 L.F. 80.00 % 25.0000 66.67 % 30.0000 100.00 %

1,080.00 480.00 1,000.00 400.00 1,200.00 600.00
15.0000
600.00

24.0000
82 BEAM GUARDRAIL TYPE 31

1366.0000 L.F. -4.00 % 24.0000 -4.00 % 24.0000 -4.00 %

32,784.00 -1,366.00 32,784.00 -1,366.00 32,784.00 -1,366.00
25.0000

34,150.00

3,000.0000
83 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 50.00 % 3,000.0000 50.00 % 2,700.0000 35.00 %

6,000.00 2,000.00 6,000.00 2,000.00 5,400.00 1,400.00
2,000.0000
4,000.00

3,000.0000
84 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

1.0000 EACH 11.11 % 2,500.0000 -7.41 % 2,400.0000 -11.11 %

3,000.00 300.00 2,500.00 -200.00 2,400.00 -300.00
2,700.0000
2,700.00

700.0000
85 BEAM GUARDRAIL ANCHOR TYPE 10

2.0000 EACH -6.67 % 750.0000 0.00 % 700.0000 -6.67 %

1,400.00 -100.00 1,500.00 0.00 1,400.00 -100.00
750.0000
1,500.00

30.0000
86 FLEXIBLE GUIDE POST

58.0000 EACH 7.14 % 30.0000 7.14 % 30.0000 7.14 %

1,740.00 116.00 1,740.00 116.00 1,740.00 116.00
28.0000
1,624.00

0.3600
87 PAINT LINE

6030.0000 L.F. -40.00 % 0.3500 -41.67 % 0.3000 -50.00 %

2,170.80 -1,447.20 2,110.50 -1,507.50 1,809.00 -1,809.00
0.6000

3,618.00

2.5000
88 PLASTIC WIDE LINE

850.0000 L.F. 0.00 % 2.5000 0.00 % 2.6000 4.00 %

2,125.00 0.00 2,125.00 0.00 2,210.00 85.00
2.5000

2,125.00

5.0000
89 PLASTIC STOP LINE

81.0000 L.F. -58.33 % 5.0000 -58.33 % 5.0000 -58.33 %

405.00 -567.00 405.00 -567.00 405.00 -567.00
12.0000
972.00

160.0000
90 PLASTIC TRAFFIC ARROW

1.0000 EACH 60.00 % 150.0000 50.00 % 160.0000 60.00 %

160.00 60.00 150.00 50.00 160.00 60.00
100.0000
100.00

25.0000
91 PLASTIC DRAINAGE MARKING

2.0000 EACH -50.00 % 20.0000 -60.00 % 55.0000 10.00 %

50.00 -50.00 40.00 -60.00 110.00 10.00
50.0000
100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

WILDER CONSTRUCTION COMPANY QUIGG BROS., INC. STAN PALMER CONSTRUCTION, INC.
7717 NEW MARKET ST SW 819 W STATE ST 5107 STATE HIGHWAY 3 SW

98520-5934

PROJECT : TUMWATER   WA  985017228 ABERDEEN   WA  985200281 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

2,600.0000
92 RAISED PAVEMENT MARKER TYPE 2

0.3000 HUND 333.33 % 2,500.0000 316.67 % 1,000.0000 66.67 %

780.00 600.00 750.00 570.00 300.00 120.00
600.0000
180.00

93 PERMANENT SIGNING
L.S. 17.19 % 17.19 % 56.25 %

30,000.00 4,400.00 30,000.00 4,400.00 40,000.00 14,400.0025,600.00
94 ILLUMINATION SYSTEM

L.S. 7.39 % 1.17 % 28.40 %

138,000.00 9,500.00 130,000.00 1,500.00 165,000.00 36,500.00128,500.00
95 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -45.69 % -34.83 % -27.59 %

150,000.00 -126,200.00 180,000.00 -96,200.00 200,000.00 -76,200.00276,200.00

21.0000
96  PLASTIC JUNCTION BOX MARKING

30.0000 EACH -58.00 % 20.0000 -60.00 % 35.0000 -30.00 %

630.00 -870.00 600.00 -900.00 1,050.00 -450.00
50.0000
1,500.00

OTHER ITEMS
97 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00
98 STRUCTURE SURVEYING

L.S. -50.00 % -50.00 % -56.00 %

25,000.00 -25,000.00 25,000.00 -25,000.00 22,000.00 -28,000.0050,000.00

20.0000
99 STRUCTURE EXCAVATION CLASS B INCL. HAUL

693.0000 C.Y. -31.03 % 15.0000 -48.28 % 20.0000 -31.03 %

13,860.00 -6,237.00 10,395.00 -9,702.00 13,860.00 -6,237.00
29.0000

20,097.00

0.0100
100 SHORING OR EXTRA EXCAVATION CLASS B

880.0000 S.F. -99.60 % 2.0000 -20.00 % 5.0000 100.00 %

8.80 -2,191.20 1,760.00 -440.00 4,400.00 2,200.00
2.5000

2,200.00

150.0000
101 GRAVEL BACKFILL FOR FOUNDATION CLASS B

4.0000 C.Y. 87.50 % 40.0000 -50.00 % 100.0000 25.00 %

600.00 280.00 160.00 -160.00 400.00 80.00
80.0000
320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

WILDER CONSTRUCTION COMPANY QUIGG BROS., INC. STAN PALMER CONSTRUCTION, INC.
7717 NEW MARKET ST SW 819 W STATE ST 5107 STATE HIGHWAY 3 SW

98520-5934

PROJECT : TUMWATER   WA  985017228 ABERDEEN   WA  985200281 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

18.0000
102 CHAIN LINK FENCE TYPE 3

460.0000 L.F. -10.00 % 25.0000 25.00 % 16.0000 -20.00 %

8,280.00 -920.00 11,500.00 2,300.00 7,360.00 -1,840.00
20.0000
9,200.00

80.0000
103 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

9.0000 EACH -60.00 % 500.0000 150.00 % 100.0000 -50.00 %

720.00 -1,080.00 4,500.00 2,700.00 900.00 -900.00
200.0000
1,800.00

820.0000
104 DOUBLE 20 FT. CHAIN LINK GATE

1.0000 EACH -59.00 % 1,500.0000 -25.00 % 1,000.0000 -50.00 %

820.00 -1,180.00 1,500.00 -500.00 1,000.00 -1,000.00
2,000.0000
2,000.00

30.0000
105 CONSTRUCTION GEOTEXTILE FOR SEPARATION

51.0000 S.Y. 200.00 % 5.0000 -50.00 % 4.0000 -60.00 %

1,530.00 1,020.00 255.00 -255.00 204.00 -306.00
10.0000
510.00

106 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

22,000.00 22,000.00 22,000.0022,000.00
107 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
108 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
109 SPCC PLAN

L.S. 0.00 % -60.00 % -80.00 %

2,500.00 0.00 1,000.00 -1,500.00 500.00 -2,000.002,500.00

60.0000
110 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

365.0000 C.Y. 100.00 % 25.0000 -16.67 % 40.0000 33.33 %

21,900.00 10,950.00 9,125.00 -1,825.00 14,600.00 3,650.00
30.0000

10,950.00

$2,605,691.60 -0.89% $2,612,397.50 -0.64% $2,863,389.00 8.91%$2,629,096.05CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C541 REVISION NO : BIDS OPENED ON : Mar 26 2008
CONTRACT NO :007504 REGION NO : 3 AWARDED ON : Mar 31 2008
VERSION NO :8 WORK ORDER# : XL2765
HWY :SR 101 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :US 101 / SR 3
ON RAMP TO US 101 NORTHBOUND
ADD NEW RAMP
07C541

WILDER CONSTRUCTION COMPANY QUIGG BROS., INC. STAN PALMER CONSTRUCTION, INC.
7717 NEW MARKET ST SW 819 W STATE ST 5107 STATE HIGHWAY 3 SW

98520-5934

PROJECT : TUMWATER   WA  985017228 ABERDEEN   WA  985200281 PORT ORCHARD   WA  983677486

COUNTY(S) :MASON CONTRACTOR NUMBER : SUB CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100088

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/24/2008
09:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

$2,863,389.00$2,605,691.60 $2,612,397.50BASE TOTAL -0.89% -0.64% 8.91%$2,629,096.05


