

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY PCL CONSTRUCTION SERVICES, INC  
 600 NACHES AVE SW #120 20210 142ND AVE NE 98072 15405 SE 37 STREET SUITE 200  
 PO BOX 1330  
 RENTON WA 980572217 WOODINVILLE WA 980721330 BELLEVUE WA 980061772  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			14.90 %			20.69 %		24.07 %
			10,357,000.00	11,900,000.00	1,543,000.00	12,500,000.00	2,143,000.00	12,850,000.00	2,493,000.00	
2	CLEARING AND GRUBBING									
	31.5400	ACRE	5,000.0000	3,500.0000	-30.00 %	3,000.0000	-40.00 %	4,330.0000	-13.40 %	
			157,700.00	110,390.00	-47,310.00	94,620.00	-63,080.00	136,568.20	-21,131.80	
3	REMOVING DRAINAGE STRUCTURE									
	26.0000	EACH	1,000.0000	500.0000	-50.00 %	425.0000	-57.50 %	205.0000	-79.50 %	
			26,000.00	13,000.00	-13,000.00	11,050.00	-14,950.00	5,330.00	-20,670.00	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION									
		L.S.			0.00 %		0.00 %		-19.92 %	
			60,000.00	60,000.00	0.00	60,000.00	0.00	48,050.00	-11,950.00	
5	REMOVING SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			1,460,000.00	1,460,000.00		1,460,000.00		1,460,000.00		
6	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS									
		EST.			0.00 %		0.00 %		0.00 %	
			40,000.00	40,000.00		40,000.00		40,000.00		
7	WORK ACCESS PLAN									
		L.S.			300.00 %		2,900.00 %		1,382.00 %	
			25,000.00	100,000.00	75,000.00	750,000.00	725,000.00	370,500.00	345,500.00	
8	REMOVING PORTION OF EXISTING BRIDGE 16/5W									
		L.S.			150.00 %		150.00 %		-87.50 %	
			20,000.00	50,000.00	30,000.00	50,000.00	30,000.00	2,500.00	-17,500.00	
9	REMOVING PORTION OF EXISTING BRIDGE 16/5E									
		L.S.			60.00 %		-64.00 %		-37.20 %	
			250,000.00	400,000.00	150,000.00	90,000.00	-160,000.00	157,000.00	-93,000.00	
10	REMOVING EXISTING BRIDGE 16/10W									
		L.S.			-50.00 %		-50.00 %		-82.07 %	
			150,000.00	75,000.00	-75,000.00	75,000.00	-75,000.00	26,900.00	-123,100.00	
11	REMOVING EXISTING BRIDGE 16/10E									
		L.S.			-33.33 %		-50.00 %		-82.07 %	
			150,000.00	100,000.00	-50,000.00	75,000.00	-75,000.00	26,900.00	-123,100.00	

PS&E JOB NO : 07C546      REVISION NO :  
 CONTRACT NO : 007594      REGION NO    : 3  
 VERSION NO : 7            WORK ORDER# : 0L3460

HWY            : SR 005,016  
 TITLE         : I-5 / SR16  
               WESTBOUND NALLEY VALLEY I/C

               07C546  
 PROJECT      :  
 COUNTY(S)    : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON    : Oct 6 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 RENTON WA 980572217 CONTRACTOR NUMBER : 046000	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCL CONSTRUCTION SERVICES, INC 15405 SE 37 STREET SUITE 200 BELLEVUE WA 980061772 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
12	REMOVING EXISTING BRIDGE 16/6S-S	L.S.								
			450,000.00	-55.56 %	200,000.00	-250,000.00	350,000.00	-22.22 %	107,562.00	-76.10 %
13	REMOVING EXISTING BRIDGE 16/6S-N	L.S.								
			450,000.00	-44.44 %	250,000.00	-200,000.00	500,000.00	11.11 %	98,600.00	-78.09 %
14	REMOVING EXISTING BRIDGE 16/6N-N	L.S.								
			150,000.00	-33.33 %	100,000.00	-50,000.00	200,000.00	33.33 %	31,400.00	-79.07 %
15	REMOVING SIGN STRUCTURES	L.S.								
			60,000.00	-16.67 %	50,000.00	-10,000.00	15,000.00	-75.00 %	27,650.00	-53.92 %
16	REMOVING SEW TRAFFIC BARRIER	L.F.								
	255.0000		150.0000	-33.33 %	100.0000	-33.33 %	100.0000	-33.33 %	41.2500	-72.50 %
			38,250.00	-12,750.00	25,500.00	-12,750.00	25,500.00	-12,750.00	10,518.75	-27,731.25
17	REMOVING CEMENT CONC. PAVEMENT	S.Y.								
	8790.0000		12.0000	-16.67 %	10.0000	-16.67 %	6.5000	-45.83 %	10.2000	-15.00 %
			105,480.00	-17,580.00	87,900.00	-17,580.00	57,135.00	-48,345.00	89,658.00	-15,822.00
18	REMOVING CEMENT CONC. SIDEWALK	S.Y.								
	70.0000		20.0000	-65.00 %	7.0000	-65.00 %	7.0000	-65.00 %	10.2000	-49.00 %
			1,400.00	-490.00	490.00	-910.00	490.00	-910.00	714.00	-686.00
19	REMOVING CEMENT CONC. CURB AND GUTTER	L.F.								
	101.0000		20.0000	-80.00 %	4.0000	-80.00 %	4.0000	-80.00 %	10.2000	-49.00 %
			2,020.00	-404.00	404.00	-1,616.00	404.00	-1,616.00	1,030.20	-989.80
20	REMOVING ASPHALT CONC. PAVEMENT	S.Y.								
	9040.0000		5.0000	20.00 %	6.0000	20.00 %	5.0000	0.00 %	5.1000	2.00 %
			45,200.00	9,040.00	54,240.00	9,040.00	45,200.00	0.00	46,104.00	904.00
21	REMOVING CONC. BARRIER	L.F.								
	5050.0000		8.0000	-75.00 %	2.0000	-75.00 %	6.0000	-25.00 %	14.1000	76.25 %
			40,400.00	-30,300.00	10,100.00	-30,300.00	30,300.00	-10,100.00	71,205.00	30,805.00
22	REMOVING GUARDRAIL	L.F.								
	6618.0000		7.0000	-42.86 %	4.0000	-42.86 %	4.0000	-42.86 %	4.0500	-42.14 %
			46,326.00	-19,854.00	26,472.00	-19,854.00	26,472.00	-19,854.00	26,802.90	-19,523.10

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 RENTON WA 980572217 CONTRACTOR NUMBER : 046000	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCL CONSTRUCTION SERVICES, INC 15405 SE 37 STREET SUITE 200 BELLEVUE WA 980061772 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
23	REMOVING GUARDRAIL ANCHOR									
	22.0000	EACH	200.0000	225.0000	12.50 %	220.0000	10.00 %	220.0000	10.00 %	
			4,400.00	4,950.00	550.00	4,840.00	440.00	4,840.00	440.00	
24	REMOVING PAINT LINE									
	50100.0000	L.F.	0.6000	1.0000	66.67 %	1.0000	66.67 %	1.0500	75.00 %	
			30,060.00	50,100.00	20,040.00	50,100.00	20,040.00	52,605.00	22,545.00	
25	REMOVING PLASTIC TRAFFIC MARKING									
	10.0000	EACH	120.0000	100.0000	-16.67 %	100.0000	-16.67 %	10.2500	-91.46 %	
			1,200.00	1,000.00	-200.00	1,000.00	-200.00	102.50	-1,097.50	
26	REMOVING RAISED PAVEMENT MARKER									
	2.1000	HUND	300.0000	200.0000	-33.33 %	200.0000	-33.33 %	205.0000	-31.67 %	
			630.00	420.00	-210.00	420.00	-210.00	430.50	-199.50	
27	REMOVING CHAIN LINK FENCE									
	4890.0000	L.F.	5.0000	4.0000	-20.00 %	4.0000	-20.00 %	3.8000	-24.00 %	
			24,450.00	19,560.00	-4,890.00	19,560.00	-4,890.00	18,582.00	-5,868.00	
28	HAZARDOUS MATERIAL HANDLING AND DISPOSAL EST.				0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
29	HAZARDOUS MATERIAL EXCAVATION INCL. HAUL									
	40.0000	C.Y.	200.0000	110.0000	-45.00 %	100.0000	-50.00 %	280.0000	40.00 %	
			8,000.00	4,400.00	-3,600.00	4,000.00	-4,000.00	11,200.00	3,200.00	
GRADING										
30	ROADWAY EXCAVATION INCL. HAUL									
	126360.0000	C.Y.	15.0000	11.0000	-26.67 %	12.5000	-16.67 %	10.1500	-32.33 %	
			1,895,400.00	1,389,960.00	-505,440.00	1,579,500.00	-315,900.00	1,282,554.00	-612,846.00	
31	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL									
	8000.0000	C.Y.	26.0000	14.0000	-46.15 %	15.5000	-40.38 %	15.2800	-41.23 %	
			208,000.00	112,000.00	-96,000.00	124,000.00	-84,000.00	122,240.00	-85,760.00	
32	GRAVEL BORROW INCL. HAUL									
	293530.0000	TON	13.0000	11.0000	-15.38 %	10.5000	-19.23 %	11.2000	-13.85 %	
			3,815,890.00	3,228,830.00	-587,060.00	3,082,065.00	-733,825.00	3,287,536.00	-528,354.00	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY PCL CONSTRUCTION SERVICES, INC  
 600 NACHES AVE SW #120 20210 142ND AVE NE 98072 15405 SE 37 STREET SUITE 200  
 PO BOX 1330  
 RENTON WA 980572217 WOODINVILLE WA 980721330 BELLEVUE WA 980061772  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
GRADING									
33	DELETED ITEM								
	0.0100	EACH	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
34	POND EXCAVATION INCL. HAUL								
	110847.0000	C.Y.	16.0000	-37.50 %	13.0000	-18.75 %	8.9000	-44.38 %	
			1,773,552.00	-665,082.00	1,441,011.00	-332,541.00	986,538.30	-787,013.70	
DRAINAGE									
35	CONCRETE INLET								
	7.0000	EACH	900.0000	44.44 %	1,200.0000	33.33 %	1,020.0000	13.33 %	
			6,300.00	2,800.00	8,400.00	2,100.00	7,140.00	840.00	
36	GRATE INLET TYPE 1								
	19.0000	EACH	2,500.0000	-20.00 %	1,900.0000	-24.00 %	2,055.0000	-17.80 %	
			47,500.00	38,000.00	36,100.00	-11,400.00	39,045.00	-8,455.00	
37	GRATE INLET TYPE 2								
	81.0000	EACH	2,200.0000	4.55 %	2,150.0000	-2.27 %	2,295.0000	4.32 %	
			178,200.00	186,300.00	174,150.00	-4,050.00	185,895.00	7,695.00	
38	COMBINATION INLET								
	3.0000	EACH	1,800.0000	-2.78 %	1,650.0000	-8.33 %	1,530.0000	-15.00 %	
			5,400.00	5,250.00	4,950.00	-450.00	4,590.00	-810.00	
39	DELETED ITEM								
	0.0100	EACH	0.0001	0.00 %	0.0000	0.00 %	0.0000	0.00 %	0.0000
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
40	QUARRY SPALLS								
	79.0000	TON	50.0000	-48.00 %	27.0000	-46.00 %	60.0000	20.00 %	
			3,950.00	2,054.00	2,133.00	-1,817.00	4,740.00	790.00	
41	UNDERDRAIN PIPE 6 IN. DIAM.								
	8267.0000	L.F.	12.0000	8.33 %	12.2500	2.08 %	7.1500	-40.42 %	
			99,204.00	107,471.00	101,270.75	2,066.75	59,109.05	-40,094.95	
42	UNDERDRAIN PIPE 8 IN. DIAM.								
	314.0000	L.F.	15.0000	6.67 %	15.0000	0.00 %	10.2000	-32.00 %	
			4,710.00	5,024.00	4,710.00	0.00	3,202.80	-1,507.20	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 RENTON WA 980572217 CONTRACTOR NUMBER : 046000	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCL CONSTRUCTION SERVICES, INC 15405 SE 37 STREET SUITE 200 BELLEVUE WA 980061772 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
DRAINAGE										
43	DRAIN PIPE 8 IN. DIAM. 64.0000	L.F.	40.0000 2,560.00	21.0000 1,344.00	-47.50 % -1,216.00	20.0000 1,280.00	-50.00 % -1,280.00	15.3000 979.20	-61.75 % -1,580.80	
STORM SEWER										
44	CATCH BASIN TYPE 2 48 IN. DIAM. 20.0000	EACH	2,500.0000 50,000.00	2,800.0000 56,000.00	12.00 % 6,000.00	2,700.0000 54,000.00	8.00 % 4,000.00	3,135.0000 62,700.00	25.40 % 12,700.00	
45	CONCRETE SPLASH PAD 19.0000	EACH	300.0000 5,700.00	700.0000 13,300.00	133.33 % 7,600.00	625.0000 11,875.00	108.33 % 6,175.00	1,550.0000 29,450.00	416.67 % 23,750.00	
46	TESTING STORM SEWER PIPE 17130.0000	L.F.	2.5000 42,825.00	1.0000 17,130.00	-60.00 % -25,695.00	1.0000 17,130.00	-60.00 % -25,695.00	2.3000 39,399.00	-8.00 % -3,426.00	
47	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 125.0000	L.F.	100.0000 12,500.00	60.0000 7,500.00	-40.00 % -5,000.00	55.0000 6,875.00	-45.00 % -5,625.00	204.0000 25,500.00	104.00 % 13,000.00	
48	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 13161.0000	L.F.	30.0000 394,830.00	27.0000 355,347.00	-10.00 % -39,483.00	22.0000 289,542.00	-26.67 % -105,288.00	31.6000 415,887.60	5.33 % 21,057.60	
49	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 2133.0000	L.F.	50.0000 106,650.00	37.0000 78,921.00	-26.00 % -27,729.00	30.0000 63,990.00	-40.00 % -42,660.00	58.5000 124,780.50	17.00 % 18,130.50	
50	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 316.0000	L.F.	70.0000 22,120.00	60.0000 18,960.00	-14.29 % -3,160.00	55.0000 17,380.00	-21.43 % -4,740.00	91.7500 28,993.00	31.07 % 6,873.00	
51	SCHEDULE B STORM SEWER PIPE 12 IN. DIAM. 357.0000	L.F.	60.0000 21,420.00	27.0000 9,639.00	-55.00 % -11,781.00	25.0000 8,925.00	-58.33 % -12,495.00	51.0000 18,207.00	-15.00 % -3,213.00	
52	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM. 261.0000	L.F.	60.0000 15,660.00	41.0000 10,701.00	-31.67 % -4,959.00	38.0000 9,918.00	-36.67 % -5,742.00	62.0000 16,182.00	3.33 % 522.00	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY PCL CONSTRUCTION SERVICES, INC  
 600 NACHES AVE SW #120 20210 142ND AVE NE 98072 15405 SE 37 STREET SUITE 200  
 PO BOX 1330  
 RENTON WA 980572217 WOODINVILLE WA 980721330 BELLEVUE WA 980061772  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
STORM SEWER									
53	SCHEDULE B STORM SEWER PIPE 24 IN. DIAM.								
	108.0000 L.F.		70.0000	53.0000 -24.29%	49.0000	-30.00%	92.0000	31.43%	
			7,560.00	5,724.00 -1,836.00	5,292.00	-2,268.00	9,936.00	2,376.00	
54	TRENCHLESS CONSTRUCTION - STEEL CASING 30 IN. DIAM.								
	130.0000 L.F.		400.0000	450.0000 12.50%	400.0000	0.00%	663.0000	65.75%	
			52,000.00	58,500.00 6,500.00	52,000.00	0.00	86,190.00	34,190.00	
WATER LINES									
55	FIRE SUPPRESSION SYSTEM - NW BRIDGE								
	L.S.			25.00%		25.00%		48.75%	
			400,000.00	500,000.00 100,000.00	500,000.00	100,000.00	595,000.00	195,000.00	
56	FIRE SUPPRESSION SYSTEM - NSP BRIDGE								
	L.S.			44.00%		60.00%		79.20%	
			125,000.00	180,000.00 55,000.00	200,000.00	75,000.00	224,000.00	99,000.00	
57	FIRE SUPPRESSION SYSTEM - SSP BRIDGE								
	L.S.			-20.00%		-4.00%		12.80%	
			125,000.00	100,000.00 -25,000.00	120,000.00	-5,000.00	141,000.00	16,000.00	
58	FIRE SUPPRESSION SYSTEM - HOVSW BRIDGE								
	L.S.			280.00%		266.67%		402.67%	
			150,000.00	570,000.00 420,000.00	550,000.00	400,000.00	754,000.00	604,000.00	
59	FIRE SUPPRESSION SYSTEM - SW BRIDGE								
	L.S.			-66.67%		-62.50%		-54.33%	
			600,000.00	200,000.00 -400,000.00	225,000.00	-375,000.00	274,000.00	-326,000.00	
STRUCTURE									
60	STRUCTURE EXCAVATION CLASS A INCL. HAUL								
	15988.0000 C.Y.		25.0000	14.0000 -44.00%	14.0000	-44.00%	21.0000	-16.00%	
			399,700.00	223,832.00 -175,868.00	223,832.00	-175,868.00	335,748.00	-63,952.00	
61	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL								
	13871.0000 C.Y.		450.0000	150.0000 -66.67%	140.0000	-68.89%	137.7500	-69.39%	
			6,241,950.00	2,080,650.00 4,161,300.00	1,941,940.00	4,300,010.00	1,910,730.25	4,331,219.75	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 RENTON WA 980572217 CONTRACTOR NUMBER : 046000	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCL CONSTRUCTION SERVICES, INC 15405 SE 37 STREET SUITE 200 BELLEVUE WA 980061772 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE									
62	SHORING OR EXTRA EXCAVATION CL. A	L.S.							
			1,637,000.00	1,000,000.00	-637,000.00	500,000.00	1,137,000.00	3,325,000.00	1,688,000.00
					-38.91%				103.12%
63	SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT	L.S.							
			148,000.00	1.00	-147,999.00	1.00	-147,999.00	212,150.00	64,150.00
					-100.00%				43.34%
64	GRAVEL BACKFILL FOR WALL	C.Y.							
	4561.0000		40.0000	27.0000	-32.50%	25.0000	-37.50%	0.0100	-99.98%
			182,440.00	123,147.00	-59,293.00	114,025.00	-68,415.00	45.61	-182,394.39
65	FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT	L.F.							
	65.0000		600.0000	1,000.0000	66.67%	1,000.0000	66.67%	921.0000	53.50%
			39,000.00	65,000.00	26,000.00	65,000.00	26,000.00	59,865.00	20,865.00
66	FURNISHING PERMANENT CASING FOR 9'-0" DIAM. SHAFT	L.F.							
	607.0000		600.0000	1,200.0000	100.00%	1,200.0000	100.00%	1,125.0000	87.50%
			364,200.00	728,400.00	364,200.00	728,400.00	364,200.00	682,875.00	318,675.00
67	FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT	L.F.							
	200.0000		800.0000	1,400.0000	75.00%	1,300.0000	62.50%	1,350.0000	68.75%
			160,000.00	280,000.00	120,000.00	260,000.00	100,000.00	270,000.00	110,000.00
68	FURNISHING PERMANENT CASING FOR 11'-0" DIAM. SHAFT	L.F.							
	39.0000		1,000.0000	1,500.0000	50.00%	1,400.0000	40.00%	1,330.0000	33.00%
			39,000.00	58,500.00	19,500.00	54,600.00	15,600.00	51,870.00	12,870.00
69	PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT	EACH							
	6.0000		9,000.0000	5,500.0000	-38.89%	5,500.0000	-38.89%	5,200.0000	-42.22%
			54,000.00	33,000.00	-21,000.00	33,000.00	-21,000.00	31,200.00	-22,800.00
70	PLACING PERMANENT CASING FOR 9'-0" DIAM. SHAFT	EACH							
	51.0000		10,000.0000	5,000.0000	-50.00%	5,000.0000	-50.00%	4,710.0000	-52.90%
			510,000.00	255,000.00	-255,000.00	255,000.00	-255,000.00	240,210.00	-269,790.00
71	PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT	EACH							
	16.0000		15,000.0000	8,200.0000	-45.33%	8,000.0000	-46.67%	7,680.0000	-48.80%
			240,000.00	131,200.00	-108,800.00	128,000.00	-112,000.00	122,880.00	-117,120.00
72	PLACING PERMANENT CASING FOR 11'-0" DIAM. SHAFT	EACH							
	3.0000		20,000.0000	11,000.0000	-45.00%	10,000.0000	-50.00%	10,240.0000	-48.80%
			60,000.00	33,000.00	-27,000.00	30,000.00	-30,000.00	30,720.00	-29,280.00

PS&E JOB NO : 07C546 REVISION NO :
CONTRACT NO : 007594 REGION NO : 3
VERSION NO : 7 WORK ORDER# : 0L3460
HWY : SR 005,016
TITLE : I-5 / SR16
WESTBOUND NALLEY VALLEY I/C
07C546
PROJECT :
COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008
AWARDED ON : Oct 6 2008

----- LOW BIDDER -----
----- 2ND BIDDER -----
----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY PCL CONSTRUCTION SERVICES, INC
600 NACHES AVE SW #120 20210 142ND AVE NE 98072 15405 SE 37 STREET SUITE 200
PO BOX 1330
RENTON WA 980572217 WOODINVILLE WA 980721330 BELLEVUE WA 980061772
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100486

Table with 10 columns: ITEM NO., ITEM DESCRIPTION, UNIT MEAS, ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT, PRICE PER UNIT/ TOTAL AMOUNT, % DIFF./ AMT.DIFF., PRICE PER UNIT/ TOTAL AMOUNT, % DIFF./ AMT.DIFF., PRICE PER UNIT/ TOTAL AMOUNT, % DIFF./ AMT.DIFF. Rows 73-83 describe items like CASING SHORING, FURNISHING AND DRIVING STEEL TEST PILE, FURNISHING ST. PILING, DRIVING ST. PILE, FURNISHING STEEL PILE TIP OR SHOE, EPOXY-COATED ST. REINF. BAR FOR BRIDGE, EPOXY-COATED ST. REINF. BAR FOR WALL, ST. REINF. BAR FOR BRIDGE, ST. REINF. BAR FOR RETAINING WALL, ST. REINF. BAR FOR WALL, ST. REINF. BAR FOR SHAFT.



PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY PCL CONSTRUCTION SERVICES, INC  
 600 NACHES AVE SW #120 20210 142ND AVE NE 98072 15405 SE 37 STREET SUITE 200  
 PO BOX 1330  
 RENTON WA 980572217 WOODINVILLE WA 980721330 BELLEVUE WA 980061772  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
84	STRUCTURE CSL ACCESS TUBE	L.F.	10.0000 464,350.00	-50.00 %	5.0000 232,175.00	0.00 %	10.0000 464,350.00	0.00 %	5.9000 273,966.50	-41.00 %
85	CONC. CLASS 3000 FOR CEMENT CONC. GUTTER	C.Y.	800.0000 12,800.00	-37.50 %	500.0000 8,000.00	56.25 %	1,250.0000 20,000.00	56.25 %	810.0000 12,960.00	1.25 %
86	CONC. CLASS 4000 FOR WALL	C.Y.	650.0000 39,000.00	53.85 %	1,000.0000 60,000.00	53.85 %	1,000.0000 60,000.00	53.85 %	1,160.0000 69,600.00	78.46 %
87	CONC. CLASS 4000 FOR BRIDGE	C.Y.	600.0000 7,470,000.00	-29.17 %	425.0000 5,291,250.00	-8.33 %	550.0000 6,847,500.00	-8.33 %	701.7500 8,736,787.50	16.96 %
88	CONC. CLASS 4000 FOR RETAINING WALL	C.Y.	650.0000 2,152,150.00	-34.62 %	425.0000 1,407,175.00	-53.85 %	300.0000 993,300.00	-53.85 %	286.0000 946,946.00	-56.00 %
89	CONC. CLASS 4000P FOR SHAFT	C.Y.	330.0000 4,029,300.00	-30.30 %	230.0000 2,808,300.00	-16.67 %	275.0000 3,357,750.00	-16.67 %	229.0000 2,796,090.00	-30.61 %
90	CONC. CLASS 5000 FOR BRIDGE	C.Y.	850.0000 347,650.00	-50.00 %	425.0000 173,825.00	-41.18 %	500.0000 204,500.00	-41.18 %	460.0000 188,140.00	-45.88 %
91	PRESTRESSED CONC. GIRDER (W74G)	L.F.	290.0000 349,160.00	0.00 %	290.0000 349,160.00	29.31 %	375.0000 451,500.00	29.31 %	299.0000 359,996.00	3.10 %
92	PRESTRESSED CONC. GIRDER (WF83G)	L.F.	330.0000 9,942,900.00	6.06 %	350.0000 10,545,500.00	36.36 %	450.0000 13,558,500.00	36.36 %	360.7000 10,867,891.00	9.30 %
93	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT CALC		-12.00	0.00 %	-12.00	0.00 %	-12.00	0.00 %	-12.00	0.00 %
94	STRUCTURAL CARBON STEEL	L.S.	453,200.00	164.78 %	1,200,000.00	65.49 %	750,000.00	65.49 %	1,150,980.00	153.97 %

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 RENTON WA 980572217 CONTRACTOR NUMBER : 046000	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCL CONSTRUCTION SERVICES, INC 15405 SE 37 STREET SUITE 200 BELLEVUE WA 980061772 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
95	STRUCTURAL LOW ALLOY STEEL	L.S.								
			11,020,000.00	10,000,000.00	1,020,000.00	10,560,000.00	-460,000.00	10,605,000.00	-415,000.00	
96	FABRIC PAD BEARING - SUPERSTR.									
	12.0000 EACH		3,000.0000	3,000.0000	0.00 %	1,500.0000	-50.00 %	3,015.0000	0.50 %	
			36,000.00	36,000.00	0.00	18,000.00	-18,000.00	36,180.00	180.00	
97	DISC BEARING - SUPERSTR.									
	10.0000 EACH		10,000.0000	20,000.0000	100.00 %	15,000.0000	50.00 %	21,655.0000	116.55 %	
			100,000.00	200,000.00	100,000.00	150,000.00	50,000.00	216,550.00	116,550.00	
98	SUPERSTRUCTURE HOVSW / SW BRIDGE	L.S.								
			6,000,000.00	5,000,000.00	1,000,000.00	5,200,000.00	-800,000.00	6,455,500.00	455,500.00	
99	SUPERSTRUCTURE TWB TEMP. DETOUR CONNECTION	L.S.								
			200,000.00	200,000.00	0.00 %	150,000.00	-50,000.00	332,000.00	132,000.00	
100	SUPERSTRUCTURE TWB BRIDGE WIDENING	L.S.								
			550,000.00	250,000.00	-300,000.00	125,000.00	-425,000.00	560,000.00	10,000.00	
101	SUPERSTRUCTURE SSP BRIDGE	L.S.								
			2,400,000.00	2,000,000.00	-400,000.00	1,750,000.00	-650,000.00	2,015,000.00	-385,000.00	
102	SUPERSTRUCTURE NW BRIDGE	L.S.								
			5,900,000.00	4,680,000.00	1,220,000.00	5,500,000.00	-400,000.00	5,170,000.00	-730,000.00	
103	SUPERSTRUCTURE NSP BRIDGE	L.S.								
			750,000.00	800,000.00	50,000.00	600,000.00	-150,000.00	750,000.00	0.00	
104	SUPERSTRUCTURE SP BRIDGE	L.S.								
			1,150,000.00	1,300,000.00	150,000.00	1,100,000.00	-50,000.00	1,262,000.00	112,000.00	
105	SUPERSTRUCTURE WSP BRIDGE	L.S.								
			500,000.00	800,000.00	300,000.00	475,000.00	-25,000.00	540,000.00	40,000.00	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 RENTON WA 980572217 CONTRACTOR NUMBER : 046000	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCL CONSTRUCTION SERVICES, INC 15405 SE 37 STREET SUITE 200 BELLEVUE WA 980061772 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
106	ROADWAY DECK SW BRIDGE	L.S.			-34.78 %			-23.91 %		-9.39 %
			2,300,000.00	1,500,000.00	-800,000.00	1,750,000.00	-550,000.00	2,084,000.00	-216,000.00	
107	ROADWAY DECK TEB BRIDGE	L.S.			-30.77 %			-38.46 %		-25.00 %
			1,300,000.00	900,000.00	-400,000.00	800,000.00	-500,000.00	975,000.00	-325,000.00	
108	TRAFFIC BARRIER	L.F.			-28.00 %			-24.00 %		-27.04 %
	13413.0000		125.0000	90.0000	-469,455.00	95.0000	-402,390.00	91.2000	-453,359.40	
			1,676,625.00	1,207,170.00		1,274,235.00		1,223,265.60		
109	SEW TRAFFIC BARRIER	L.F.			-50.00 %			-16.67 %		-26.67 %
	2198.0000		300.0000	150.0000	-329,700.00	250.0000	-109,900.00	220.0000	-175,840.00	
			659,400.00	329,700.00		549,500.00		483,560.00		
110	PRECAST CONC. BARRIER ON BRIDGE - TYPE F	L.F.			133.33 %			83.33 %		202.00 %
	2975.0000		30.0000	70.0000	119,000.00	55.0000	74,375.00	90.6000	180,285.00	
			89,250.00	208,250.00		163,625.00		269,535.00		
111	MODULAR EXPANSION JOINT SYSTEM - SUPERSTR.	L.S.			-76.74 %			-74.42 %		-72.70 %
			215,000.00	50,000.00	-165,000.00	55,000.00	-160,000.00	58,700.00	-156,300.00	
112	STRUCTURAL EARTH WALL	S.F.			8.00 %			10.00 %		4.00 %
	28531.0000		25.0000	27.0000	57,062.00	27.5000	71,327.50	26.0000	28,531.00	
			713,275.00	770,337.00		784,602.50		741,806.00		
113	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL	C.Y.			12.50 %			-20.83 %		15.63 %
	21164.0000		24.0000	27.0000	63,492.00	19.0000	-105,820.00	27.7500	79,365.00	
			507,936.00	571,428.00		402,116.00		587,301.00		
114	BRIDGE APPROACH SLAB	S.Y.			-28.57 %			-14.29 %		0.00 %
	1161.0000		280.0000	200.0000	-92,880.00	240.0000	-46,440.00	280.0000	0.00	
			325,080.00	232,200.00		278,640.00		325,080.00		

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY PCL CONSTRUCTION SERVICES, INC  
 600 NACHES AVE SW #120 20210 142ND AVE NE 98072 15405 SE 37 STREET SUITE 200  
 PO BOX 1330  
 RENTON WA 980572217 WOODINVILLE WA 980721330 BELLEVUE WA 980061772  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
115	CRUSHED SURFACING BASE COURSE									
	26120.0000	TON	18.0000	16.0000	-11.11 %	17.0000	-5.56 %	20.0000	11.11 %	
			470,160.00	417,920.00	-52,240.00	444,040.00	-26,120.00	522,400.00	52,240.00	
LIQUID ASPHALT										
116	ANTI-STRIPPING ADDITIVE									
		EST.			0.00 %		0.00 %		0.00 %	
			19,940.00	19,940.00		19,940.00		19,940.00		
CEMENT CONCRETE PAVEMENT										
117	CEMENT CONC. PAVEMENT									
	16600.0000	C.Y.	280.0000	185.0000	-33.93 %	175.0000	-37.50 %	173.7500	-37.95 %	
			4,648,000.00	3,071,000.00	1,577,000.00	2,905,000.00	1,743,000.00	2,884,250.00	1,763,750.00	
118	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			66,700.00	66,700.00		66,700.00		66,700.00		
119	CORROSION RESISTANT DOWEL BAR									
	21833.0000	EACH	25.0000	24.0000	-4.00 %	25.0000	0.00 %	24.3000	-2.80 %	
			545,825.00	523,992.00	-21,833.00	545,825.00	0.00	530,541.90	-15,283.10	
120	CORROSION RESISTANT DOWEL BAR WITH DRILL HOLE									
	268.0000	EACH	80.0000	35.0000	-56.25 %	36.0000	-55.00 %	35.5000	-55.63 %	
			21,440.00	9,380.00	-12,060.00	9,648.00	-11,792.00	9,514.00	-11,926.00	
ASPHALT CONCRETE PAVEMENT										
121	HMA CL. 1/2 IN. PG 58-22									
	18370.0000	TON	80.0000	82.0000	2.50 %	85.0000	6.25 %	81.3500	1.69 %	
			1,469,600.00	1,506,340.00	36,740.00	1,561,450.00	91,850.00	1,494,399.50	24,799.50	
122	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			42,610.00	42,610.00		42,610.00		42,610.00		

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 RENTON WA 980572217 CONTRACTOR NUMBER : 046000	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCL CONSTRUCTION SERVICES, INC 15405 SE 37 STREET SUITE 200 BELLEVUE WA 980061772 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT										
123	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			28,390.00	28,390.00		28,390.00		28,390.00		
124	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			389,900.00	389,900.00		389,900.00		389,900.00		
125	HMA FOR APPROACH CL. 1/2 IN. PG 58-22									
	170.0000	TON	150.0000	175.0000	16.67 %	200.0000	33.33 %	169.0000	12.67 %	
			25,500.00	29,750.00	4,250.00	34,000.00	8,500.00	28,730.00	3,230.00	
126	COMMERCIAL HMA									
	2910.0000	TON	70.0000	86.0000	22.86 %	110.0000	57.14 %	83.9000	19.86 %	
			203,700.00	250,260.00	46,560.00	320,100.00	116,400.00	244,149.00	40,449.00	
IRRIGATION AND WATER DISTRIBUTION										
127	GALV. STEEL CONDUIT FOR IRRIGATION SYSTEM - 12 IN. DIAM									
	360.0000	L.F.	90.0000	80.0000	-11.11 %	85.0000	-5.56 %	301.0000	234.44 %	
			32,400.00	28,800.00	-3,600.00	30,600.00	-1,800.00	108,360.00	75,960.00	
128	GALV. STEEL CONDUIT FOR IRRIGATION SYSTEM - 8 IN. DIAM.									
	400.0000	L.F.	50.0000	60.0000	20.00 %	60.0000	20.00 %	356.0000	612.00 %	
			20,000.00	24,000.00	4,000.00	24,000.00	4,000.00	142,400.00	122,400.00	
EROSION CONTROL AND PLANTING										
129	ESC LEAD									
	600.0000	DAY	150.0000	20.0000	-86.67 %	500.0000	233.33 %	95.0000	-36.67 %	
			90,000.00	12,000.00	-78,000.00	300,000.00	210,000.00	57,000.00	-33,000.00	
130	TEMPORARY EROSION CONTROL BLANKET									
	212582.0000	S.Y.	2.0000	1.0000	-50.00 %	0.7500	-62.50 %	1.2500	-37.50 %	
			425,164.00	212,582.00	-212,582.00	159,436.50	-265,727.50	265,727.50	-159,436.50	
131	CHECK DAM									
	250.0000	L.F.	30.0000	20.0000	-33.33 %	17.0000	-43.33 %	10.2000	-66.00 %	
			7,500.00	5,000.00	-2,500.00	4,250.00	-3,250.00	2,550.00	-4,950.00	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY PCL CONSTRUCTION SERVICES, INC  
 600 NACHES AVE SW #120 20210 142ND AVE NE 98072 15405 SE 37 STREET SUITE 200  
 PO BOX 1330  
 RENTON WA 980572217 WOODINVILLE WA 980721330 BELLEVUE WA 980061772  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		PRICE PER UNIT/		% DIFF./		PRICE PER UNIT/		% DIFF./	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.			
EROSION CONTROL AND PLANTING												
132	STABILIZED CONSTRUCTION ENTRANCE											
	6422.0000	S.Y.	15.0000	15.0000	0.00 %	15.0000	0.00 %	18.3500	22.33 %			
			96,330.00	96,330.00	0.00	96,330.00	0.00	117,843.70	21,513.70			
133	TIRE WASH											
	5.0000	EACH	10,000.0000	20,000.0000	100.00 %	12,500.0000	25.00 %	15,300.0000	53.00 %			
			50,000.00	100,000.00	50,000.00	62,500.00	12,500.00	76,500.00	26,500.00			
134	STREET CLEANING											
	4000.0000	HR	120.0000	105.0000	-12.50 %	90.0000	-25.00 %	112.0000	-6.67 %			
			480,000.00	420,000.00	-60,000.00	360,000.00	-120,000.00	448,000.00	-32,000.00			
135	INLET PROTECTION											
	456.0000	EACH	50.0000	75.0000	50.00 %	65.0000	30.00 %	81.5000	63.00 %			
			22,800.00	34,200.00	11,400.00	29,640.00	6,840.00	37,164.00	14,364.00			
136	SILT FENCE											
	12470.0000	L.F.	5.0000	5.5000	10.00 %	5.5000	10.00 %	4.0500	-19.00 %			
			62,350.00	68,585.00	6,235.00	68,585.00	6,235.00	50,503.50	-11,846.50			
137	WATTLE											
	1432.0000	L.F.	6.0000	5.0000	-16.67 %	4.5000	-25.00 %	4.0500	-32.50 %			
			8,592.00	7,160.00	-1,432.00	6,444.00	-2,148.00	5,799.60	-2,792.40			
138	EROSION/WATER POLLUTION CONTROL EST.											
			3,555,000.00	3,555,000.00	0.00 %	3,555,000.00	0.00 %	3,555,000.00	0.00 %			
139	TEMPORARY WATER TREATMENT SYSTEM											
	8.0000	EACH	170,000.0000	70,000.0000	-58.82 %	40,000.0000	-76.47 %	51,100.0000	-69.94 %			
			1,360,000.00	560,000.00	-800,000.00	320,000.00	1,040,000.00	408,800.00	-951,200.00			
140	TEMPORARY WATER TREATMENT SYSTEM - RENTAL											
	180.0000	MO.	3,000.0000	5,000.0000	66.67 %	6,500.0000	116.67 %	3,650.0000	21.67 %			
			540,000.00	900,000.00	360,000.00	1,170,000.00	630,000.00	657,000.00	117,000.00			
141	TEMPORARY WATER TREATMENT SYSTEM - OPERATION											
	14400.0000	HR	70.0000	60.0000	-14.29 %	0.5000	-99.29 %	0.0100	-99.99 %			
			1,008,000.00	864,000.00	-144,000.00	7,200.00	1,000,800.00	144.00	1,007,856.00			
142	TEMPORARY WATER MANAGEMENT SYSTEM EST.											
			1,530,000.00	1,530,000.00	0.00 %	1,530,000.00	0.00 %	1,530,000.00	0.00 %			

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----  
 GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY PCL CONSTRUCTION SERVICES, INC  
 600 NACHES AVE SW #120 20210 142ND AVE NE 98072 15405 SE 37 STREET SUITE 200  
 PO BOX 1330  
 RENTON WA 980572217 WOODINVILLE WA 980721330 BELLEVUE WA 980061772  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING									
143	MULCHING WITH PAM								
	43.7000	ACRE	1,000.0000	300.0000	-70.00%	280.0000	-72.00%	281.0000	-71.90%
			43,700.00	13,110.00	-30,590.00	12,236.00	-31,464.00	12,279.70	-31,420.30
144	SEEDING, FERTILIZING, AND MULCHING								
	168.5000	ACRE	2,500.0000	1,400.0000	-44.00%	1,300.0000	-48.00%	1,278.0000	-48.88%
			421,250.00	235,900.00	-185,350.00	219,050.00	-202,200.00	215,343.00	-205,907.00
145	HIGH VISIBILITY FENCE								
	473.0000	L.F.	10.0000	8.0000	-20.00%	8.0000	-20.00%	5.1000	-49.00%
			4,730.00	3,784.00	-946.00	3,784.00	-946.00	2,412.30	-2,317.70
TRAFFIC									
146	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	2460.0000	L.F.	20.0000	12.5000	-37.50%	10.0000	-50.00%	18.9500	-5.25%
			49,200.00	30,750.00	-18,450.00	24,600.00	-24,600.00	46,617.00	-2,583.00
147	EXTRUDED CURB								
	2850.0000	L.F.	6.0000	8.0000	33.33%	8.0000	33.33%	7.2500	20.83%
			17,100.00	22,800.00	5,700.00	22,800.00	5,700.00	20,662.50	3,562.50
148	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST								
	825.0000	L.F.	29.0000	30.0000	3.45%	28.0000	-3.45%	27.9500	-3.62%
			23,925.00	24,750.00	825.00	23,100.00	-825.00	23,058.75	-866.25
149	BEAM GUARDRAIL TYPE 1								
	613.0000	L.F.	25.0000	26.0000	4.00%	25.0000	0.00%	25.0000	0.00%
			15,325.00	15,938.00	613.00	15,325.00	0.00	15,325.00	0.00
150	BEAM GUARDRAIL TYPE 31								
	1038.0000	L.F.	24.0000	27.0000	12.50%	26.0000	8.33%	26.1000	8.75%
			24,912.00	28,026.00	3,114.00	26,988.00	2,076.00	27,091.80	2,179.80
151	BEAM GUARDRAIL TRANSITION SECTION TYPE 1								
	1.0000	EACH	1,800.0000	1,300.0000	-27.78%	1,200.0000	-33.33%	1,200.0000	-33.33%
			1,800.00	1,300.00	-500.00	1,200.00	-600.00	1,200.00	-600.00
152	BEAM GUARDRAIL TRANSITION SECTION TYPE 21								
	2.0000	EACH	2,000.0000	3,000.0000	50.00%	3,000.0000	50.00%	2,900.0000	45.00%
			4,000.00	6,000.00	2,000.00	6,000.00	2,000.00	5,800.00	1,800.00

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----  
 GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY PCL CONSTRUCTION SERVICES, INC  
 600 NACHES AVE SW #120 20210 142ND AVE NE 98072 15405 SE 37 STREET SUITE 200  
 PO BOX 1330  
 RENTON WA 980572217 WOODINVILLE WA 980721330 BELLEVUE WA 980061772  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
153	BARRIER CONNECTION - TYPE 1									
	1.0000 EACH		5,000.0000	525.0000	-89.50 %	950.0000	-81.00 %	515.0000	-89.70 %	
			5,000.00	525.00	-4,475.00	950.00	-4,050.00	515.00	-4,485.00	
154	BARRIER CONNECTION - TYPE 2									
	7.0000 EACH		5,000.0000	760.0000	-84.80 %	1,200.0000	-76.00 %	745.0000	-85.10 %	
			35,000.00	5,320.00	-29,680.00	8,400.00	-26,600.00	5,215.00	-29,785.00	
155	BEAM GUARDRAIL NON-FLARED TERMINAL									
	1.0000 EACH		1,800.0000	2,750.0000	52.78 %	2,800.0000	55.56 %	2,670.0000	48.33 %	
			1,800.00	2,750.00	950.00	2,800.00	1,000.00	2,670.00	870.00	
156	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	3.0000 EACH		2,700.0000	2,800.0000	3.70 %	2,800.0000	3.70 %	2,715.0000	0.56 %	
			8,100.00	8,400.00	300.00	8,400.00	300.00	8,145.00	45.00	
157	BEAM GUARDRAIL ANCHOR TYPE 4									
	1.0000 EACH		800.0000	750.0000	-6.25 %	750.0000	-6.25 %	716.0000	-10.50 %	
			800.00	750.00	-50.00	750.00	-50.00	716.00	-84.00	
158	BEAM GUARDRAIL ANCHOR TYPE 7									
	2.0000 EACH		500.0000	600.0000	20.00 %	600.0000	20.00 %	573.0000	14.60 %	
			1,000.00	1,200.00	200.00	1,200.00	200.00	1,146.00	146.00	
159	BEAM GUARDRAIL ANCHOR TYPE 10									
	6.0000 EACH		800.0000	800.0000	0.00 %	800.0000	0.00 %	780.0000	-2.50 %	
			4,800.00	4,800.00	0.00	4,800.00	0.00	4,680.00	-120.00	
160	PRECAST CONC. BARRIER TYPE 2									
	9510.0000 L.F.		35.0000	36.0000	2.86 %	50.0000	42.86 %	45.0000	28.57 %	
			332,850.00	342,360.00	9,510.00	475,500.00	142,650.00	427,950.00	95,100.00	
161	CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE									
	52.0000 L.F.		80.0000	175.0000	118.75 %	250.0000	212.50 %	72.0000	-10.00 %	
			4,160.00	9,100.00	4,940.00	13,000.00	8,840.00	3,744.00	-416.00	
162	CONC. BARRIER TRANSITION 1A									
	168.0000 L.F.		150.0000	175.0000	16.67 %	160.0000	6.67 %	94.0000	-37.33 %	
			25,200.00	29,400.00	4,200.00	26,880.00	1,680.00	15,792.00	-9,408.00	
163	CONC. BARRIER TRANSITION 1B									
	24.0000 L.F.		150.0000	175.0000	16.67 %	155.0000	3.33 %	115.0000	-23.33 %	
			3,600.00	4,200.00	600.00	3,720.00	120.00	2,760.00	-840.00	





PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

HWY	: SR 005,016	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: I-5 / SR16	GUY F. ATKINSON CONSTRUCTION,	MOWAT CONSTRUCTION COMPANY	PCL CONSTRUCTION SERVICES, INC
	WESTBOUND NALLEY VALLEY I/C	600 NACHES AVE SW #120	20210 142ND AVE NE 98072	15405 SE 37 STREET SUITE 200
	07C546		PO BOX 1330	
PROJECT	:	RENTON WA 980572217	WOODINVILLE WA 980721330	BELLEVUE WA 980061772
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 046000	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
175	PAINTED WIDE LINE									
	4560.0000	L.F.	1.0000	0.3000	-70.00 %	0.3000	-70.00 %	0.3100	-69.00 %	
			4,560.00	1,368.00	-3,192.00	1,368.00	-3,192.00	1,413.60	-3,146.40	
176	PROFILED PLASTIC WIDE LANE LINE									
	16750.0000	L.F.	3.0000	3.5000	16.67 %	3.2500	8.33 %	3.3300	11.00 %	
			50,250.00	58,625.00	8,375.00	54,437.50	4,187.50	55,777.50	5,527.50	
177	PLASTIC TRAFFIC ARROW									
	18.0000	EACH	150.0000	185.0000	23.33 %	180.0000	20.00 %	180.0000	20.00 %	
			2,700.00	3,330.00	630.00	3,240.00	540.00	3,240.00	540.00	
178	PLASTIC TRAFFIC LETTER									
	52.0000	EACH	100.0000	63.0000	-37.00 %	60.0000	-40.00 %	61.4000	-38.60 %	
			5,200.00	3,276.00	-1,924.00	3,120.00	-2,080.00	3,192.80	-2,007.20	
179	PLASTIC DRAINAGE MARKING									
	40.0000	EACH	40.0000	32.0000	-20.00 %	30.0000	-25.00 %	30.7000	-23.25 %	
			1,600.00	1,280.00	-320.00	1,200.00	-400.00	1,228.00	-372.00	
180	PLASTIC JUNCTION BOX MARKING									
	50.0000	EACH	40.0000	32.0000	-20.00 %	30.0000	-25.00 %	30.7000	-23.25 %	
			2,000.00	1,600.00	-400.00	1,500.00	-500.00	1,535.00	-465.00	
181	RAISED PAVEMENT MARKER TYPE 1									
	29.5000	HUND	400.0000	260.0000	-35.00 %	260.0000	-35.00 %	255.0000	-36.25 %	
			11,800.00	7,670.00	-4,130.00	7,670.00	-4,130.00	7,522.50	-4,277.50	
182	RAISED PAVEMENT MARKER TYPE 2									
	4.2000	HUND	450.0000	422.0000	-6.22 %	410.0000	-8.89 %	409.0000	-9.11 %	
			1,890.00	1,772.40	-117.60	1,722.00	-168.00	1,717.80	-172.20	
183	TEMPORARY PAVEMENT MARKING									
	176308.0000	L.F.	0.3500	0.5000	42.86 %	0.4000	14.29 %	0.3600	2.86 %	
			61,707.80	88,154.00	26,446.20	70,523.20	8,815.40	63,470.88	1,763.08	
184	TEMPORARY TRAFFIC ARROW									
	120.0000	EACH	200.0000	52.0000	-74.00 %	50.0000	-75.00 %	51.1000	-74.45 %	
			24,000.00	6,240.00	-17,760.00	6,000.00	-18,000.00	6,132.00	-17,868.00	
185	TEMPORARY TRAFFIC LETTER									
	156.0000	EACH	200.0000	27.0000	-86.50 %	25.0000	-87.50 %	25.5000	-87.25 %	
			31,200.00	4,212.00	-26,988.00	3,900.00	-27,300.00	3,978.00	-27,222.00	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY PCL CONSTRUCTION SERVICES, INC  
 600 NACHES AVE SW #120 20210 142ND AVE NE 98072 15405 SE 37 STREET SUITE 200  
 PO BOX 1330  
 RENTON WA 980572217 WOODINVILLE WA 980721330 BELLEVUE WA 980061772  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
TRAFFIC											
186	PERMANENT SIGNING	L.S.			25.00 %		0.00 %				6.50 %
			200,000.00	250,000.00	50,000.00	200,000.00	0.00	213,000.00	13,000.00		
187	SIGN BRIDGE NO. 1	L.S.			0.00 %		-16.67 %				-22.93 %
			150,000.00	150,000.00	0.00	125,000.00	-25,000.00	115,600.00	-34,400.00		
188	SIGN BRIDGE NO. 2	L.S.			6.67 %		-16.67 %				10.40 %
			150,000.00	160,000.00	10,000.00	125,000.00	-25,000.00	165,600.00	15,600.00		
189	SIGN BRIDGE NO. 3	L.S.			-33.33 %		-40.00 %				16.07 %
			150,000.00	100,000.00	-50,000.00	90,000.00	-60,000.00	174,100.00	24,100.00		
190	SIGN BRIDGE NO. 4	L.S.			-33.33 %		-40.00 %				-30.83 %
			150,000.00	100,000.00	-50,000.00	90,000.00	-60,000.00	103,750.00	-46,250.00		
191	SIGN BRIDGE NO. 5	L.S.			10.00 %		12.50 %				25.50 %
			200,000.00	220,000.00	20,000.00	225,000.00	25,000.00	251,000.00	51,000.00		
192	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			-28.57 %		-35.71 %				-37.80 %
			70,000.00	50,000.00	-20,000.00	45,000.00	-25,000.00	43,538.00	-26,462.00		
193	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			0.00 %		-14.29 %				7.14 %
			70,000.00	70,000.00	0.00	60,000.00	-10,000.00	75,000.00	5,000.00		
194	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			0.00 %		-14.29 %				8.00 %
			70,000.00	70,000.00	0.00	60,000.00	-10,000.00	75,600.00	5,600.00		
195	CANTILEVER SIGN STRUCTURE NO. 4	L.S.			0.00 %		-14.29 %				-0.36 %
			70,000.00	70,000.00	0.00	60,000.00	-10,000.00	69,750.00	-250.00		
196	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			-33.33 %		33.33 %				-42.67 %
			15,000.00	10,000.00	-5,000.00	20,000.00	5,000.00	8,600.00	-6,400.00		

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 RENTON WA 980572217 CONTRACTOR NUMBER : 046000	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCL CONSTRUCTION SERVICES, INC 15405 SE 37 STREET SUITE 200 BELLEVUE WA 980061772 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
TRAFFIC											
197	BARRIER MOUNTED SIGN SUPPORT NO. 41B	L.S.			25.00 %						
			4,000.00	5,000.00	1,000.00	2,500.00	-1,500.00	1,800.00	-2,200.00		
198	BARRIER MOUNTED SIGN SUPPORT NO. 41C	L.S.			25.00 %						
			4,000.00	5,000.00	1,000.00	2,500.00	-1,500.00	1,800.00	-2,200.00		
199	BARRIER MOUNTED SIGN SUPPORT NO. 110	L.S.			25.00 %						
			4,000.00	5,000.00	1,000.00	2,500.00	-1,500.00	1,800.00	-2,200.00		
200	SIGN COVERING										
	250.0000	S.F.	20.0000	12.0000	-40.00 %	35.0000	75.00 %	7.2000	-64.00 %		
			5,000.00	3,000.00	-2,000.00	8,750.00	3,750.00	1,800.00	-3,200.00		
201	ILLUMINATION SYSTEM - SCA 634	L.S.			-75.00 %						
			200,000.00	50,000.00	-150,000.00	60,000.00	-140,000.00	40,200.00	-159,800.00		
202	ILLUMINATION SYSTEM - SCA 2661	L.S.			50.00 %						
			200,000.00	300,000.00	100,000.00	325,000.00	125,000.00	300,250.00	100,250.00		
203	ILLUMINATION SYSTEM - SCA 2647	L.S.			50.00 %						
			200,000.00	300,000.00	100,000.00	300,000.00	100,000.00	648,900.00	448,900.00		
204	ILLUMINATION SYSTEM - SCA 1083	L.S.			275.00 %						
			200,000.00	750,000.00	550,000.00	750,000.00	550,000.00	233,925.00	33,925.00		
205	ILLUMINATION SYSTEM - SCA 2922	L.S.			-25.00 %						
			200,000.00	150,000.00	-50,000.00	105,000.00	-95,000.00	107,450.00	-92,550.00		
206	BRIDGE INSPECTION LIGHTING SYSTEM - SW BRIDGE	L.S.			233.33 %						
			150,000.00	500,000.00	350,000.00	230,000.00	80,000.00	270,190.00	120,190.00		
207	TRAFFIC SIGNAL SYSTEM	L.S.			-50.00 %						
			100,000.00	50,000.00	-50,000.00	60,000.00	-40,000.00	137,250.00	37,250.00		



PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 RENTON WA 980572217 CONTRACTOR NUMBER : 046000	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCL CONSTRUCTION SERVICES, INC 15405 SE 37 STREET SUITE 200 BELLEVUE WA 980061772 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
218	CONSTRUCTION SIGNS CLASS A									
	3000.0000	S.F.	25.0000	0.00 %	25.0000	0.00 %	30.0000	20.00 %	8.6000	-65.60 %
			75,000.00	0.00	75,000.00	0.00	90,000.00	15,000.00	25,800.00	-49,200.00
OTHER ITEMS										
219	TYPE C PROGRESS SCHEDULE									
		L.S.		0.00 %		150.00 %				0.00 %
			100,000.00	0.00	100,000.00	0.00	250,000.00	150,000.00	100,000.00	0.00
220	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	15898.0000	C.Y.	15.0000	-86.67 %	2.0000	-86.67 %	5.0000	-66.67 %	0.0100	-99.93 %
			238,470.00	-206,674.00	31,796.00	-206,674.00	79,490.00	-158,980.00	158.98	-238,311.02
221	SHORING OR EXTRA EXCAVATION CLASS B									
	101244.0000	S.F.	1.0000	0.00 %	1.0000	0.00 %	0.6000	-40.00 %	0.4100	-59.00 %
			101,244.00	0.00	101,244.00	0.00	60,746.40	-40,497.60	41,510.04	-59,733.96
222	GRAVEL BACKFILL FOR FOUNDATION CLASS A									
	150.0000	C.Y.	30.0000	6.67 %	32.0000	6.67 %	40.0000	33.33 %	35.7000	19.00 %
			4,500.00	300.00	4,800.00	300.00	6,000.00	1,500.00	5,355.00	855.00
223	GRAVEL BACKFILL FOR DRAIN									
	734.0000	C.Y.	30.0000	-13.33 %	26.0000	-13.33 %	27.0000	-10.00 %	31.0000	3.33 %
			22,020.00	-2,936.00	19,084.00	-2,936.00	19,818.00	-2,202.00	22,754.00	734.00
224	CURE BOX									
		L.S.		-80.00 %		0.00 %				-16.00 %
			10,000.00	-8,000.00	2,000.00	-8,000.00	10,000.00	0.00	8,400.00	-1,600.00
225	PLUGGING EXISTING PIPE									
	13.0000	EACH	400.0000	-25.00 %	300.0000	-25.00 %	250.0000	-37.50 %	205.0000	-48.75 %
			5,200.00	-1,300.00	3,900.00	-1,300.00	3,250.00	-1,950.00	2,665.00	-2,535.00
226	FLOW FILL PIPE									
	25.0000	C.Y.	300.0000	-66.67 %	100.0000	-66.67 %	100.0000	-66.67 %	305.0000	1.67 %
			7,500.00	-5,000.00	2,500.00	-5,000.00	2,500.00	-5,000.00	7,625.00	125.00
227	STRUCTURE SURVEYING									
		L.S.		-40.00 %		25.00 %				-69.17 %
			600,000.00	-240,000.00	360,000.00	-240,000.00	750,000.00	150,000.00	185,000.00	-415,000.00

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----  
 GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY PCL CONSTRUCTION SERVICES, INC  
 600 NACHES AVE SW #120 20210 142ND AVE NE 98072 15405 SE 37 STREET SUITE 200  
 PO BOX 1330  
 RENTON WA 980572217 WOODINVILLE WA 980721330 BELLEVUE WA 980061772  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
228	ROADWAY SURVEYING	L.S.			8.11%		-32.43%		13.24%
			370,000.00	400,000.00	30,000.00	250,000.00	-120,000.00	419,000.00	49,000.00
229	CEMENT CONC. SIDEWALK	S.Y.			-30.56%		-38.89%		177.78%
	829.0000		36.0000	25.0000	-9,119.00	22.0000	-11,606.00	100.0000	53,056.00
			29,844.00	20,725.00		18,238.00		82,900.00	
230	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1	S.Y.			20.00%		-10.00%		76.00%
	64.0000		50.0000	60.0000	640.00	45.0000	-320.00	88.0000	2,432.00
			3,200.00	3,840.00		2,880.00		5,632.00	
231	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3	S.Y.			30.00%		0.00%		78.00%
	62.0000		50.0000	65.0000	930.00	50.0000	0.00	89.0000	2,418.00
			3,100.00	4,030.00		3,100.00		5,518.00	
232	CONC. SLOPE PROTECTION	S.Y.			55.56%		188.89%		88.33%
	675.0000		45.0000	70.0000	16,875.00	130.0000	57,375.00	84.7500	26,831.25
			30,375.00	47,250.00		87,750.00		57,206.25	
233	COATED CHAIN LINK FENCE TYPE 3	L.F.			16.67%		16.67%		10.28%
	5027.0000		18.0000	21.0000	15,081.00	21.0000	15,081.00	19.8500	9,299.95
			90,486.00	105,567.00		105,567.00		99,785.95	
234	COATED CHAIN LINK FENCE TYPE 4	L.F.			-15.00%		-15.00%		-17.25%
	1534.0000		20.0000	17.0000	-4,602.00	17.0000	-4,602.00	16.5500	-5,292.30
			30,680.00	26,078.00		26,078.00		25,387.70	
235	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE	EACH			40.00%		50.00%		29.00%
	76.0000		200.0000	280.0000	6,080.00	300.0000	7,600.00	258.0000	4,408.00
			15,200.00	21,280.00		22,800.00		19,608.00	
236	DOUBLE 20 FT. COATED CHAIN LINK GATE	EACH			-7.14%		-7.14%		-11.07%
	7.0000		1,400.0000	1,300.0000	-700.00	1,300.0000	-700.00	1,245.0000	-1,085.00
			9,800.00	9,100.00		9,100.00		8,715.00	
237	TEMPORARY CHAIN LINK FENCE	L.F.			150.00%		-40.00%		-49.00%
	635.0000		10.0000	25.0000	9,525.00	6.0000	-2,540.00	5.1000	-3,111.50
			6,350.00	15,875.00		3,810.00		3,238.50	
238	ADJUST INLET	EACH			-25.00%		-25.00%		-74.38%
	2.0000		800.0000	600.0000	-400.00	600.0000	-400.00	205.0000	-1,190.00
			1,600.00	1,200.00		1,200.00		410.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 09/25/2008

\*\*\* BID CHECK REPORT \*\*\*

TIME: 13:35

PS&E JOB NO : 07C546 REVISION NO :
CONTRACT NO : 007594 REGION NO : 3
VERSION NO : 7 WORK ORDER# : 0L3460

BIDS OPENED ON : Oct 1 2008
AWARDED ON : Oct 6 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
HWY : SR 005,016
TITLE : I-5 / SR16 WESTBOUND NALLEY VALLEY I/C
PROJECT : 07C546
COUNTY(S) : PIERCE
GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120
MOWAT CONSTRUCTION COMPANY, 20210 142ND AVE NE 98072, PO BOX 1330
PCL CONSTRUCTION SERVICES, INC, 15405 SE 37 STREET SUITE 200
RENTON WA 980572217 CONTRACTOR NUMBER : 046000
WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010
BELLEVUE WA 980061772 CONTRACTOR NUMBER : 100486

Table with columns: ITEM NO., ITEM DESCRIPTION, UNIT MEAS, ENGR'S EST. PRICE PER UNIT/ TOTAL AMOUNT, PRICE PER UNIT/ TOTAL AMOUNT, % DIFF./ AMT.DIFF., PRICE PER UNIT/ TOTAL AMOUNT, % DIFF./ AMT.DIFF., PRICE PER UNIT/ TOTAL AMOUNT, % DIFF./ AMT.DIFF.



PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY PCL CONSTRUCTION SERVICES, INC  
 600 NACHES AVE SW #120 20210 142ND AVE NE 98072 15405 SE 37 STREET SUITE 200  
 PO BOX 1330  
 RENTON WA 980572217 WOODINVILLE WA 980721330 BELLEVUE WA 980061772  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
250	FORCE ACCOUNT - TACOMA SCREW LOT RESTORATION	EST.			0.00 %			0.00 %		0.00 %
			80,000.00	80,000.00		80,000.00	80,000.00		80,000.00	
251	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			300,000.00	300,000.00		300,000.00	300,000.00		300,000.00	
252	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			150,000.00	150,000.00		150,000.00	150,000.00		150,000.00	
253	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-2.00	-2.00		-2.00	-2.00		-2.00	
254	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			1,102,600.00	1,102,600.00		1,102,600.00	1,102,600.00		1,102,600.00	
255	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			107,650.00	107,650.00		107,650.00	107,650.00		107,650.00	
256	SPCC PLAN	L.S.			66.67 %			316.67 %		105.00 %
			6,000.00	10,000.00	4,000.00	25,000.00	19,000.00	12,300.00	6,300.00	
257	HEALTH AND SAFETY PLAN	L.S.			0.00 %			0.00 %		-4.00 %
			10,000.00	10,000.00	0.00	10,000.00	0.00	9,600.00	-400.00	
258	FA-SITE CLEANUP FOR HAZARDS AND ENCAMPMENTS	EST.			0.00 %			0.00 %		0.00 %
			90,000.00	90,000.00		90,000.00	90,000.00		90,000.00	
259	FIELD OFFICE BUILDING SETUP	L.S.			53.85 %			-3.85 %		-20.19 %
			26,000.00	40,000.00	14,000.00	25,000.00	-1,000.00	20,750.00	-5,250.00	
260	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			-33.33 %			-40.00 %		-15.00 %
	4976.0000		3.0000	2.0000	-4,976.00	1.8000	-5,971.20	2.5500	-15.00 %	
			14,928.00	9,952.00		8,956.80		12,688.80	-2,239.20	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GUY F. ATKINSON CONSTRUCTION, 600 NACHES AVE SW #120 RENTON WA 980572217 CONTRACTOR NUMBER : 046000	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE 98072 PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	PCL CONSTRUCTION SERVICES, INC 15405 SE 37 STREET SUITE 200 BELLEVUE WA 980061772 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
261	POND LINER SYSTEM 15450.0000	S.Y.	27.0000 417,150.00	25.0000 386,250.00	-7.41 % -30,900.00	20.0000 309,000.00	-25.93 % -108,150.00	33.1000 511,395.00	22.59 % 94,245.00	
262	POND MARKER 7.0000	EACH	500.0000 3,500.00	100.0000 700.00	-80.00 % -2,800.00	125.0000 875.00	-75.00 % -2,625.00	205.0000 1,435.00	-59.00 % -2,065.00	
263	OPEN FLOW RESTRICTOR 5.0000	EACH	5,000.0000 25,000.00	1,500.0000 7,500.00	-70.00 % -17,500.00	1,100.0000 5,500.00	-78.00 % -19,500.00	4,000.0000 20,000.00	-20.00 % -5,000.00	
264	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	
265	CAST-IN-PLACE CONC. BARRIER 56.0000	L.F.	150.0000 8,400.00	100.0000 5,600.00	-33.33 % -2,800.00	300.0000 16,800.00	100.00 % 8,400.00	131.0000 7,336.00	-12.67 % -1,064.00	
266	SINGLE 6 FT. COATED CHAIN LINK GATE 3.0000	EACH	600.0000 1,800.00	650.0000 1,950.00	8.33 % 150.00	700.0000 2,100.00	16.67 % 300.00	630.0000 1,890.00	5.00 % 90.00	
267	COATED CHAIN LINK FENCE ON WALL 529.0000	L.F.	30.0000 15,870.00	30.0000 15,870.00	0.00 % 0.00	35.0000 18,515.00	16.67 % 2,645.00	25.1000 13,277.90	-16.33 % -2,592.10	
268	RESTRAINT JOINT STORM SEWER PIPE 12 IN. DIAM 413.0000	L.F.	38.2500 15,797.25	90.0000 37,170.00	135.29 % 21,372.75	85.0000 35,105.00	122.22 % 19,307.75	88.0000 36,344.00	130.07 % 20,546.75	
269	RESTRAINT JOINT STORM SEWER PIPE 18 IN. DIAM. 194.0000	L.F.	45.0300 8,735.82	130.0000 25,220.00	188.70 % 16,484.18	125.0000 24,250.00	177.59 % 15,514.18	142.0000 27,548.00	215.35 % 18,812.18	
270	RESTRAINT JOINT STORM SEWER PIPE 24 IN. DIAM. 42.0000	L.F.	59.1100 2,482.62	350.0000 14,700.00	492.12 % 12,217.38	340.0000 14,280.00	475.20 % 11,797.38	255.0000 10,710.00	331.40 % 8,227.38	
271	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY PCL CONSTRUCTION SERVICES, INC  
 600 NACHES AVE SW #120 20210 142ND AVE NE 98072 15405 SE 37 STREET SUITE 200  
 PO BOX 1330  
 RENTON WA 980572217 WOODINVILLE WA 980721330 BELLEVUE WA 980061772  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
272	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22	TON	125.0000	120.0000	-4.00%	160.0000	28.00%	56.0000	-55.20%	
			92,500.00	88,800.00	-3,700.00	118,400.00	25,900.00	41,440.00	-51,060.00	
273	GRAVITY BLOCK WALL	S.F.	35.0000	90.0000	157.14%	60.0000	71.43%	61.0000	74.29%	
			5,040.00	12,960.00	7,920.00	8,640.00	3,600.00	8,784.00	3,744.00	
274	PLANING BITUMINOUS PAVEMENT	S.Y.	7.0000	6.0000	-14.29%	7.0000	0.00%	7.6500	9.29%	
			16,870.00	14,460.00	-2,410.00	16,870.00	0.00	18,436.50	1,566.50	
275	REMOVING PAINTED TRAFFIC ARROW	EACH	100.0000	52.0000	-48.00%	50.0000	-50.00%	51.1500	-48.85%	
			1,600.00	832.00	-768.00	800.00	-800.00	818.40	-781.60	
276	STEEL COST ADJUSTMENT	CALC			0.00%		0.00%		0.00%	
			3,201,004.60	3,201,004.60		3,201,004.60		3,201,004.60		
277	MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 3	L.F.	450.0000	175.0000	-61.11%	170.0000	-62.22%	229.0000	-49.11%	
			6,750.00	2,625.00	-4,125.00	2,550.00	-4,200.00	3,435.00	-3,315.00	
278	TEMPORARY POND LINER	S.Y.	7.5000	6.0000	-20.00%	5.5000	-26.67%	6.1000	-18.67%	
			89,640.00	71,712.00	-17,928.00	65,736.00	-23,904.00	72,907.20	-16,732.80	
279	SOLID WALL PVC STORM SEWER PIPE 15 IN. DIAM.	L.F.	129.0000	42.0000	-67.44%	44.0000	-65.89%	153.0000	18.60%	
			2,580.00	840.00	-1,740.00	880.00	-1,700.00	3,060.00	480.00	
280	INTERNAL RUBBER CHECK VALVE 18 IN DIAM	EACH	8,000.0000	10,000.0000	25.00%	7,500.0000	-6.25%	6,615.0000	-17.31%	
			8,000.00	10,000.00	2,000.00	7,500.00	-500.00	6,615.00	-1,385.00	
281	PERMANENT TRAIL BLAZER SIGN	EACH	280.0000	500.0000	78.57%	250.0000	-10.71%	255.0000	-8.93%	
			18,200.00	32,500.00	14,300.00	16,250.00	-1,950.00	16,575.00	-1,625.00	

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 09/25/2008

\*\*\* BID CHECK REPORT \*\*\*

TIME: 13:35

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 GUY F. ATKINSON CONSTRUCTION, MOWAT CONSTRUCTION COMPANY PCL CONSTRUCTION SERVICES, INC  
 600 NACHES AVE SW #120 20210 142ND AVE NE 98072 15405 SE 37 STREET SUITE 200  
 PO BOX 1330  
 RENTON WA 980572217 WOODINVILLE WA 980721330 BELLEVUE WA 980061772  
 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100486

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
282	PERMANENT ARROW PLAQUE								
	65.0000	EACH	20.0000	400.00%	17.0000	-15.00%	252.0000	1,160.00%	
			1,300.00	5,200.00	1,105.00	-195.00	16,380.00	15,080.00	
CONTRACT TOTAL			<u>\$139,824,266.34</u>	<u>-14.23%</u>	<u>\$127,860,438.75</u>	<u>-8.56%</u>	<u>\$128,539,152.96</u>	<u>-8.07%</u>	
BASE TOTAL			<u>\$139,824,266.34</u>	<u>-14.23%</u>	<u>\$127,860,438.75</u>	<u>-8.56%</u>	<u>\$128,539,152.96</u>	<u>-8.07%</u>	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
1	MOBILIZATION	L.S.			-3.45 %			26.48 %					35.17 %
			10,357,000.00	10,000,000.00	-357,000.00	13,099,838.00	2,742,838.00		14,000,000.00	3,643,000.00			
2	CLEARING AND GRUBBING												
	31.5400	ACRE	5,000.0000	4,000.0000	-20.00 %	4,100.0000	-18.00 %	3,879.1600	-22.42 %				
			157,700.00	126,160.00	-31,540.00	129,314.00	-28,386.00	122,348.71	-35,351.29				
3	REMOVING DRAINAGE STRUCTURE												
	26.0000	EACH	1,000.0000	200.0000	-80.00 %	250.0000	-75.00 %	890.3200	-10.97 %				
			26,000.00	5,200.00	-20,800.00	6,500.00	-19,500.00	23,148.32	-2,851.68				
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			216.67 %		433.33 %		261.67 %				
			60,000.00	190,000.00	130,000.00	320,000.00	260,000.00	217,000.00	157,000.00				
5	REMOVING SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %		0.00 %				
			1,460,000.00	1,460,000.00		1,460,000.00		1,460,000.00					
6	REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS	EST.			0.00 %		0.00 %		0.00 %				
			40,000.00	40,000.00		40,000.00		40,000.00					
7	WORK ACCESS PLAN	L.S.			700.00 %		10,700.00 %		0.00 %				
			25,000.00	200,000.00	175,000.00	2,700,000.00	2,675,000.00	25,000.00	0.00				
8	REMOVING PORTION OF EXISTING BRIDGE 16/5W	L.S.			400.00 %		-50.00 %		175.00 %				
			20,000.00	100,000.00	80,000.00	10,000.00	-10,000.00	55,000.00	35,000.00				
9	REMOVING PORTION OF EXISTING BRIDGE 16/5E	L.S.			40.00 %		-20.00 %		10.00 %				
			250,000.00	350,000.00	100,000.00	200,000.00	-50,000.00	275,000.00	25,000.00				
10	REMOVING EXISTING BRIDGE 16/10W	L.S.			33.33 %		33.33 %		-26.67 %				
			150,000.00	200,000.00	50,000.00	200,000.00	50,000.00	110,000.00	-40,000.00				
11	REMOVING EXISTING BRIDGE 16/10E	L.S.			16.67 %		33.33 %		-23.33 %				
			150,000.00	175,000.00	25,000.00	200,000.00	50,000.00	115,000.00	-35,000.00				

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
12	REMOVING EXISTING BRIDGE	16/6S-S								
		L.S.		0.00 %		11.11 %				-16.67 %
			450,000.00	0.00	450,000.00	50,000.00	375,000.00			-75,000.00
13	REMOVING EXISTING BRIDGE	16/6S-N								
		L.S.		-16.67 %		-44.44 %				-24.44 %
			450,000.00	-75,000.00	375,000.00	-200,000.00	340,000.00			-110,000.00
14	REMOVING EXISTING BRIDGE	16/6N-N								
		L.S.		16.67 %		-33.33 %				-10.00 %
			150,000.00	25,000.00	175,000.00	-50,000.00	135,000.00			-15,000.00
15	REMOVING SIGN STRUCTURES									
		L.S.		-16.67 %		-60.00 %				78.58 %
			60,000.00	-10,000.00	50,000.00	-36,000.00	107,145.75			47,145.75
16	REMOVING SEW TRAFFIC BARRIER									
	255.0000	L.F.	150.0000	-73.33 %	40.0000	-83.33 %	32.2500			-78.50 %
			38,250.00	-28,050.00	10,200.00	-31,875.00	8,223.75			-30,026.25
17	REMOVING CEMENT CONC. PAVEMENT									
	8790.0000	S.Y.	12.0000	16.67 %	14.0000	25.00 %	21.4400			78.67 %
			105,480.00	17,580.00	123,060.00	26,370.00	188,457.60			82,977.60
18	REMOVING CEMENT CONC. SIDEWALK									
	70.0000	S.Y.	20.0000	-40.00 %	12.0000	-55.00 %	24.1600			20.80 %
			1,400.00	-560.00	840.00	-770.00	1,691.20			291.20
19	REMOVING CEMENT CONC. CURB AND GUTTER									
	101.0000	L.F.	20.0000	-60.00 %	8.0000	-80.00 %	15.9600			-20.20 %
			2,020.00	-1,212.00	808.00	-1,616.00	1,611.96			-408.04
20	REMOVING ASPHALT CONC. PAVEMENT									
	9040.0000	S.Y.	5.0000	0.00 %	5.0000	-40.00 %	15.4100			208.20 %
			45,200.00	0.00	45,200.00	-18,080.00	139,306.40			94,106.40
21	REMOVING CONC. BARRIER									
	5050.0000	L.F.	8.0000	-75.00 %	2.0000	-37.50 %	4.2900			-46.38 %
			40,400.00	-30,300.00	10,100.00	-15,150.00	21,664.50			-18,735.50
22	REMOVING GUARDRAIL									
	6618.0000	L.F.	7.0000	-57.14 %	3.0000	-42.86 %	4.2400			-39.43 %
			46,326.00	-26,472.00	19,854.00	-19,854.00	28,060.32			-18,265.68

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION													
23	REMOVING GUARDRAIL ANCHOR												
	22.0000	EACH	200.0000	200.0000	0.00 %	215.0000	7.50 %	230.5200	15.26 %				
			4,400.00	4,400.00	0.00	4,730.00	330.00	5,071.44	671.44				
24	REMOVING PAINT LINE												
	50100.0000	L.F.	0.6000	1.0000	66.67 %	1.0000	66.67 %	1.0800	80.00 %				
			30,060.00	50,100.00	20,040.00	50,100.00	20,040.00	54,108.00	24,048.00				
25	REMOVING PLASTIC TRAFFIC MARKING												
	10.0000	EACH	120.0000	100.0000	-16.67 %	100.0000	-16.67 %	107.2200	-10.65 %				
			1,200.00	1,000.00	-200.00	1,000.00	-200.00	1,072.20	-127.80				
26	REMOVING RAISED PAVEMENT MARKER												
	2.1000	HUND	300.0000	200.0000	-33.33 %	200.0000	-33.33 %	214.4400	-28.52 %				
			630.00	420.00	-210.00	420.00	-210.00	450.32	-179.68				
27	REMOVING CHAIN LINK FENCE												
	4890.0000	L.F.	5.0000	4.0000	-20.00 %	2.0000	-60.00 %	4.1300	-17.40 %				
			24,450.00	19,560.00	-4,890.00	9,780.00	-14,670.00	20,195.70	-4,254.30				
28	HAZARDOUS MATERIAL HANDLING AND DISPOSAL												
		EST.			0.00 %		0.00 %		0.00 %				
			50,000.00	50,000.00		50,000.00		50,000.00					
29	HAZARDOUS MATERIAL EXCAVATION INCL. HAUL												
	40.0000	C.Y.	200.0000	200.0000	0.00 %	1,000.0000	400.00 %	395.7700	97.89 %				
			8,000.00	8,000.00	0.00	40,000.00	32,000.00	15,830.80	7,830.80				
GRADING													
30	ROADWAY EXCAVATION INCL. HAUL												
	126360.0000	C.Y.	15.0000	14.0000	-6.67 %	30.0000	100.00 %	24.7900	65.27 %				
			1,895,400.00	1,769,040.00	-126,360.00	3,790,800.00	1,895,400.00	3,132,464.40	1,237,064.40				
31	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL												
	8000.0000	C.Y.	26.0000	18.0000	-30.77 %	35.0000	34.62 %	39.1200	50.46 %				
			208,000.00	144,000.00	-64,000.00	280,000.00	72,000.00	312,960.00	104,960.00				
32	GRAVEL BORROW INCL. HAUL												
	293530.0000	TON	13.0000	10.0000	-23.08 %	14.0000	7.69 %	28.0900	116.08 %				
			3,815,890.00	2,935,300.00	-880,590.00	4,109,420.00	293,530.00	8,245,257.70	4,429,367.70				

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO. PARSONS RCI INC.  
 350 - 106TH AVE NE 4904 LAKE WASHINGTON BLVD NE 1216 140TH AVE CT E  
 98004-5732 98390-9656  
 BELLEVUE WA 980093686 RENTON WA 980561057 SUMNER WA 983900370  
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
33	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
34	POND EXCAVATION INCL. HAUL									
	110847.0000	C.Y.	16.0000	14.0000	-12.50 %	30.0000	87.50 %	20.6900	29.31 %	
			1,773,552.00	1,551,858.00	-221,694.00	3,325,410.00	1,551,858.00	2,293,424.43	519,872.43	
DRAINAGE										
35	CONCRETE INLET									
	7.0000	EACH	900.0000	1,200.0000	33.33 %	1,500.0000	66.67 %	2,439.0800	171.01 %	
			6,300.00	8,400.00	2,100.00	10,500.00	4,200.00	17,073.56	10,773.56	
36	GRATE INLET TYPE 1									
	19.0000	EACH	2,500.0000	2,500.0000	0.00 %	2,500.0000	0.00 %	4,765.8500	90.63 %	
			47,500.00	47,500.00	0.00	47,500.00	0.00	90,551.15	43,051.15	
37	GRATE INLET TYPE 2									
	81.0000	EACH	2,200.0000	2,800.0000	27.27 %	2,500.0000	13.64 %	5,140.1700	133.64 %	
			178,200.00	226,800.00	48,600.00	202,500.00	24,300.00	416,353.77	238,153.77	
38	COMBINATION INLET									
	3.0000	EACH	1,800.0000	1,500.0000	-16.67 %	1,200.0000	-33.33 %	3,984.2600	121.35 %	
			5,400.00	4,500.00	-900.00	3,600.00	-1,800.00	11,952.78	6,552.78	
39	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
40	QUARRY SPALLS									
	79.0000	TON	50.0000	30.0000	-40.00 %	25.0000	-50.00 %	172.7500	245.50 %	
			3,950.00	2,370.00	-1,580.00	1,975.00	-1,975.00	13,647.25	9,697.25	
41	UNDERDRAIN PIPE 6 IN. DIAM.									
	8267.0000	L.F.	12.0000	7.0000	-41.67 %	4.0000	-66.67 %	19.1300	59.42 %	
			99,204.00	57,869.00	-41,335.00	33,068.00	-66,136.00	158,147.71	58,943.71	
42	UNDERDRAIN PIPE 8 IN. DIAM.									
	314.0000	L.F.	15.0000	8.0000	-46.67 %	6.0000	-60.00 %	22.5500	50.33 %	
			4,710.00	2,512.00	-2,198.00	1,884.00	-2,826.00	7,080.70	2,370.70	



PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE													
43	DRAIN PIPE 8 IN. DIAM. 64.0000	L.F.	40.0000 2,560.00	10.0000 640.00	-75.00 % -1,920.00	12.5000 800.00	-68.75 % -1,760.00	27.4900 1,759.36	-31.28 % -800.64				
STORM SEWER													
44	CATCH BASIN TYPE 2 48 IN. DIAM. 20.0000	EACH	2,500.0000 50,000.00	3,000.0000 60,000.00	20.00 % 10,000.00	2,800.0000 56,000.00	12.00 % 6,000.00	8,099.1600 161,983.20	223.97 % 111,983.20				
45	CONCRETE SPLASH PAD 19.0000	EACH	300.0000 5,700.00	1,000.0000 19,000.00	233.33 % 13,300.00	2,500.0000 47,500.00	733.33 % 41,800.00	1,434.0600 27,247.14	378.02 % 21,547.14				
46	TESTING STORM SEWER PIPE 17130.0000	L.F.	2.5000 42,825.00	1.5000 25,695.00	-40.00 % -17,130.00	3.0000 51,390.00	20.00 % 8,565.00	1.8800 32,204.40	-24.80 % -10,620.60				
47	CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 125.0000	L.F.	100.0000 12,500.00	50.0000 6,250.00	-50.00 % -6,250.00	55.0000 6,875.00	-45.00 % -5,625.00	130.0000 16,250.00	30.00 % 3,750.00				
48	SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 13161.0000	L.F.	30.0000 394,830.00	28.0000 368,508.00	-6.67 % -26,322.00	35.0000 460,635.00	16.67 % 65,805.00	160.0000 2,105,760.00	433.33 % 1,710,930.00				
49	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 2133.0000	L.F.	50.0000 106,650.00	35.0000 74,655.00	-30.00 % -31,995.00	40.0000 85,320.00	-20.00 % -21,330.00	199.0000 424,467.00	298.00 % 317,817.00				
50	SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 316.0000	L.F.	70.0000 22,120.00	70.0000 22,120.00	0.00 % 0.00	60.0000 18,960.00	-14.29 % -3,160.00	234.0000 73,944.00	234.29 % 51,824.00				
51	SCHEDULE B STORM SEWER PIPE 12 IN. DIAM. 357.0000	L.F.	60.0000 21,420.00	60.0000 21,420.00	0.00 % 0.00	35.0000 12,495.00	-41.67 % -8,925.00	280.0000 99,960.00	366.67 % 78,540.00				
52	SCHEDULE B STORM SEWER PIPE 18 IN. DIAM. 261.0000	L.F.	60.0000 15,660.00	80.0000 20,880.00	33.33 % 5,220.00	45.0000 11,745.00	-25.00 % -3,915.00	325.0000 84,825.00	441.67 % 69,165.00				

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
53	SCHEDULE B STORM SEWER PIPE 24 IN. DIAM.									
	108.0000	L.F.	70.0000	120.0000	71.43 %	60.0000	-14.29 %	353.0000	404.29 %	
			7,560.00	12,960.00	5,400.00	6,480.00	-1,080.00	38,124.00	30,564.00	
54	TRENCHLESS CONSTRUCTION - STEEL CASING 30 IN. DIAM.									
	130.0000	L.F.	400.0000	600.0000	50.00 %	900.0000	125.00 %	748.0000	87.00 %	
			52,000.00	78,000.00	26,000.00	117,000.00	65,000.00	97,240.00	45,240.00	
WATER LINES										
55	FIRE SUPPRESSION SYSTEM - NW BRIDGE									
		L.S.			75.00 %		87.50 %		46.68 %	
			400,000.00	700,000.00	300,000.00	750,000.00	350,000.00	586,700.00	186,700.00	
56	FIRE SUPPRESSION SYSTEM - NSP BRIDGE									
		L.S.			100.00 %		-20.00 %		76.80 %	
			125,000.00	250,000.00	125,000.00	100,000.00	-25,000.00	221,000.00	96,000.00	
57	FIRE SUPPRESSION SYSTEM - SSP BRIDGE									
		L.S.			20.00 %		-20.00 %		11.68 %	
			125,000.00	150,000.00	25,000.00	100,000.00	-25,000.00	139,600.00	14,600.00	
58	FIRE SUPPRESSION SYSTEM - HOVSW BRIDGE									
		L.S.			400.00 %		-66.67 %		344.07 %	
			150,000.00	750,000.00	600,000.00	50,000.00	-100,000.00	666,100.00	516,100.00	
59	FIRE SUPPRESSION SYSTEM - SW BRIDGE									
		L.S.			-50.00 %		25.00 %		-54.87 %	
			600,000.00	300,000.00	-300,000.00	750,000.00	150,000.00	270,800.00	-329,200.00	
STRUCTURE										
60	STRUCTURE EXCAVATION CLASS A INCL. HAUL									
	15988.0000	C.Y.	25.0000	16.0000	-36.00 %	46.0000	84.00 %	50.0000	100.00 %	
			399,700.00	255,808.00	-143,892.00	735,448.00	335,748.00	799,400.00	399,700.00	
61	SOIL EXCAVATION FOR SHAFT INCLUDING HAUL									
	13871.0000	C.Y.	450.0000	140.0000	-68.89 %	295.0000	-34.44 %	225.0000	-50.00 %	
			6,241,950.00	1,941,940.00	4,300,010.00	4,091,945.00	2,150,005.00	3,120,975.00	3,120,975.00	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
62	SHORING OR EXTRA EXCAVATION CL. A	L.S.			-38.91%			-54.18%			52.72%		
			1,637,000.00	1,000,000.00	-637,000.00	750,000.00	-887,000.00	2,500,000.00	863,000.00				
63	SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT	L.S.			406.76%			575.68%			-100.00%		
			148,000.00	750,000.00	602,000.00	1,000,000.00	852,000.00	1.00	-147,999.00				
64	GRAVEL BACKFILL FOR WALL	C.Y.			-12.50%			7.50%			62.50%		
	4561.0000		40.0000	35.0000	-22,805.00	43.0000	13,683.00	65.0000	114,025.00				
			182,440.00	159,635.00		196,123.00		296,465.00					
65	FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT	L.F.			50.00%			50.00%			60.83%		
	65.0000		600.0000	900.0000	19,500.00	900.0000	19,500.00	964.9700	23,723.05				
			39,000.00	58,500.00		58,500.00		62,723.05					
66	FURNISHING PERMANENT CASING FOR 9'-0" DIAM. SHAFT	L.F.			83.33%			83.33%			78.33%		
	607.0000		600.0000	1,100.0000	303,500.00	1,100.0000	303,500.00	1,070.0000	285,290.00				
			364,200.00	667,700.00		667,700.00		649,490.00					
67	FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT	L.F.			56.25%			56.25%			100.00%		
	200.0000		800.0000	1,250.0000	90,000.00	1,250.0000	90,000.00	1,600.0000	160,000.00				
			160,000.00	250,000.00		250,000.00		320,000.00					
68	FURNISHING PERMANENT CASING FOR 11'-0" DIAM. SHAFT	L.F.			30.00%			30.00%			60.00%		
	39.0000		1,000.0000	1,300.0000	11,700.00	1,300.0000	11,700.00	1,600.0000	23,400.00				
			39,000.00	50,700.00		50,700.00		62,400.00					
69	PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT	EACH			-44.44%			-98.33%			-31.11%		
	6.0000		9,000.0000	5,000.0000	-24,000.00	150.0000	-53,100.00	6,200.0000	-16,800.00				
			54,000.00	30,000.00		900.00		37,200.00					
70	PLACING PERMANENT CASING FOR 9'-0" DIAM. SHAFT	EACH			-54.00%			-98.25%			-43.00%		
	51.0000		10,000.0000	4,600.0000	-275,400.00	175.0000	-501,075.00	5,700.0000	-219,300.00				
			510,000.00	234,600.00		8,925.00		290,700.00					
71	PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT	EACH			-50.00%			-98.67%			-38.00%		
	16.0000		15,000.0000	7,500.0000	-120,000.00	200.0000	-236,800.00	9,300.0000	-91,200.00				
			240,000.00	120,000.00		3,200.00		148,800.00					
72	PLACING PERMANENT CASING FOR 11'-0" DIAM. SHAFT	EACH			-50.00%			-98.38%			-38.00%		
	3.0000		20,000.0000	10,000.0000	-30,000.00	325.0000	-59,025.00	12,400.0000	-22,800.00				
			60,000.00	30,000.00		975.00		37,200.00					

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
73	CASING SHORING												
	368.0000	L.F.	500.0000	300.0000	-40.00 %	38.0000	-92.40 %	310.0000	-38.00 %				
			184,000.00	110,400.00	-73,600.00	13,984.00	-170,016.00	114,080.00	-69,920.00				
74	FURNISHING AND DRIVING STEEL TEST PILE												
	10.0000	EACH	20,000.0000	8,500.0000	-57.50 %	6,800.0000	-66.00 %	53,000.0000	165.00 %				
			200,000.00	85,000.00	-115,000.00	68,000.00	-132,000.00	530,000.00	330,000.00				
75	FURNISHING ST. PILING												
	6402.0000	L.F.	160.0000	82.0000	-48.75 %	48.0000	-70.00 %	110.0000	-31.25 %				
			1,024,320.00	524,964.00	-499,356.00	307,296.00	-717,024.00	704,220.00	-320,100.00				
76	DRIVING ST. PILE												
	107.0000	EACH	5,500.0000	1,600.0000	-70.91 %	2,600.0000	-52.73 %	1,994.5200	-63.74 %				
			588,500.00	171,200.00	-417,300.00	278,200.00	-310,300.00	213,413.64	-375,086.36				
77	FURNISHING STEEL PILE TIP OR SHOE												
	117.0000	EACH	600.0000	305.0000	-49.17 %	225.0000	-62.50 %	658.2000	9.70 %				
			70,200.00	35,685.00	-34,515.00	26,325.00	-43,875.00	77,009.40	6,809.40				
78	EPOXY-COATED ST. REINF. BAR FOR BRIDGE												
	715.0000	LB.	4.0000	1.5000	-62.50 %	1.3000	-67.50 %	2.1500	-46.25 %				
			2,860.00	1,072.50	-1,787.50	929.50	-1,930.50	1,537.25	-1,322.75				
79	EPOXY-COATED ST. REINF. BAR FOR WALL												
	108.0000	LB.	4.0000	1.3000	-67.50 %	1.3000	-67.50 %	4.3000	7.50 %				
			432.00	140.40	-291.60	140.40	-291.60	464.40	32.40				
80	ST. REINF. BAR FOR BRIDGE												
	3226995.0000	LB.	1.1500	1.0500	-8.70 %	1.0000	-13.04 %	0.9500	-17.39 %				
			3,711,044.25	3,388,344.75	-322,699.50	3,226,995.00	-484,049.25	3,065,645.25	-645,399.00				
81	ST. REINF. BAR FOR RETAINING WALL												
	316710.0000	LB.	1.2000	1.0500	-12.50 %	1.0000	-16.67 %	1.0000	-16.67 %				
			380,052.00	332,545.50	-47,506.50	316,710.00	-63,342.00	316,710.00	-63,342.00				
82	ST. REINF. BAR FOR WALL												
	6140.0000	LB.	1.5000	1.3500	-10.00 %	1.0000	-33.33 %	1.6700	11.33 %				
			9,210.00	8,289.00	-921.00	6,140.00	-3,070.00	10,253.80	1,043.80				
83	ST. REINF. BAR FOR SHAFT												
	2378020.0000	LB.	1.1000	1.0000	-9.09 %	1.1000	0.00 %	0.8600	-21.82 %				
			2,615,822.00	2,378,020.00	-237,802.00	2,615,822.00	0.00	2,045,097.20	-570,724.80				

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 TRI-STATE CONSTRUCTION, INC. KIEWIT PACIFIC CO. PARSONS RCI INC.  
 350 - 106TH AVE NE 4904 LAKE WASHINGTON BLVD NE 1216 140TH AVE CT E  
 98004-5732 98390-9656  
 BELLEVUE WA 980093686 RENTON WA 980561057 SUMNER WA 983900370  
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
84	CSL ACCESS TUBE									
	46435.0000	L.F.	10.0000	6.3000	-37.00 %	6.0000	-40.00 %	7.5300	-24.70 %	
			464,350.00	292,540.50	-171,809.50	278,610.00	-185,740.00	349,655.55	-114,694.45	
85	CONC. CLASS 3000 FOR CEMENT CONC. GUTTER									
	16.0000	C.Y.	800.0000	650.0000	-18.75 %	600.0000	-25.00 %	640.0000	-20.00 %	
			12,800.00	10,400.00	-2,400.00	9,600.00	-3,200.00	10,240.00	-2,560.00	
86	CONC. CLASS 4000 FOR WALL									
	60.0000	C.Y.	650.0000	1,000.0000	53.85 %	750.0000	15.38 %	2,100.0000	223.08 %	
			39,000.00	60,000.00	21,000.00	45,000.00	6,000.00	126,000.00	87,000.00	
87	CONC. CLASS 4000 FOR BRIDGE									
	12450.0000	C.Y.	600.0000	575.0000	-4.17 %	550.0000	-8.33 %	1,000.0000	66.67 %	
			7,470,000.00	7,158,750.00	-311,250.00	6,847,500.00	-622,500.00	12,450,000.00	4,980,000.00	
88	CONC. CLASS 4000 FOR RETAINING WALL									
	3311.0000	C.Y.	650.0000	475.0000	-26.92 %	500.0000	-23.08 %	940.0000	44.62 %	
			2,152,150.00	1,572,725.00	-579,425.00	1,655,500.00	-496,650.00	3,112,340.00	960,190.00	
89	CONC. CLASS 4000P FOR SHAFT									
	12210.0000	C.Y.	330.0000	250.0000	-24.24 %	300.0000	-9.09 %	340.0000	3.03 %	
			4,029,300.00	3,052,500.00	-976,800.00	3,663,000.00	-366,300.00	4,151,400.00	122,100.00	
90	CONC. CLASS 5000 FOR BRIDGE									
	409.0000	C.Y.	850.0000	225.0000	-73.53 %	750.0000	-11.76 %	1,150.0000	35.29 %	
			347,650.00	92,025.00	-255,625.00	306,750.00	-40,900.00	470,350.00	122,700.00	
91	PRESTRESSED CONC. GIRDER (W74G)									
	1204.0000	L.F.	290.0000	430.0000	48.28 %	295.0000	1.72 %	496.0000	71.03 %	
			349,160.00	517,720.00	168,560.00	355,180.00	6,020.00	597,184.00	248,024.00	
92	PRESTRESSED CONC. GIRDER (WF83G)									
	30130.0000	L.F.	330.0000	400.0000	21.21 %	300.0000	-9.09 %	565.0000	71.21 %	
			9,942,900.00	12,052,000.00	2,109,100.00	9,039,000.00	-903,900.00	17,023,450.00	7,080,550.00	
93	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			-12.00	-12.00		-12.00		-12.00		
94	STRUCTURAL CARBON STEEL									
		L.S.			230.98 %		120.65 %		164.78 %	
			453,200.00	1,500,000.00	1,046,800.00	1,000,000.00	546,800.00	1,200,000.00	746,800.00	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
95	STRUCTURAL LOW ALLOY STEEL	L.S.			13.43 %			-0.18 %		8.89 %
			11,020,000.00	12,500,000.00	1,480,000.00	11,000,000.00	-20,000.00	12,000,000.00	980,000.00	
96	FABRIC PAD BEARING - SUPERSTR.	EACH			100.00 %			66.67 %		121.67 %
	12.0000		3,000.0000	6,000.0000	36,000.00	5,000.0000	60,000.00	6,650.0000	79,800.00	43,800.00
97	DISC BEARING - SUPERSTR.	EACH			700.00 %			100.00 %		284.00 %
	10.0000		10,000.0000	80,000.0000	700,000.00	20,000.0000	200,000.00	38,400.0000	384,000.00	284,000.00
98	SUPERSTRUCTURE HOVSW / SW BRIDGE	L.S.			-10.00 %			0.00 %		66.67 %
			6,000,000.00	5,400,000.00	-600,000.00	6,000,000.00	0.00	10,000,000.00	4,000,000.00	
99	SUPERSTRUCTURE TWB TEMP. DETOUR CONNECTION	L.S.			65.00 %			0.00 %		225.00 %
			200,000.00	330,000.00	130,000.00	200,000.00	0.00	650,000.00	450,000.00	
100	SUPERSTRUCTURE TWB BRIDGE WIDENING	L.S.			36.36 %			-54.55 %		136.36 %
			550,000.00	750,000.00	200,000.00	250,000.00	-300,000.00	1,300,000.00	750,000.00	
101	SUPERSTRUCTURE SSP BRIDGE	L.S.			16.67 %			-6.25 %		84.38 %
			2,400,000.00	2,800,000.00	400,000.00	2,250,000.00	-150,000.00	4,425,000.00	2,025,000.00	
102	SUPERSTRUCTURE NW BRIDGE	L.S.			1.69 %			-28.81 %		110.17 %
			5,900,000.00	6,000,000.00	100,000.00	4,200,000.00	1,700,000.00	12,400,000.00	6,500,000.00	
103	SUPERSTRUCTURE NSP BRIDGE	L.S.			6.67 %			6.67 %		92.00 %
			750,000.00	800,000.00	50,000.00	800,000.00	50,000.00	1,440,000.00	690,000.00	
104	SUPERSTRUCTURE SP BRIDGE	L.S.			4.35 %			21.74 %		143.22 %
			1,150,000.00	1,200,000.00	50,000.00	1,400,000.00	250,000.00	2,797,000.00	1,647,000.00	
105	SUPERSTRUCTURE WSP BRIDGE	L.S.			40.00 %			20.00 %		85.00 %
			500,000.00	700,000.00	200,000.00	600,000.00	100,000.00	925,000.00	425,000.00	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE 980561057 RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
106	ROADWAY DECK SW BRIDGE	L.S.			21.74 %			-23.91 %		81.96 %
			2,300,000.00	2,800,000.00	500,000.00	1,750,000.00	-550,000.00	4,185,000.00	1,885,000.00	
107	ROADWAY DECK TEB BRIDGE	L.S.			-7.69 %			-38.46 %		11.92 %
			1,300,000.00	1,200,000.00	-100,000.00	800,000.00	-500,000.00	1,455,000.00	155,000.00	
108	TRAFFIC BARRIER	L.F.			-4.00 %			-4.00 %		-5.60 %
	13413.0000		125.0000	120.0000	-4.00 %	120.0000	-4.00 %	118.0000	-5.60 %	
			1,676,625.00	1,609,560.00	-67,065.00	1,609,560.00	-67,065.00	1,582,734.00	-93,891.00	
109	SEW TRAFFIC BARRIER	L.F.			6.67 %			-13.33 %		16.67 %
	2198.0000		300.0000	320.0000	6.67 %	260.0000	-13.33 %	350.0000	16.67 %	
			659,400.00	703,360.00	43,960.00	571,480.00	-87,920.00	769,300.00	109,900.00	
110	PRECAST CONC. BARRIER ON BRIDGE - TYPE F	L.F.			150.00 %			-16.67 %		213.33 %
	2975.0000		30.0000	75.0000	150.00 %	25.0000	-16.67 %	94.0000	213.33 %	
			89,250.00	223,125.00	133,875.00	74,375.00	-14,875.00	279,650.00	190,400.00	
111	MODULAR EXPANSION JOINT SYSTEM - SUPERSTR.	L.S.			-67.44 %			-53.49 %		-40.47 %
			215,000.00	70,000.00	-145,000.00	100,000.00	-115,000.00	128,000.00	-87,000.00	
112	STRUCTURAL EARTH WALL	S.F.			0.00 %			0.00 %		432.00 %
	28531.0000		25.0000	25.0000	0.00 %	25.0000	0.00 %	133.0000	432.00 %	
			713,275.00	713,275.00	0.00	713,275.00	0.00	3,794,623.00	3,081,348.00	
113	BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL	C.Y.			25.00 %			108.33 %		116.67 %
	21164.0000		24.0000	30.0000	25.00 %	50.0000	108.33 %	52.0000	116.67 %	
			507,936.00	634,920.00	126,984.00	1,058,200.00	550,264.00	1,100,528.00	592,592.00	
114	BRIDGE APPROACH SLAB	S.Y.			17.86 %			-10.71 %		64.29 %
	1161.0000		280.0000	330.0000	17.86 %	250.0000	-10.71 %	460.0000	64.29 %	
			325,080.00	383,130.00	58,050.00	290,250.00	-34,830.00	534,060.00	208,980.00	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
SURFACING										
115	CRUSHED SURFACING BASE COURSE									
	26120.0000	TON	18.0000	0.00 %	18.0000	0.00 %	21.0000	16.67 %	33.0000	83.33 %
			470,160.00	0.00	470,160.00	0.00	548,520.00	78,360.00	861,960.00	391,800.00
LIQUID ASPHALT										
116	ANTI-STRIPPING ADDITIVE									
		EST.		0.00 %		0.00 %		0.00 %		0.00 %
			19,940.00	0.00 %	19,940.00	0.00 %	19,940.00	0.00 %	19,940.00	0.00 %
CEMENT CONCRETE PAVEMENT										
117	CEMENT CONC. PAVEMENT									
	16600.0000	C.Y.	280.0000	-37.50 %	175.0000	-37.50 %	250.0000	-10.71 %	185.0000	-33.93 %
			4,648,000.00	1,743,000.00	2,905,000.00	1,743,000.00	4,150,000.00	-498,000.00	3,071,000.00	1,577,000.00
118	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT									
		CALC		0.00 %		0.00 %		0.00 %		0.00 %
			66,700.00	0.00 %	66,700.00	0.00 %	66,700.00	0.00 %	66,700.00	0.00 %
119	CORROSION RESISTANT DOWEL BAR									
	21833.0000	EACH	25.0000	0.00 %	25.0000	0.00 %	23.0000	-8.00 %	26.0000	4.00 %
			545,825.00	0.00	545,825.00	0.00	502,159.00	-43,666.00	567,658.00	21,833.00
120	CORROSION RESISTANT DOWEL BAR WITH DRILL HOLE									
	268.0000	EACH	80.0000	-53.75 %	37.0000	-53.75 %	18.0000	-77.50 %	35.0000	-56.25 %
			21,440.00	-11,524.00	9,916.00	-11,524.00	4,824.00	-16,616.00	9,380.00	-12,060.00
ASPHALT CONCRETE PAVEMENT										
121	HMA CL. 1/2 IN. PG 58-22									
	18370.0000	TON	80.0000	6.25 %	85.0000	6.25 %	84.0000	5.00 %	89.0000	11.25 %
			1,469,600.00	91,850.00	1,561,450.00	91,850.00	1,543,080.00	73,480.00	1,634,930.00	165,330.00
122	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC		0.00 %		0.00 %		0.00 %		0.00 %
			42,610.00	0.00 %	42,610.00	0.00 %	42,610.00	0.00 %	42,610.00	0.00 %



PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
ASPHALT CONCRETE PAVEMENT													
123	COMPACTION PRICE ADJUSTMENT												
	CALC				0.00 %			0.00 %			0.00 %		
			28,390.00	28,390.00		28,390.00	28,390.00		28,390.00	28,390.00		28,390.00	28,390.00
124	ASPHALT COST PRICE ADJUSTMENT												
	CALC				0.00 %			0.00 %			0.00 %		
			389,900.00	389,900.00		389,900.00	389,900.00		389,900.00	389,900.00		389,900.00	389,900.00
125	HMA FOR APPROACH CL. 1/2 IN. PG 58-22												
	170.0000	TON	150.0000	200.0000	33.33 %	190.0000	26.67 %	200.0000	33.33 %	200.0000	33.33 %	200.0000	33.33 %
			25,500.00	34,000.00	8,500.00	32,300.00	6,800.00	34,000.00	8,500.00	34,000.00	8,500.00	34,000.00	8,500.00
126	COMMERCIAL HMA												
	2910.0000	TON	70.0000	100.0000	42.86 %	98.0000	40.00 %	105.0000	50.00 %	105.0000	50.00 %	105.0000	50.00 %
			203,700.00	291,000.00	87,300.00	285,180.00	81,480.00	305,550.00	101,850.00	305,550.00	101,850.00	305,550.00	101,850.00
IRRIGATION AND WATER DISTRIBUTION													
127	GALV. STEEL CONDUIT FOR IRRIGATION SYSTEM - 12 IN. DIAM												
	360.0000	L.F.	90.0000	300.0000	233.33 %	76.0000	-15.56 %	185.0000	105.56 %	185.0000	105.56 %	185.0000	105.56 %
			32,400.00	108,000.00	75,600.00	27,360.00	-5,040.00	66,600.00	34,200.00	66,600.00	34,200.00	66,600.00	34,200.00
128	GALV. STEEL CONDUIT FOR IRRIGATION SYSTEM - 8 IN. DIAM.												
	400.0000	L.F.	50.0000	400.0000	700.00 %	50.0000	0.00 %	153.0000	206.00 %	153.0000	206.00 %	153.0000	206.00 %
			20,000.00	160,000.00	140,000.00	20,000.00	0.00	61,200.00	41,200.00	61,200.00	41,200.00	61,200.00	41,200.00
EROSION CONTROL AND PLANTING													
129	ESC LEAD												
	600.0000	DAY	150.0000	1.0000	-99.33 %	5.0000	-96.67 %	1,440.0000	860.00 %	1,440.0000	860.00 %	1,440.0000	860.00 %
			90,000.00	600.00	-89,400.00	3,000.00	-87,000.00	864,000.00	774,000.00	864,000.00	774,000.00	864,000.00	774,000.00
130	TEMPORARY EROSION CONTROL BLANKET												
	212582.0000	S.Y.	2.0000	1.5000	-25.00 %	3.0000	50.00 %	1.6300	-18.50 %	1.6300	-18.50 %	1.6300	-18.50 %
			425,164.00	318,873.00	-106,291.00	637,746.00	212,582.00	346,508.66	-78,655.34	346,508.66	-78,655.34	346,508.66	-78,655.34
131	CHECK DAM												
	250.0000	L.F.	30.0000	10.0000	-66.67 %	5.0000	-83.33 %	23.0000	-23.33 %	23.0000	-23.33 %	23.0000	-23.33 %
			7,500.00	2,500.00	-5,000.00	1,250.00	-6,250.00	5,750.00	-1,750.00	5,750.00	-1,750.00	5,750.00	-1,750.00

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
132	STABILIZED CONSTRUCTION ENTRANCE									
	6422.0000	S.Y.	15.0000	20.0000	33.33 %	20.0000	33.33 %	58.0000	286.67 %	
			96,330.00	128,440.00	32,110.00	128,440.00	32,110.00	372,476.00	276,146.00	
133	TIRE WASH									
	5.0000	EACH	10,000.0000	2,000.0000	-80.00 %	25,000.0000	150.00 %	144,000.0000	1,340.00 %	
			50,000.00	10,000.00	-40,000.00	125,000.00	75,000.00	720,000.00	670,000.00	
134	STREET CLEANING									
	4000.0000	HR	120.0000	95.0000	-20.83 %	125.0000	4.17 %	160.0000	33.33 %	
			480,000.00	380,000.00	-100,000.00	500,000.00	20,000.00	640,000.00	160,000.00	
135	INLET PROTECTION									
	456.0000	EACH	50.0000	50.0000	0.00 %	50.0000	0.00 %	220.0000	340.00 %	
			22,800.00	22,800.00	0.00	22,800.00	0.00	100,320.00	77,520.00	
136	SILT FENCE									
	12470.0000	L.F.	5.0000	5.0000	0.00 %	6.0000	20.00 %	3.3300	-33.40 %	
			62,350.00	62,350.00	0.00	74,820.00	12,470.00	41,525.10	-20,824.90	
137	WATTLE									
	1432.0000	L.F.	6.0000	6.0000	0.00 %	6.0000	0.00 %	4.1300	-31.17 %	
			8,592.00	8,592.00	0.00	8,592.00	0.00	5,914.16	-2,677.84	
138	EROSION/WATER POLLUTION CONTROL EST.				0.00 %		0.00 %		0.00 %	
			3,555,000.00	3,555,000.00		3,555,000.00		3,555,000.00		
139	TEMPORARY WATER TREATMENT SYSTEM									
	8.0000	EACH	170,000.0000	25,000.0000	-85.29 %	46,000.0000	-72.94 %	350,000.0000	105.88 %	
			1,360,000.00	200,000.00	1,160,000.00	368,000.00	-992,000.00	2,800,000.00	1,440,000.00	
140	TEMPORARY WATER TREATMENT SYSTEM - RENTAL									
	180.0000	MO.	3,000.0000	20,000.0000	566.67 %	7,400.0000	146.67 %	7,500.0000	150.00 %	
			540,000.00	3,600,000.00	3,060,000.00	1,332,000.00	792,000.00	1,350,000.00	810,000.00	
141	TEMPORARY WATER TREATMENT SYSTEM - OPERATION									
	14400.0000	HR	70.0000	90.0000	28.57 %	75.0000	7.14 %	180.0000	157.14 %	
			1,008,000.00	1,296,000.00	288,000.00	1,080,000.00	72,000.00	2,592,000.00	1,584,000.00	
142	TEMPORARY WATER MANAGEMENT SYSTEM EST.				0.00 %		0.00 %		0.00 %	
			1,530,000.00	1,530,000.00		1,530,000.00		1,530,000.00		

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND PLANTING										
143	MULCHING WITH PAM									
	43.7000	ACRE	1,000.0000	-70.00 %	300.0000	1,000.0000	0.00 %	765.0000	-23.50 %	
			43,700.00		13,110.00	43,700.00	0.00	33,430.50	-10,269.50	
144	SEEDING, FERTILIZING, AND MULCHING									
	168.5000	ACRE	2,500.0000	-36.00 %	1,600.0000	1,700.0000	-32.00 %	2,320.0000	-7.20 %	
			421,250.00		269,600.00	286,450.00	-134,800.00	390,920.00	-30,330.00	
145	HIGH VISIBILITY FENCE									
	473.0000	L.F.	10.0000	0.00 %	10.0000	5.0000	-50.00 %	1.7100	-82.90 %	
			4,730.00	0.00	4,730.00	2,365.00	-2,365.00	808.83	-3,921.17	
TRAFFIC										
146	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	2460.0000	L.F.	20.0000	15.00 %	23.0000	30.0000	50.00 %	45.0000	125.00 %	
			49,200.00	7,380.00	56,580.00	73,800.00	24,600.00	110,700.00	61,500.00	
147	EXTRUDED CURB									
	2850.0000	L.F.	6.0000	16.67 %	7.0000	9.0000	50.00 %	16.0000	166.67 %	
			17,100.00	2,850.00	19,950.00	25,650.00	8,550.00	45,600.00	28,500.00	
148	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	825.0000	L.F.	29.0000	3.45 %	30.0000	28.0000	-3.45 %	30.0000	3.45 %	
			23,925.00	825.00	24,750.00	23,100.00	-825.00	24,750.00	825.00	
149	BEAM GUARDRAIL TYPE 1									
	613.0000	L.F.	25.0000	0.00 %	25.0000	25.0000	0.00 %	26.0000	4.00 %	
			15,325.00	0.00	15,325.00	15,325.00	0.00	15,938.00	613.00	
150	BEAM GUARDRAIL TYPE 31									
	1038.0000	L.F.	24.0000	8.33 %	26.0000	25.0000	4.17 %	28.0000	16.67 %	
			24,912.00	2,076.00	26,988.00	25,950.00	1,038.00	29,064.00	4,152.00	
151	BEAM GUARDRAIL TRANSITION SECTION TYPE 1									
	1.0000	EACH	1,800.0000	-16.67 %	1,500.0000	1,200.0000	-33.33 %	1,250.0000	-30.56 %	
			1,800.00	-300.00	1,500.00	1,200.00	-600.00	1,250.00	-550.00	
152	BEAM GUARDRAIL TRANSITION SECTION TYPE 21									
	2.0000	EACH	2,000.0000	50.00 %	3,000.0000	2,900.0000	45.00 %	3,000.0000	50.00 %	
			4,000.00	2,000.00	6,000.00	5,800.00	1,800.00	6,000.00	2,000.00	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
153	BARRIER CONNECTION - TYPE 1									
	1.0000 EACH		5,000.0000	8,000.0000	60.00 %	500.0000	-90.00 %	1,000.0000	-80.00 %	
			5,000.00	8,000.00	3,000.00	500.00	-4,500.00	1,000.00	-4,000.00	
154	BARRIER CONNECTION - TYPE 2									
	7.0000 EACH		5,000.0000	8,000.0000	60.00 %	725.0000	-85.50 %	1,225.0000	-75.50 %	
			35,000.00	56,000.00	21,000.00	5,075.00	-29,925.00	8,575.00	-26,425.00	
155	BEAM GUARDRAIL NON-FLARED TERMINAL									
	1.0000 EACH		1,800.0000	2,800.0000	55.56 %	2,610.0000	45.00 %	2,800.0000	55.56 %	
			1,800.00	2,800.00	1,000.00	2,610.00	810.00	2,800.00	1,000.00	
156	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	3.0000 EACH		2,700.0000	2,900.0000	7.41 %	2,650.0000	-1.85 %	2,840.0000	5.19 %	
			8,100.00	8,700.00	600.00	7,950.00	-150.00	8,520.00	420.00	
157	BEAM GUARDRAIL ANCHOR TYPE 4									
	1.0000 EACH		800.0000	800.0000	0.00 %	700.0000	-12.50 %	745.0000	-6.88 %	
			800.00	800.00	0.00	700.00	-100.00	745.00	-55.00	
158	BEAM GUARDRAIL ANCHOR TYPE 7									
	2.0000 EACH		500.0000	600.0000	20.00 %	560.0000	12.00 %	600.0000	20.00 %	
			1,000.00	1,200.00	200.00	1,120.00	120.00	1,200.00	200.00	
159	BEAM GUARDRAIL ANCHOR TYPE 10									
	6.0000 EACH		800.0000	800.0000	0.00 %	760.0000	-5.00 %	812.0000	1.50 %	
			4,800.00	4,800.00	0.00	4,560.00	-240.00	4,872.00	72.00	
160	PRECAST CONC. BARRIER TYPE 2									
	9510.0000 L.F.		35.0000	40.0000	14.29 %	30.0000	-14.29 %	17.0000	-51.43 %	
			332,850.00	380,400.00	47,550.00	285,300.00	-47,550.00	161,670.00	-171,180.00	
161	CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE									
	52.0000 L.F.		80.0000	200.0000	150.00 %	45.0000	-43.75 %	410.0000	412.50 %	
			4,160.00	10,400.00	6,240.00	2,340.00	-1,820.00	21,320.00	17,160.00	
162	CONC. BARRIER TRANSITION 1A									
	168.0000 L.F.		150.0000	175.0000	16.67 %	62.5000	-58.33 %	205.0000	36.67 %	
			25,200.00	29,400.00	4,200.00	10,500.00	-14,700.00	34,440.00	9,240.00	
163	CONC. BARRIER TRANSITION 1B									
	24.0000 L.F.		150.0000	175.0000	16.67 %	62.5000	-58.33 %	216.0000	44.00 %	
			3,600.00	4,200.00	600.00	1,500.00	-2,100.00	5,184.00	1,584.00	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
164	SINGLE SLOPE CONCRETE BARRIER									
	3270.0000	L.F.	95.0000	100.0000	5.26 %	45.0000	-52.63 %	82.0000	-13.68 %	
			310,650.00	327,000.00	16,350.00	147,150.00	-163,500.00	268,140.00	-42,510.00	
165	TEMPORARY CONC. BARRIER									
	19641.0000	L.F.	16.0000	10.0000	-37.50 %	35.0000	118.75 %	42.0000	162.50 %	
			314,256.00	196,410.00	-117,846.00	687,435.00	373,179.00	824,922.00	510,666.00	
166	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER									
	50.0000	L.F.	8.0000	20.0000	150.00 %	11.0000	37.50 %	63.0000	687.50 %	
			400.00	1,000.00	600.00	550.00	150.00	3,150.00	2,750.00	
167	TEMPORARY IMPACT ATTENUATOR									
	12.0000	EACH	5,000.0000	5,000.0000	0.00 %	10,000.0000	100.00 %	8,600.0000	72.00 %	
			60,000.00	60,000.00	0.00	120,000.00	60,000.00	103,200.00	43,200.00	
168	PERMANENT IMPACT ATTENUATOR									
	10.0000	EACH	25,000.0000	40,000.0000	60.00 %	37,000.0000	48.00 %	56,000.0000	124.00 %	
			250,000.00	400,000.00	150,000.00	370,000.00	120,000.00	560,000.00	310,000.00	
169	TRUCK-MOUNTED IMPACT ATTENUATOR									
	3.0000	EACH	10,000.0000	4,000.0000	-60.00 %	30,000.0000	200.00 %	34,000.0000	240.00 %	
			30,000.00	12,000.00	-18,000.00	90,000.00	60,000.00	102,000.00	72,000.00	
170	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR									
	600.0000	HR	65.0000	100.0000	53.85 %	60.0000	-7.69 %	51.0000	-21.54 %	
			39,000.00	60,000.00	21,000.00	36,000.00	-3,000.00	30,600.00	-8,400.00	
171	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00		20,000.00		20,000.00		
172	FLEXIBLE GUIDE POST									
	170.0000	EACH	30.0000	30.0000	0.00 %	30.0000	0.00 %	30.2400	0.80 %	
			5,100.00	5,100.00	0.00	5,100.00	0.00	5,140.80	40.80	
173	PAINT LINE									
	16920.0000	L.F.	0.4000	0.2500	-37.50 %	0.2500	-37.50 %	0.2700	-32.50 %	
			6,768.00	4,230.00	-2,538.00	4,230.00	-2,538.00	4,568.40	-2,199.60	
174	PROFILED PLASTIC LINE									
	69540.0000	L.F.	1.2500	1.5000	20.00 %	1.5000	20.00 %	1.6100	28.80 %	
			86,925.00	104,310.00	17,385.00	104,310.00	17,385.00	111,959.40	25,034.40	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
175	PAINTED WIDE LINE												
	4560.0000	L.F.	1.0000	0.3000	-70.00 %	0.3000	-70.00 %	0.3200	-68.00 %				
			4,560.00	1,368.00	-3,192.00	1,368.00	-3,192.00	1,459.20	-3,100.80				
176	PROFILED PLASTIC WIDE LANE LINE												
	16750.0000	L.F.	3.0000	3.2500	8.33 %	3.2500	8.33 %	3.4900	16.33 %				
			50,250.00	54,437.50	4,187.50	54,437.50	4,187.50	58,457.50	8,207.50				
177	PLASTIC TRAFFIC ARROW												
	18.0000	EACH	150.0000	175.0000	16.67 %	175.0000	16.67 %	187.0000	24.67 %				
			2,700.00	3,150.00	450.00	3,150.00	450.00	3,366.00	666.00				
178	PLASTIC TRAFFIC LETTER												
	52.0000	EACH	100.0000	60.0000	-40.00 %	60.0000	-40.00 %	64.0000	-36.00 %				
			5,200.00	3,120.00	-2,080.00	3,120.00	-2,080.00	3,328.00	-1,872.00				
179	PLASTIC DRAINAGE MARKING												
	40.0000	EACH	40.0000	30.0000	-25.00 %	30.0000	-25.00 %	32.0000	-20.00 %				
			1,600.00	1,200.00	-400.00	1,200.00	-400.00	1,280.00	-320.00				
180	PLASTIC JUNCTION BOX MARKING												
	50.0000	EACH	40.0000	30.0000	-25.00 %	30.0000	-25.00 %	32.0000	-20.00 %				
			2,000.00	1,500.00	-500.00	1,500.00	-500.00	1,600.00	-400.00				
181	RAISED PAVEMENT MARKER TYPE 1												
	29.5000	HUND	400.0000	250.0000	-37.50 %	250.0000	-37.50 %	268.0000	-33.00 %				
			11,800.00	7,375.00	-4,425.00	7,375.00	-4,425.00	7,906.00	-3,894.00				
182	RAISED PAVEMENT MARKER TYPE 2												
	4.2000	HUND	450.0000	400.0000	-11.11 %	400.0000	-11.11 %	428.0000	-4.89 %				
			1,890.00	1,680.00	-210.00	1,680.00	-210.00	1,797.60	-92.40				
183	TEMPORARY PAVEMENT MARKING												
	176308.0000	L.F.	0.3500	0.3500	-0.00 %	0.3500	-0.00 %	0.3800	8.57 %				
			61,707.80	61,707.80	-0.00	61,707.80	-0.00	66,997.04	5,289.24				
184	TEMPORARY TRAFFIC ARROW												
	120.0000	EACH	200.0000	50.0000	-75.00 %	50.0000	-75.00 %	54.0000	-73.00 %				
			24,000.00	6,000.00	-18,000.00	6,000.00	-18,000.00	6,480.00	-17,520.00				
185	TEMPORARY TRAFFIC LETTER												
	156.0000	EACH	200.0000	25.0000	-87.50 %	25.0000	-87.50 %	27.0000	-86.50 %				
			31,200.00	3,900.00	-27,300.00	3,900.00	-27,300.00	4,212.00	-26,988.00				

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
TRAFFIC									
186	PERMANENT SIGNING	L.S.			35.00 %		0.00 %		21.50 %
			200,000.00	270,000.00	70,000.00	200,000.00	0.00	243,000.00	43,000.00
187	SIGN BRIDGE NO. 1	L.S.			13.33 %		-53.33 %		37.33 %
			150,000.00	170,000.00	20,000.00	70,000.00	-80,000.00	206,000.00	56,000.00
188	SIGN BRIDGE NO. 2	L.S.			10.00 %		-50.00 %		40.67 %
			150,000.00	165,000.00	15,000.00	75,000.00	-75,000.00	211,000.00	61,000.00
189	SIGN BRIDGE NO. 3	L.S.			-20.00 %		-60.00 %		-8.33 %
			150,000.00	120,000.00	-30,000.00	60,000.00	-90,000.00	137,500.00	-12,500.00
190	SIGN BRIDGE NO. 4	L.S.			-23.33 %		-66.67 %		-17.67 %
			150,000.00	115,000.00	-35,000.00	50,000.00	-100,000.00	123,500.00	-26,500.00
191	SIGN BRIDGE NO. 5	L.S.			37.50 %		-12.50 %		35.17 %
			200,000.00	275,000.00	75,000.00	175,000.00	-25,000.00	270,330.00	70,330.00
192	CANTILEVER SIGN STRUCTURE NO. 1	L.S.			-21.43 %		-57.14 %		-30.43 %
			70,000.00	55,000.00	-15,000.00	30,000.00	-40,000.00	48,700.00	-21,300.00
193	CANTILEVER SIGN STRUCTURE NO. 2	L.S.			-7.14 %		-42.86 %		16.82 %
			70,000.00	65,000.00	-5,000.00	40,000.00	-30,000.00	81,775.00	11,775.00
194	CANTILEVER SIGN STRUCTURE NO. 3	L.S.			0.00 %		-42.86 %		18.82 %
			70,000.00	70,000.00	0.00	40,000.00	-30,000.00	83,175.00	13,175.00
195	CANTILEVER SIGN STRUCTURE NO. 4	L.S.			-7.14 %		-35.71 %		14.71 %
			70,000.00	65,000.00	-5,000.00	45,000.00	-25,000.00	80,300.00	10,300.00
196	BRIDGE MOUNTED SIGN BRACKET NO. 1	L.S.			-33.33 %		166.67 %		26.67 %
			15,000.00	10,000.00	-5,000.00	40,000.00	25,000.00	19,000.00	4,000.00

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
197	BARRIER MOUNTED SIGN SUPPORT NO. 41B	L.S.			-62.50 %			-50.00 %		-45.63 %
			4,000.00	1,500.00	-2,500.00	2,000.00	-2,000.00	2,175.00	-1,825.00	
198	BARRIER MOUNTED SIGN SUPPORT NO. 41C	L.S.			-62.50 %			-50.00 %		-45.63 %
			4,000.00	1,500.00	-2,500.00	2,000.00	-2,000.00	2,175.00	-1,825.00	
199	BARRIER MOUNTED SIGN SUPPORT NO. 110	L.S.			-62.50 %			-50.00 %		-45.63 %
			4,000.00	1,500.00	-2,500.00	2,000.00	-2,000.00	2,175.00	-1,825.00	
200	SIGN COVERING									
	250.0000	S.F.	20.0000	12.0000	-40.00 %	8.0000	-60.00 %	12.2000	-39.00 %	
			5,000.00	3,000.00	-2,000.00	2,000.00	-3,000.00	3,050.00	-1,950.00	
201	ILLUMINATION SYSTEM - SCA 634	L.S.			-82.50 %			-84.50 %		-89.35 %
			200,000.00	35,000.00	-165,000.00	31,000.00	-169,000.00	21,300.00	-178,700.00	
202	ILLUMINATION SYSTEM - SCA 2661	L.S.			50.00 %			15.00 %		10.75 %
			200,000.00	300,000.00	100,000.00	230,000.00	30,000.00	221,500.00	21,500.00	
203	ILLUMINATION SYSTEM - SCA 2647	L.S.			62.50 %			55.50 %		52.73 %
			200,000.00	325,000.00	125,000.00	311,000.00	111,000.00	305,450.00	105,450.00	
204	ILLUMINATION SYSTEM - SCA 1083	L.S.			237.50 %			175.00 %		173.50 %
			200,000.00	675,000.00	475,000.00	550,000.00	350,000.00	547,000.00	347,000.00	
205	ILLUMINATION SYSTEM - SCA 2922	L.S.			-27.50 %			-48.50 %		-53.00 %
			200,000.00	145,000.00	-55,000.00	103,000.00	-97,000.00	94,000.00	-106,000.00	
206	BRIDGE INSPECTION LIGHTING SYSTEM - SW BRIDGE	L.S.			216.67 %			50.00 %		46.00 %
			150,000.00	475,000.00	325,000.00	225,000.00	75,000.00	219,000.00	69,000.00	
207	TRAFFIC SIGNAL SYSTEM	L.S.			-45.00 %			51.00 %		-47.53 %
			100,000.00	55,000.00	-45,000.00	151,000.00	51,000.00	52,475.00	-47,525.00	



PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
208	TRAFFIC ITS SYSTEM	L.S.			33.33 %			300.00 %			82.33 %		
			150,000.00	200,000.00	50,000.00	600,000.00	450,000.00	273,500.00	123,500.00				
209	FIBER OPTIC SYSTEM	L.S.			-30.56 %			-79.44 %			-40.47 %		
			900,000.00	625,000.00	-275,000.00	185,000.00	-715,000.00	535,800.00	-364,200.00				
210	PORTABLE CONSTRUCTION CAMERA	L.S.			-16.67 %			0.00 %			-19.25 %		
			60,000.00	50,000.00	-10,000.00	60,000.00	0.00	48,450.00	-11,550.00				
211	SEQUENTIAL ARROW SIGN 6000.0000	HR	5.0000	3.0000	-40.00 %	11.0000	120.00 %	8.0000	60.00 %				
			30,000.00	18,000.00	-12,000.00	66,000.00	36,000.00	48,000.00	18,000.00				
212	PORTABLE CHANGEABLE MESSAGE SIGN 12.0000	EACH	12,000.0000	5,000.0000	-58.33 %	17,000.0000	41.67 %	6,700.0000	-44.17 %				
			144,000.00	60,000.00	-84,000.00	204,000.00	60,000.00	80,400.00	-63,600.00				
213	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 40000.0000	HR	6.0000	1.0000	-83.33 %	0.0100	-99.83 %	14.0000	133.33 %				
			240,000.00	40,000.00	-200,000.00	400.00	-239,600.00	560,000.00	320,000.00				
214	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-90.91 %			-68.18 %			-7.27 %		
			1,100,000.00	100,000.00	1,000,000.00	350,000.00	-750,000.00	1,020,000.00	-80,000.00				
215	FLAGGERS AND SPOTTERS 12000.0000	HR	48.0000	40.0000	-16.67 %	35.0000	-27.08 %	94.0000	95.83 %				
			576,000.00	480,000.00	-96,000.00	420,000.00	-156,000.00	1,128,000.00	552,000.00				
216	OTHER TRAFFIC CONTROL LABOR 24000.0000	HR	48.0000	42.0000	-12.50 %	45.0000	-6.25 %	94.0000	95.83 %				
			1,152,000.00	1,008,000.00	-144,000.00	1,080,000.00	-72,000.00	2,256,000.00	1,104,000.00				
217	TRAFFIC CONTROL SUPERVISOR	L.S.			-80.00 %			20.00 %			424.80 %		
			250,000.00	50,000.00	-200,000.00	300,000.00	50,000.00	1,312,000.00	1,062,000.00				

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
218	CONSTRUCTION SIGNS CLASS A									
	3000.0000	S.F.	25.0000	-20.00 %	20.0000	-16.00 %	21.0000	38.0000	52.00 %	
			75,000.00	-15,000.00	60,000.00	-12,000.00	63,000.00	114,000.00	39,000.00	
OTHER ITEMS										
219	TYPE C PROGRESS SCHEDULE									
		L.S.		0.00 %	100,000.00	0.00 %	100,000.00	100,000.00	0.00 %	
			100,000.00	0.00	100,000.00	0.00	100,000.00	100,000.00	0.00	
220	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	15898.0000	C.Y.	15.0000	-46.67 %	8.0000	53.33 %	23.0000	1.0000	-93.33 %	
			238,470.00	-111,286.00	127,184.00	127,184.00	365,654.00	15,898.00	-222,572.00	
221	SHORING OR EXTRA EXCAVATION CLASS B									
	101244.0000	S.F.	1.0000	-60.00 %	0.4000	-65.00 %	0.3500	1.0000	0.00 %	
			101,244.00	-60,746.40	40,497.60	-65,808.60	35,435.40	101,244.00	0.00	
222	GRAVEL BACKFILL FOR FOUNDATION CLASS A									
	150.0000	C.Y.	30.0000	33.33 %	40.0000	66.67 %	50.0000	76.0000	153.33 %	
			4,500.00	1,500.00	6,000.00	3,000.00	7,500.00	11,400.00	6,900.00	
223	GRAVEL BACKFILL FOR DRAIN									
	734.0000	C.Y.	30.0000	33.33 %	40.0000	73.33 %	52.0000	60.0000	100.00 %	
			22,020.00	7,340.00	29,360.00	16,148.00	38,168.00	44,040.00	22,020.00	
224	CURE BOX									
		L.S.		100.00 %	10,000.00	-95.00 %	500.00	5,000.00	-50.00 %	
			10,000.00	10,000.00	20,000.00	-9,500.00	500.00	5,000.00	-5,000.00	
225	PLUGGING EXISTING PIPE									
	13.0000	EACH	400.0000	25.00 %	500.0000	-10.00 %	360.0000	425.0000	6.25 %	
			5,200.00	1,300.00	6,500.00	-520.00	4,680.00	5,525.00	325.00	
226	FLOW FILL PIPE									
	25.0000	C.Y.	300.0000	33.33 %	400.0000	-18.33 %	245.0000	215.0000	-28.33 %	
			7,500.00	2,500.00	10,000.00	-1,375.00	6,125.00	5,375.00	-2,125.00	
227	STRUCTURE SURVEYING									
		L.S.		-16.67 %	600,000.00	-16.67 %	500,000.00	3,100,000.00	2,500,000.00	
			600,000.00	-100,000.00	500,000.00	-100,000.00	500,000.00	3,100,000.00	2,500,000.00	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
228	ROADWAY SURVEYING	L.S.							
			370,000.00	300,000.00	-18.92 %		500,000.00	130,000.00	35.14 %
								350,000.00	-20,000.00
229	CEMENT CONC. SIDEWALK	S.Y.							
	829.0000		36.0000	45.0000	25.00 %		120.0000	233.33 %	142.0000
			29,844.00	37,305.00	7,461.00		99,480.00	69,636.00	117,718.00
230	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1	S.Y.							
	64.0000		50.0000	60.0000	20.00 %		75.0000	50.00 %	127.6500
			3,200.00	3,840.00	640.00		4,800.00	1,600.00	8,169.60
231	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3	S.Y.							
	62.0000		50.0000	60.0000	20.00 %		75.0000	50.00 %	138.0000
			3,100.00	3,720.00	620.00		4,650.00	1,550.00	8,556.00
232	CONC. SLOPE PROTECTION	S.Y.							
	675.0000		45.0000	70.0000	55.56 %		50.0000	11.11 %	120.0000
			30,375.00	47,250.00	16,875.00		33,750.00	3,375.00	81,000.00
233	COATED CHAIN LINK FENCE TYPE 3	L.F.							
	5027.0000		18.0000	21.0000	16.67 %		20.0000	11.11 %	20.0000
			90,486.00	105,567.00	15,081.00		100,540.00	10,054.00	100,540.00
234	COATED CHAIN LINK FENCE TYPE 4	L.F.							
	1534.0000		20.0000	18.0000	-10.00 %		16.0000	-20.00 %	18.0000
			30,680.00	27,612.00	-3,068.00		24,544.00	-6,136.00	27,612.00
235	COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE	EACH							
	76.0000		200.0000	300.0000	50.00 %		250.0000	25.00 %	270.0000
			15,200.00	22,800.00	7,600.00		19,000.00	3,800.00	20,520.00
236	DOUBLE 20 FT. COATED CHAIN LINK GATE	EACH							
	7.0000		1,400.0000	1,500.0000	7.14 %		1,300.0000	-7.14 %	1,350.0000
			9,800.00	10,500.00	700.00		9,100.00	-700.00	9,450.00
237	TEMPORARY CHAIN LINK FENCE	L.F.							
	635.0000		10.0000	5.0000	-50.00 %		5.0000	-50.00 %	5.3500
			6,350.00	3,175.00	-3,175.00		3,175.00	-3,175.00	3,397.25
238	ADJUST INLET	EACH							
	2.0000		800.0000	400.0000	-50.00 %		700.0000	-12.50 %	1,225.0000
			1,600.00	800.00	-800.00		1,400.00	-200.00	2,450.00

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
239	ABANDON EXISTING MANHOLE									
	1.0000	EACH	1,000.0000	3,000.0000	200.00 %	900.0000	-10.00 %	1,330.0000	33.00 %	
			1,000.00	3,000.00	2,000.00	900.00	-100.00	1,330.00	330.00	
240	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
241	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
242	MANHOLE 48 IN. DIAM. TYPE 3									
	54.0000	EACH	3,500.0000	4,500.0000	28.57 %	3,200.0000	-8.57 %	8,000.0000	128.57 %	
			189,000.00	243,000.00	54,000.00	172,800.00	-16,200.00	432,000.00	243,000.00	
243	MANHOLE 60 IN. DIAM. TYPE 3									
	3.0000	EACH	6,000.0000	5,000.0000	-16.67 %	5,600.0000	-6.67 %	13,000.0000	116.67 %	
			18,000.00	15,000.00	-3,000.00	16,800.00	-1,200.00	39,000.00	21,000.00	
244	MANHOLE 48 IN. DIAM TYPE - C.O.T.									
	1.0000	EACH	5,000.0000	4,750.0000	-5.00 %	3,700.0000	-26.00 %	7,080.0000	41.60 %	
			5,000.00	4,750.00	-250.00	3,700.00	-1,300.00	7,080.00	2,080.00	
245	MANHOLE 60 IN. DIAM. TYPE -C.O.T.									
	3.0000	EACH	7,500.0000	5,500.0000	-26.67 %	4,500.0000	-40.00 %	12,000.0000	60.00 %	
			22,500.00	16,500.00	-6,000.00	13,500.00	-9,000.00	36,000.00	13,500.00	
246	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
247	MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3									
	112.0000	L.F.	200.0000	120.0000	-40.00 %	350.0000	75.00 %	117.0000	-41.50 %	
			22,400.00	13,440.00	-8,960.00	39,200.00	16,800.00	13,104.00	-9,296.00	
248	FORCE ACCOUNT -CLEANING EXISTING DRAINAGE STRUCTURE									
		EST.			0.00 %		0.00 %		0.00 %	
			250,000.00	250,000.00		250,000.00		250,000.00		
249	FORCE ACCOUNT - POTHOLING									
		EST.			0.00 %		0.00 %		0.00 %	
			110,000.00	110,000.00		110,000.00		110,000.00		

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
250	FORCE ACCOUNT - TACOMA SCREW LOT RESTORATION	EST.			0.00 %			0.00 %	
			80,000.00	80,000.00		80,000.00	80,000.00		
251	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	
			300,000.00	300,000.00		300,000.00	300,000.00		
252	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	
			150,000.00	150,000.00		150,000.00	150,000.00		
253	MINOR CHANGE	CALC			0.00 %			0.00 %	
			-2.00	-2.00		-2.00	-2.00		
254	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %	
			1,102,600.00	1,102,600.00		1,102,600.00	1,102,600.00		
255	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	
			107,650.00	107,650.00		107,650.00	107,650.00		
256	SPCC PLAN	L.S.			233.33 %			150.00 %	525.00 %
			6,000.00	20,000.00	14,000.00	15,000.00	37,500.00	31,500.00	
257	HEALTH AND SAFETY PLAN	L.S.			100.00 %			0.00 %	900.00 %
			10,000.00	20,000.00	10,000.00	10,000.00	100,000.00	90,000.00	
258	FA-SITE CLEANUP FOR HAZARDS AND ENCAMPMENTS	EST.			0.00 %			0.00 %	0.00 %
			90,000.00	90,000.00		90,000.00	90,000.00		
259	FIELD OFFICE BUILDING SETUP	L.S.			-23.08 %			53.85 %	-46.15 %
			26,000.00	20,000.00	-6,000.00	40,000.00	14,000.00	14,000.00	-12,000.00
260	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE	S.Y.			0.00 %			0.00 %	-73.33 %
	4976.0000		3.0000	3.0000	0.00 %	3.0000	0.8000	0.8000	-73.33 %
			14,928.00	14,928.00	0.00	14,928.00	3,980.80	3,980.80	-10,947.20

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS													
261	POND LINER SYSTEM 15450.0000	S.Y.	27.0000 417,150.00	40.0000 618,000.00	48.15 % 200,850.00	40.0000 618,000.00	48.15 % 200,850.00	47.0000 726,150.00	74.07 % 309,000.00				
262	POND MARKER 7.0000	EACH	500.0000 3,500.00	500.0000 3,500.00	0.00 % 0.00	150.0000 1,050.00	-70.00 % -2,450.00	630.0000 4,410.00	26.00 % 910.00				
263	OPEN FLOW RESTRICTOR 5.0000	EACH	5,000.0000 25,000.00	2,500.0000 12,500.00	-50.00 % -12,500.00	2,100.0000 10,500.00	-58.00 % -14,500.00	4,816.0000 24,080.00	-3.68 % -920.00				
264	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00				
265	CAST-IN-PLACE CONC. BARRIER 56.0000	L.F.	150.0000 8,400.00	500.0000 28,000.00	233.33 % 19,600.00	125.0000 7,000.00	-16.67 % -1,400.00	49.0000 2,744.00	-67.33 % -5,656.00				
266	SINGLE 6 FT. COATED CHAIN LINK GATE 3.0000	EACH	600.0000 1,800.00	700.0000 2,100.00	16.67 % 300.00	615.0000 1,845.00	2.50 % 45.00	660.0000 1,980.00	10.00 % 180.00				
267	COATED CHAIN LINK FENCE ON WALL 529.0000	L.F.	30.0000 15,870.00	25.0000 13,225.00	-16.67 % -2,645.00	30.0000 15,870.00	0.00 % 0.00	31.0000 16,399.00	3.33 % 529.00				
268	RESTRAINT JOINT STORM SEWER PIPE 12 IN. DIAM 413.0000	L.F.	38.2500 15,797.25	80.0000 33,040.00	109.15 % 17,242.75	58.0000 23,954.00	51.63 % 8,156.75	320.0000 132,160.00	736.60 % 116,362.75				
269	RESTRAINT JOINT STORM SEWER PIPE 18 IN. DIAM. 194.0000	L.F.	45.0300 8,735.82	125.0000 24,250.00	177.59 % 15,514.18	96.0000 18,624.00	113.19 % 9,888.18	345.0000 66,930.00	666.16 % 58,194.18				
270	RESTRAINT JOINT STORM SEWER PIPE 24 IN. DIAM. 42.0000	L.F.	59.1100 2,482.62	200.0000 8,400.00	238.35 % 5,917.38	125.0000 5,250.00	111.47 % 2,767.38	690.0000 28,980.00	1,067.32 % 26,497.38				
271	DELETED ITEM 0.0100	EACH	0.0001 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00	0.0000 0.00	0.00 % 0.00				

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 PROJECT : 07C546  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
272	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22	TON	125.0000	150.0000	20.00 %	140.0000	12.00 %	150.0000	20.00 %	
	740.0000		92,500.00	111,000.00	18,500.00	103,600.00	11,100.00	111,000.00	18,500.00	
273	GRAVITY BLOCK WALL	S.F.	35.0000	30.0000	-14.29 %	60.0000	71.43 %	80.0000	128.57 %	
	144.0000		5,040.00	4,320.00	-720.00	8,640.00	3,600.00	11,520.00	6,480.00	
274	PLANING BITUMINOUS PAVEMENT	S.Y.	7.0000	6.0000	-14.29 %	8.0000	14.29 %	8.7800	25.43 %	
	2410.0000		16,870.00	14,460.00	-2,410.00	19,280.00	2,410.00	21,159.80	4,289.80	
275	REMOVING PAINTED TRAFFIC ARROW	EACH	100.0000	50.0000	-50.00 %	100.0000	0.00 %	54.0000	-46.00 %	
	16.0000		1,600.00	800.00	-800.00	1,600.00	0.00	864.00	-736.00	
276	STEEL COST ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			3,201,004.60	3,201,004.60		3,201,004.60		3,201,004.60		
277	MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 3	L.F.	450.0000	150.0000	-66.67 %	420.0000	-6.67 %	116.0000	-74.22 %	
	15.0000		6,750.00	2,250.00	-4,500.00	6,300.00	-450.00	1,740.00	-5,010.00	
278	TEMPORARY POND LINER	S.Y.	7.5000	12.0000	60.00 %	10.0000	33.33 %	13.0000	73.33 %	
	11952.0000		89,640.00	143,424.00	53,784.00	119,520.00	29,880.00	155,376.00	65,736.00	
279	SOLID WALL PVC STORM SEWER PIPE 15 IN. DIAM.	L.F.	129.0000	150.0000	16.28 %	250.0000	93.80 %	240.0000	86.05 %	
	20.0000		2,580.00	3,000.00	420.00	5,000.00	2,420.00	4,800.00	2,220.00	
280	INTERNAL RUBBER CHECK VALVE 18 IN DIAM	EACH	8,000.0000	8,000.0000	0.00 %	1,300.0000	-83.75 %	9,200.0000	15.00 %	
	1.0000		8,000.00	8,000.00	0.00	1,300.00	-6,700.00	9,200.00	1,200.00	
281	PERMANENT TRAIL BLAZER SIGN	EACH	280.0000	1,100.0000	292.86 %	250.0000	-10.71 %	253.0000	-9.64 %	
	65.0000		18,200.00	71,500.00	53,300.00	16,250.00	-1,950.00	16,445.00	-1,755.00	

PS&E JOB NO : 07C546 REVISION NO :  
 CONTRACT NO : 007594 REGION NO : 3  
 VERSION NO : 7 WORK ORDER# : 0L3460  
 HWY : SR 005,016  
 TITLE : I-5 / SR16  
 WESTBOUND NALLEY VALLEY I/C  
 07C546  
 PROJECT :  
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 1 2008  
 AWARDED ON : Oct 6 2008

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TRI-STATE CONSTRUCTION, INC. 350 - 106TH AVE NE 98004-5732 BELLEVUE WA 980093686 CONTRACTOR NUMBER : 829961	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE 98390-9656 RENTON WA 980561057 CONTRACTOR NUMBER : 446001	PARSONS RCI INC. 1216 140TH AVE CT E 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
282	PERMANENT ARROW PLAQUE									
	65.0000	EACH	20.0000	400.00 %	100.0000	250.0000	1,150.00 %	18.5000	-7.50 %	
			1,300.00	5,200.00	6,500.00	16,250.00	14,950.00	1,202.50	-97.50	
	CONTRACT TOTAL		<u>\$139,824,266.34</u>	<u>-2.15%</u>	<u>\$136,822,259.15</u>	<u>\$139,770,000.20</u>	<u>-0.04%</u>	<u>\$199,870,027.80</u>	<u>42.94%</u>	
	BASE TOTAL		<u>\$139,824,266.34</u>	<u>-2.15%</u>	<u>\$136,822,259.15</u>	<u>\$139,770,000.20</u>	<u>-0.04%</u>	<u>\$199,870,027.80</u>	<u>42.94%</u>	